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N00024-88-R-8517 
Page 37 ofLD7 
Amendment 000 

FAR CLAUSES INCORPORATED BY REFERENCE 

Thi s Job Order incorporates the foll owi og c1 auses by reference, with the 
same force and effect as if they were given in full text. Citations are to 
the appropriate Federal Acquisition Regulation (FAR) and Department of Defense 
Fede,~l Acquisition Regulation Supplement (DOD FAR SUPP) soQ~ce .. Copies' of 
the FAR may be purchased from the U.S. Government Printing Office, Washington, 
D.C. 20402. 

The clauses listed below which are marked with an asterisk do not apply to 
thi s Job Order. -

(a) The clauses 1 isted under this paragraph (a) are mandatory under the 
r~aster Agreement for Repair and Alteration of Vessel s: 

DOD FAR SUPP 

(1) 
(2 ) 
(3 ) 
(4 ) 
(5 ) 
(6 ) 
(7) 

(8 ) 
(9 ) 
(10) 

(11 ) 
(1 2 ) 
(13) 
(14) 
(1 5 ) 

(1 6 ) 

(17) 

(18 ) 

(l 9) 
(20 ) 

(21 ) 

52.217-7100 
52. 21 7 - 71 01 
52.217-7102 
52.217-7103 
52. 21 7 -71 04 
52.217-7105 
52.217-7106 

52.217-7107 
52.217-7108 
52.217-7109 

52 • 21 7 - 711 0 
52.217-7111 
52.21 7 -711 2 
52.217-7113 
52.217-7114 

52.21 7 -711 5 

52.217-7115 

5 2 . 21 7 - 71 1 7 

52.217-7118 
52.21 7 -711 9 

52.21 7 -71 20 

Definitions (FAR 52.202-1 )(Apri1 1984) 
Changes (APR 1982) 
Extras (FAR 52.232-11) (APR 1984) 
Job Orders and Compensation (APR 1985) 
Inspection and r~anner of Doing Work (APR 1982) 
Title (APR 1982) 
Progress Payments (APR 1982) (Modified) (Set 
Forth in Full) 
Assignment of Claims (FAR 52.232-23) (JAN 1986) 
Bonds (APR 1982) 
Federal, State, Local and Foreign Taxes (FAR 
52.229-3 and FAR 52.229-5) (APR 1984 ) 
Defaul t (APR 1982) 
Di sputes {FAR 52.233-1 ) (APR 1984) 
Perfonnance (APR 1982) 
Access to Vessel (MAY 1983) 
Certain Communist Countries (FAR 52.225-11) 
(APR 1984) 
Contract Work Hours and Safety Standards Act 
Overtime Compensation (FAR 52.222-4)(MAR 1986) 
WALSH-HEALEY Public Contracts Act 
(FAR 52.222-20)(APR 1984) 
Equal Opportunity Clause (FAR 52.222-26) 
(APR 1984) 
Official s Not to Benefit (FAR 52.203-1 ) (APR 1984) 
Covenant Against Contingent Fees (FAR 52.203-5) 
(APR 1984) 
Tennination for Convenience of the Government 
(FAR 52.249-2) (APR 1984) 
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(22 ) 5 2 • 21 7 - 71 21 Authorization and Consent (FAR 52.227-1 ) 
(APR 1984) 

(23 ) 52.21 7 -71 22 Notice and Assistance Regarding Patent & 
Copyright Infringement (FAR 52.227-2) (APR 1984) 

(24 ) 52.217-7123 Responsibil ity for Inspection (FAR 52.246-1 ) 
(APR 1984) 

(25 ) 52.21 7 -71 24 Liabil ity and Insurance (AUG 1983) 
(26 ) 52.217-7125 Pricing of Adjustments (000 FAR SUPP 52.243-7001 ) 

(APR 1984) 
(27) 52.217-71 26 Affirmative Action For Disabled Veterans And 

Veterans of the Vietnam ERA (FAR 52.222-35) 
(APR 1984) 

(28 ) 52.21 7 -71 27 Affirmative Action for Handicapped Workers 
(FAR 52.222-36)(APR 1984) 

(29 ) 52.217-7128 Clean Air and Water (FAR 52.223-2) (APR 1984) 
(30 ) 52. 21 7 -71 29 Invoices (Use 000 FAR SUPP Clause 52-232-7000 

dated Oct 1982) 
(31 ) 52.217-7130 Gua ra ntee S (APR 1982) 
(32) 52.217-7131 Discharge of Liens (APR 1982) 
(33 ) 52.217-7132 Department of Labor Safety and Heal th Regul at; on s 

• for Ship Repairing (APR 1982) 

(b) In additi on to the clauses under (a) above, the following clauses not 
marked with an asterisk are applicable to this Job Order. 

*(1 ) 52.217-7200 Workmens Compensation and War Hazard Insurance 
Overseas (FAR 52.228-4) (APR 1984) 

(2 ) 5 2 • 21 7 -72 01 Buy American Act and the Balance of Payments 
Program (000 FAR SUPP 52.225-7001 APR 1~85) 

(3 ) 52.217-7202 Notice to the Government of Labor Disputes (FAR 
52.222-1) (APR 1984) 

*(4 ) 52.217-7203 Patent Indemnity (FAR 52.227-3) (APR 1984) 
(5 ) 52.217-7204 Fil ing of Patent App1 ications (FAR 52.227-10) 

(APR 1984) 

I (6 ) 52.217-7205 Contract Schedule Su~ine Items Not Separately 
Priced (000 FAR SUPP 52.204-7000) (APR 1984) 

*(7) 52.217-7206 Reporting and Refund of Royalties (FAR 52.227-9) 
(APR 1984) 

I (8 ) 52.217-7207 Rights in Technical Data and Computer Software 
(000 FAR SUPP 52.227-7013, APR 1988 r 

(9 ) 52.217-7208 Military Security Requirements (FAR 52.204-2) 
(APR 1984) 

(10) 52.217-7209 Utilization of Small Business and Small 
Disadvantaged Business Concerns 
(FAR 52.219-8 and 9) (JUN 1985/APR 1984) 

(11 ) 52.217-7210 Exam; nati on of R"ecords by Comptroller Genera 1 

• (FAR 52.215-1) (APR 1984) 
(1 2 ) 52 . 21 7 -7211 Gratuities (FAR 52.203-3) (APR 1984) 
(13) 52.217-7212 Convict Labor (FAR 52.222-3) (APR 1984) 
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(1 4 ) 

(1 5 ) 

(l 6 ) 

(17) 

(18 ) 
(19 ) 

*(20 ) 

(21 ) 
(22) 

(23) 
(24 ) 

** (25) 
*( 26 ) 

(27) 

(28 ) 

(29 ) 
(30 ) 

(31 ) 

(32 ) 

(33 ) 
(34 ) 
(35 ) 

(36 ) 
(37) 
(38 ) 

(39 ) 

(40 ) 

(41 ) 

52.217-7213 

52.217-7214 

52. 21 7 -7 21 5 

52.21'7-7216 

52.217-7217 
52.217-7218 
52.217-7219 

RESERVED 
5 2 . 21 7 -7 221 

52.217-7222 
52.217-7223 

52.217-7224 
52.217-7225 
52.217-7226 

52.217-7227 

52. 21 7 -7 228 
52.217-7229 

52.217-7230 

52.217-7231 

52 • 21 7 -7 232 
52.217-7233 
52.217-7234 

52.217-7235 
52.217-7236 
52.217-7237 

52.217-7238 

52.217-7239 

52.217-7240 
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Defense Priority and Allocation Requirements 
(FAR 52.212-8) (MAY 1986) 
Utilization of Labor Surplus Area Concerns (FAR 
52.220-3 and 52.220-4) (APR 1984) 
Limitation on Withholding of Payments (FAR 
52.232-9) (APR 1984) 
Equal Opportunity Pre-Award Clearance of 
Subcontracts (FAR 52.222-28) (APR 1984) 
Subcontracts (FAR 52.244-1) (JAN 86) 
Government Property (FAR 52.245-2) (APR 1984) 
Federal, State, Local and Foreign Taxes (FAR 
52.229-2) (APR 1984) 

Price Reduction for Defective Cost or Pricing 
Data (FAR 52.215-22)(APR 1988) 
Duty Free Entry (FAR 52-225-10) (APR 1984) 
Duty Free Entry of Qual ifying Country Suppl ies 
(DOD FAR SUPP 52.225-7008 AUG 1984) 
Inspection System (FAR 52.246-11) (APR 1984) 
Advance Payments (FAR 52.232-12) (APR 1984) 
ReQui red Sources for' Jewel Bea ri ngs and Rel ated 
Items (FAR 52.208-1 )(APR 1984) 
Required Sources for Miniature and Instrument 
Ball Bearings (000 FAR SUPP 52.208-7000 dated Jul 
1 971 ) 
Interest (FAR 52.232-17)(APR 1984) 
Competition in Subcontracting (FAR 52.244-5) 
(APR 1984) 
Audit by Department of Defense (FAR 52.215-2) 
(APR 1988) 
Subcontractor Cost or Pricing Data Modification 
(FAR 52.215-25) (APR 1985) 
Value Engineering {FAR 52.248-1 )(APR 1984) 
Reserved 
Required Sources for Precision Components for 
Mechanical Time Devices (000 FAR SUPP 52.208-7001 
dated Aug 1971 ) 
New r~aterial (FAR 52.21 0-5 )(APR 1984) 
Government Surpl us (FAR 52.210-7 )(APR 1984) 
Utilization of Women-Owned Business Concerns 
(Over $10,000) (FAR 52.219-13)(AUG 1986) 
Materi al In specti on and Recei vi ng Report (000 FAR 
SUPP 52.246-7000 dated Dec 1969) 
Protection of Government Buildings, Equipment and 
Vegetation (FAR 52.237-2)(APR 1984) 
Government Del ay of Work (FAR 52.212-15) (APR 1984) 

** The blank in FAR 52.246-11 should read "Inspection System ReQuirerr.ents 
(MIL-I-45208A) dated 11 Dec 1987 and Standard Item 009-04. II 
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( 42 ) 52 . 21 7 -72 41 

(43) 52.217-7242 

(44) 52.217-7243 

(45) 52.217-7244 
(46) 52.217-7245 

(47) 52.217-7246 
(48) 52.217-7247 

(49) 52.217-7248 

(50) 52.217-7249 

*(51) 52.217-7250 

( 5 2 ) 52 . 21 7 -7 251 

(53) 52.217-7252 

(54) 52.217-7253 

(55) 52.217-7254 
*(56) 52.217-7255 

(57) 52.21 7 -7256 

*(58) 52.217-7257 

(59) 52.217-7258 

*(60) 52.217~7259 
(61) 52.217-7260 

* ( 52 ) 52. 21 7 -7 261 

( 63 ) 52. 21 7 -7 26 2 

(64) 52.217-7263 

(65) 52.217.7264 

(66) 52.217-7265 

N00024-88-R-85!] 
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Overseas Distribution of Defense Subcontracts 
(DOD FAR SUPP 52.204-7005)(Aug 1986) (DEVIATION) 
Safety Precautions for Ammunition and Explosives 
(000 FAR SUPP 52.223-7001 dated JUL 1986) 
Cost Accounting Standards (FAR 52.230-3 and 
52.230-4)(SEP 1987) 
Notification Of Changes (FAR 52.243-7HAPR 1984) 
Engineering Change Proposal s (ECPs) (DOD FAR SUPP 
52.243-7000 dated AUG 1985) 
Change Order Accounting (FAR 52.243-6)(APR 1984) 
Contracts Conditioned Upon the Availability of 
Funds (FAR 52.232-18 )(APR 1984) 
Preference for Domestic Special ty ~1etal s (DOD FAR 
SUPP 52.225-701 2 dated Oct 1980) 
Preference for United States Fl ag Air Carriers 
(FAR 52.247 -63 )(APR 1984) 
Excl usionary Pol ides and Practices of Foreign 
Governments (DOD FAR SUPP 52.225-701 9 JAN 1977) 
Hazardous Material Identification and Material 
Safety Data (FAR 52.223-3 )(AUG 1987) 
Certification of Requests for Adjustment or 
Relief Exceeding $100,000 (DOD FAR SUPP 
52.233-7000 dated FEB 1980) 
Qual ifying Country Sources as Subcontractors (DOD 
FAR SUPP 52.225-7002 dated Oct 1980) 
Stop Work Orders (FAR 52.21 2~3)(APR 1984) 
Subcontractor Cost or Pricing Data -
Modifications - Sealed Bidding (F~R 52.214-28) 
(APR 1985) 
Subcontractor Cost or Pricing Data (FAR 
52.215-24) (APR 1985) 
Notice of Total Small Business Set-Aside (FAR 
52.219-6) (APR 1984) 
Preference for Labor Surplus Area Concerns (FAR 
52.220-1 )(APR 1984) 
Bid Guarantee (FAR 52.228-1 )(APR 1984) 
Production Progress Report (FAR 52.242-2)(APR 
1984 ) 
Government Furnished Property (Short Form) (FAR 
52.245-4) (APR 1984) 
Clauses Incorporated by Reference (FAR 52.252-2) 
(APR 1984) 
Aggregrate Pricing Adjustment (DOD FAR SUPP 
52.215-7000, JUN 1988) 
Small Business and Small Disadvantaged Business 
Subcontracting Plan (r~aster Plans) (DOD FAR SUPP 
52.219-7000, JUN 1988) (Set Forth in Full ) 
Restrictive Markings on Technical Data (DOD FAR 
SUPP 52.227-7018, APR 1988) 
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(67) 52.217-7266 

(68) 52.217-7267 

(69) 52.203-7003 

(70) 52.217-7269 
(71) 52.208-7005 

(72) 52.217-7270 
(73) 52.222-7004 

(74) 52.227-7030 
(75) 52.227-7036 

(76) 52.227 -7037 

(77) 52.242-7003 
(78) 52.246-7001 
(79) 52.215-26 
(80) 52.203-7 

'(81) 52.227-12 
(82) 52.203-6 

(83) 52.205-7000 

(84) 52.203-7001 
(85) 52.242-9000 
(86) 52.233-2 
(87) 52.233-3 
(88) 52.232-25 
(89) 52.208-7003 

(90) 52.225-7027 

(91) 52.~9-7009 

(92) 52.225-7026 

(93) 52.247-64 

(94) 52.209-7001 

(95) 52.203-7002 

N00024-88-R-851 7 
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Identification of Technical Data (DOD FAR SUPP 
52.227-7029, APR 1988) 
Data Requirements (DOD FAR SUPP 52.227-7031) (APR 
1972 ) 
Display of 000 Hotline Poster (Oct 1987)(Set forth in 
full) 
Pl ant ,Protection (AUG 1985) 
Required Sources for Forging and Welded Shipboard Anchor 
Cha i n Items (AUG 1 985 ) 
Identification of Sources of Supply (FEB 1987) 
Access to Vessels by Non-U.S. Citizens (Set Forth in 
Full) 
Technical Data -- Withholding of Payment (APR 1988) 
Certification of Technical Data Conformity (MAY 
1987 ) 
Validation of Restrictive Markings on Technical Data 
(APR 1988) 
Certificati on of Indi rect Costs (APR 1986) 
Warranty of Data (NOV 1974) 
Integrity of Uni t Pri ces (APR 1987) 
Anti-Kickback Procedures (FEB 1987) 
Patent Rights--Retention by Contractor (APR 1984) 
Restrictions on Subcontractor Sales to the Government 
(JUL1985) 
Release of Information to Cooperative Agreement Holders 
(MAR 1988) (Set Forth in Full ) 
Special Prohibition on Employment (APR 1987) 
Refunds (DEC 1986 )(NARSUP )(Set Forth' in Full) 
Service of Protest (JAN 1985) 
Protest After Award (JUN 1985) 
Prompt Payment (FEB 1988) 
Reauired Sources for High Carbon Ferrochrome (HCF) 
(AUG 1984) (DOD FAR SUPP) 
Restriction on Contracting with Toshiba Corporation 
and Kongsberg Vapenfabrik (MAR 1988) (Set Forth in Full) 
Incentive Program for Subcontracting with Small and 
Small Disadvantaged Business Concerns, Historically 
Black Colleges and Universities and Minority 
Ins t i tu t i on s ( J UN 1 988 ) 
Restrictions on Acauisition of Foreign Machine Tool s 
(APR 1988) (Set Forth in Full ) 
Preference for Providing Owned U.S. F1 ag Commercial 
Vessels, ALT I (Set FQrth in Full) 
Acquisition from Defense Contractors Subject to On-Site 
Inspection Under the Intermediate-Range Nuclear Forces 
(INF) Treaty (JUN 1988) (Set Forth in Full) 
Statutory Compensaation Prohibitions and Reporting 
Requ; rements Rel at; ng to Certai n Fonner DOD Employees 
(APR 1988) 
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1-7 PAYMENTS (DOD FAR SUPP 52.217-7106) (APR 1982) 

(a) Progress payments (which are hereby defined as payments prior to 
completion of work in progress under any job order) shall be made as the work 
progresses, upon the submission by the contractor of invoices therefore in 
such form and with such copies as the Contracting Officer may prescribe. Such 
invoices. may be submitted semi-monthly or more frequently if· expenditures by 
the contractor warrant. No progress payment will be required under this 
clause upon invoices aggregating less than $5,000. Such progress payments 
shall be made upon the basis of the value, computed on the price of the job 
order, of labor and material s incorporated in the work, material s suitably 
stored at the site of the work, and preparatory work already completed, all as 
estimated or approved by the Contracting Officer 1 ess the aggregate of any 
previous payments. For the purpose of enabling the Contracting Officer to 
make such estimate or give such approval, the Contractor will furni sh to the 
Contracting Officer, upon request, such reports concerning expenditures on the 
work to date as may be requested. 

(b) In making such progress payments as defined in paragraph (a), 
there shall be retained as appropriate: 10% for small business concerns or 
15% for other than small business concerns, of the amount estimated or 
approved by the Contracting Officer pursuant to paragraph (a ),until final 
completion and acceptance gf all work covered by the job order. 

(c) If the Contracting Officer so directs, progress payments under 
paragraph (a) of this clause shall be based upon the price of the job order as 
adjusted from time to time as a resul t of change orders under Cl ause 
52.217-7101 entit1 ed "CHANGES" hereof. If the Contracting Officer has not 
di rected that the increase or decrease in price as a resul t of any change 
order be taken into account for purposes of progress payments under paragraph 
(a) of this clause, (i) payments on account of such increases shall be made 
from time to time when the increase is determined pursuant to Clause 
52.217-7101 entitled "CHANGES" and (ii) reductions on account of such 
decreases shall be made for the purposes of subsequent progress payments as 
soon as the amounts thereof are determined pursuant to Clause 52.217-7101 
entitl ed "CHANGES" hereof. 

(d) Upon completion of the work under job order and final inspection 
and acceptance thereof and upon submission of invoices therefore in such form 
and with such copies as the Contracting Officer may prescribe, the Contractor 

- shall be paid for the price of the job order, as adjusted pursuant to Clause 
52.217-7101 entitl ed "CHANGES" hereof, 1 ess any performance reserves deemed 
necessary by the Contracting Officer, and less the amount of all previous 
payments. 

(e) All material s, equipment, and other property or work in process 
covered by progress payments made by. the Government shall, upon the making of 
such progress payments, become the sole property of the Government, and shall 
be subject to the provisions of Clause 52.217-7105 entitled "TITLE" hereof. 

(End of Cl ause) 
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1-65 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING 
PLAN (DOD CONTRACTS) (DOD FAR SUPP 52.219-7000) (JUN 1988) 

(a) Except for plans submitted under paragraph (g) of the clause of this 
contract entitl ed "Small Business and Small Disadvantaged Business 
Subcontracting Plan", FAR 52.219-9, whenever, the term "small disadvantaged 
business" is used in that FAR clause, such tenn shall be deemed to inclu'de (in 
addition to small disadvantaged business concerns), Historic,ally Black 
Colleges and Universities (HBCUs) and Minority Institutions (MIs) as those 
tenns are defined at 000 FAR Supplement 26.7002. A list of Qualifying HBCUs 
is published periodically by the U.S. Department of Education, and are 
avail abl e from the Contracti ng Officer. 

(b) In addition, master plans referred to in FAR 52.219-9 must be 
approved by the Governmen t's cogni zant Contrac t Admi ni stra ti on Office. 

1-69 DISPLAY OF DOD HOTLINE POSTER (DOD FAR SUP 52.203-7003) (OCT 1987) 

(a) Except as provided in paragraph (c) below, the Contractor shall 
display prominently in common work areas within business segments performing 
work under 000 contracts, 000 Hotline posters prepared by the Office of the 
Inspector General, 000. 

(b) 000 Hotl ine posters may be obtained from the 000 Inspector General,. 
Attn: Defense Hot1 ine, 400 Army Navy Dri ve, Washington D. C. 20310-2900. 

(c) The contractor need not comply with paragraph (a), above, if the 
Contractor has establ i shed a mechani sm, such as a hotl ine, by which employees 
may report suspected instances of improper conduct, incl uding instruction that 
encourages employees to make such reports (See DFARS 203.7000(c)). 

(End of cl au se ) 

1-73 ACCESS TO VESSELS BY NON-U.S. CITIZENS (DOD FAR SUP 52.222-7004) 

(a) No person not known to be a U.S. -citizen shal 1 be el igibl e for 
access to naval vessel s, work sites and adjacent areas when said vessel s are 
under contraction, conversion, overhaul, or repair, except upon a finding by 
NAVSEA or his designated representative that such access should be pennitted 
in the best interest of the Uni ted States. The contractor shall establ ish 
procedures to comply with the requirements of this clause and the NAVSEAINST 
5500.3A in effect on the date of thi s contract or agreement. 

(b) If the contractor desires to employ non-U.S. citizens in the 
performance of work under this contract or agreement that requires access as 
specified in paragraph (a) to this clause, approval must be obtained prior to 
awa rd for each contract or agreement where such access is reQui red. To 
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request such approval for non-U.S. citizens of friendly countries, the 
contractor shall submit to the cogni zant Contract Admi ni stra ti on Offi ce (CAO), 
an Access Control Plan (ACP) which shall contain, as a minimum, the following 
i n forma t i on : 

(1) Badge or Pass oriented identification, access and movement· 
control system for non-U.S. "citizen employees with the badge or pass to be 
worn or di spl ayed on outer garments at all times whil e on the contractor's 
facilities and when performing work aboard ship. 

(i) Badges must be of such design and appearance that 
permit easy recognition to facilitate quick and 
positive identification. 

(ii) Access authorization and limitations for the bearer 
must be cl earl y establ i shed and in accordance wi th 
applicable security regulations and instructions. 

(i i i ) A control system, whi ch provi des ri gi d accountabil i ty 
procedures for handling lost, damaged, forgotten and no 
longer required badges, must be established . 

(iv) A badge or pass check must be performed at all points 
of entry to the contractor's facilities or by a site 
supervisor for work performed on ships outside of the" 
contractor's plant. 

(2) Contractor's plan for ascertaining citizenship and screening 
employees for security ri sk. 

(3) Data refl ecting the number, national ity and positions hel d by 
non-U.S. citizen employees, incl uding procedures to update data as non-U.S. 
citizen employee data change and pass to cognizant CAO. . 

(4) Contractor's plan for ensuring subcontractor compliance with 
the provisions of the contractor's ACP. 

(5) The~e conditions and controls are intended to serve as 
guidelines representing the minimum requirements of an acceptable ACP. They 
are not meant to restrict the contractor in any way from imposing additional 
controls necessary to tailor these requirements to a specific facility. 

(c) To request approval for non-U.S. citizens of hostile and/or 
communi st-controll ed countries (1 i sted in Department of Defense Manual, DOD 
5220.22M or available from cognizant CAO) contractor shall include in ACP the 
following employee data: name, place of birth, citizenship (if different from 
place of birth), date of entry to U.S., extenuating circumstances (if any) 
concerning immigration to U.S., number of years employed by contractor, 
position, and stated intent concerning U.S. citizenship. COMNAVSEA will make 
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i ndi vi dual determi nati ons of desi rabil i ty of access for above group. Approval 
of ACPs for access of non-U.S. citizens of friendly countries will not be 
del ayed for approval of non-U. S. citi zens . of hostil e communi st-controll ed 
countri es. But until CO~1NAVSEA approval is recei ved, contractor must deny 
access to vessel s for employees who are non-U.S. citizens of hostile and/or 
communist-controlled countries. 

(d) An ACP which has been approved for specific Master Ship Repair 
Agreement (MSRA) or Agreement for Boat Repair (ABR) or Basic Ordering 
Agreement (BOA), is valid and applicable to all jOb orders awarded under that 
agreement. 

(e) The contractor shall fully comply with approved ACPs. 
Noncompliance by the contractor or subcontractor serves to cancel any 
authorization previously granted, in which case the contractor shall be 
precluded from the continued use of non-U.S. citizens on this contract 
or agreement until such time as compliance with an approved ACP is 
demonstrated and upon a determination by the CAO that the Government's 
interests are protected. Further, the Government reserves the right to cancel 
previously granted authority when such cancellation is determined to be in the 
Government's best interest. Use of non-U.S. citizens,without an approved ACP 
or when a previous authorization has been cancelled, will be considered a 
violation of security regulations. Upon confirmation by the CAO of such 
violation, this contract, agreement or any job order issued under this 
agreement may be terminated for default. 

(f) Prime contractors have full responsibility for the proper 
administration of the approved ACP for all work performed under this contract 
or agreement regardless of the location of the vessel and must ensure 
compl iance by all subcontractors, technical representatives and other persons 
granted access to naval vessel s, adjacent areas and work sites. 

(g) In the event the contractor does not intend to employ non-U.S. 
citizens in the performance of-work under this contract, but has non-U.S. 
citizen employees, slJch employes must be precl uded from access to the vessel 
and its work site and those shops where work on ship's equipment is being 
performed. The ACP must spell out how non-U.S. citizens are excluded from 
access to contract work areas. 

(h) The same restriction as in paragraph (g) above appl ies to other 
non-U.S. citizens who have access to the contractor's facilities (e.g., for 
accomplishing facility improvements, from foreign crewed vessels within its 
fa c i1 i ty, etc.). 

(End of cl au se ) 
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1-83 RELEASE OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS 
(DOD FAR SUP 52.205-7000) (MAR 1988) 

(a) Definition. As used in this clause, the term "Cooperative Agreement 
Hol der", means a state or local government; a pri va te, non-profit organi zati on 
a tribal organization (as defined in section 4(c) of the Indian 
Sel.f-Detennination and Education Assistance Act (Public Law 93-268; 25 U.S.C 
450(c))); or an economic enterprise (as defined in section 3(e) of the Indian 
Financing Act of 1974 (Public Law 93-362; 25 U.S.C. l452(e))) which has an 
agreement with the Defense Logistics Agency to furnish procurement technical 
assistance to business entities. 

(b) The contractor shall provide Cooperative Agreement Holders, upon 
request, with a list of those appropriate employees or offices responsible for 
entering into subcontracts under a Defense contract. The list sholl include 
the business address, telephone number, and area of responsibil ity of each 
such employee or office. A contractor need not provide the listing to a 
particular Cooperativp Agreement Holder more freQuen~y than once a year. 

(End of cl au se ) 

1-85 52.242-9000 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (SEP 1986) 

(a) In the event that the price of a spare part or item of support 
equipment delivered under this contract significantly exceeds its intrinsic 
value, the contractor agrees to refund the difference. Refunds will only be 
made for the difference between the intrinsic value of the item at the time an 
agreement on price was reached and thE' contract price. - Refunds. will not be 
made to recoup the amount of cost decreases that occur over time due to 
productivity gains (beyond economic purchase Quantity considerations) or 
changes in market conditions. 

(b) For purposes of this clause, the intrinsic value of an item is 
defined as follows: 

(l) If the'item is one which is sold or is substantially similar or 
functionally equivalent to one that is sold in substantial Quantities to the 
general public, intrinsic value is the established catalog or market price, 
p1 us the val ue of any un; Que reQui rements, i ncl udi ng del i very terms, 
inspection, packaging or 1 abel ing. 

(2) If there is no comparable item sold in substantial Quantities to 
the general public, intrinsic value is defined as the price an individual 
would expect to pay for the item based upon an economic purchase Quantity as, 
defined in FAR 52.207-4, plus the value of any unique reqUirements, including 
delivery terms, inspection, packaging or labeling . 
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(c) At any time up to two years after del i very of i3 -spare part or i tern of 
support equipment, the contracting officer may notify the contractor that 
based on all information available at the time of the notice, the price of the 
part or item apparently exceeds its intrinsic value. 

(d) If notified in accordance with paragraph (c) above; the contractor 
agrees to enter into good faith negotiations with the Government to determine 
if, and in wha t amount, the Government is entitl ed to a refund. 

(e) If agreement pursuant to paragraph (d) above cannot be reached, and 
the Navy's return of the new or unused item to the contractor is practical, 
the Navy, subject to the contractor's agreement, may elect to return the item 
to the contractor. Upon return of the item to its original point of 
government acceptance, the contractor shall refund in full the price pai d. If 
no agreement pursuant to paragraph (d) above is reached, and return of the 
item by the Navy is impractical, the contracting officer may, with the 
approval of the Head of the Contracting Activity, issue a contracting 
officer's final decision on the matter, subject to contractor appeal as 
provided in the Disputes clause . 

. (f) The contractor will make refunds, as required under this clause, in 
accordance with instructions from the contracting officer. 

(g) The contractor shall not be 1 iabl e for a refund if the contractor 
advised the contracting officer in a timely manner that the price it would 
propose for a spare part or item of support equipment exceeded its intrinsic 
value, and with such advice, specified the estimated propos~d price, the 
estimated intrinsic value and known alternative sources or items, if any, that 
can meet the requirement. 

(h) This clause does not apply to any spare parts or items of support 
equipment whose price is determined through adequate price competition. This 
clause al so does not apply to any spare part or item of support equipment with 
a unit price in excess of $100,000; or in excess of $25,000 if the contractor 
submitted, and certified the currency, accuracy and completeness of, cost or 
pricing data applicable to the item. 

(End of cl ause) 

1-88 52.232-25 PROMPT PAYMENT (FEB 1988) 

Notwithstanding any other payment clause in this contract, the Government 
will make invoice payments and contract financing payments under the terms and 
conditions specified in this clause. Payment shall be considered as being 
made on the day a check is dated or an electronic funds transfer is made. 
Definitions of pertinent terms are set forth in 32.902. All days referred to 
in this clause are calendar days, unless otherwise specified. . 
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(a ) Invoice Payments. 

(1) for purposes of thi s cl ause, "invoice payment" means a 
Government disbursement of monies to a Contractor under a contract or other 
authorization for supplies or services accepted by the Government. This 
incl udes. ,payments for partial del iveries that have been accepted by the 
Government and final cost or fee payments where amounts owed have been settled 
between the Government and the Contractor. 

(2) Except as indicated in subparagraph (a)(3) of this clause, 
the due date for making invoice payments by the designated payment office 
shall be the later of the following two events: 

(i) The 30th day after the designated billing office has 
received a proper invoice from the Contractor. 

(ii) The 30th day after Government acceptance of supplies 
delivered or services performed by the Contractor. On a final invoice where 
the payment amount is subj ect to contract settl ement acti on s, acceptance shall 
be deemed to have occurred on the effective date of the contract settlement. 

(3) The due date on contracts for meat and meat food product~, 
contracts for perishable a'gricultural commodities, and contracts not requiring 
submission of an invoice shall be as follows: 

(i) The due date for meat and meat food products, as defined 
in Section 2(a)(3) of the Packers and Stockyard Act of 1921 (7U.S.C. 182(3)) 
and further defined 'in PUb. L. 98-181 to incl udepoul try, paul try products, 
eggs, and egg products, will be as close as possible to, but not later than, 
the 7th day after product del ivery. 

(ii) Tne due date for perishable agricultural 60mmodities, as 
defined in Section 1 (4) of the Perishable Agricultural Commodities Act of 1930 
(7 U.S.C. 499a(44)), will be as close as possible to, but not later than, the 
10th day after product delivery, unless another date is specified in the 
contract. 

(iii) If the contract does not require submission of an invoice 
for payment (e.g., periodic lease payments), the due date will be as specified 
in the contract. 

(4) An invoice is the Contractorls bill or-written request for 
payment under the contract for supplies delivered or services performed. An 
invoice shall be prepared and submitted to the deSignated billing office 
specified in the contract. A proper invoice must incl ude the items 1 i sted in 
subdivisions (a)(4)(i) through (a)(4)(viii) of this clause. If the invoice 
does not comply with these requirements, then the Contractor will be notified 
of the defect within 15 days after receipt of the invoice at the designated 
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billing office (3 days for meat and meat food products and 5 days for 
perishable agricultural commodities). Untimely notification will be taken 
into account in the computation of any interest penalty owed the Contractor in 
the manner described in subparagraph (a)(6) of this'clause. 

(i) Name and address of the Contractor 

(ii) Invoice date 

(iii)' Contract number or other authorization for suppl ies 
delivered or services performed (including order number and contract line 
item numbe r ). 

(iv) Description, quantity, unit of measure, unit price, and 
extended price of supplies delivered or services performed. 

(v) Shipping and payment terms (e.g., shipment number and 
date of shipment, prompt payment di scount terms). Bill of 1 ading number 
and weight of shipment will be shown for shipments on Government bill s of 
1 adi n'g. 

(vi) ~Jame and address of Contractor offi ci al to whom payment 
is to be sent (must be the same as that in the contract or in a proper 
notice of assignment). 

(vii) Any other information or documentation required by 
other requirements of the contract (such as evidence of shipment). 

(5) An interest penalty shall be paid automatically by the 
Government, without request from the Contractor, if payment is not made within 
15 days after the due date (3 days for meat and meat food products and 5 days 
for perishable agricultural commodities) and the following conditions are met, 
if appl i cabl e: 

(i) A proper invoice was received by the designated billing 
office. 

(ii) A receiving report or other Government documentation 
authorizing payment was processed and there was no disagreement over 
quanti ty, qual i ty, or contractor compl i ance wi th any contract term or 
condition. 

(iii) In the case of a final invoice for any bal ance of funds 
due the Contractor for supplies delivered or services performed, the 
amount was not subject to further contract settlement actions between the 
Government and the Contractor. 
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(6) The interest penal ty shall be at the ra te establ i shed by the 
Secretary of the Treasury under Section 12 of the Contract Disputes Act of 
1978 (M U.S.C. ~l) that is in effect on the payment date, except where the 
interest penalty is prescribed by other governmental authority. This rate is 
referred to as the "Renegotiation Board Interest Rate," and it is published in 
the Federal Register semiannually on or about January 1 and July 1.The 
interest penal ty shall accrue daily on the invoice payment amount approved by 
the Government and be compounded in 30-day increments inclusive from the first 
day after the due date through the payment date. That is, interest accrued at 
the end of any 30-day period will be added to the approved invoice payment 
amount and be subject to interest penal ties if not paid in the succeeding 
30-day period. If the deSignated billing office failed to notify the 
contractor of a defective invoice within the periods prescribed in paragraph 
(a)(4) of this clause, then the due date on. the corrected invoice will be 
adjusted by subtracting the number of days taken beyond the prescribed 
notification of defects period. Any interest penal ty owed the Contractor will 
be based on this adjusted due date. Adjustments will be made by the 
designated payment office for errors in calculating interest penalties, if 
requested by the Contractor. 

(i) For the sole purpose of computing an interest penalty 
that might be due the Contractor, Government acceptance shall be deemed to 
have occurred constructively on the 5th working day after the Contractor 
delivered the supplies or performed the services in accordance with the 
tenns and conditions of the contract, unl ess there is a disagreement over 
quanti ty, qual ity, or contractor compl i ance with a contract provi si on. In 
the event that actual acceptance occurs within the constructive acceptance 
period, the determination of an interest penalty shall be based on the 
actual date of acceptance. The constructive acceptance requirement does 
not, however, compel Government official s to accept supplies or S€rvices, 
perform contract admini stration functions, or make payment prior to 
fulfilling their responsibilities. 

(ii) The following periods of time will not be included in 
the detennination of an interest penalty: 

(A) The period taken to notify the Contractor of defects in 
invoices submitted to the Government, but this may not exceed 15 days (3 
days for meat and meat food products and 5 days for perishable 
agricul tural commodi ti es). 

(8) The period between the defects notice and resubmission 
of the corrected invoice by the Contractor. 

( iii ) 
filing of a claim 
more than 1 year . 

Interest penalties will not continue to accrue after the 
for such penalties under the Disputes clause or for 
Interest penal ties of 1 ess than $1.00 need not be pai d. 
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(iv) Interest penalties are not required on payment delays 
due to disagreement between the Government and Contractor over the payment 
amount or other issues involving contract compliance or on amounts 
temporarily withheld or retained in accordance with the terms of the 
contract. C1 aims invol ving disputes, and any interest that may be 
paya.ble, will be resolved in accordance with the Disputes clause. 

(7) An interest penal ty shall al so be paid automatically by 
the designated payment office, without request from the contractor, if an 
improperly taken discount for prompt payment was not corrected within 15 
days after the expiration of the discount period (3 days for meat and meat 
food products and 5 days for perishable agricultural commodities). The 
interest penalty will be calculated as described in paragraph (a){6) of 
this clause on the amount of discount taken for the period beginning with 
the first day after the end of the discount period through the date when 
the contractor is pai d. 

(b) Contract Financing Payments 

(1) For purposes of thi s cl ause, "con tract financing payment" 
means a Government disbursement ot m6nies to a Contractor under a contract 
clause or other authorization prior to acceptance of supplies or services 
by the Government. Contract financing payments include advance payments, 
progress payments based on cost under the clause at 52.232-16, Progress 
Payments, progress payments based on a percentage or stage of completion 
(32.102(3){1)) other than those made under the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts, or the clause at 
52.232-10, Payments Under Fixed-Price Architect-Engineer Contracts, and 
interim payments on cost type contracts. 

(2) For contracts that provide for contract financing, 
reauests for payment shall be submitted to the designated billing office 
as specified in this contract or as directed by the Contracting Offic-er. 
Contract financing payments shall be made on the 30th day after receipt of 
a proper contract financing request by the designated bill ing office. In 
the event that an audit or other review of a specific financing reauest is 
required to ensure compliance with the terms and conditions of the 
contract, the designated payment office is not compelled to make payment 
by the due date specified. 

(3) For advance payments, , oans, or other arrangements that 
do not invol ve recurrent submissions of contract financing reauests, 
payment shall be made in accordance with the corresponding contract terms 
or as directed by the Contracting Officer. 

(4) Contract financing payments shall not be assessed an 
interest penal ty for payment del ays . 

(End of cl ause) 
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RESTRICTION ON CONTRACTING WITH TOSHIBA CORPORATION AND 
KONGSBERG VAPENFABRIKK (52.225-7027) (MARCH 1988) 

(a) The contractor agrees that, unless a determination is made in 
accordance with law permitting such delivery, no goods or services delivered 
to the Government under thi s contract will be goods or services of ei ther (1 ) 
Toshiba Corporation or any of its subsidiaries or (2) Kongsberg Vapenfabrikk 
or any of its subsi di a ri es. 

(b) Definitions for purposes of this clause. 

(1) Component, means those articles, material s, or suppl ies incorporated 
directly into an item to be delivered under the contract. 

(2) Goods of Toshiba Corporat{on or any of its subsidiaries or any item 
of personal property specified in the schedule of this contract as an item to 
be delivered if Such item contains components produced or manufactured by 
Toshiba Corporation or any of its subsidiaries have not been substantially 
transformed into a new and different article or have not been merged into a 
new and di fferent a rti cl e; provi ded tha t, notwi thstanding such transformati on 
or merger, the item shall be considered to be goods of Toshiba Corporation or 
any of its subsidiaries if the cost of the components produced or manufactured 
by Toshiba 
Corporation or any of its subsidiaries exceeds 50 percent of the cost of all 
its components. 

(3) Goods of Kongsberg Vapenfabrikk or any of its subsidiaries are any 
item of personal property specified in the schedule of this con~ract as an 
item to be delivered if such item contains components produced or manufactured 
by Kongsberg Vapenfabrikk or any of its subsidiaries and such components 
produced or manufac tured by Kongsberg Vapenfabri kk or any of its subsi di ari es 
have not been substantially transformed into a new and different articl e or 
have not been merged into a new and different article; provided that, 
notwithstanding such transformation or merger, the item shall be considered to 
be goods of Kongsberg Vapenfabrikk or any of its subsidiaries if the cost of 
the components produced or manufactured by Kongsberg Vapenfabrikk or any of 
its subsidiaries exceeds 50 percent of the cost of all is components. 

(4) Services of Toshiba Corporation are any services specified in the 
schedule of this contract as an item to be delivered that is performed by any 
employee of the Toshiba Corporation or any of its subsidiaries. 

(5) Services of Kongsberg Vapenfabrikk are any service specified in the 
schedul e of thi s contract as an item to be del i vered that is performed by any 
employee of the Kongsberg Vapenfabri kk or any of its subsi di ari es . 
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INCENTIVE PROGRAM FOR SUBCONTRACTING WITH SMALL AND SMALL DISADVANTAGED 
BUSINESS CONCERNS, HISTORICALLY BLACK COLLEGES AND UNIVERSITIES AND 
MINORITY INSTITUTIONS (DOD FAR SUPP 52.219-7009)(FEB 1988) 

(a) Of the total dollars it plans to spend under subcontracts, the 
Contractor has committed itself in its subcontracting plan to try to award a 
certain percentage to small business concer'flS and a certain'percentage to 
small disadvantaged business (SDB) concerns, Historically Black Colleges and 
Universities (HBCUs) and Minority Institutions (MIs). 

(b) To encourage placement of subcontracts with SDBs/HBCUs/MIs, the 
Contractor will be entitled to receive an incentive award under this clause, 
as follows: 

(1) Where the SDB/HBCU/MI goal in thi s contract is less than five 
percent (5%) of total planned subcontracting dollars and the Contractor both 
exceeds its SDB/HBCU/MI goal and awards more than five percent (5%) of total 
actual subcontracting doll ars (see FAR 15-.801 ) to SDBs/HBCUs/MIs in performing 
this contract, the Contractor will receive ten percent (10%) of the difference 
between the total dollar amount of subcontracts awarded to SDBs/HBCUs/MIs and 
five percent (5%) of total actual subcontracting doll ars . 

(2) Where the SDB/HBCU/MI goal in this contract is eaual to or greater 
than fi ve percent (5%) of the total pl anned subcontracting dol lars and the 
Contractor both exceeds its SDB/HBCU/MI goal and awards more than five percent 
(5%) of total actual subcontracting dollars (see FAR 1 5.801 ) to SDBs/HBCU/MIs 
in performing this contract, the Contractor will receive te~ percent (10%) of 
the difference between the total dollar amount of subcontracts awarded to 
SDBs/HBCUs/MIs and the SDB/HBCU/MI goal amount. 

(c) The Contractor will not be entitled to receive an incentive award 
under thi s cl ause if the Contracti ng Officer determines that the amount by 
which the Contractor exceeded its goal was not due to the Contractor's efforts 
(e.g., a subcontractor cost overrun, or the award of subcontracts that had 
been planned but had not been disclosed in the subcontracting plan during 
contract negotiations, caused the actual subcontract amount to exceed that 
estimated in the subcontracting plan). Determinations made under this 
paragraph are not subject to the Disputes clause. 

(d) If thi sis a cost contract. the 1 imi tati ons of FAR Subpart 15.9 may 
not be exceeded. 

(e) Tnis clause is not effective if this-contract is awarded based on a 
subcontracting plan submitted and approved under FAR 52.219-9, paragraph (g) . 
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1-92 RESTRICTION ON ACQUISITION OF FOREIGN MACHINE TOOLS 
(DOD FAR SUP 52.225-7026) (APR 1988) 

(a) The Contractor agrees that those machine tool s within the Federal 
Supply Qarifications (FSCS) listed in (c) below, to be delivered as end items 
under thi s contract, or to be aCQui red by the Contractor on behal f of the 
Government, and to which titl e wil 1 vest in the Go'vernment, shall be of United 
States or Canadian origin. 

(b) For the purpose of this clause a machine tool shall be considered 
to be of United States or Canadian origin if (l ) it is manufactured in the 
United States or Canada; and (2) the cost of its components m~nufactured in 
the United States or Canada exceeds fifty percent (50%) of the cost of all its 
components. The cost of components shall included transportation costs to the 
place of incorporation into the end item and duty (whether or not a duty-free 
entry certificate may be issued). 

( c) 

FEDERAL SUPPLY 
CLASSI FICATI ON (FSC) 

FSC 3408 
FSC 3410 
FSC 3411 
FCS 3412 
FSC 341 3 
FSC 3414 
FSC 341 5 
FSC 3416 
FSC 341 7 
FSC 3418 
FSC 341 9 
FSC 3426 
FSC 3433 
FSC 3441 
FSC 3442 
FSC 3443 
FSC 3446 
FSC 3448 
FSC 3449 

FCS 3460 
FCS 3461 

NAME 

t~achining Centers and Way Type Machines 
E1eitrica1 and Ultrasonic Erosion Machines 
Boring Machines 
Broaching Machines 
Drilling and Tapping Machines 

. Gear Cutting and Finishing Machines 
Grinding Machines 
Lathes 
Mill i ng Mac hi ne s 
~aners and Shapers 
Miscellaneous Machine Tools 
Metal Finishing Eauipment 
Gas we1 ding, Heating Cutting, and Metal izing EQuipment 
Bending and Forming Machines 
Hydraulic and Pneumatic Presses, power driven 
Mechanical Presses, power driven 
Forging Machinery, and Hammers 
Riveting Machines 
Miscellaneous Secondary Metal Forming and Cutting 

Machines 
Machine Tool Accessories 
Accessories for Secondary t~eta1-working Machinery 

(End of C1 ause) 
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1-93 PREFERENCE FOR PRIVATELY OWNED U.S. FLAG COMMERCIAL VESSELS ALT I 
(APR 1984) 

(a) Except as provided in paragraph (b) below, the Contractor shall use 
privately owned U.S.-fl ag commercial vessel s, and no ot~ers, in the 
ocean transportation of any supplies to be furnished under this 
contrac t.·· .. . . . . 

(b) If such vessels are not available for timely shipment at rates that 
are fair and reasonable for privately owned U.S.-flag commercial 
vessels, the Contractor shall notify the Contracting Officer and 
request (l) authorization to Ship in foreign-fl ag vessel s or (2) 
designation of available U.S.-flag vessels. If the Contractor is 
authorized in writing by the Contracting Officer to ship the supplies 
in foreign-fl ag vessel s, the contract price shall be equitably adjusted 
to reflect the difference in costs of shipping the supplies in 
privately owned U.S.-flag commercial vessels and in foreign-flag 
vessel s. 

( c) 

(l ) The Contractor shall submit one 1 egi bl e copy of a I"a ted 
on-board ocean bill of lading for each shipment to both (i) the 
Contracting Officer and (ii) the Division of National Cargo, 
Office of Market Development, Maritime Administration, U.S. 
Department of Transportation, Washington, DC 20590. Subcontractor 
bill s of 1 ading shall be submitted through the Prime Contractor. 

(2) The Contractor shall furnish these bill of lading copies (i) 
within 20 working days of the date of loading for shipments 
originating in the United States or (ii) within 30 working days 
for shipments originating outside the United States. Each bill of 
lading copy shall contain the following information: 

(A) Sponsoring U.S. Government agency. 
(8) Name of vessel. 
(C) Vessel flag of registry. 
(D) Date of loading. 
(E) Port of loading. 
(F) Port of final discliarge. 
(G) Description of commodity. 
(H) Gross weight in pounds and cubic feet if available. 
(I) Total ocean freight revenue in U.S. dollars. 

(d) Except for small purchases as described in 48 CFR 13, the 
Contractor shall interest the suhstance of this clause, including this 
paragraph (d), in all subcontracts or purchase orders under this 
contrac t. 
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(e) The requirement in paragraph (a) does not apply to -

(1 ) Small purchases as defined in 48 CFR 13; 

(2) Cargoes carried in vessel s of the Panama Canal Commission or 
as requi red or al,lthori zed by law or treaty; 

(3) Ocean transportation between foreign countries or supplies 
purchased with foreign currencies made available, or derived from 
funds that are made available, under the Foreign Assistance Act of 
1961 (22 U.S.C 2353); and 

(4) Shipments of classified supplies when the classification 
prohibits the use of non-Government vessel s. 

(f) Guidance regarding fair and reasonable rates for privately owned 
U.S.-fiag commercial vess~ s may be obtained from the Division of National 
Cargo, Office of Market Developement, Maritime Administration, U.S. Department 
of Transportation, Washington, DC 20590, Phone: 202-426-4610. 

(End of Clause) 

1-94 ACQUISITIONS FROM DEFENSE CONTRACTORS SUBJECT TO ON-SITE INSPECTION 
UNDER THE INTERf~EDIATE-RANGE NUCLEAR FORCES (INF) TREATY (52.209-7001 ) 
(JUN 1988) . 

(a) The contractor shall not deny subcontract awards under this 
contract to defense contractors subject to on-site inspection under the 
INF Treaty solely or in part because of the presence of Soviet_ 
inspectors at the defense contractor's facility unless the decision is 
approved by the contracting officer. 

(b) The Contractor shall incorporate this clause, with appropriate 
changes to identify properly the contracting parties including this 
paragraph in all solicitations and contracts in excess of the dollar 
threshol d i dentifi ed at (FAR 13.000). 

(End of Clause) 
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1-95 ACQUISITION FROM DEFENSE CONTRACTORS SUBJECT TO ON-SITE INSPECTION 
UNDER THE 1NTER~1EDIATE-RMJGE NUCLEAR FORCES (INF) TREATY (52.209-7001 ) 
(JUN 1988) 

(a) The contractor shall not deny subcontract awards under thi s 
contract to defense contractors subject to on-site inspection under the 
INF Treaty solely or in part because of the presence of Soviet 
inspectors at the defense contractor's facility unless the decision is 
approved by the contrac ti ng offi cer. 

(b) The Contractor shall incorporate this clause, with appropriate 
changes to identify properly the contracting parties including this 
paragraph in all sol icitations and contracts in excess of the dollar 
threshold identified at (FAR 13.000). 

(End of Cl ause) 

1-96 PREFERENCE FOR PRIVATELY OWNED U.S. FLAG CO~~ERCIAL VESSELS ALT I 
(APR 1984) 

(a) Except as provided in paragraph (b) below, the Contractor shall use 
privately owned U.S.-fl ag commercial vessel s, and no bthers, in the 
ocean transportation of any supplies to be furnished under this 
contrac t. " 

(b) If such vessels are not available for timely shipment at rates that 
are fair and reasonable for privately owned U.S.-flag commercial 
vessel s, the Contractor shall notify the Contracting Officer and 
request (1) authorization to ship in foreign-flag vessel s or (2) 
designation of available U.S.-flag vessels. If the Contractor is 
authorized in writing by the Contracting Officer to ship the supplies 
in forei gn-fl ag vessel s, the contract pri ce shall be equitabl y adjusted 
to reflect the difference in costs of shipping the supplies in 
privately owned U.S.-flag commercial vessels and in foreign-flag 
vessel s. 

(c) 
(1 ) The Contractor shall submit one 1 egibl e copy of a rated 
on -boa rd ocean bil 1 of 1 adi ng for each s!iipment to both (i) the 
Contracting Officer and (ii) the Division of National Cargo, 
Office of Market Development, Maritime Administration, U.S. 
Department of Transportation, Washington, DC 20590. Subcontractor 
bill s of 1 ading shall be submitted through the Prime Contractor. 

(2) The Contractor shall furnish these bill of lading copies (i) 
within 20 working days of the date of loading for shipments 
originating in the United States or (ii) within 30 working days 
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for shipments originating outside the United States. Each bill of 
lading copy shall contain the following information: 

(A) Sponsoring U.S. Government agency. 
(B) Name of vessel. 
(C) Vessel f1 ag of regi stry. 
(D) Date of loading. 
(E) Port of loading. 
(F) port of final discharge. 
(G) Description of commodity. 
(H) Gross weight in pounds and cubic feet if available. 
(I) Total ocean freight revenue in U.S. doll ars. 

(d) Except for small purchases as described in 48 CFR 13, the 
Contractor shall interest the. substance of this clause, including this 
paragraph (d), in al,. subcontracts or purcha se orders under thi s 
contrac t. 

(e) The reauirement in paragraph (a) does not apply to
(1 ) Small purchases as defined in 48 CFR 13; 
(2) Cargoes carried in vessels of the Panama Canal Commission or 
as reauired or authorized by law or treaty; 
(3) Ocean transportation between foreign countr~es or supplies 
purchased with foreign currencies made available, or derived from 
funds that are made available, under the Foreign Assistance Act of 
1961 (22 U.S.C 2353); and 
(4) Shipments of classified sup~ies when the classification 
prohibits the use of non-Government vessel s. 

(f) Guidance regarding fair and reasonabl e rates for privately owned 
U.S.-fl ag commercial vessel s may be obtained from the Division of National 
Cargo, Office of Market Developement, Maritime Administration, U.S. Department 
of Transportation, Washington, DC 20590, Phone: 202-426-4610. 

(End of Cl ause) 
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PART III 
LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

, 

SECTION J 
LI ST OF ATTACHt1ENTS 

A. Any contract awarded as a result of this solicitation will consist 
of the following sections of this solicitation, and the documents, exhibits, 
and attachments described in paragraph B below: 

1. Part I - The ScLet:ul e (Secti ons A through H) 

II. Part II - Contract Clauses (Section I) 

III. Part III - List -f Documents, Exhibits, and Other Attachments 
(Section J) 

IV. Any other material and/or documents specifically 
incorporated by reference into the contract. 

B. Part IV of the solicitation shall not be incorporated physically 
into the contract. However, Section K, "Representations, Certifications and 
Other Statements of Offerors or Quoters" shall be retained in the contract 
file, and acceptance of d proposal under this contract shall incorporate 
Section K by reference in the resultant contract. (FAR 15.406-1 (b)) 

C. Documents, exhibits, and other attachments that will form a part of 
this contract are as follows: 

ITEM NUr1BER 

Exhi bi ts A&B 

Attachment A 

Attachment B 

Attachment C 

J-l 

TITLE/DESCRIPTION 

Contract Data ReQuirements List (CDRL) 
(36 pages) 

Work Item Specifications for USS 
REASONER (FF-1063) (Released 
separately by SUPSHIP Brooklyn NY 
see Information to Offerors Item 
No.8. ) 

Work Item Specifications for 
Addi ti ona 1 Governmen t ReQui remen ts 
work for USS REASONER (FF-1063) 
(2 pages) 

Security Classification Specification 
(DO Form 254) and Security Space List 
(6 pages) 
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Attachment E 

Attachment F 

Attachment G 

• 

• J-2 

N0002~8-R-85~~ 
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Provisioning Performance Schedule 
(PPS) (l page) 

Accounting and Appropriation Data (To 
be provided at award) 

NAVSEA Standard Items (7 pages) 

Work Specifications Table of 
Contents (13 Pages) 
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and the offeror certifies that it was , was not , found by the SBA to 
be socially and economically disadvantaged as a resui'"tOf that determination 
and that no circumstances have changed to vary that determination. 

(d) Notification. The Offeror agrees to notify the Contracting Officer 
before award of any change in its status as a small disadvantaged business 
concern occurri n9 between the submi ss; on of ; ts offer and contract award. 

(e) Penalty. The Offeror represents and certifies that the above 
information is tru"e and understands that whoever for the purpose of securing a 
contract or subcontract under subsection (a) of Section 1207 of Public law 
99-661 misrepresents the status of any concern or person as a small business 
concern owned and controlled by a minority (as described in subsection (a)) 
shall be punished by a fine of not less than $10,000 or by imprisonment for 
not more than a year, or both . 

K-5a 

NWMAR120914 



• 

• 

• 

N00024-88-R-8517 
pagejJQ.ofJIrl 

SECTION F 

DELIVERIES OR PERFORMANCE 

F-1 EFFECTIVE DATE OF CONTRACT 

The effective date of this contract is the date of award by the Government. 

F-1 PLACE OF PERFORMANCE 

Work on all vessels under this contract shall be performed at the: 

Northwest Marine Iron Works 
( Name of Faci' i ty ) 

5555 N. Channel Avenue 
( Styoeet Address) 

Portland, Oregon 97217 
(City, State, Zip Code) 

F-3 DELIVERY/REDELIVERY SCHEDULE FOR THE VESSEL 

The Government agrees to deliver the vessel to the Contractor at the 
Contractor IS pl ant on or about the foll owing "Commencement Date. II The 
Contractor agreps to redeliver the vessel no later than the following 
"Compl eti on Date. II 

.' 

PRODUCT! ON PRODUCTImJ 
PERIOD PERIOD 

COM~1ENCEMENT Cm1PLET! OU 
ITEM VESSEL DATE DATE 

0005 (Option) USS REASONER (FF -1063 ) 9 JAN 1989 26 AUG 1989 

0006 ( Opti on ) USS REAS ON ER ·(FF-l 063) 9 JAN 1989 26 AUG 1989 

0007 (Option) USS REASONER (FF -1063) 9 JAN 1989 26 AUG 1989 

0008 ( Opti on ) USS REASONER (FF-1063) 9 JAN 1989 26 AUG 1989 

F -4 PERIOD OF PERFOR~1AtJCE 

ITEM PERIOD OF PERFORMANCE 

0001 Advance planning including 
LLTM and Prefabrication 
Items for ROH of 
USS REASONER (FF-1063) 

F -1 

From the effective date 
of the contract through 
the Production Period 
Commencement Date as 
set forth in F-3. 
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CONTRACT ADr1INISTRATION DATA 

G-1 CONTRACT ADMINISTRATION DATA 
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a. Work under this contract shall be under the cognizance of the 
Supervisor of Shipbuilding, Conversion and Repair, USN, designated at the time 
of contract award. 

b. The Contract AGJ'I"!inistration Officer is the deSignated Supervisor 
of Shipbuilding, Conversion and Repair, USN. 

G-2 CONTRACT ADMINISTRAPON/PURCHASING OFFICE REPRES8.JTATIVE 

a. Contract Administration Office Representative 

NAt~E : 
TELEPHONE: 
ADDRESS: 

• b. Purcila se Offi ce Represen ta ti ve 

• 

NAME: Patricia Watchorn 
TELEPHONE: (202) 692-7714 
ADDRESS: Naval Sea Systems Command 

ATHJ: SEA 0285 
Hashington, DC 20362-5101 

G-3 PAYMENT ADDRESS 

Offerors shall in1~cate below the address to which payment should be 
mailed. First Interstate Bank of Oregon 

29th and Yeon Branch 
3275 N.H. 29th 
Portland, Oregon 97210 

G-4 ACCOUNTING/APPROPRIATION DATA 

For appropriate accounting and appropriation data see Section J of this 
con trac t. 
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REPRESENTATIONS, CERTIFICATImJS AND OTHER STATEMENTS OF OFFERORS 

1. 52.203-2 CERTIFICATION OF INDEPENDEN: r~:CE DETERMINATION 
(APR 1985) . 

(Applicable to Fixed Priced) 

(a) The offeror certifies that--

(1) The prices in this offer have been arrived at 
independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with 
any other offeror or competitor relating to (i) those prices, 
(ii) the intention to submit an offer, or (iii) the methods or 
factors used to calculate the prices offered: 

(2) The prices in this offer have not been and will 
not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid 
opening (in the case of a sealed bid solicitation) or contract 
award (in the case of a negotiated solicitation) unless 
othe~~;se required by law; and 

(3) No attempt has been made or will be made by the 
offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 

(b) Each signature on the offer is considered to be a 
certi fi ca ti on by the signa tory tha t the si gna tory--

(1) Is the person in the offeror's organization 
responsible for determining the prices being offered in this 
bid or proposal, and that the signatory has not participated 
and will not parti ci pate in any acti on con trary to 
subparagraphs (a)(1) through (a)(3) above; or 

(2 Hi) Has been authorized, in writing, to act as 
agent fo~ the following principals in certifying that those 
principals have not participated, and will not participate in 
any action contrary to subparagraphs (a)(l) through (a)(3) above 

William H. Zavin, II 
(lnser t full name of person{s) 1n the offeror's organization 

. Presi dent 
responsible for determining the pr1ces offered in this bid 

or proposal, and the title of his or her position in the 

offeror's organization); 
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(ii) As an authorized agent, does certify that the 
principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, ill any action 
contrary to sUbparagraphs (a)(l) through (a)(3) above; and 

(iii) As an agent, has not personally participated 
and will not participate, in any action contrary to 
subparagraphs (a)(l) through (a)(3) above. 

(c) If the offeror deletes or modifies subparagraph (a)(2) 
above, the offeror must furnish with its offer a signed 
statement setting forth in detail the circumstances of t1e 
di scl osure. 

2. 52.203-4 CmJTINGENT FEE REPRESENTATION AND AGREEMENT (APR 1984) 

(a) Representati on. The offeror represents that, except l::lr 
full-time bona fide employees working solely for the offeror, 
the offeror--
(Note: The offeror must check the appropriate boxes. For 
interpretati on of the representati on, incl uding the term "bona 
fide employee," see subpart 3.4 of the Federal Acquisition 
Regul ati on. ) 

(1) has, xx has not employed or retained any person or 
company to solicit or obtain this contract; and 

(2) has, xx has not pai d or agreed to pay to any 
person or company employed or retained to solicit or obtain this 
contract any commission, percentage, brokerage, or other fee 
contingent upon or resulting from the award of this contract. 

(b) Agreement. The offeror agrees to provide information 
rel ating to the above Represen tati on as requested by tile 
Contracting Officer and, when subparagraph (a) (1) or ;;,) (2) is 
answered affirmatively, to promptly submit to the Contracting 
Off; cer--

(l) A completed Standard Form 119, Statement of Contingent 
or Other Fees, (SF 119); or 

(2) A signed statement indicating that the SF 119 was 
previously submitted to the same contracting office, including 
the date and applicable solicitation or contract number, and 
representing that the prior SF 119 applies to this offer or 
Quotati on . 
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3. 52.208-2 JEWEL BEARINGS AND RELATED ITEMS CERTIFICATE (APR 1984) 

(a) Thi sis to certify tha t-..; 
(1)' Jewe1 bearings and/or related items, as defined in the 
Required Sources for Jewel Bearings and Related Items clause, 
will be incorporated into one or more items/will not be 
incorporated into any item (delete one) covered by this offer; 

(2) Any jewel bearings required (or an equal Quantity of the 
same type, si ze and tol erances) will be ordered from the 
William Langer Plant, Rolla, North Dakota 58367, as provided in 
the Required Sources for Jewel Bearings and Related Items 
clause; and 

(3) Any related items required (or an eaual Quantity of the 
same type, size and tolerances) wi" be acquired from domestic 
manufactlJrers, including the Plant, if the items can be 
obtained from those sources. 

(b) Attached to this certificate are estimates of the Quantity, 
type and size (including tolerances) of the jewel bearings and 
related items reauired, and identification of the components, 
suba ssembl i es, or pa rts that reQui re jewel bea ri ngs or rel ated 
items. 

Date of Execution ----------------------------------------Sol icitation No. 
Name Tiee-----------------------------------------------------

Fi rm 
Addre-s-s---------------------------------------------------

4. 52.215-6 - TYPE OF BUSINESS ORGANIZATION (JUL 1987) 

The offeror or Quote r , by checking the applicable box, 
represents that 

(a) it operates as x a corporation incorporated under the 
laws of the State o-f-Oregon , __ an individual '~_ 
a partnership, a nonprofit organization, or a joint 
venture; or 

(b) If the offeror or Quoter 1S a foreign entity, it operates 
as an individual, a partnership, a non-profit 
organization, a joint venture, or acorporation, 
registered for business in 

---r(..,..Co::-:u~n:-:;:t-::ry--r) --
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5. 52.215-11 AUTHORIZED NEGOTIATORS (APR 1984) 

The offeror or Quoter represents that the following persons are 
authorized to negoti ate on its behal f wi th the Government in 
connection \'Iith this request for proposals or Quotations: (list 
names, titles, and telephone number of the authorized 
negoti ators ). 

Name Don Nugent 

Ii tl e Vi ce Presi dent - Gove'rnment.Contracts 

Tel ephone 503/285-7557 
------------------------------

6. 52.215-20 PLACE OF PERFORMANCE (APR 1984) 

7. 52.219-1 

(a) The offeror or Quoter, in the performance of any contract 
resulting from this solicitation intends, xx does not 
intend (check applicable block) to use one or more plants or 
facilities located at a different address from the address of 
the offeror or Quoter as indicated in this proposal or 
Quotati on . 

(b) If the offeror or quoter checks "in tends". in paragraph (a) 
above, it shall insert in the spaces provided below the 
required information: 

Place of Performance (Street 
Addr-ess, City, County, State, 

Zip Code) 

Name and Address of Owner 
and Operator of the Plant or 
Faci 1 i ty if Other than Offeror 
ir Quater 

SMALL BUSINESS CONCERN REPRESENTATION (~~y 1986) 

The offeror represents and certifies as part of its offer that 
it is,XX is not a small business concern and that 
all ,xx not all supplies to be furnished will be manufactured 
or produced by a small business concern in the United States, 
its territories, or possessions, Puerto Rico or the Trust 
Territory of the Pacific Islands. "Small business concern," as 
used in this provision, means a concern, including its 
affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on 
Government contracts, and Qualified as a small business under 
the size standards in this solicitation. 
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8. ~ .219-7005 SMALL DISADVANTAGED BUSINESS CONCERN REPRESENTATION 
(000 FAR Supplement Deviation) (JUN 1988) 

(a) Definition. "Small Disadvantaged Business Concern", as used in this 
provision, means a small business concern, including mass media, owned and 
controlled by individual s who are both socially and economically 
disadvantaged, as defined in regulations prescribed by the U.S. Small Business 
Administration at 13 CFR Part 124, the majority of earnings of which directly 
accrue to such individual s. (13 CFR Part 124 generally provides that a small 
disadvantaged business concern is a small business concern (1) which is at 
least 51 percent owned by one or more socially and economically disadvantaged 
individuals; or in the case of any publicly owned business, at least 51 
percent of the voting stock of which is owned by one or more socially and 
economically disadvantaged individual s, and (2) whose management and daily 
business operations are controlled by one or more such individuals.) (See 13 
CFR 124.101 through 124.110.) 

(b) Representation. The Offeror represents that its Qualifying ownership 
fall s within at least one of the following categories, as defined in 13 CFR 
124 (check the applica~e categories): 

(c) 

it 

Subcontinent Asian (Asian-Indian) American (US Citizen, with 
-------origins from India, Pakistan, Bangladesh or Sri Lanka) 

Asian-PacifiC American (US Citizen, with origins from Japan, ------China, the Philippines, Vietnam, Korea, Samoa, Guam, U.S. Trust 
Terri tory of the Pacific Isl ands, Northern t~ari ana Isl ands, 
Laos, Cambodia, or Taiwan) 
Black .American (US Citizen) 

-----~Hispanic American (US Citizen, with origins from South 
America, Central America, Mexico, Cuba, the Dominican Republic, 
Puerto Rico, Spain or Portugal) 
Native American (American Indians, Eskimos, Aleuts or Native 

------,Hawai i ans) .. 
Individual/concern certified for participation in the 

-----~ Minority Small Business and Capital Ownership Development 
Program under section 8(a) of the Small Business Act (15 
U.S.C.637(a)) 

_____ --..Other (In additi on to (c)(l ), offeror mu st compl ete (c)( 2 ) 
below) 

Certification. 

(1) The offeror represents and certifies, as part of its offer, that 
is, ~ is not a small disadvantaged business concern. 

(2) (Complete only if item (b) above is checked "other") The offeror 
represents and certifies, as part of its offer, that the Small ~usiness 
Administration (SBA) has , has not , made a determination concerning 
the offeror's status as a small disadvantaged business concern. If the SBA 
has made such a determination, the date of the determination was -----
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9. 52.219-3 WOMEN-OWNED SMALL BUSINESS REPRESENTATION (APR 1984) 

10. 52.220-1 

(a) Representation. The offeror ~epresents that it 
not xx a women -owned small busi ness concern. 

(b) Definitions. 

is, is 

"Smal1 business concern ," as used in this prov1s10n, 
means a concern, including its affiliates, that is 
independently o\'ofled and operated, not dominant in the field of 
operation in which it is bidding on Government contracts, and 
Qualified as aSniall business under the criteria and size 
standards in 13 CFR 121. 

"Women-t:'wned, II as used in this provision, means a small 
husiness that -,S at least 51 percent owned by a woman or women 
who are U.S. ci ~izens and who also control and operate the 
business. 

PREFERENCE FOR LABOR SURPLUS AREA CmlCERNS (APR 1984) 

(a) This acquisition is not set aside for labor surplus area 
(LSA) concerns. However, the offeror's status as such a 
concern may affect (1 ) enti tl ement to a ... /ard in case of ti e 
offers or (2) offer evaluation in accordance VJith the Buy 
Ameri can Act c1 ause of thi s sol i ci tati on. In order to 
determine whether the offeror is entitled to a preference under 
(1) or (2) above, the offeror must identif.y, below, the LSA in 
which the costs to be incurred on account of manufacturing or 
production (by the offeror or the first-tie~ SUbcontractor) 
amount to more than 50 percent of the contract price. 

(b) Failure to identify the locations as specified above will 
preclude consideration of-the offeror as an LSA concern. If 
the offeror is awarded a contract as an LSA concern and would 
not have otherwise Qualified for award, the offeror shall 
perform the contract or cause the contract to be performed in 
accordance with the obligations of an LSA concern. 

11. 52.222-19 WALSH-HEALEY PUBLIC CONTRACTS ACT REPRESENTATION (APR 1984) 

The offeror represents as a part of this offer that the offeror 
is or is not xx a regUlar deale'" in, or is or'is 
not-XX a manufacturer of, the supplies offered.---
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13. 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (APR 1984) 

The offeror represents that --

(a) It xx has, has not participated in a previous contract 
or subcontract-SUbject eit~ej to the Equal Opportunity clause 
of this solicitation, the clause originally contained in 
Section 301 of Executive Order No. 10925, or the clause 
contained in Secti on 201 of Executi ve Order No. 11114; 

(b) It xx has, __ has not, filed all required compliance 
reports;and 

(c) Representations indicating submission of required 
compl i ance reports, si gned by proposed subcontractors, wi 11 be 
obtained before subcontract awards. 

14. 52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984) 

15. 52.223-1 

The offeror represents that (a) it x has developed and has on 
file, has not developed and doeSinot have on file, at each 
estabTTShmen t, aff; rmati ve act; on programs reQu; red by the 
rules and regulations of the Secretary of Labor (41 CFR 60-1 
and 60-2), or (b) it has not previously had contracts 
subject to the writteniaffirmat;ve action programs requirement 
of the rules and regulations of the Secretary of Labor. 

CLEAN AIR AND WATER CERTIFICATION (APR 1984) 

The Offeror certifies that:--

(a) Any facility to be used ;n the performance of this proposed 
contract is ,is not xx listed on the Environmental 
Protection Agency List of Violating Facilities; 

(b) The Offeror wi 11 immedi ately notify the Contracting 
Officer, before award, of the receipt of any communication from 
the Administrator, or a designee, of the Environmental 
Protection Agency, indicating that any facility that the 
Offeror proposes to use for the performance of the contract is 
under consideration to be listed on the EPA List of Violating 
Facilities; and 

(c) The Offeror will include a certification substantially the 
same as this certification, including this paragraph (c), in 
every nonexempt subcontract. 
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The offeror certifies, hy signing this offer, that recovered 
materials, as defined in section 23.402 of the Federal 
Acauisition Regulation, will be used as reauired by the 
applicable specifications. 

17. 52.225-7000 
BUY AMERICAN-BALANCE OF PAYMENTS PROGRN1 CERTIFICATE 

(OCT 1980) (as amended by DAC 84-6, dated 15 June 1984) 

(a) The offeror hereby c~rtifies that each end product, except 
the end products listed bp1ow, is a domestic end product (as 
defined in the clause enti·:led "Buy American Act and Balance of
Paymen ts Program") and th,' c componen ts of unknm-m ori gin have 
been considered to have bc~n mined, produced, or manufactured 
outside the Un; ted States or a Qual Hying country. 

EXCLUDED END PRODUCTS 

Line Item No. Coun try of Ori gi n 

None 

(Li st as Necessary) 

(b) Offerors wil I be evaluated by glvlng certain preferences 
to domestic end products and foreign Qualifying country end 
products over fore; gn nonQua1 if yin g coun try end products. In 
order to obtain such preferences in the evaluation of each 
excluded end product listed in (a) above, it is necessary that 
offerors i denti fy and ce,oti fy below, those exc1 udec1 end 
products or they will te deemed nonqualifying country end 
products. Offerors mus·c certify by inserting the applicable 
line item numbers in the appropriate brackets: 

(i) The offeror certifies that the following supplies Qualify as 
"participating country end products" as that term is defined in 
the clause entitled "Buy American Act and Balance of Payments 
Program. II 

( None 
(Insert Line Item No.) 
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(i i) The offeror certi fi es that the foll owing suppl i es Qual ify as "Fr~S 
/offset arrangement coufltry end products" as that term is defined 
in the clause entitled "Buy AmeriCan Act and Balance of Payments 
Program, II if the Government makes the necessary waivers. 
( No ne ) 

(Insert ~ ~ :~~ Item No.) 

( iii) The offeror certifies that the following supplies Qualify as 
"defense cooperati on country end products" as that term is defined 
in the clause entitled "Buy American Act and Balance of Payments 
Program. II ( No ne ) 

(Insert Llne Item NO.) 

(c) Offerors will be evaluated in accordance with the policies 
and procedures of FAR Part 25 and DOD FAR Supplement Part 25. 

18. COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (NATIONAL DEFENSE) 
(SEP 1987) (FAR 52.230-1) 

NOTE: This notice does not apply to small businesses or foreign governments. 

This notice is in four parts, identified by Roman numerals I through IV . 

Offerors shall examine ~ach p~rt and provide the requested information in 
order to determine Cost Accounting Standards (CAS) requirements applicable to 
any resul tant contract. 

I. DISCLOSURE STATEMENT -- COST ACCOUNTING PRACTICES AND CERTIFICATION 

(a) Any contract in excess of $100,000 resulting from this solicitation 
except contracts in which the price negotiated is based on (1) established 
catalog or market prices of commercial items sold in substantial Quantities to 
the general public, or (2) prices set by law or regulation, and except for 
contracts which may be exempt under the provisions of 4 CFR 331 .30(b), will be 
subject to the requirements of the Cost Accounting Standards Board (CASB). 

(b) Any offeror submitting a proposal which, if accepted, will result in ~ 

contract subject to the requirements of the CASB must, as a condition of 
contracting, submit a Disclosure Statement as required by regulations of the 
Board. The Disclosure Statement must be submitted as a part of the offeror's 
proposal under this solicitation unless the offeror has already submitted a 
Disclosure Statement disclosing the practices used in connection with the 
pricing of this proposal. If an applicable Disclosure Statement has already 
been submitted, the offeror may satisfy the requirement for submission hy 
providing the information requested in paragraph (c) below . 

K-10 
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NOOO~1~88-~D-~17 
Page-illof /1 

CAUTION: A practi ce di scl osed in a Di scl osure Statement shall not, by 
virtue of such disclo~ure, be deemed to be a proper, approved, or 
agreed-to-practice for pricing proposals or accumulating and reporting 
contract performance cost data. 

(c) Check the appropriate box below. 

(1) Certificate of Concurrent Submission of Disclosure Statement 

The offeror hereby certi fi es that as a part of the offer, copi es of the 
Disclosure Statement have been submitted as follows (i) original and one copy 
to the cognizant Adl':1lnistrative Contracting Officer (ACO), and (ii) one copy 
to the cognizant contract auditor. 

(Disclosure mus~ be on Form Number CASB-DS-l. Forms may be obtained from 
the cognizant ACO. : 

Date of Disclosure Statement ------------------------------------------------------
Name and Address of Cognizant ACO where filed 

--~-------------------------

The offeror further certi fi es that practi ces used in estimating costs in 
pricing this proposal are consistent with the cost accounting practices 
disclosed in the Disclosure Statement. 

x * (2) Certificate of Previously Submitted Disclosure Statement 

The offeror ilereby certi fi es that Di scl osure Statement ~'Jas fil ed as 
follows: 

Da te of Di s: 1 osure Sta temen t ~:ay 30, 1986 
------~------------------------------------

Name and I.ddress of Cognizant ACO where filed R. R. I·lorri son, 
---------------------------

Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle, WA 98115 

The offeror further certifies that the practices used in estimating costs 
in pricing this proposal are cognizant with the cost accounting practices 
disclosed in the applicable disclosure statement. 

* Offeror recently exceeded size limits. for small business exemption. 
Offeror will file updated disclosure statement within. 90 days of award. 

K-ll 
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N00024i]88-R~:~ 
Page10 of 11> 
Amendment 0 

19. ACCESS TO VESSELS BY NON-U.S. CITIZENS (ACP CERTIFICATION) (FAR 
SUPP 52.222-7003) 

(a) The bidder or offeror, in the performance of any contract and/or job 
order resulting from this solicitation intends, xx does not 
intend (check applicable line) to employ non-U.S. citizens 1n the performance 
of work that requi res access to naval vessel s, work sites and adjacent areas 
when such vessels are under construction, conversion, overhaul or repair. 

(b) If the bidder or offeror lIintends ll in paragraph (a) above, the bidder 
shall insert in the space provided below, the required information: 

(c) Whether or not the bidder or offeror intends to employ non-U.S. 
citizens, the actual access of non-U.S. citizens to naval vessels is subject 
to the requi rements of the cl ause entitl ed IIACCESS TO VESSELS BY NON-U. S. 
CITIZENS". 

20. 

ACCESS CONTROL PLAN (ACP) 

Approved ACP No . 

If no approved ACP, indicate below, actions 
taken or anticipated relative to ACP submission 
to applicable Contract Administration Office 
(See NAVSEA Instruction 5500.3A) 

CERTIFICATION OF DEBARf~ENT/SUSPENSION STATUS (MAR 1986) 

(a) The Offeror certifies with its submission of this offer that 
it is, xx is not (check one) suspended, debarred or ineligible 
from enteri ng into contracts wi th the Executi ve Branch of the Federal 
Government, or in receipt of a notice of proposed debarment from another DOD 
Agency. 

(b) The Offeror shall provide immediate notice to the Contracting Officer 
in the event of being suspended, debarred or declared ineligible by any 
Department or other Federal Agency, or upon receipt of a notice of proposed 
debarment from another 000 Agency, prior to award of this contract . 

K-14 
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21. DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT 
(NAVSEA - FEB 1987) 

NOOO:4~8-R-8517 
Page 7 of 11>7 
Amen ment O~ 

1. In accordance with the Defense Acquisition Improvement Act of 1986, 
(P.L. 99-500) (10 USC 2327), a finn submitting a bid or proposal is reauired 
to disclose any significant interest in that firm (or in the entity that owns 

. the firm) that is owned or controlled, directly or indirectly, by a foreign 
government or an agent or instrumental ity of a foreign government of a, country 
that the Secretary of State has determined under Section 6 (j)(l )(A) of the 
Export Administration Act of 1979, 50 USC 2405(j)(A), has repeatedly provided 
support for acts of international terrorism. 

2. Does such a foreign government, or the agent or instrumentality of 
such a foreign government, have a significant interest in your firm or the 
entity that owns your firm? 

xx NO YES 

3. If YES, provide an explanation of the interest and name of the country: 

22 . REQUIREMENT FOR TECHNICAL DATA CERTIFICATION (APR 1988) (FAR SUPP 
52.227 -7028 ) 

. The offeror shall submit with his offer a certification as to whether th 
offeror has delivered or is Obligated to deliver to the Government under any 
contract or subcontract the same or substantially the same technical data with 
other than unlimited rights included in its offer; if so, the offeror shall 
i dent; fy 

(a) one exi sting contract or subcontract under which the technical 
data was delivered or will be deli.vered, and the place of delivery; and 

(b) the limitation on the Government's right to use the data, 
including identification of the ea~iest date the limitation expires . 

K-15 
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N00024-88-R~::j 
Page 7BAof //J 
Amendment 0 

26. 52.247-64 REPRESENTATION OF EXTENT OF OCEAN TRANSPORTATION 

The FAR clause at 52.247-64, Alternate I, Preference for Privately 
Owned US-Fl ag Commercial Vessel s, Al t. I, will be incl uded in full text 
in any contract resul ting from thi s sol icitation. 1he Offeror is 
required to provide information related to the extent of ocean 
transport anticipated by checking one of the following: 

xx The offeror represents that it does not anticipate a 
requirement for ocean transport of supplies, to include any 
ocean shipment of any subcontracted supplies/components, in 
connections with their offer. Notwithstanding this 
representation, the offeror recognizes the reauirements of the 
clause entitled "Preference for Privately Owned US Flag 
Commercial Vessel s, Al t. I", and willfully comply with these 
requirements in the event ocean transport is required. 

The offeror represents that it anticipates a reaui rement for 
ocean transport of suppl ies, either at prime or subcontract 
level, in connection with their offer. The offeror recognizes 
the reauirements of the clause entitled "Preference for 
Pri va tel y Owned US-Fl ag Commerci al Vessel s, Al t. I ". The 
offeror represents that the offer submitted is based on 100% 
use of US-Fl ag commerci al vessel s by i tsel f and its 
suhcontractors and further, that it will fully comply with all 
requirements of the above-stated clause. 

K-20 
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AMENDMENT Or:: SOLICITATION/MODIFICATION OF CONTRACT 
2. A . 3. FFECTIVE DATE 

I See Block 16C 
6. ISSU 0 ev CODE N62383 

i CCmnander, Military Sealift carmand, Pacif c 

•
ldg 310-5 COde P-10-l 
aval SUpply Center 

oakland, CA 

55 OF CONTRACTOR (No .. ,t,...,. cowllty. Sect,." ZL Cod_) 

& 

II) 

N62383.s9-R-0017 
X ,e. DATED ~~~}r.i~~------------

lOA. 
NO. 

cooe f:ACILITY CODE 

11. THIS ITEM Ot\1. Y APPLIES TO A'v1ENDMENTS OF SOLICITATIONS 

The above numtlered solicitation Is amencieg ea 18t fOrth in Item 14. The h01,jr and dlte IJ;leClfitid for r.Cllpt ai Offer. 
.nded. 

It nat e.-

OHara must eeknowiedge receil't of ~"is amendment Drior to the hour and dete Il)8Cified ;n the 10lici1lt;on or .. ,mllnded. by on. of tM followlnlllNtnodl: 

(a) By ccmple1ing l'!ems a end 115, and return In. ~ COPies of the amendment; (b) Bv' acknowledging rtellpt o. thll amendment on etCh COI)'f 01 the offer 
lIubmltted; or let By separate letter or telegram which inciudes 8 reference to tht .ollcitation and arntnd'l'lent nu"'berl. FAILUFIE OF YOUR ACICNOWL.EDG· 
MENT TO BE RI:CEIVEO AT THE PLACE DESIGNATED FOR THE RECEIPT 01= OFFEFIS IDRIOR TO THE HOUR AND OATES"eCIFIED MAV RESUL.T 
IN FiEJECTION OF YOUR OFFER. If Cy virtue of tio:i$lI",e!1dment you detire to change." oHer .'reidvaubmittltd,IUCh chlnge mlY be mlde by telt;rlm or 
letter. ~rovided lach telegram or lette~ makes reference to t~e ,.,licltetlon lind t~i. amendment, Ind I, recaived prior '10 thl opening hour Ind da18 1_lfled. 

12. ACCOUNTING AND APPROISRIATION D,HA (If ,.,qlllnd) 
______________________ ~N~·/~A~. ______ ~ ________________________________________ _ 

13. TH!S ITEM APPLl~S ONt.. Y TO MODi~ICATIONS OF CONTRACTS/OAOER!). 
IT MODI;:;ES THE CC~TRACT/ORDEA NO. AS DESCRIBED If\; ITE~ 14. 

E. IMPORTANT: Contractor 0:5 rot. 0:5 required to sign tl1)s document and return copies to the issuin; office. 
T4."0EScJliPTION OF AMe;NDMENT IMOOli ICATION fOrlanlllld by OCl" IfCtto" 1i,lItij1ll8. IlIcludlii"olleltlltio"/co",.,,,erawOJ,cl ",o''''lIIli, ... ",,"'./ 
'!he p.n-pose of the amendment is correct minor errors in the solicitation, add a missing page,· 
and answer questions as indicated. 

a. PAGE 49 - '!be following FAR clause is deleted "NOTICE OF P~S PAYMENTS (APR 1974) 
FAA 52.232-16 1J..T I". 

b. contract Specificatione MSCP e9-19, item 300 is emended to include the attached figure 
5 drawing (Interface to General Alarm) to enclosure l. .. 

c. ITEM 523 PROPELLER POLISHING 
(Continued on Page 2) 

Except as provill.d lIef"n •• :1 term, and coniUtiOl'l1 of tnt !locumen! referen;.d In Ite", 9A or lOA," ""r,tDfor. ellingea, rom,II'I, "IIcII'"'Ia ."11 1ft f1,j1l '0,.1 
Inll eff,ct. 

NSN 7140-0.1-152.'070 
~Arr:VIOUS EDITION UNUSABL.E 

30'!05 STANDARD FORM 30 (1ItIV. 10·11) 
Pr.scrllHllI !ly GSA 
FAR (4' C'''111.24U 
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AME:NDMEln' OF SOLICITATION/MODIFICATION OF ~"'mACT PAGE 2 OF 2 
USNS OBSERVATION ISLAND 0002 MSCP 89-19 

QUESTION: "Please advise as to handle item 523, PROPE:t.LER POLISHING, as there 
is no drydock item in the specification". 

ANSWER: "Propeller polishing is to 'be accanplished in SI'.ru be divers, see 
paragraph 7.1 (page 523-l) of the basic specific:ation ll 

• 

NWMAR 120931 



, 

, 

0'1 (J'I ,., • c( c( 
{~ CJ 
v:l U) 

a £3 

0 

~ 0\ 
(!J 

• 
~ ~ 

toNI BOX -C-G51· 
1<83-1 

U----o .... 
:r 

Cont~ct rlak ~r 
)-:87-2 

Ccnt~ct tiaker 
1-:89-~ 

Con"!:acf Haker 
Emer Gen n"Qom 

, 

C-GS7 
DSGA-9 

co 
C) 

I 
U 

X 
a 
[Q 

:z: 
:z: 
a 
LJ 

TO CONN BOX 
C-G8· 

" .' 

Contact Maker 
Weather- P 

rY 
::.c:: 
....J _ :!: _ .... 

• 

: 

,----1--.1.-----.1 

.CONN 80X 
C-GfO 

1-90-1 

Contact Maker 
1~88-1 

"C-G53 
DSGA-9 

FIGURE 5 

CO;'l tact ~ker 
Mn Ok Fr 90 

1 . • 

NWMAR 120932 

'. 



XEROX TELECOPIER 295; 3-27-89; 3:32 PM; 415 466 4954 + 

03.2'7.89 03 36PM *MSCPAC P-l0-l 

5032406600 ; # 

POl 

CODe~~~~ __ --__ ~ 
Commander, Military Sealift Comma.nd 
Bldg 310-5 CODE: P-10-l 
Naval Supply Center 
oakland, CA 

Thubove numbered iclic:ltetlor-!' emended iuet fOtti'l in hem '4. The hOl,lr end date I~ec:ifili!d fer receipt of Offers 
~. ' 

is not ex' 

Offers must ecknowiedge reteir;)t of thlalrnendment prior to the hour and date 'Picified in the soiicltation or as amanawd, bv one of tile 10 lIowi "1'01 methods: 
(iI) By compietlng Items 8 and 15. and rltl,lrnlng __ 1_ copl,s of the amendment; (bl Bv aoknowlld;ln; reeeip~ of this Imendment 01\ tee'" cOJ)'l of ttl- offer 
,ubmlned; or leI By separate latter or telegram which Includes a refer!lnce to the $ollcltatiol1llnd arninal'mlnt :'!umbers. FA~t..URE OF YOUR ACKNOW1..=OG· 

•

TTO BE Fl5CEIVEO AT TH!! PLAce oeSIGNATED FOR THE RECEIPT aF OFFe::!s i)FI!O:q TO THE HOUR ANC OA'TE speCIFl!O MAV FlESUl.T 
FlEJECTION OF YOUR OFFER. If by vl."t\J1 of this amendment YOU deslre to et:'";8 a" offer airnev ,u:mlttl1d. such change tf'.e-I be meOe by telegrlrn Or 
'. provided each telegram or fetter maO:II$ reference to the soflc1t1tlon lind th's 8~el'l:j!"1ent. anc fs receivec ;)rior to the c~eninc hour OIfiO (lilt. IPIClfIid. 

12. ACCOUNTING AND AI"PlIIOPR1AT10N :)ATA fifr'fJ!J.~) 

N/A 
'3. THIS ITEM APPLI;S ONLY TO MODI FICATiONS OF CONTRACTS/ORDERS 

IT MODIFi!;STHE CONTRACT/ORDER NO. AS 8!:SCRIBEO IN ITEM 14. 
~) A, I CI-lANCiI. ORCEfI. IS IS U 

TRACT ORDER NO. IN ITEM lOA. 
SUA NT TO, (!PQf)i~ /Jutho"I~J Tt-II CHANGES S£ H IN ITEM 14 AFI~ MAl) I 

e. THE A80Ve; NUMBEREO CCNTRACT/O"~!~ :S IY.001F!!:C TO ~EF:'EC" :HI!. AOMiNISTRATIVE CMANGES (,wCh III eltan'f/' bl/1fI~ltI' officII, 
4lIPl'OPI'fation dak. elll.) SET F'01tTH rN t'!"~M l4. ;tUR$~ANT '('0 T~E AUTHORiTV OF FAR 43.103(1)), 

, l. M NT;S ENTER!D INTC PURSUANT TO AU 

C.OTH mo;lflcCllion Oil 0141 Otit)l) 

E. IMPORTANT: Contractor 0 is not. 0 is reQuirsd to sign ti'li& documel'\t end rsturn cOPIes to the iUlJing office. 
Ti':'DIiCRIPTION 6 .. AMENOM ENTiMOQI F'lcdrON (01'f(,"l~iitiy VCF flcnolt keiafii ... ln\11udiiij .olicirailoltlcon ii'iIl'.uliJfcf ",.nZO·",h,,. f •• 16Ii.) 

Purpose of this amendment is to inclUde attached paqes 23 and 39 into 
solicitation N62383-89-R-0017, and to extend th"e bid openinq date as 
indicated below·: 

Standard Form 33, Block 9, as reads hid openinq .'11400 local time 
•• Mar 89", is amended .to read "1400 local "t~e 30· Mar 89". 

• Coi.Rft/Eb C1Jpy OF 0003 'l>ESTRoY IIU tJ7ias 
E)(CIDt It provided hareln. all terml Ind condition, Of tl'll Clo~urnl"t '8fe,en~CI '" Item 9A or !OA ... ",,..tofore ch'l'I.ed. reml!\'I, urlctla!'llecl "nfi 1" fvll fOre, 
and .ffact. " 
1 IGN!IIl(T),JNo,;' f1 16A.NAMI:ANOYI'f1.. CON"~ACTINQO ICt:R(7')I"OI'.p'tf} 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
.... ~ME;NOMENT/MOOIFICATION NO. 3. EFFECTIVE;; OATE 

0004 28 Mar 89 
,J. ISSVED 6V CODE N62393 

Military Sealift Command 
CODE: p-I0-l 

Commander, 
Bldg 310 ... 5 
Naval Supply 
oakland, CA 

Center 

P02 

l¥) 9A. AMiNCMiNT OF SOLI ITATiON NO. 

1QB. oATEO (8 

COOl: FACI LITY COD~ 

11. THIS ITEM Or\LY APPLIES TO AMENDMENTS OF SOLICITATIONS 

X The above numbered sollcltallol") 1$ amef1ded as set fortt"1 in ItIlIm , 4. The hour end d't!!! upacifiad for reoeipt 0'1 Offers 0 i~ extended. X Is not ex' 
tended. 
Off8r$ must 4oknowledQ8 ree@ipt of thi~ amllndme~t prior to the hot:r eno 08te sPI;'cifieo in th" $olicitlltion or n IImI!Jl'lded. by one of the -following rt'Ii!!thods: 
(al BY cOl'!'lpleting Items e Elnd '0. sr'ld returnir'l(j --L- copies of the 8mef1dment; (b) By ecknowlei;lging rec;eipt of thi$ amendment on each cOPY of the offer 
~ubmittt!d; or (cl Ely $&perBte I~tt~r Or telegr<!m which It')cludes 8 refo;lrence to the soilcitation ~nd ilm~n.dr1ent numbt!I$. FAILURE OF YOUR ACKNOWl.EDG· 
MeNT TO ae RSCEIVE!.D Af TH£:: PLACE DESIGNATED FOR THE RECEIPT OF OFFSRS PRIOR TO THI: HOJ~ AND DAiEi SPii.CIFIEO MAY RESULT 
IN ~EJeCTION OF YOU III OF FE ~.I· by vietue of th Is ame'loment yol,l deiire to chilng~ pn offer !,!Iready ,ubmiHllId. such ch8ngem~y be mGde by telegram or 
letter, provld6d each tele~r8m or 18t~er make£ 'efere~c.; to the ¥olic;itllt:Qn lind this el'!'lendl'!'lt!ll'lt, and ii r~oeiv8d prior to the opening hQur !'!rid di!lt8 &plOlfled. 
\2. ACCOUNTING ANO APPRorRIATION OATA (lf~Qul~if) , 

--------------_____________ . B/; 
13. THIS ITEM AP?Li=S ONLY TO MODiFICATIONS OF CONir1ACrS/ORDERS 

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 
(Vl A. T"IS CHANGE OR.O~R 15 ISSIJED PVRSUANT TO; (SpecifY Illlthorlt~') THE CHANGElS SE.T FORTH IN ITEM 14 ARE MADE IN THE CON· 

---"-'- TRACT OFl.OER NO. IN ITe:M lOA. 

B. THE AIjIOVE NVMBERED CONTRACT/ORDER is MODIFIED TO FliFI..ECT THE AOMINISTRATIVE CHANGlEs (.uch III ehlm,.e jnpl'I'IIin,o/fl"I, 
Q.,prop~ilJtion c/IJte. ti/c.) sen FORT'" IN ITEM ~4, PuMuANi TO THE AU,.HO"'TV Ofi' FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMeNT IS E:NTEFIED INTO PURSUANT TO AUTJo.IORITV OFI 

O. OTI-!£:R (Specl'~ t>l)e of modlfloat/on and "uthori/lI) 

E. IMPORTANT: Contractor 0 is not. 0 is required to sign this document and return _~ copies to the iSSUing offiee. 
!4.""O'EscR IPTION 01" AMENDMENT (MOO IF I CATION 10rianlzed by I.)CF section hl1luiin". inCIl.ld.inlf¢licliotlQll/eOn traat,u6]BCf mQf~~'wFiiI'f '41al&ls.) '. . 

The purpose of this amendment is to replace paqe(s) and· to answer questions 
as indioated below. 

s. Replace specification page 301-5 with the attaohed page 301-5 
dat,ed 28 Mar 89 

b. Answers to questions raised concerning some specificat'ion items 
are indicated as follows: 

u . CONTRACTO~/OFFEF\OF! 

. NSN 7!S40·01·l!I2·8070 
--_. ~ .... , 1_ "_I_I_h.1 I IIlIl 10 Ani ~ 

(Continued on page 2) 

Il!!C. DATE SIGNEO lQS. U 

30·10fi STANDARD FORM 30 (REV. 10.83) 
P, ...... ,lbed by GSA 

NWMAR 120934 



03.28.89 11 U~.A..rvl '-t-'M::;I;;;1!"'A~ r-.Lo-'&' 

AMENDMENT OF SOL!::I:;1~:::;"<:::::=:':ri-!':r'~ 

USNS OBSERVATIDN, ISLH11l: ' .. , 

lIEMS 000 AND 0 19 ~ STOF:AI3E ~FC.CE 

;IJIIIlg~1 Are the storage space reqlJire~ents duplicated? 

ANSWER: A total of 5000 square feet of stor~ge space of which 
500 square feet to be humiditY/ternperat~re controllable 
will satisfy items 006 and 018, collect~vely. 

ITEM 301 eeRA 4.2 - CABLE PENETRATION MODIFICATIONS 

ilJiiIlg~1 

GF~t ret'le~ts a total of 40 each I~OTs be1~·!J providC'ci. 
However by individual area reflected in the 231 pages of the item 
on',y 30 each tIel's are being installed. . 

,What 15 the total quantity of" MCTs being insh1'ed'bythis item? 

ANSWER: Total of 33 multiple cable transits included in this item. 
Blocking sketches detailing exact locations will be provided. 
(This number reflects pages cancelled in item 301) 

J.IgM .301 PARA 7.4 - CLASS A A~D ? 3ULf::,I-\EAD C';;l~ :='ENt:TF:AT: eNS 

QUESTION: 

,So)~citatfon Number N62383~Ba·R-0014, Proj~ct Number MSCP eS w l1, Item 31j~ 

Patagraph 7.1.1 states thot the contr4ctorshal1 identify and t~g with meta1 

tags a11 circuits and wires prior to the start of work at a11 locations. 

Add1tiona1'y, MSCPAC c1arified item 317 to 'Northwest Marine Iron Works in its 

request for best and final fnformatiQn. By this c1ar1fication, MSCPAC stated: ... . 

!lItem 317 t bue~head..QenetratiO?!, dnes nO,t require corrective action; it 
requires the ontractor to per orm a survey of eXisting configuration, 
1ist1ng, labeling al1 c~b'es ;nvolved (by circuit number) To11owed by a 
detaned lias found ll report recommending al' changes r-equ1red to correct 
identified identifications ••• ,u ~ 

NMIH is now attempting to bid on Solicitation N623S3·89·RM0017~ Item 301 the' 
" . 

contractor to Accomplish modificatiQns of eleQtrica1 cable penetrations 

through Class A and Class B bu1kheads. Enclosures 1 through 5 of. item 301 do 

not identify the cables by circuit number. Further, a ship check,has tevea1ed 

that cables are not identified with meta' tlgs as required by the previous 

solicitations specificat10n item. (continued on page 3) , 
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tl,1ENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT PAGE: 3 
USNS 08SERVATION ISLAND 0004 MSCP 8'-19 

(CONTINU!::D) 

QUESTION: F'l.,p,se provide a. copy of the lias -Fo'-Ind'l condition report 
identi-Fying each cable requiring modific~tion by circuit number And stAte 
whether these ~ir~uits are identified with metal t~;$ as WAS required by 
Specification Numb~r MSCP 88-11. 

ANSWER~ The in-Forrn~tion requested by this qussticn is not a.vailable. 

ITEM 301 - CLASS ttAtt AND "B" BUUo~HEAD PENETRATIONS 
, ;;,~;::-:~ 

;~~1~~tlS'h1pCheCk of the vasse1 'on 3124/89 it ~'as noted that two Or the pe"etrat1~~g~~ 
to be worked on have a stl"ik1 ng sim11 ari ty. l" ;',~i~ 
Sheet S of 92 calls ,for working on prob1em area in passage 2-1D6-1-L where 7 "'"::';1 
cab1es pass through a 211 collar into crew galley 2.120.0.L, ttCation frame ~2~'.. :'J~il 
Sheet 9 of 92 details exact d~man$ions.' ,.',:;j 
Sheet 81 of 92, ca11s for working on prob1em 'area in pas'sage 2·106 .. 1 .. L, Frame 129. '{1' 
W. here ten cables pass ,through a 2·1/2" collar into crew galley 2-120·0-L. Sheet 82, 
of' 92 deta115 exact dimensions. ' 
Comparing sheets 9 and 82 it appears that they are both depicting the same area of : 
~orkt , . . , 
Should one 'of these items be ca

o

nce1led? 0" 

NOTE: There are a total of 10 cables pass1n~ through tho1S bulkhead. 7 through a 
collar (2 1" cables and 5 1/211 cables) and 3 through individual stuffing " 
tubes wei 1 above the co 1 hr I • ' 

ANSWER: Canoel pages 8, 9·and 10 of 92, enclosure (5). 

~IEM 824 - CHIbL ~~A1.ER FLOW CCNTF:OL VALVES 

;\.liill;tl· . 
• 

Contra~tor request$ how many flow control valves are GFM? 
Paragraph 1.1 states va1ves to be GFM. . ' 
Paragraph 4.1.1 states ail va1ves listed in 3.1.1 to be GFM1 this would 
amoount to one va1ve. 
Paragraph 7.1 states that a1' va'ves are GFH. 
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o 3. 2 8. 8 9 1 1 0 2 AI'll * M S CPA C P - 1 0 - 1 

AMENDMENT OF SOLICITATION/MODIF!CATION OF CONTRACT 
USNS OBSERVATION ISLAND 0004 MSCP 89-19 

ITEM 825 - ADJUSTMENT OF TEMPERATURE CONTROLS 

un, the installation of the flow contrOl valves be the subject of a 
change request? 
If not t what Are the IPS sizes 1 . 0 ' 0 • 

Are the valves hgged? . 
Are the valves GFE or eFt or wduld 1t be ~ossible that these e1even 
valves could be the same va1ves referenced in Item Q247 
11 the valves are CFE. the contrator wi" required nameplate data for 
pricing information. . 

k~SWER; These valves are installed. CA~CEL item 7.3.: 

GENERAL QUESTION 

Will all specified GFR, GFI AND GFM be available at the start 
of the availability April 3, 1989? 

ANSWER: Yes, we anticipate all GFR, GFI and GFM to be available at 
the start of the availability. 

FUb 
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ELECTRICAL 
ITEM NUMBER 301 

USNS OBSERVA~ION ISLAND 
TAGM-23 

CATEGORY A 

CLASS' "A" AND liB" CABLE PENETMTION MODIFICATIONS 

7.4.6 

7.4.5.5 Reconneot cables as per disconnect. 

Multiple cables through large penetration of Class 
ItBIl bulkhead as identified in Enclosure (6). 

7.4.6.1 Enlarge opening to all~w proper spacing 
for cables as needed. 

7.4.6.2 Separate cables to ensure 1/4" spacing. 

7.4.6.3 pack penetration with an approved 
Class liB ',I packing material. 

7.5 Electronics: None 

7.6 Preparation of Drawings: None .. 
7.7 Inspection/Test 

7.7.1 Test and prove all circuit's continuity on cables 
that are disconnected, pulled back, retreaded 
through bulkhead and deck penetrations, and 
reconnected or otherwise disturbed by work 
accomplished in"oompliance with this speoification 
item and other specification items in this 
specification packaqe dealing with electrical 
oable penetrations. 

7.8 Painting: None 

7.9 Marking 

7.9.1 Remove and reinstall existing cable identification 
tags subjeot to damage in way of temporary removal. 
Cable identification tags shall be installed on 
the cable on both sides of each deck and bulkhead 
collar, packing gland, and multiple cable transit 
installed as part of this and other i~ems assooiated 
with cable penetration modifications, st.ir tower 
modifications. 

301-5 28 Mar 89 
NWMAR 120938 
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AMENDMENT OF SOLIC1TATIONIMOOIFICATION OF CONTRACT 
NO. 3. ~F CTIVi DATE 

29 Mar 89 
. lS$U 08V 

CODE ....." .............. "'-= ___ --\ 

Commander, Military Sealift 
Bldg 310-5 .CODE: P-10-l 
Naval Supply Center 
Oakland, CA 

Command 

a. NAM AND ACDRE5i. CONTRACTO (No., ,trt,t. county, Stet. dl'ld ZIP I) 

POZ 

~. 

(,) 9,0,. AMiN ENT OF SOL.ICI1'ATiON NO. 

1.0,0,. MOD 
NO. 

CONTRACTIO lit 

CODE 

10&1. OAnD (SEE n f,l1 ) 

FACIlITV CODE 

11. THIS liEM ONLY APPLIES iO AMENDMENTS OF SOLICITATIONS 

13. TH is I~EM APPl.leS ON LY TO MODI F:CATIONS OF CONTRACTS/OFIDERS 
IT MODIi=!ESTH·= CONTRACT/ORDEP, NO. AS DESC~19ED IN iTEM 14. 

(r,') A. Ti-4I~ CHANG~ OREaR IS ISSU~O PVRSUANT TO; (5~qCjf)' dllthorit)·) THE: CHANGES SET 1"0RTH IN ITEM 11\ ARE MAO£: IN THI eON" 
...;:,..;..- TRACT OROiR NO. IN ITiM 10,11,. . 

. , . 
e, THE ABOV!1: NUM8ERED CONTRACT/OFl.OER IS MOOIF'I~O"8 REFl.ECT THE ,o,OMINISTRA'tIVE CHANGES (,lIcn CIS QII/J1I," i"Ptl)lI";offl~" 

IJPproprllltion "pte. €lIe,) SET FO~T)o.{ IN ITE:tv' 14, PU~SUAN't T T"'E AU,.,HORITV OF FA~ 43.103(b). 

C. THIS SUPPLEMENTAl.. AGREEMENT IS !NTERI::O INTO PURSUANT TO AVTIo(ORITV OF. 

C. On-lEFt (SP.'Cif'¥ t:>,pe of modiric\ltion IlI'H:! (llltilorft)li 

E. IMPORTANT: Contrac~or 0 is not, 0 is requirijQ to sign th;s document ef'ld return • copies to the issuing office. 
14. CUCRIPilON OF AMENOMENTiAAODIF ICATli5N (or,lJl1fuct '0)' tJCF Ir~flolt hsSdfl1t$, iilClUlI(II1t'.oUcltut/Cll1tcoltt/'acflub/fot matffl'w/i,,., '",I~/ •. } . . 

The purpose of this amendment is to include in SECTION L the ,attached !;l 
paragraphs L-19 and L-20 as follows: 

v, 

(Continued on page 2-6) 

15A. NAM~ ANO TITI.e; 01" SICONE:R (T),pe Qr prfnf) 11,11,. NAME ANO TIT\.E OF CONTRACTIN(I OF"ICE~ f'l')I'" or ,I'lltt} 

ERNEST F. TAYLOR JR 
contracting Officer 

In. CONTRACTOR/OI"FERO~ 15C. OATE SIGNEO ~I\B. UNITEO STATi$ OF AMERICA 16C.-oA'1'E SIGN.!O· 

. N$N 1!l40·01.152·A070 
PRlrvlOUS EOITION VNUSA9~E 

6V 

30·105 

..... 

.... " 

ITANDAPID rORM 30 ."eV.IO'U) 
Pre,crlDeI:l by GSA . ... . 
FAR (4' C:"RJ U.2U'. ',.::, ... :~. 
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AMENDMENT OF SOLICITATION/MOOIFICATION OF CONTRACT 
uaNS OBSERVATION ISLAND 0005 HSCP99-19 

".: . , 

L-19 •. The following FAR Clause is printe~ in its enti~ety: 

CERTlrICA~ION REGARDING A DRUG-FREE WORKPLACE (~R i989) (FAR 52.223-5) 

(a) Definitions. As us.ed. in this prQvision, 

HControlled substance" means a controlled substance in 
schedules I through V of sec~ion 202 of the Controlled Substances 
Act (21 U.S.C. 612) a.nd as further defined in re.gulation at 21 crp,· 
1306.11 - 1308.15. 

"Conviction" means a finding of guilt (includ!nq a plea of 
nolo contendere) o~ imposition of sentence, or both, by any 
judicial body charged with the responsibility to determ!ne 
violations of the Federal or State criminal drug statutes. 

"Criminal drug statute" means. a Fede~aL,Q~ ,~on-Federal 
criminal statute involving the man~facture,' distribution, 
dispensing, possession or use of any contro~led substance. . . . '. 

"Drug-free work.place" means a site fo:, "the performance of work 
done in connection wit~a specific contract at which employees of 
the Contractor are proh:bi~ed from engaging in the unlawful 
manufacture, distributior.( cispensinq, passes.sion, c!:' use of a 
controlled substance. 

"Employee II means an ':-:':'~ loyee of a Contractor direct ly eng-aged 
. in the performance of wor~ under a Government contract. 

. r l ; ~ .' ~ It '. 

"Individual" means 1~ offeror/cor.tractor that has no more than 
one employee including ':.;~I;!. of fetor/cont.ractor. 

l .... 

oj .' • 

'. 

, 
'1 

1 

I. 
'; 

., 

, •• - ... "; ...... - .... _-... - ......... _._._._- ... - •. 'E 

(bJ' By submiS'sion of it:.s offer;, the offe:r:or: if other than art ... 
indi'Tidual, who is mak.ing an offer that equals oe exceeds $25,000, 
ee-rtifies and agrees t that with respect to all employees of the'" " 
offeJ:or to be employed \1ncier a contract. resulting from this . .!.~r,~, 
solicit.ation, it wi1l- :.. .. 

(1) Publish a statement notifying such employees that the 
unlawful manufacture, distribution, dis'pensinq, possession O%; use 
of a controlled su~s~~nce is prohibited in the Contractor's 
wo.r;kplace and specifying the actions that will be taken a~ainst 
employees tor violations of such prohib1eion; 

(2) Es~ablish a druq-!ree awareness proqram to inform Such 
employees ahout-- '. ': ,',' 

.;. ;', ...... 
. '::.,':.:, 

' ....... 

.... ~ ..... ...' ", 
NWMAR 120940 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT PAGE 3 
USNS OBSERVATION ISLAND 0005 . MSCP 99-19 

SECTION L, INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR(CONTINUED) 

, (i) The dan~ers of druq abuse in. the workplace; 

(ii) The Contractor's policy of ~aintaininq a druq-
free worKplace; . ' 

(iii) Any available 4ruq counselinq, rehabilitation, 
and employee assistance programs; and 

(iv) The penalties t~at may be imposed upon employees 
for: d.ruq abuse violations occurrinq in the workplace; 

. 
(3) Provide all e~ployees engaged in perfo~nce of the 

contraot with a copy of the statement requ~~ed by, sUbparagraph 
(b) (1) of this provision; 

(4) Notify sU'ch e~.ployees in the statement . required by 
subparagraFh (bi (l) of this provision, that as a conditio~ of 
continued employment on t~e contract resulting f=om this 
solicitation, the e~ployee will-

, 
(i) Abide by ~he terms of the statement: and 

(iii Not ifyt:-.e eml?lo~·er of any ·c:;!..minal dr\lq stati.!te 
conviction for a violation occurring in the workplace no late~ 
than five (5) days aftec such convic~ion; 

(5) Notify t~e ccn:ractin~ officer within ten (10) days 
af:er receiving notice u;ider subd.ivision (b) (4) (ii) of this 
provision, f~cm an emp:oyee or otherwise receiving act~&: notice 
oC such conviction; and 

(6) Within 30 days after receiving notice under 
subpar:agraph Cal (4) of this provision of a conviction, impose the 
following sanctions or ~e~edial measures on any employee who is 
convicted of drug abuse violations cccurrinq in the wor~pl~ce: 

(i) Ta~e app~~p=iate personnel action against suc~ 
employee, up to a~d inclucinq termination; or 

___ .00 ____ • ______ ._ • ______ • _______ ••• __ ..... __ • 

. .... _--------
. (ii) ~equire such employee to satisfactorily 

pal;ticipate in a drug' abuse assistance or rehabilitation program [, 
approved for such purpo~es by a Federal, State, or local health, 
law enforcement, or other appropriate aqency. 

(7) Make a good faith effort ~o maintain a dru~-free 
workplace ~hrou~h im~lernentation of sub~aragraphs Cb) (1) through 
(b) (6) 0 f this provi$·!:on. ----_.-... - ---.-.~- --." _. __ .'-- ~-- "-' -_. --_. '-- .. _ .......... _ ..... '--'- -------

-
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
F'AGE 14"/. 

·'~'I. 
WSNS OBSERVATION ISLAND 0005 MSCP 69-19 ~ .. ' .' 

"'., 

SECTION L. INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR(CONTINUED) 

(e) By submission of its offer, the ofteror, if an individual 
who is maKin~ an offer of any dollar value, certifies and aq~ees 
that.the o~feror will not enqaqe in the unlawful manufaeture, 
distri~ution, dispensing, possession, or use cf a controlled 
substance in the performance of the contract resultinq trom this 
solicitation.' ' , 

.. t.. 

(~) Failure of the offero~ to provide the certification 
required by para~raph5 (b) or (c) of this provision,. render$ the 
offeror unqualified and ineliqible for award. (See FAR 9.104-1(q) 
and 19. 602-l (a) (2) (i) .) .. ' .,., 

(e) In addition to other remedies available to the Gove=nment, 
tne ce~tification in para~raphs (b) and (el of this provision 
concerns' a matter within the jurisdiction of an ag-eney of th.e 
United States and the making ~f. a false, fictitious, ot: f:z;audulent 
certification may render the maker subject to prosecution under 
Title 18, United States Code, Section lOOl~1 . ,\ 

(£nd of provision) 
;'. 

'L-20. The following FAR Clause is printed in its entirety: 
" 

DRUG-FREE WORKPLACE (MAR 1989) (FAA 52.223-6) 

~. 

'~. ',.' 

" ',';' 

~ ; , 

(4) Definitions. As used in this clause, 

~Controlled substance~ means a cont~ol~ed substance in 
schedules I through: V of se<:t ion 202 ~o, f the. c~:mt:.:~lle~ substanCe; 
Act (21 a.s.c. 612) and as :utt~er defined In requlat~on at· 21 C.R 
1308.11 - 130a.lS. 

~Conviction" means a finding 0: guilt (including a plea 0: 
,nolo contendere) or impos~~ion of sentence, or both, by any 
judicial body charged wi:h che responsibility to dete~ine 
violations of the FederaL oc state criminal drug ~tatutes. 

"Crimina: drug 5tatu~~~ means a Federal or non-Federal 
criminal statute !nvoLvi~q 'che manuf~cture, dist:ibution, 
dispensing, possession 0: use of an1 controlled sub~tance. 

.' .. 

, , 
; , .... 

. "'. 
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AMENDMENT OF SOLIClTATION/MODIFICATION OF CONTRACT 
,USNS OBSERVATION ISLAND 0005 MSCP 99-19 

PAGE $ 

SECTION L. INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR(CONTINUED) 

" "Oruq-tree wcrkplace H means a site f¢~ the perfo~mance of WO~~ 
.:lone in connection with a specific: contract at wh.ich employees of" 
the contractor are prohibited from enqa9inq in the unlawful 
manufacture, distribution, dispensing, Pos$$ssion, or use of a 
controlled substance. 

"Employee" means an employee of a contraoto= directly enqaqed 
in the per'formance,.ot,.I,work under a Government contract. 

"Individual" means an of!eror/contractor that has no me;e than 
one employee including the offeror/contracto~. 

(b) The Contractor, if other than an individual, shall--

(1)' Publish a statement netifyinq its'employees that the 
unlawful manufacture, distribution, dispenstng, possession, or use 
of a controlled substance is prohibited in the cont=actorts 

'- workplace and specifying the actions that will be ta~en against 
employees for violations of such prohibition; 

(2) Establish a drug-free awareness program to inform such 
employees about--

~ ~ 

(1) The danqer~ of drug abuse in the worKplace; 

_ (ii) The contractor's policy of maintaining a druq-
free workplaee; ~ I, • . 

(iii) 1\..'1'1 available drug counseling I '., rehabilitation, 
and employee assistance ptoqrams; and 

(Lv) The penalties that' may be" imp6'~:~:(i" upon employe'es 
for drug abuse violations occurring in the workplace. 

(3) ~rovid.e all employees eng-aged in p'arformance of the 
contract with a copy of the statement required by subparaqraph 
(b) (l) of this clause; i' ,:';_: ' 

(4) Notify such errlployees in the statement required by 
subpara<p:aph (b) (1) of this clause, ,that as "a condition of 
continued employment on this contract, the employee will--

(i) Abide by the terms of the statement: and 

(ii) Noti!y the employer of any c=iminal d~uq statute 
conviction fo~ a violation occurring in the wor~place no later 
than five (5) days after such conviction. 

,'. . (5) ~otify the contracting officer within ten (10) days 
~!:,~:t after .T;'eceivinq notice und~ t;' subdivision (a) (4) (ii) of, this 
:a::,.,.' .• ~:,... clause, f.T;'om an err.ployee 0 C other."."ise receiving- actual notice· of 
.:d e-"""",,,"- ~~r-tlf"~.- .. ~ ..... 1"\' ., • 

.. " 

" ',' . 

. ;' . ,. ,. ........ ~ 
" 

i , , 

.' 

. .•... ' : 

.. '" . ::: '0::' 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
., ", ,I .... , •• 

USNS,O~SERVAT!ON ISLAND 0005 MSCP 99-19 PAGE '~II' 
·~.".I, ... , 

SECTION L, INSTRUCTIONS, CONDITIONS, AND NOTIC~S TO ~ OFFEROR (CONTINUED) 

• #- ~ 

(6) Within 30 day$ after receivinq notice under 
~ubparaq~aph (a) (4) of this clause of a conviction, impose the 
followinq sanctions or remedial measure~ on any eMployee who is 
convicted (it d~~,9' ~use violationS! occurrinq' in tne wOl:'kplace ~ 

(i) Taking appropriate personnel act~on aqainst such 
,employee, up to and includinq termin&tion; or 

.,' ,I,' 
(ii) ReqUire such employee to satisfactorily 

participate in a drug abuse assistance or reha~ilitation proqram 
approved for such purpo$es, by a Fedel:'al, State, or local health, 
law entorcement, or other appropriate a~ency. 

(7) Make a qood faith effo~t to maintain a drug-free 
wOl:kplace ,th:::-ouc;h implementation of subpat'aqraph.$ (,)::) (1) thouih 
(1:» (6) of this clause. ' 

, , ' 

(c) The Contractor, if an individual, agre~s by awa~d of the 
contract or acceptance of a purchase ordar, not to enqaqe in tbe 
unlawtul manufactul:'e, distribution, dispensin~, possession, O~ use 
of a controlled subst~~ce in the performance of this eontract. 

(d) In addition 'to other remedies available tQ the Government, 
-the Contra.cto~'s failure to comply with the requirements of 
para.qraph (l:» ot this clause may, pursua.nt to FAA 2.3.506, t'end.,er 
the contractor subject to suspension of contract payments, 

.t te.mination of the contract fo~ default, and suspension or 
deba.rment. ',' 

.' • '1 

(End of clause) 

,\' , 

I, 
i 
! 

.. ','" 

. .' , 
, ',' 

", 

", ... 

: ' , :' , .~ ",' 

., ,,' . ' ... ' . . ,,'~' : . '.,.,",' 
: .:.' ' ':' : . ': :'~ 

~ '. " '{ " ..... :' [. 
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03. 23. 69 09 12AM *MSCPACP-l0-l 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

~mnan:ler, Military gac;u..I ..... 

Bldg 310-5 COde P-lo-l 
Naval. Supply Center 
oakland, ~ 94625-5010 

POZ 

. .~ .. 

(jl IA. iON NO. 

N62383 .. 8g..R-O'---'-O..,.17rr-___ _ 
~11) 

x 

lOI.DAT 

COCE FACII.ITV coce 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

g The aboll$ numl)ered solicitation is ~menoed as set forth in Item 14. The hour and dete lP.cified for reCliPt of Offer. i, extended! 'II not ')C. 
tan did. : . 

Offers" must acknowledge recelJ;lt of this amendment ~rlor to the hour and dlte alllelflr.j I~ the sollcl1ltion or II ,mended. by one of the followinlllNthocll: 
[,) Bv completfng It.ms 8 and 115. end returning _ copies of the emendmen!i (b) By acknowledging receiPt Of tni, emtndment on .. ch co~ of til. offer 
lubrnitted; or (el Bv .. ~rlte tetter or te:egram wl'liel'l Incl:"del e reference to the ,olicitation and Imenomern numbe,... FA~LUAE OF YOUR ACKNOWI.EDG
MENT TO se RECEIVeO AT T~e pLACE DESIGNATEO"FOR TH!; RECEIPT OF OFFERS PAIOPI TO THE HOUR ANO OATE SPECIFIEO MAY FlESULT 
IN FcEJECTION OF, VOUR OFFER. If by virtue of this emendmGnt you dea're to chln;e In offer alreedv .ubmitted, luen chlnge mav be rt'Iad. by tllqrltn 0/' 
litter ,provided 'Ien tel.grlm or letter makes rei.renci to the solie;tation and t"ia amendment.anO I. ret;:eiwd prier to thl open tng hour and dati tDeClfled. 

-12. ACCOUNTING ANI) APPROPRIATION OATA (ifl'f!qutl'f!d) 

•~--------------______ --~N~/~A~----------------------------------------------13. THIS ITEM A~PL1ES O\iLY TO MODIF,CATIONS OF CONTRACTS/ORDe~:; 
IT MODIFIES THE COr-.;TRACT/ORDER NO. AS DESC9!Beb IN ITEM 14. 

&.II A. TI-IIS ~M..ANGE OROER IS ISSUED PURSUANT TOI (Spet;[fYIJLltho~tty) THE CHANGiS SET FORni IN ITEM 14 ARi: MAI)E IN TI-IE CoN~ 
.J.;.... TRACT ORDER NO. IN ITEM lOA • 

... ,-._--
S. TIo4E ASOVE NUMBERED CONTRACT/OROER IS MODIFIED TO REFL.ECT THE ADMINISTRATlVE CHANGES (.uell., cit .... '" 1I1W1",O$e .. 

allllroprlfltlon dar., etc.) SET FORTH IN I"'EM 14. PURSUANT TO THE AuTHORITV"OF FAR 43.103(bl. 

C. THIS SUPPl.EMENTAl. AGREEMENT IS ENTEREO INTO PURSUANT TO AUTHORITY OF • 

. -~-

E. IMPORTANT: Contractor [iJ is net, 0 is req:JireQ to sign this docl,lment end return cooies to the issuing office. 
14. DEiCRIJ'j'ION OF AMtlllOMENT/MOOIFICATION (Or,lIldlea II)' tlCF ICC tlo n h.ClcliFIII. il:lclL1ii~", .olleltiitiorl/conb'oOf .ull/aet "'Jfm.,,, .... 1f,,16".) 

Pul:pose of this ar..er.dment is to include the attached missiilq page 21 of soliei tation 
N623a3-89-R-0017 ~ to Change Paragraph L-13 as fo1ltvs: ' 

Page 51, paragraph L-13, Line 5 as reads "10 Feburazy 1989" is chanqed to read 
"27 March 198911

• ' " 

Acknow1ed.gerent of receipt of this Arrandment by telex I»1 item 11(a) above". is authorized 

Ii J)rovlded lIereln, .11 term, eM condItion, 0' the document r'ftren~.d In I,t.m tA or lOA, .. lIar.tofo,. ,hented, remain, UIICIlan,ld Ind In full forel 
". 

i" 

, NSN 7540-01,112-1070 
PREVIOUS EDITION UNVSABl..1; 

30-105 , IT~DARD FORM JO lRIV.IOot,(:, 
PrISCflblllllY O'A ' ' , , , .. , 
~AJ:l/.A.""IU.. ....... ".~~. ~.\ 
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ADDITIONAL. 

····~1~:~,;~,·.~ 
.'> ,:'" 

,-" 

NAME .AND ADDRESS 

MILITARY SEALIFT COOMAND, PACIFIC 
BLDG. 310-5'- CODE P-10-1' .".;' 
NSC OAKLAND, CA 94615-5010 MR. ERNEST F. TAYLOR 

FORM 

..... :,. 

.. ~ .. , ,'" .. : 

"{ 415 ),466-4897 

DO 1707 REPL.ACES DO FORMS 1706 AND 1707 WHICH ARE OBSOL.ETE 

1 FEll 76 

",' 

. . ,~ 

.:.:: .... 
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RFP NO.: N62383-89-R-0017 

SECTION C. DESCRIPTION/SPECIFICATION 

C-1. GENERAL 

The successful bidd~r, under the direction of the Commander, 
Military Sealift Command, Pacific, shall furnish the materials, 
services, equipment and facilities (except those furnished by the 
Government under expressed provisions of this contract) necessary 
for the preparati on for, ,and performance of, the U. S. COAST GUARD 
REQUIRED MODIFICATIONS, for the USNS OBSERVATION ISLAND. 
The basic work specifications are provided as Attachment J-2. 
Detailed data provided by the Government for the performance of 
the authorized alterations, repairs and maintenance shall not be 
unilaterally modified by the Contractor. 

All work identified after Contract award is either "suoplemen 
tal" or "emerqent" work. Supplemental work is defined as addi
tional work items resulting from either Contractor or Government 
proposed additions to the basic work package. Emergent work is 
defined as additional work items resulting from open and inspect 
requirements, testing, and new require~ents identified after award. 

The Contractor shall provide for staging and storing of Long 
Lead Time Material (LLTM) for use in the availability, as required 
by Attachment J-2. 

The Contractor shall inform the Contracting Officer as soon as 
practicable, but no later than fifteen (15) days after it appears 
that any additional work-item or sum of additional work-items will 
require any extension of the scheduled performance period. How
ever, the Military Sealift Command intends for all additional work 
authorized for the repair and alteration of the vessel to be 
a~complished within the duration of the schedulea pe~formance 
period. 

PREPARE FOR AND ACCOMPLISH THt U.S. COAST GUARD REQUIRED 
MODIFICATIONS TO USNS OBSE~VATION ISLAND 

The Contractor shall orepare for and accomplish the repairs 
and alterations to USNS OBSERVATION ISLAND as specified herein and 
in accordance herein and in accordance with the Contract work 
specifications and drawings, Attachment J-2; test procedures, and 
other detailed data provided .by the Government herein. 

The Contractor shall perform planning, document preparation, 
engineering, procurement, prefabrication and shipyard production 
work, and/or any other work necessary to prepare for andaccom
plish the alterations, repairs, maintenance and routine wonk as 
specified herein. These requirements includ~. but are not limited 
to, the follOWIng: 
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SECTION C, DESCRIPTION/SPECIFICATION (CONT'D) 

a. Provide the management, pr-ocur-ement, pr-oduction, test, quality 
assu~ance, technical capability and r-esour-ces necessar-y to pr-e
pare for the r-epairs and alter~tions in accordance with the r-equir-e
ments stated herein; the Contr-act wor-k specifications, the MSC 
General Technical Requir-ements, additional work specifications if 
any, and the Master Ship Repair- Agr-eement within the availability 
time period specified in Section F., Para. F-2. 

b. Accomplish planning and scheduling to ensur-e a r-ational, 
integr-ated and timely plan for- r-eceipt, stor-age, and installment 
of Government Fur-nished Mater-ial and Equipment in accor-dance with 
FAR 52.245-2 titled Government Pr-oper-ty (Fixed Pr-ice Contr-acts) 
(Ap~ 1984), for accomplishment of ~r-oduction, wor-k, tests, and 
tr-ials to meet the r-equired Contract deliver-y dates. A milestone 
schedule and critical path analysis shall be used to measur-e 
scheduled performance of the functions and elements required to 
successfully complete the r-epair-s and alt~r-ations within the avail
ability dates specified in Section F., Para. F-2. 

c. Apply progr-ess measur-ement systems to the deter-mination of the 
physical progress of completed wor-k for- each of the elements in 
the scheduling plan, including material and man-power- control, 
engineer-ing, production, tests and tr-ials. The pr-ocessing system 
shall per-mit a direct compar-ison of the physical pr-ogr-ess of 
~ompleted work to the planned per-for-mance measurement baseline for
each of the element~ in the scheduling plan. 

d. Establish management procedures and systems to identify behind 
schedule conditions and unfavorable schedule var-iance, using the 
scheduling plan performance mea~ur-ement baseline and each of the 
elements in the scheduling plan per-for-mance measur-ement baseline 
and the p~ogress measur-ement systems. The applied systems and 
procedures shall provide for timely.identification of scheduling 
problem areas to permit prompt management action to correct un
satisfactory conditions. 

e. Apply stringent control procedures to ensure timely identifi
cation and incorporation of supplemental work. 

f. Apply approved quality assurance/control procedures, as r-e
quired by this Contract and the associated specifications, to 
ensu~e procured material and performed production work will ac
hi eve and ma-i ntai n the requi red qual i ty standards . 
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SECTION C. DESCRIPTION/SPECIFICATION (CONT'D) 

C-3. GENERAL TECHNICAL CONDITIONS 

A. SAFETY CONTROLS ON ASBESTOS MATERIAL: 

Certain Items of the Specification require the Contractor to 
remove insulation, lagging, bulkhead materials, etc., to accom
plish structural chances. The Contractor shall include in its 
price for those Items an amount for the cost of removing, storing 
and disposing of any and all material containing asbestos. All 
asbestos shall be removed, stored and disposed of by the Contrac
tor or in accordance with applicable Federal, U.S. Navy, State and 
Local Regulations~ Equipment and material which contains asbestos 
and is required by the Specifications to be modified shall be 
modified,retained~ or extended in accordance within all Federai, 
U.S. Navy, State and Local Regulations. 

8. GASKET AND PACKING MATERIALS: 

Unless otherwise specified, gasket and packing materials used for 
all types of joints shall be similar or equal to those specified 
on the latest alteration of 8uShip Standard Plan No. 80153. 

C. ARC WELDING ON WATER-BORNE VESSELS: 

Welding motor-generator sets or rectificers used by the Contractor 
shall be so installed that the welding and ground leads from shore 
to ship or from repair barge to ship or ships alongside shall be 
connected only to the vessel on which welding is to be done. The 
welding lead and the ground lead shall be thoroughly insulated and 
at no time be allowed to become submerged in the intervening 
water. Welding shall be done on but one ship from one source of 
welding current. The ground lead shall not be electrically con
nected to any object ashore or to the repair barge or other vessel 
except the one on which the welding"is being done. The grounding 
cable shall have an area of at least one million CM per 1000 
amperes of welding current and be secured by metal to metal con
tact to an integral part of the vessel on which welding is done. 

SECTION D, PACKING AND MARKING 

D-l. PACKAGING AND MARKING 

Packaging and Marking snaIl be performed as set forth in the 
Specific~tion and Master Ship Repair Agreement . 

{j 

NWMAR 120949 



• 

• 

• 

RF~ NO.: N62383-89-R-0017 

SECTION E, INSPECTION AND ACCEPTANCE 

E-1. INSPECTION AND ACCEPTANCE 

Inspection and acceptance of the work acc6mplished hereunder will 
be performed by the Commander, Military Sealift Command, Pacific 
or his duly authorized representative, as designated at the time 
of award. 

E-", ..:... INSPECTION SYSTEM (Subcontracts) 

In accordance with FAR 46.105, the Contractor shall invoke ade
quateinspection system requirements on Subco~tractorsand sup
pli~rs to ensure the required quality of materials, parts, compo
nents, and s~rvices for end use in this ship repair. 

E-3. The followin~ clause from the Federal Acquisition Regula
tion is incorporated into this Job Order by reference with the 
same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will mak? the full text availa
ble. 

TITLE 

Inspection of supplies 
Fixed Price (Apr 1984) 

CITATION 

FAR 52.246-2 
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SECTION F. DELIVERIES AND PERFORMANCE 

F-1. PERIOD OF PERFORMANCE: 

The period of performance for this Job Order shall commence upon 
award of the Job Order and proceed through the end of the period 
of availability as set forth below: 

F-2 PERIOD OF AVAILABILITY: 

The period of availability of the vessel shall b~ from on/or about 
03 April 1989 and shall continue for exactly 47 calendar days. 
The 47 calendar days shall be i~clusive of the date on which the 
availability commences. 

F-3. GUARANTEE PERIOD: 

For purposes of Guarantee, th~ guarantee period shall commence 
upon redelivery and acceptance of the vessel by the Government. 

F-4. CONTRACT COMPLETION DATES: 

Offerors are advised that the specification may contain require
ments for performance and/or delivery of specified effort or items 
at specified times differeritthan the overall redelivery or con
tract completion dates . 

F-S. LIQUIDATED DAMAGES - SUPPLIES, SERVICES, OR RESEARCH AND 
DEVELOPMENT (APR 1984) (FAR 52.212-4) 

(a) If the Contr~ctor fails to deliver the supplies or perform the 
services within the time specified in this Contracti or an ex
tension~ the Contractor shall, in place of actual damages, pay to 
the Government as fixed, agreed, and liquidated damages, for each 
calender day of delay the sum of $1?,100.00. 

(b) Alternatively, if delivery or performance is so delayed, the 
Government may terminate this Contract in whole or in part under 
the Termination for Default - Supplies and Services clause in this 
Contract and in that event. the Contractor shall be liable for 
fixed, agreed. and liquidated damages accruing until the time the 
Government may reasonably obtain delivery or performance of similar 
supplies or services. The liquidated damages shall in addition to 
excess costs under the Termination cl~use. 

(c) The Contractor shall not be charged with liquidated damages 
when the delay in delivery or performance arises ou~ of causes 
beyond the control and without the fault or negligence of the 
Contractor as defined in the Termination for Default - Supolies 
and Services clause of this Contract . 
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SEctION G. CONTRACT ADMINISTRATION DATA 

G-1. INVOICES: 

The Contractor shall submit invoices for progress payments to: 

Commander, Military Sealift Command, Pacific 
Disbursing Office, Code P-522 
Invoice Control Section 
Oakland, CA. 94625-5010 

NOTE: In accordance with FAR 52.216-7 (b) (1) the final invoice 
or voucher for payment shall be marked "Final" . 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS 

H-1. LOCAL LAWS AND REGULATIONS: 

The Contractor shall comply with all applicable laws and regula
tions of the locality where the work is performed, including those 
concerning occupational safety and health. 

H-2. COMPLETION TIME OF WORK: 

Clause 2 of the Master Agreement for Repair and Alteration of 
Vessels provides for an adjustment in. the completion time of the 
work under Job Orders when changes have been ordered and such 
changes cause an increase in the time required for performance. 
It is to be noted, however, that changes ordered do not of neces
sity cause an increase in the time required for performance. 
Accordingly, Contractorsshail complete all additional work within 
the availability period, unless an extension of .time is requested 
by the Contractor in writing and is authorized in writing by the 
Contracting Officer. 

H-3. FEES AND CHARGES: 

Unless otherwise specifically provided in the. specifications any 
and all fee,=,. and chClrges incLlrr.ed as Cl. result of compliance with 
Clause 5(b) of the Master Agreement with respect to obtaining the 
approval of regulatory bodies cited therein shall be bbrne by the 
Contractor . 

H-4. COMPLETE AND FINAL EQUITABLE ADJUSTMENTS: 

Whenever the Contractor submits a Request for an Equitable Ad
justment (REA) due to any fact or circumstance regarding a Change 
Ot-der, ~'Jhetl-Jer formal or 11 construct i ve, 11 under the "change:;" 
clause or any other clause of the Contract, such request(s) shall 
include all adjustments (including,"but not limited to, adjust-
ments arising out of delays or disruptions or both caused bv such 
Change Order) to which the Contractor feels he is entitled under 
the provisions of this Contract. The foregoing requirements shall 
not preclude the Contractor from revising or resubmitting the 
aforesaid request prior to agreement upon the equitable adjustment 
f or the J:hange Ordet-. Upon t-he e:.:ecLft i on of the SLIPP 1 emental 
agreement setting forth the equitable adjustment for Change Orders, 
and Requests for Equitable Adjustment (to any such Change Order) then, 
e:·:cept as the. parties may otherwise e:·:pressly agree in the afore-
said supplemental agreement, the Contractor shall waive any right 
under tt-H? "Chc:mge~; 11 c l.::tuse or any other clause of th is contract to 
further equitable adjustments attributable to such facts or circum
stances givlng r-ise to the aforesaid Change Order or REA and, in 
any event, such right shall be deemed to have been so waived . 

10 
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SECTION H. SPECIAL CONTRACT REQUIREMENTS 

H-5. ORDER OF PRECEDENCE (JAN 1986) (FAR 52.215-33) 

Any inconsistency in this solicitation o~ cont~act shall be 
~e.solved by giving p~ecedence in the following o~de~: (a) the 
SchedLlle (e:·:cluding the specifications); (b) ~ep~esentations and 
othe~ inst~uctions; (c) cont~act clauses; (d) othe~ documents, 
exhibits, and attachments; and (e) the specifications. 

H-6. OVERTIME POLICY: 

The Cont~acto~ may expe~ience a need fo~ ove~time to accomplish 
wo~k ~s a ~esult of a Supplemental Ag~eement o~ Chang~ O~de~ fo~ 
supplemental, o~ eme~gent wo~k, ~equi~ed du~ing the pe~fo~mance 
pe~iod of this Job O~de~. Howeve~, the Cont~acto~ is he~eby 
alerted that no overtime pay will be conside~ed in the price or 
equitable adjustment to be paid by the Gover~ment on account of a 
Change Order O~ Supplemental Agreement unless the Cont~acto~ has 
~eceived prior approval of the Contracting Officer to work ove~
time. 

If overtime is required, the Contractor shall submit his written 
request to the Contracting Officer; providing as a minimum the 
following information: 

Job Order Number 
Technical Specification No. 
Change Order No. or Request for Quotation No. 
Overtime Hours Requested 
Premium Pay Rate ($) 
Reason for Request 
F't-opo~;ed Cost 

It is recognized that there may be an occasion when the required 
work and time frames are so critical that sufficient ti~e does not 
permit the Contractor to initially submit his overtime request, in 
writing, to the Contracting Officer. In this case the Contracto~ 
is authorized to contact the Contracting Officer by telephone to 
request that overtime be approved, and providing as a minimum the 
same information requi~ed above. The Contr~ctor's telephone re
quest shall be followed by a confirmation letter, to be received 
by the Contracting Office~ no later than five days after such 
verbal request. 

Under no circumstances shall the Contractor proceed to work over
time without the p~ior approval of the Contracting Officer. 
(Note: Pr i or approval can be in tr,e f o~m of: ( 1) a tel ephone 
call from the Contracting Officer to the Contractor followed by an 
official letter, or (2) an official lette~ from the Contra~ting 
[Iff i CE'r. ) 
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H-7 . CHANGE ORDER ACCOUNTING: 

The Contractor shall, for each Speification Itme and Change Order 
or series of related changes, maintain separate accounts, by Job 
Order or other suitable accounting procedures, of all incurred, 
segregable, direct costs of work (less allocable credits), both 
changed and not changed, allocable to the change. TheContractor 
shall maihtain such account until the parties agree to an equit
able adjustment for the changes or the matter is conclusively 
disposed of in accordance with the Disputes Clause~ 

H-8. GOVERNMENT FURNISHED MATERIALS: 

The Government will deliver the Government Furnished Material/ 
Equipment to the Contract6r, unless otherwise specifi~d, and 
the Contracting Officer will designate a representative in the 
nearest MSC Office to maintain the necessary property records • 

12 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

The Director, Material Division, Engineering Office, COMSCPAC, 
(415) 466-4873 (hereinafter referred to as "Material Division") is 
designated as the Contracting Officer's representative to ~aintain 
necessary property records in connection with this Job Order. 

The Contractor shall furnish the Material Division or appropriate 
MSC Office with the names of persons authorized by the Contractor 
to receive and accept Government property furnished under this Job 
Order. 

In addition to the requirements called out in MSC General Techni
cal Requirement, Item No. 031 the Contractor shall, upon receipt of 
Government Furnished Material/Equipment, open and inspect all 
material and report same on Custody Receipt (MSCP FORM 4430-2). 
The original and two (2) copies of the form, together with avail
able copies of receipted Bills of Lading and/or invoices attached, 
shal1 be f m-waroded to the Mater i al Di vi si on' or the MSC Of f i ce, 
which ever is appropriate. In the event material received is 
damaged or inspection reveals items ar~ missing, the Contractor 
shall immediat~ly report same on Material Discrepancy Report (Form 
12ND 3429) and make distribution as above. 

It is anticipated that the Government Furnished Material/Equipment 
will be available to the Contractor in sufficient time to enable 
the Contractor to meet the performance dates of this Job Order . 

If the Contractor does not receive the applicable Government 
Furnished Material/Equipment, five working days prior to starting 
a speCification item, the Contractor is required to notify the 
Contracting Officer by: 

Telephone 
or Tel e>: 
or DEX 

(415) 466-4898 
910 366-7338 MSCPAK OAK TWO 
(415) 466-4!!112 

In the event the Government Furnished Material/Equipment is still 
not available to the Contractor in sufficient time for the Con
tractor to ~eet his performance schedule as required in Technical 
Specifications Job Order, and the Contractor is unable to re
schedule the wor~ without incurring delay and disruption, he shall 
notify the Contracting Officer, in writing, and in sufficient 
detail so that the Contracting Officer can make a determination of 
the delay if any. and make an equitable adjustment to the perfor
mance dates or the Contract price, or both, in accordance with the 
II Changes II Cl ause Df the MCilos.ter Sh i P Repai r Agreement . 
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SECTION H, SPECIAL CONTRACT"REQUIREMENTS (CONTINUED) 

H-9. STATEMENT OF MANUFACTURER'S REPRESENTATIVE: 

On any specification item which calls for supervision by the 
manufacturer's representative, the Contractor shall submit a 
statement of supervision exercised by th~ representative, which 
has been prepared and signed by the representative. The statement 
shall include certification th~t work was either performed to th~ 
satisfaction of the representative, or that deficiencies, explici
tly identified by the manufactur~r's representative, exist. The 
original and four copies of each ~tatement sh~ll be delivered to 
the MSC Representative. 

H-irZl. ADDITIONAL REQUIREMENTS: 

a. The Contractor shall schedule performance of the work items so 
as to permit Lip to 3, 5!21121 man-hours to be performed as "Addi ti onal 
Requirements" (including supplemental or emergent work), in accor
dance with the aforementioned work items, during the Contract 
period of performance, without ca~sing d~lay or disruption to the 
work performed under this Contract, and other Government contract, 
or any other work in process for the Government. Notwithstanding 
any provision of the Contract including the "Changes" clause to the 
contrary, pricing of "Additional Requirements" for LIP to and including 
3,500 man-hours shall not include any amounts of delay or disruption 
nor shall the delivery dates of any ship under the Government Contract 
be e:-:tended by reason of or as a result of "Additional Requirements." 
These 3,500 man-hours are only an estimate and the actual number of 
man-hours required may be less. "Additional Requirements" authorized 
after the vessel has been in the Contractor's yard for 30 days will 
not exceed 10 percent of the total estimated 3,500 man-hours. 

b. A man-hour shall include labor expended both in direct produc
tion and ~upport trades (e.g., ri~gers, crane operators, laborers, 
quality assurance/control, supervision, and similar non-production 
functions) which would normally be charged direct. 

c. "Add it i onal Requi t-ements" may be ordered by the Contract i ng 
Officer pursuant to the authority of the "Changes" clause or as 
mutually agreed by the parties under a supplemental agreement up 
to and including 3,500 man-hours of work. 

d. "Addi ti onal Requi rements" wi 11 be pri ced LISi ng the burdened 
composite man-hour labor rate as defined in Section B. Whenever 
wor k covered by the "Addi t i onal F:equi rements" is requi red by the 
Government, the Contracting Officer, a price proposal for the 
accomplishment of such work or the Government will issue a unila
teral Change Order. The Contractor and the Contracting Officer 
shall negotiate the scope of the effort. If a fair and reasonable 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

target price cannot be reached between the Contractor and the Con
tracting Officer, the Contracting Officer res~rves the right to: 
(1) have the work performed by the Government (2~ complete the work 
for accomplishment by a third party Contractor at the overhaul site 
concurrent with the Contractor's continued performance; or (3) defer 
the work to a designated post-overhaul repair period which will be 
the subject of a separate competitive procurement. 

e. "Additional Requirements" does not include work performed pursLlant 
to the clause of this Contract entitled "Inspection of Supplies" or 
any provisions related to correction of defects. 

H-ll. TASKS 

The ship's technical crew, Government personnel and others 
will perform various maintenance, modification and documentation 
tasks for which the shipyard contractor will have no responsibility 
except as indicated within this specification. Personnel, while 
performing these tasks, will in no way interfere with the shipyard 
contractor's effort to meet the requirements as stipulated in this 
specification. 

DOCKSIDE REQUIREMENTS: 

While the ship is in the shipyard or dockside for modifications, no 
other ship will be docked alongside of or tied to this ship. 

H-13. TESTING AND QUALITY ASSURANCE 

i. Scope 

1.1 Title: Contractor Inspection System Requirements 

2. Ref erences· 

3. Requirements 

3.1 Provide and maintain an inspection svstem accept
able to the Government in accordan~e with reqUirements contained 
her-ein. 

.. ,.. -. "-'. ~ Quality Assur-ance Plan/Manual 

3.2.1 The Contr-actor- shall document his inspec
tion system. identifying the method of implementing and requir-e
ments contained herein. Implementation of the Contr-actor's System 
shall be through a Quality Assur-ance Plan or Manual. The Quality 
Assurance Plan or Manual shall be approved for use fer the.'Senior 
Shipyard Official and shall be available for review bv tne Govern
ment prior to the initiation of productive work. It shall as a 
minimum irlclu.jE~: 
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SECTION H. SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

'3.2.1.1 A functional organization chart 
showing overall company management, including the quality 
assuranceorganiz~tion. 

3.2.1.2 A description of the Contractor's 
Quality Control System. 

3.2.1.3 The assignment of specific respon
sibility for the following elements of Quality Control 'including 
written procedures specifying the methods of impl~mentation. 

3.2.1.3.1 Performance and 
witnessing of tests and inspections. 

3.2.1.3.2 Preparation and 
maintenance of records. 

3.2.1.3.3 Control of non-
conforming material. 

3.2.1.3.4 Corrective action 
system. 

3.2.1.3.5 Receipt inspection. 

3.2.1.3.6 Subcontractor control. 

3.3 Testinq and Inspections 

3.3.1 Inspection personnel shall be qualified to 
perform the duties assigned and authorized to make anacceptl 
reject determination of your company. 

3.3.1.1 Submit a list of Contractor 
personnel authorized to witness, accept and sign off inspections 
and tests listed on Cont~actors Test and Inspection Records 
(TIRs). Include personnel title/position in your company. 

3.3.1.2 submit a list of subcontractor's 
personnel who you have authorized to witness, accept and sign off 
inspections and tests listed on TIRs for your company. Include 
names and locations of subcontractors and work, by item number a~d 
paragraph, that they are to accomplish. 

3.3.2 The Contractor shall verify that all tests, 
inspections and work conform to job order requirements prior to 
presentation to the MSC Representative for acceptance. In the 
event that specific criteria are not provlded in the work item, 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

the Contractor shall verify that the tests, inspections or work 
meet Regulatory Body Requirements (ABS, USCG, etc.) prior-to 
presentation to the MSC Representativ~ for acceptance. Final 
determination of acceptability shall be made by the MSC Port 
Engineer. -

3.4 Documentation 

3.4.1 Contractor Inspection Records 

3.4.1.1 The Contractor shall prepare a 
Test and Inspection Record (TIR) for each specification item in 
the job order which requires productive work. TIRs shall be 
developed for each specification work item prior to productive 
work being accomplished for that item. 

3.4.2 For each specification item in the Job 
Order, the Contractor shall prepare a Test and Inspection Record 
(TIR) which shall as a _minimum include the following: 

3.4.2.1 Each TIR shall be identified 
by Specification Number, Ship and Work Item Number. 

3.4.2.2 Each TIR shall provide identifica
tion of each unit to be inspected by name, number, and location 
(e.g. Number 2 SSTG, Port Condenser, Cargo Wihch Number 12, etc.). 
Where multiple units are contained within a work item, an entry on 
the TIR shall be made for each unit. 

3.4.2.3 Each TIR shall list the specific 
inspection or test and the acceptance/rejection criteria. 
Acceptability or rejection of each inspection attribute shall be 
indicated and shall be signed and dated by authorized personnel. 
All TIR shall be updated ~s work progresses and maintained 
current to within 24 hours. 

3.4.3 Inspection Attributes - The Contractor 
shall list, on the TIR, all tests and inspections contained in 
each work item. In ~ddition, the Contractor shall include the 
following types of inspection, as applicable in the TIR even 
though they may not be identified as a required inspection by the 
work item. 

3.4.3.1 Pertinent tolerances, clearances 
and condition~ found upon disassembly/opening of equipment, 
machinery components or spaces. 

3.4.3.2 In progress verification, ~nclud
ing refit/final tolerances, clearances, alignment, tests, ~leani
ness and internal condition prior to closure, fit-up and welding . 
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SECTION H. SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.4.3.~ Verification of item completion 
including prerequisite for operational testing (i.e., lubrication, 
continuity checks, rotation) and final test with supporting data. 

3.5 Maintenance of Records 

3.5.1 The Contractor shall maintain records of 
completed TIRs including inspection records generated by sub
contractors for a period of six months after contract completion. 

The records shall document the specific inspection actions or 
tests and shall provide objective quality evidence of completed 
work and form the basis for acceptance of the work. The records 
shall include documentation of reiected work, corrective action 
taken and objective quality evidence which the Contractor bffers 
as assurance of the conformance to the specifications. Records 
provided by the subcontractor may be incorporated in the inspec
tion and test documentation, or if maintained as separate documen
tation, shall be referenced therein and be readily available for 
review by the Government. 

3.5.2 The inspection record shall, for each Work 
Item, reference any Quality Deficiency' Records (QDRs) issued by 
MSC for which a written response is required from the Contractor 
to the Government. The Contractor shall respond to all ODR's 
within 24 hours after receipt. 

3.5.3 During the performance of the Job Order, 
records shall be maintained at a location accessible to the site 
of the work and be available for review by the Government during 
working hours. 

3.5.4 Contractor's inspection records are an 
integral part of the work, therefore, MSC will consider the Work 
Item incomplete if the Contractor's documentation and records 
are not complete. 

3.5.5 Records shall include all TIRs, subcon
tractor inspection reports, material certifications a~d receipt 
inspection records. 

3.6 Nonconforminq Material 

Establish and maintain a positive system for 
controlling material which is not in conformance with contract 
requirements. The system shall identify and segregate noncon
formi~g material . 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.7 Corrective Action 

3.7.1 The Contractor's corrective action shall 
provide for prompt correction of defects whether found by the 
Government or by the Contractor's or subcontractor's personnel. 
When such defects are reported by the Government and require a 
written response indicating corrective action taken or the date by 
which a specific corrective action will be complete. 

3.7.2 The Contractor's corrective action shall 
provide for the correction of the cause of defects in work or 
procedures when reported by Government to the Contractor by 
Quality Deficien~y Reports (QDRs) or by letter. 

3.8 Receiving Inspection 

3.8.1 The Contractor shall notify the Port 
Engineer immediately upori arrival of any/all Government Furnished 
Material at their facility. 

3.8.2 Contractor shall maintain records to sub
stanti~tereceipt/inspection of all Government Furnished Material 
(GFM) , also Contractor Furnished Material requiring regulatory 
certification, material purchased to MIL-SF'Et or required by 
specification to conform to specific criteria, and all equipment 
or components including valves, that require a lead-time for 
delivery in excess of 7 days. 

3.8.3 Receipt inspection shall as a minimum, 
verify quantity, size, generic type, nameplate data, lnspection 
for damage and completeness of assembly. 

3.8.4 Contractor receipt inspection of GFM shall 
be performed within 24 hours of arrival of material at Contrac
tors facility. Discrepancies in GFM shall be reported to the 
Port Engineer im~edi~tely followed by a written report within 24 
hours of discovery. Receipt in~pection reports shall also be 
provided within 24 hours period for all GFM that has 
satisfactory passed inspection. 

3.9 Subcontractor Control and Evaluation 

3.9.1 The Contractor shall establish procedures 
for selection of subcontractors and control of subcontractor 
quality, including: 

3.9.2 Procedures for selection of qualified sub
contractors based on evaluation and assessment of the subcontrac
tor's quality ~ontrol, facilities and available resources. as 
appropriate, to perform the specific type of work. 

1n 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.9~3 Procedures for transmittal o~ ~ll 
technical, design and quality requirements to the subcontractor. 
quality requirements shall include the inspections and tests 
required by the Work Item as well as Contractor inspection at the 
subcontractor's plant when such action is necessary to assure 
product conformance. 

3.10 Calibration 

3.10.1 Only calibration equipment shall be used to 
perform tests and inspections. 

3.10.2 Test and measuring equipment shall be with
in recognized calibration limits and shall be calibrated against 
standards traceable to the National Bureau o{ Standards. 

3.10.3 Calibration equipment shall be identified 
with a label stating date of calibration, due date and certifying 
agency. 

3.10.4 Calibrated equipment sh~ll be used for all 
pressure and weight testing, measurements of electrical valves, 
balancing operations, tachometers and other indirect measuring 
devices used for inspection or to record data or dimensions re
quired by specifications . 

3.11 Regulatory Inspections 

3.11.1 The Contractor shall provide copies of the 
job order specifications to the cognizant ABS and USCG Area Repre
sentatives. The Contractor shall request a review of specifica
tions to identify the specific attributes for which their inspec
tion is deemed mandatory. The Contractor shall incorporate these 
inspections in the TIRs. 

3.11.2 During the performance of JOb order the 
Contractor shall be responsible for notifying both ABS and USCG 
and coordinating and scheduling their inspections. 

3.12 MSC Inspection 

3.12.1 When specifi~ation items require that a MSC 
RepresentativeCi.e. Port Engineer, Chief Engineer and others that 
may be designated by the item) accept and/or witness in process 
work, completed work, testing or inspections, the Contractor shall 
provide notifi~ation to the designated personnel at least four (4) 
but not more than 24 hours in advance of the work sequence to the 
witnessed or approved. When work to be witnessed or approved is 

20 
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SECT rON H, SPEC I AL CONTRACT· RE·QU I REMENTS (CONT I NUED) 

to occur- aft.el'" normal day shi-ft wOl""kin; hours or on III weetk;:;d\ ·the 
MSC Representative shall be notified at least..ofour hOl.ll""s b.~e 
the end of the last pr-eced1ng regular work Shl-ft. Co_' 

; " 

3.12.2 ~he MSC POl""t Engineer may designate work 
sequences, in addition to those 1denti-fiad bY the specification 
item, that are to be observed or inspected by a M5C Representative 
orr'"&gulator'"Y body. The notificaticn reQuirements of 3.12.1 shall 
also apply to those designated work .equences. . 

3.12.3 MSC Inspect.ion is an independent function. 
of the C;over-nment and does not rel ieve the Contractor" of "the"
responsibility forper'"forming the tests and inspections ra~uired 
by tn. specification or those considered necessar'"Y t.o ensure 
product conformanc~. 

3.12.4 All inspections specified within tne 
specifica.tion wOl""k item al"'e "m~ndatory" inspections. Th~ Contrac
tor'" shall not proceed beyond this point without prier approval 
from the desiQnatad MSC Port EnQin •• ~. 

3.13 Submission of Rmcords 

3.13.1 A copy of all records ~$ defined by 3.~ 
shall be submitted to MSC Code P-4E9 within 10 days of contract 
completion • 

.. ~ -'e •. 3.12.2 A Contr'"actcr shall m~intain original copies 
in accor-dance with~3.5. 

H-14. FACILITIES 

Complete the enclosed MSC Ship Repair'" Facility Survey form 
(MSC Ferm 4330/26) ATTACHMENT J-S. Note the followinQ special 
instructions when completing the form. 

. i • . .. '. .. ~ . 
a) On sheet 2 of :i, the "USSRVICES A~AII...ABLE" block should 

include only those services which are permanently installed. 
Tempol"'ary service capability should be listed on sheet 5 of 5. 
Identify which drydock will be used for this availability 
(dr'"ydocki~g) and include a copy of the certification for the at 

dl"'ydock, if drydcckinQ is applicable to this solicitation. 

b) Photocopies of ~rane c:el"'tification data will be 
supplied. 

c) The following instn.lctions apply to the requirft.d 
sUbmittal$ list loc~ted on sheet 5 cf ~. 

(1) Submittal number 1: 5ubmit ~s instructed. 
(2) Submitt~l number 2: submit a5 in$tr'"ucted. 

21 ,'. ~'< :'.~" •• 
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SECTION H, SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

(3) Submittal number 3: submit as instructed; list 
only equipment (e.g. lathes, presses, pipe benders, band saws, 
welding machines, et~.), do not list expandable equipment (e.g. 
portable hand held tools). 

(4) Submittal number 4: 
(5) Submittal number 5: 
(6) Submittal number 6: 

list subcontractor locations. 
(7) Submittal number 7: 

do not submit. 
do not submit. 
submit as instructed, do not 

do not submit. 

d) Use additional sheets as necessary to give a complete 
description of your f~cilities. 

Describe specifically the capability to lift and remove 
sheets of steel plating, winch(es), and ram tensioner(s) from ship 
and to lift and return this equipment/material to the ship. 

H-15. ANTI-KICKBACK PROCEDURES (FEB 1987) FAR 52.203-7 

(a) Definitions 

"f:::ickback", as used in this clause, means any money, 
fee commission, credit, gift,gratuity~ thing of value, or compen
sation of any kind which is provided, directly or indirectly, 
to any prime contractor, prime contractor employee, subcontractor, 
or subcontractor employee for the purpose of improperly obtaining 
or rewarding favorable treatment in connection with a prime con
tractor or in connection with a subcontract relating to a prime 
contract. 

"Person", as used in this clause, means a corporation, 
partnership, business association of any kind, thrust, joint-stock 
company, or individual. 

"F'rime Contract.or", as used in this clause, means a 
contract or contractual action entered into by the United States 
for the purpose of obtaining supplies, materials, equipment, or 
services of any kind. 

"Prime ContractL!al Employee", as used in this clause, 
means any officer, partner, employee, or agent of a prime contrac
tor. 

"Subcontract", as used in this claL!se, means a contract 
or contractual action entered into by a prime contractor or sub
contractor fore the purpose of obtaining supplies,materials, 
equipment, or services of any kind under a prime contract . 
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SECTION H, SPECIAL. CONTRACT REQUIREMENTS (CONTINUED) 

(ii) direct that the Contractor withhold from sums 
owed the subcontractor, the amount of th~kickback. The Contract
(ng Off i cer may ordet- that moni es wi thhel d Linder thi s subparagraph 
be paid over to the Government unless the. Government has already 
offset those monies under subparagraph (i) above. In the latter 
case, the Contractor shall notify the Contracting Officer when the 
monies are withheld. 

(5) The Contractor agrees to incorporate the substance 
of this ~lause, including this paragraph (5), in all subcontracts. 

21 
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PART II - CONTRACT CLAUSES 

SECTION I. CONTRACT CLAUSES 

I-I. Clauses 1 through 34 of the Master Agreement for Repair and 
Alteration of Vessels and the clauses set forth in DOD FAR Supple
ment 217.7104(a) pursuant to the Master Agreement for R~pair and 
Alteration of Vessel.s ar~ hereby incorporated into this Job Order 
by reference. 

1-2. The following clauses from the Master Agreement for 
Repair and Alteration of Vessels are applicable to this Job 
Order and are incorporated into this Contract by reference. 

Clause No. 

Clause 

Clause 36 

Clause 37 

Clause 38 

Clause 39 

Clause 40 

Clause 41 

Clause 42 

Clause 43 

Cl ause 44 . 

Cl au!;e 45 

Clause 46 

Title 

Reserved 

Buy American Act and the 
Balance of Payments Program 
(AF'R 1985) 

Notice to the Government of 
Labor Disputes (APR 1984) 

Patent Indemnity (APR 1984) 

Reserved 

Contract Schedule Subline 
Items Not Separately Priced 
Withholding of Billing and 
Payment (NOV 1970) 

Reser-ved 

F,eserved 

Security Requirements 
(~~PR 1984) 

Utilization of Small 
Business Concerns and 
Small Disadvantaged 
Business Concerns 
(JUN 1985) 

Small Business and Small 
Disadvantaged Business Sub
contracting Plan (APR 1984) 

Examination of Records by 

Citation 

DFARS 252.225-7001 

FAR 52.222-1 

.FAR 52.227-3 

DFARS 252.204-7000 

FAR 52.2!214-2 

FAR 52.219-8 

FAR 52.219-8 

Comptroller General (AF'F.: 1984) FAR 52.215-1 
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• Clause 47 

CI aLlse 48 

Clause 49 

Clause 51 

Clause 

Clause 

Clause 54 

• CI a.use 

Clause 56 

Clause 57 

Clause 

Clause 59 

Cl ause 6(i 

Clause 61 

Clause 62 

• 
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SECTION I, CONTRACT CLAUSES (CONTINUED) 

Gratuities (APR 1984) 

Convi ct Labor (-APR 1984) 

Defense Priority and 
Allocation Requirements 

FAR 52. 2Q13-3 

FAR 52.222-3 

(MAY 1986) FAR 52.212-8 

Utilization of Labor Surplus 
Area Concerns (APR 1984) FAR 52.220-3 

Labor Surplus Area Sub-
contracting Program (APR 1984) FAR 52.220-4 

Limitation on Withholding 
of Payments (APR 1984) 

Equal Opportunity Preaward 
Clearance of Subcontracts 
(AF'F\ 1984) 

Subcontracts (Fixed-Price 
Contrc:.~cts) (JAN 1986) 

Government Property 
(Fixed Price Contracts) 
(APR 1984) 

Reserved 

Reserved 

Reserved 

Price Reduction for Defective 
Cost or Pricing Data 

FAR 52.232-9 

FAR 52.222-28 

FAR 52.244-1 

FAR 52.245-2 

(APR 1984) FAR 52.215-22 

Price Reduction for Defec~ive 
Cost or Pricing Data - Mod-
ifications (APR 1985) FAR 52.215-23 

Duty Free Entry (APR 1984) FAR 52.225-10 

Duty - Free Entry of 
Qualifying Country End 
Products and Supplies 
(AL.H3 1984) 

2G 

DFARS 252.225-7008 
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• Clause 63 

Clause 64 

Clause 65 

Clause 66 

Clause 67 

Clause 68 

Clause 69 

Clause 71:i 

CI allse 71 
I J. 

• Clause -,,.., 
I"::' 

Cl allse 73 

Clause 74 

Clause 75 

Clause 76 

Clause 77 

C~. C\use 78 

Clause 79 

C I C!.use 8(j 

• 
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SECTION I, CONTRACT CLAUSES (CONTINUED) 

Reserved 

Required Source For Jewel 
Bearings and Related Items 
(APR 1984) 

Required Sources for Mini
ature and Instrument Ball 
Bearings (JUL 1971) 

Int.rest (APR 1984) 

Competition in Subcontract
ing (APR 1984) 

Reserved 

FAR 52. 2!ZI8-1 

DFARS 252.208-7000 

FAR 52.232-17 

FAR 52.244-15 

Audit - Negotiated (APR 1984) FAR 52.215-2 

Reserved 

Subcontractor Cost or 
Pricing Data (APR 1985) FAR 52.215-24 

Subcontractor Cost or FAR 52.215-25 
Pricing Data - Modifications -
(APR 1985) 

Value Engineering (APR 1984) FAR 52.248-1 

Reserved 

New Material (APR 1984) FAR 52.2UZI-5 

Listing of Used or Reconditioned 
Material, Residual Inventory and 
Former Gov't Surplus Property 
(APR 1984) FAR 52.210-6 

Reserved 

Utilization of Women-Owned 
Small Businesses 
(AUG 1986) 

Material Inspect. and Re
ceiving Report (DEC 1969) 

Reserv(?d 

FAR 52.219-13 

DFARS 252.246-7000 
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Cl8Llse 81 

ClaLlse 82 

ClaLlse O~ \.J'_' 

Cl aLlse 84 

Clause 85 

Cl aLlse 86 

Clause 87 

Cl aLlse 88 

ClaLlse 89 

Clause 9!2) 

ClaLlse 91 

ClaLlse 92 

ClaLlse 9::::, 

ClaLlse 94 

ClaLlse C\<=-
7~1 

Clause 96 

Clause 97 

RFP NO.: N62383-89-R~0017 

SECTION I, CONTRACT CLAUSES (CONTINUED) 

Government Delay of Work 
(APR 1984) 

Reserved 

Reserved 

Cost Accounting Standard 
(AUG 1986) 

Reserved 

Notification of Changes 
(APR 1984) 

Engineering Change Proposals 
(AUG 1985) 

Reserved 

Availability of FLlnds 
(AF'R 1984) 

Reserved 

Preference for Domestic 
Specialty Metals (OCT 1980) 

Preference for United States 
Flag Air Carriers (APR 1984) 

Reset-ved 

Reserved 

Certification of ReqLlests for 
Adjustment or Relief Exceeding 

FAR 52.219-15 

FAR 52. 23!21-3 

FAR 52.243-7 

DFARS 252.243-7000 

FAR 52.232-18 

DFAR 252.225-7012 

FAR 52.247-63 

$100,000 (FEB 1980) DFAR 252.233-7000 

Qualifying Country Sources 
as Subcont~actors (OCT 1980) 

Stop Work Order (APR 1984) 

DFAR 252.225-7002 

FAR 52.212-13-

1-3. CLAUSES INCORPORATED BY REFERNCE (APR 1984) (FAR 52.252.2) 

The following clauses, from the Federal Acquisition Regulations, 
and the Dafense Department Supplement, are incorporated into this 
Job Order by Reference, upon the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer 
will make their full text available . 
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I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

II. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION 
SUPPLEMENT (48 CFR CHAPTER 2) CLAUSES 

Title 

Facilities Capital Cost of 
Money (APR 1984) 

Waive~ of Facilities Captial 
Cost of Money (APR 1984) 

Agg~egate P~icing Adjustment 
(APR 1985) 

Rest~ictive Ma~kings in 
Technical Data (APR 1988) 

·Taxes - Cont~acts Pe~fo~med 

in U.S. Possessions o~ Pue~to 
Rico (APR 1984) 

Discounts for Prompt Payment 
(JULY 1985) 

Subcontracts Fixed-P~ice 
Cont~acts (JAN 1986) 

Inspection of Supplies
Fixed Price (APR. 1984) 

Inspection of Services
Fixed Price (APR 1984) 

Responsibility for 
Supplies (APR 1984) 

Limitation of Liability -
Services 

Required Sources for 
Forgi~g and Welded 
Anchor Chain Items 
(AUG 1985) 

Citation 

52 . 215~3J!j 

52.215-31 

252. 215-71Z112l!21 

252.227-712118 

52.229-5 

52. 23~2J-5 

52.244-1 

52.246-2 

52.246-4 

52.246-16 

52.246-25 

252.21218-71211215 

29 
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SECTION I, CONTRACT CLAUSE (CONTINUED) 

Required Souces for 
High Carbon Ferrochrome 
(AUG 1984) 

Restriction on Subcontractor 
Sales to the Government (JUL 1985) 

Economic Purchase 
Quantity-Supplies 

Integrity of Unit Prices 
(JUNE 1985) 

Protest After Award 
(JUNE 1985) 

Authorized Deviation in 
Clauses (APR 1984) 

Changes-Fixed Price (AUG 1987) 

Pro~pt Payment (FEB 1988) 
(Replaces MSRA Clause 31) 

252. 2!218-7!211213 

52.2tZJ3-6 

52.21217-4 

52.215-26 

52.2:;3-3 

52.243-01 

52.232-25 

1-4. The following replaces Clause 17 of the MSRA, as follows: 

CLAUSE 17 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION (MAR 1986) CDFAR 7-1!ZI3.16(a) , REVISED) 

This contract, to the extent that it is of a character specified 
in the Contract Work Hours and Safety Standards Act (40 U.S.C. 
327- 333), is subject to the following provisions and to all other 
applicable provisions and exceptions of such Act and the regula
tions of the Secretary of Labor thereunder. 

(a) Overtime Requirements. No Contractor or subcontractor con
tracting any part of the Contract work which may require or in
volve the employment of laborers and mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or 
she is employed on such work to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives compensa
tion at a rate not less than one and one-half times the basic rate 
of pay for all hours worked in e~cess of forty hours in such 
II'Jorkweek. 

(b) Violation; liability for unpaid wages; liquidated damaqes. 
In the event of any violation of the provisions set forth in 
paragraph (a) of thi5 clause. the Co~tractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In 
addition. such Contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
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SECTION I, CONTRACT CLAUSE (CONTINUED) 

District of Columbia or territory, to such District or to such 
territory) for liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the pro-' 
visions set forth in paragraph (a) of this clause, in the sum of 
$10 for each calendar day for which such individual was required 
or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the pro
visions set forth in paragraph (a) of this clause. 

(c) Withholding for unpaid wages and liquidated damages. The 
Contracting Officer shall, upon his o~ her own action or upon 
written request of an authorized representative of the Department 
of Labor, withhold or calIse to be withheld from any moneys payable 
on account of work performed by the Contractor or subcontractor 
under any such contract or any other Federal contract with the 
same prime Contractor, or any other Federally-assisted contract 
subject to t- e Contract Work Hours and Safety Standards Act, which 
is hel d by L'e same pri me Contractor, SllCh sums as may be deter
mined to be necessary to satisfy any liabilities of such Contrac
tor or subcontractor for unpaid wages .nd liquidated damages as 
provided in the provisions set forth in paragraph (b) of this 
clause . 

(d) Subcontr a-cts. The Contractor or subcontractor shall insert 
in any subcontracts the provisions set forth in paragraphs (a) 
through (d) of this clause and also a clause requiring the subcon
tractors to include these provisions in any lower tier subcon
tracts. The p~ime Contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontracto~ with the pro
visions set forth in paragraphs (a) through (d) of this clause. 

1-5. The following FAR Clause is printed in its entirety: 

CERTIFICATION OF COl'1MERCIAL PRICIN(3 (JUN 1985) (FAR 52.215-32) 
(APPLICABLE ONLY FOR MODIFICATIONS THAT ARE BEYOND THE SCOPE OF 
THE CONTRACT) 

(a) This clause shall become operative in connection with proposed 
contracts for supplies (as defined in FAR 15.813.1) that will be 
entered into using other than full and open competition, including 
proposed modifications. The Offeror/Contractor ,shall execute and 
submit to the Contracting Officer the following certificate with 
any offer/proposal as required by FAR 15.813.3 or as requested 
by the Contracting Officer, unless the Contracting Officer has 
provided notice that on~ of the exemptions in FAR 15.813-4 
applies. It is the offeror's responsibility to request and 
justify an exemption before the offer/proposal is due . 

3.1 
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SECTION J, LIST OF ATTACHMENTS 

CONTENT OF CONTRACTS: 

(a) Any Contract awarded as a result of this solicitation 
will consist of the following sections of this solicitation: 

I. Part I - The Schedule (Sections A through H) 

II. Part II - Contract Clauses (Section I) 

III. Part III - List of Attachments (Section J) 

IV. Any other material and/or documents specifically 
incorporated by reference into the Contract. 

(b) Part IV of the Solicitation shall not be incorporated 
physically into the contract. However, Section K, "Representa
tions, Certifications and Other Statements of Offerors or Quoters" 
shall be retained in the Contract file, and acceptance of a 
proposal under this solicitation shall incorporate Section K by 
ref erence in the resul tant Contract. (FAR 15. 41!16-1 (b) ) 

J-2. LIST OF ATTACHMENTS: 

Documents, exhibits, and other attachments that will form a 
part of this contract are as follows: 

ATTACHMENT NUMBER 

J-l 

J-2 

J-3 

J-4 

J-5 

TITLE/DESCRIPTION 

Contractor Price Breakdown -
Category "A" Items 

Work Item Specifications for 
USNS OBSERVATION ISLAND, 
MSCF' 89-1.9 

Request for Specification 
Clarification 

Contract Data Requirements List 

MSC Ship Repair Facility Survey 

35 

NO. OF PAGES 

1 

357 

1 

5 

5 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K, REPRESENTATIONS. CERTIFICATIONS AND OTHER STATEMENTS 
OF OFFEROR (CHECK OR COMPLETE ALL APPLICABLE BOXES OR' BLOCKS) 

NOTICE TO OFFEROR 

OFFEROR IS ADVISED THAT A BID SUBMITTED WHICH FAILS TO PROPERLY 
RESPOND TO ALL REPRESENTATIONS AND CERTIFICATIONS AS REQUIRED IN 
THIS SECTION MAY BE DETERMINED TO BE NON-RESPONSIVE AND INELIGIBLE 
FOR AWARD. 

K-l. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION (APR 1985) 
(FAR 52.21213-2) 

(a) The offe~o~ ce~tifies that -

(1) The prices in this offe~ have been a~~ived at 
independently, without, fo~ the pu~pose of rest~icting competi
tion, any consultation, communication, or agreement with any other 
offero~ or competito~ relating to (i) those prices, (ii) the 
intention to submit an offe~, o~ (iii) the methods o~ facto~s 
used to calculate the p~ices offe~ed; 

(2) The prices in this offer have not been and will not 
be knowingly disclosed by the offe~o~, di~ectly o~ indi~ectly,to 
any othe~ offe~or or competito~ befo~e bid opening (in case of a 
sealed bid solicitation) o~ cont~act award (in the case of a 
negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made o~ will be made by the 
offe~o~ to induce any othe~ conce~n to submit o~ not to submit an 
offe~ fo~ the pu~pose of ~est~icting competition. 

(b) Each signature on the offe~ is conside~ed to be a ce~ti

fication by the signato~y that the signato~y -

(1) Is the person in the offero~'s o~ganization respon
sible for determining the prices being offered in this bid or 
p~oposal, and that the signatory has not participated and will not 
pa~ticipate in any action cont~a~y to subpa~ag~aphs (a) (1) th~ough 
(a) (3) above; Ot-

(2) (i) Has been autho~ized, in w~iting, to act as 
agent fo~ the following p~incipals in ce~tifying that those prin
cipals have not participated, and will not pa~ticipate in any 
action cont~a~y to subpa~ag~aphs (a) (1) through (a) (3) above 

3 () 
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SECTION L, INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR 

L-1. INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR 

a. Sealed proposals will be received at the Contracting Office, 
opened the hour and date specified in the solicitation for the 
performance of the work specified in the solicitation and in 
accordance with the terms of the Master Agreement for Repair and 
Alterations of Vessels, as amended. . 

b. Any drawings and s~ecifications accompanying this solicitation 
are an integral part of the solicitation. 

c. The work shall be completed on or before close of business on 
the completion date of the period indicated in Section F. 

d. Liquidated damages as specified in Section F shall be payable 
by the Contractor to the Government in accordance with Clause 12 
of the Master Agreement for Repair and Alteration of Vessels. 

e. Offers must set forth full, accurate, and complete information 
as required by this Solicitation (including attachments). The 
penalty for making false statements in bids is prescribed in 18 
U. S. C. H!!?! 1 . 

f. The quality of workmanship and the inspection of work per
formed will be in accordance with Clause 5 of t~e Master Agree
ment . 

g. In submitting a solicitation response for Ship Repair, a 
vendor must cite the solicitation number and each amendment there
to, if any, and must respond to each certification in this solici
tation. Any bid which does not provide this information may be 
rejected. 

h. Note the affirmative action requirement of the Equal Opport
unity clause which may apply to the contract resulting from this 
solicitation. 

i. Offerors are cautioned to note the "Certification of Nonsegre-
ga.ted Facilities in this solicitation." Failure of a bidder to 
agree to the certification will render his bid non-responsive for 
contracts exceeding $10,000.00 which are not exempt from the 
provisions of the Equal Opportunity Clause. 

j. In accorda.nce wi th the pol icy set forth in the Fi scal Year 
year 1987 DOD Appropriations Act (Section 9101), no offers from 
companies utilizing foreign owned and operated shipyard located 
outside of the United States will be considered for the overhaul, 
repair and maintenance requirements set forth herein . 

1 '~' 
L , 
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SECTION L. INSTRUCTIONS, CONDllIONS, AND NOTICES TO OFFEROR 
(CONTINUED) 

L-2. OSHA REGULATIONS: 

Attention of the Contractor is directed to the Occupational Safety 
and Health Act and to the regulations of the Occupational Safety 
and Health Administration (OSHA) in as much as they apply to all 
ship repair and related work. Nothing in this Job Order shall be 
const~ued as relieving the contractor from any obligations which 
it may have for compliance with the aforesaid.law and regulations. 

L-3. SOLICITATION PROVISIONS INCORPORATED BY REFERENCE: 
(APR 1984) (FAR 52.252-1) 

The following provisions from the Federal Acquisition Regulations, 
and the Defense Department Supplement, are incorporated into 
Section L of the Job Order by Reference: 

TITLE AND DATE 
F.A.R. AND D.F.A.R.S 
REFERENCE 

RATED OR AUTHORIZED CONTROLLED MATERIAL ORDERS 
(APR 1984) SEE SF-33 FOR APPLICABLE RATING 

SOLICITATION DEFINITIONS (APR 1985) 

UNNECESSARILY ELABORATE PROPOSALS OR 
QUOTATIONS (APR 1984) 

ACKNOWLEDGEMENT OF AMENDMENTS TO SOLICITATION 
(APR 1984) 

SUBMISSION OF OFFERS (APR 1984) 

LATE SUBMISSIONS, MODIFICATIONS, AND WITH
DRAWALS OF PROPOSALS (APR 1984) 

RESTRICTION ON DISCLOSURE AND USE OF DATA 
(APR 1984) 

PREPARATION OF OFFERS (APR 1984) 

EXPLANATION TO PROSPECTIVE OFFERORS (APR 1984) 

FAI~URE TO SUBMIT OFFER (APR 1984) 

CONTRACT AWARD (APR 1984) 

CERTIFICATION OF NONSEGREGATED FACILIIES 
(?"WF( 1984) 

52. 212~!2!7 

52. 215-!2!5 

52. 215-!2!7 

52. 215-(2!9 

52. 215-1!2! 

52.215-12 

52.215-13 

52.215-14 

52.215-15 

52.215-16 

52.222-21 
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RFP NO.: N62383-69-R-@017 

SECTION L, INSTRUCTIONS, CONDITIONS. AND NnTICES TO OFFEROR 
(CONTINUED) 

NOTICE OF RESTRICTION OF CONTRACTING WITH 
TOSHIBA CORPORATION OR KARGSBERG VAPENFABRIKK 
(MARCH 1988) 

PRE-AWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE 
REVIEW (APR 1984) 

ACCESS TO VESSEL (MAY 1983) 

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER REPORTING (DEC ,1980) 

TELEGRAPHIC PROPOSALS (APR 1984) 

LISTING OF USED OR RECONDITIONED MATERIAL, 
RESIDUAL INVENTORY AND FORMER GOVERNMENT 
SURPLUS PROPERlY (APR 1984) 

NOTICE OF PROGRESS PAYMENTS (APR 1974) 

L-4. TYPE OF CONTRACT (APR 1984) (FAR 52.216-1) 

252. 225-7,ZJ26 

52.222-24 

52.217-7113 

252. 21214-7121!ZI4 

52.215-17 

52.233-2 

52. 21!21-6 

52.232-16 ALT I 

The Governme~t contemplates award of a fixed-price Contract 
resulting from tnis solicitation. 

L-5. SIC CODE AND SMALL BUSINESS SIZE STANDARD: 

The standard industrial classification code for this procurement 
is 37::.1. 

L-6. Certificated Cost and Pricing Data ~aybe required in 
accordance with FAR 15.804-6. 

L-7. PRICE PROPOSALS: 

Offers shall submit prices in the format specified on Attachment 
J-l of this Solicitation. Each Spec. Work Item Number must be 
priced or marked "Not Separately Priced" (NSP)". The Price Propo
sal is to be provided under separate cdver, in an original and 
three (3) copies, in a sealed envelop, and marked "PRICE PROPOSAL 
FOF: USNS OBSERVATION ISLAND". ' 

L-B. REQUIREMENTS FOR MASTER SHIP REPAIR AGREEMENT~ 

~ailure of a firm to have a Master Ship Repair Agreement (MSRA) 
will ~ot preclude consideration of its offer; however, the firm 
must submit an MSRA application, and be approved before the' Job 
Order may b~ awarded. ' 

,J9 
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J;:FP NO.: N62:·8-:·-S'9-R-012! 1 7 

SECTION I~. !.!'o!5/F.'(JCTIDN:S. CONDITlONS, AND NOTICES TO OFFEROR 
(CONTINUED: 

L-9. FAVORED CUSTOMER: 

Most favored Customer Assurance. The contractor agrees that 
the prices for the supplies and services furnished und.r this 
Contract are as low or lower than those charged the supplier's 
most favored customer for comparable quantities und~~ similar 
terms and conditions, in addition to any discounts for prompt 
payment. 

L-10. AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 
SPECIFICATIONS AND STANDARDS (DODISS) (APR 1984) 
(FAR 52. 21lZ1-2) 

Single copies of specifications cited in this solicitation may be 
obtained by submitting a written request to the supply point 
listed below. The request must contain the title of the specifi
cations, its number, date, applicable amendment(s) , and the soli
citation or Contract number. In case of urgency, telephone or 
telegraphic requests are acceptable. Voluntary standards, which 
are not available to bidders and Contractors from the Government 
sources, may be obtained from the organization responsible for 
their preparation, maintenance, or publication. 

L-11. 

Commanding Officer 
U.S. Naval Publication and Forms Center 

581211 Tabor Ave. 
Philadelphia, PA 19120 

Telex number. .834295 
Western Uni on ;'" . 711!1-67!2l-1685 
Telephone Number. . (2i5)697-3321 

AVAILABILITY OF SPECIFICATIO~S AND STANDARDS NOT LISTED IN 
DODISS, DATA ITEM DESCRIPTIONS NOT LISTED IN DOD DIRECTIVE 
5000. 19-L. VOLUME II, AND PLANS, DRAWINGS, AND OTHER PERTINENT 
DOCUMENTS (JUN 1977) (DFARS 252. 210-7!2l02) 

The MSC specifications, standards, plans, drawings, descriptions 
and other pertinent documents cited in this solicitation may be 
obtained by submitting a request to: 

Contracting Officer, MSCPAC 
Bldg. 310-5, Code P-1!2l-i 
Oakland, CA 94625-5!2l10 

Request should give the number of the solicitation and the title 
and number of the specification, standard, plan, drawing or· other 
pertinent document requested, exactly as cited in this soli~itation • 

50 
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RFP NO.: N62383-89-R-0017 

SECTION L, INSTRUCTIONS. CONDITIONS,AND NOTICES TO OFFEROR 
(CONTINUED) 

L-12. AVAILABILITY OF DESCRIPTIONS LISTED IN DOD DIRECTIVE 
5121121121. 19-L, VOLUME II (APR 1984) <DFARS 52.21121-71211211) 

.Copies of the Acquisition Management Systems and Data ReqUirements 
Control List, Dob Directive 5~00.19-L, Volume II, may also be 
ordered from the supply point listed herein. When requesting a 
data item description, the request shall cite the applicable data 
item number set forth in the ~olicitation. 

L-13. SPECIFICATION CLARIFICATION 

Offerors may use Attachment J-3 to request clarification of any 
work item specification or contract term. No verbal requests for 
information will be accepted by the Contracting Officer or his/her 
technical representative. Offerors questions must be submitted to 
the Contracting Officer in writing no later than 10 February 1989. 

L-14. INSPECTION OF VESSEL BY OFFERORS 

At the present time Inspection of the Vessel is schedGled for 25 
March 1989 thru 27 March 89, 0800 hours to 1600 hours each day, at 
Swan Island Portland, Oregon. 

Any offeror intending to inspect thi~ vessel must submit a telex 
prior to that date. Information required is as follows: 

Individual names, social security numbers, and security clearance 
for access to military installations. 

The telex is to be address to Port Engineer, USNS OBSERVATION 
ISLAND, (415) 466-4850, Telex Number (415) 466-4668, MSC Oakland, 
CA. An offeror's failure to submit this information may cause 
delay and/or denial on to the Military Installation and Vessel. 

L-15. COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
(OCT 1987) <DFAR 252.21214-71211217) 

In the block with its name and address, the Offeror should supply 
the CAGE code applicable to that name and address. The CAGE code 
should be preceded by "CAGE". If the Offeror does not hav.? a CAGE 
code, the Offeror may request the Contracting Officer to initiate 
a DD Form 2051. The Contracting Activity wi.II complete Section A 
and the Offeror m0st complete Section B of the DD Form 2051. A 
CAGE code will be assigned when a completed DD Form 2051 is ~e
ceived by the Defense Logistics Services Center, Attn: DLSC.FBA, 
Federal Center, 74 N. Washington, Battle Creek, MI 49017-7084. 
No Offeror should delay the submission of its offer pending receipt 

r:: .~ 

v.l 
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RFP NO.: N62383-89-R-0017 

SECTION L. INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR 
(CONTINUED) 

L-16. PRE-AWARD SURVEY 

The Government reserves the right to conduct a pre-award survey 
or to require other evidence of technical, production, managerial, 
financial, or similar abilities to perfor~ prior to award of.~ 
contract. 

L-17. CERTIFICATE OF BUSINESS INTEGRITY AND ETHICS IN CONTRACTING 

Offerors are hereby notified that the apparent successful offeror(s), 
as part of the current responsibility determination, prior to 
award of ~ny contract resulting from this Solicitation, may be 
required to execute a certificate relating to business integrity 
and ethics in Contracting. 

L-18. SERVICE OF PROTEST (JAN 1985) (FAR 52.233-2) 

Protest, as defined in Section 33.101 of the Federal Acquisition 
Regulation, shall be served on the Contracting Officer by 
obtaining written and dated acknowledgment of Receipt ~rom: 

Contracting Officer 
MSCPAC, Bldg. 310-5, Code P-10-1 
Oakland, CA 94625-5010 

t"")() , .... 
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RFP NO.: N62383-89-R-0017 

SECTION M, EVALUATION FOR AWARD 

1'1-1. AWARD: 

Award will be made to the responsive and responsible o~feror who 
has submitted a proposal conforming to the Solicitation, and who 
has offered the lowest evaluated price. The Government reserves 
the right to make award based on initial submission of proposals 
without f~rther discussions. . 

M-2. REQUEST FOR "BEST AND FINAL II OFFER: 

If discussions are conducted, a TWX request for a "best and final" 
offer in substantially the form shown below will be used to close 
negoti ati ons in accordance wi th FAR 15. 6HI, "Wri tten or Oral 
Di scussi ons". I fused, the offeror's response to it wi 11 be 
evaluated on the same basis as his previously submitted cost 
proposal. (See Section M). Unexplained or inadequately explained 
departures from the previous submission may result in a proposal 
being unacceptable. 

"Regarding your offer submitted in response to the·above referenced 
solicitation, discussions with Qfferors ~re not concluded. You 
have the opportunity, if you so desire, to submit a best and final 
offer by _____ PM on _________________ ,·198 ___ • After this closing 
date, no information other than notice of unacceptability of a 
proposal, if applicable, will be furnished until the award~ Major 
revisions are not expected, but should you revise your offer in. 
any way, complete and detailed support for the revision and any 
other affe~ted part of your proposal .must accompany the revision. 
In the event of the price is revised, a complete cost breakdown 
setting forth the revisions and basis therefore, shall be submitted 
with the revised offer. The Government reserves the right to 
reject any proposal if data specified above is not submitted with 
a revision or, if submitted, is ina~equate to establish the accept
ability of the revised offer. Any revision received after the 
closing time and date will be considered a late offer in accordance 
with the Late Proposals, Modification of Proposals with Withdrawals 
of F'roposal s provi si on of the referenced sol i c i tat ion. II 

M-3. EVALUATED PRICE: 

The total price for purposes of evaluation of costs will consist 
of Category "A II Items (I tern !ZI!ZI!!Il), Burdened Composi te Man-Hour 
Rate (Item 00!!12) and Administration Pool (Item !!I0!!13) • 
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RFP NO.:· N62383-'S9- R-0017 

SOLICITATION NO.: ________________________ _ 

SHIP: _____________________________________ _ 

NAME OF CONTRACTOR: _______________________________________________ _ 

SPECIFICATION ITEM NO.: _____________ PARA. NO.: ___________ ~ 

TITLE: ____ ~ ______________ ~ _________ ~------------------_________ _ 

Q!,Jg§I!Q!;:!: 

• 
-. fit, 

•• ATTACHMENT J-3 
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~. r 
ADDITIONAL L~STRUCTIONS FOR MSC FORM 4330/26 

, Sheet 1 of 5: none -. 
2. Sheet 2 of 5: "SERVICES AVAILABLE" block should include only those services 

which are permanently installed. Temporary service capabilities 
should be listed on sheet 5 of 5. 

Photocopies of drydock certification documentation should be in-
cluded. 

3. Sheet 3 of 5: Photocopies of crane certification documentation should be included. 

4. Sheet 4 of 5: none • 

5. Sheet 5 of 5: Required submittal number 3 requests a list of equipment for each 
shop named on~sheet 4. List only capital equipment (e.g. machine 
lathes, bench presses, pipe benders, .welding machines, band saws, . 
etc.). Do not list expendable equipment (e.g. portable hand held 
tools) • 

• 
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,""1:;.'" ,-". "'"-<." rH ..... ~Vt-' l J HU4I'lt:.lJH L:Ri 3-10-69 -, 7: 13PI'1 ,; 

, AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
'2: AMENDMENT/MODIFICATION Ng. 3. EFFECTIVE DATE 

00005 - 1989 
--~~~~~~~~~~~~~~~~~~~~~-~~------'.ISSUEO BV 

Commander (vpl) 
Maintenance and Logistics ~ommand Pacific 
BLDG 50-7, Coast Guard Island 
Alameda. CA 94501-5100 

RECEIVED 

MAR 1 J 1989 

II. NAME AND ADORES OF eO'I/TRACTOR ( 0 .• ,trI,t. COUllt)', Stot.lJ1Id ZIP CON) ATION NO • 
• 

ALL PROSPECTIVE BIDDERS 
x 

108. 

CODe FACILITY CODe 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

(!J The above numbered solicitation is amended as set forth in Item 14. The hour and date SP8Cified for recalpt of Off&,. 
tendld, 

is IlCtendICI, is not.x· 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the followinG methode: 

'a) By completing ltel'l'ls 8 and 15. and returning _l __ cOPies of the amendment; (b) By acknowledging receipt of thl, amendment on IIctI COPY of thtoffer 
submitted; or Ic) By ~parate ietter or telegram which includes a reference to the solicitation and amendment number •. FAIt.UFfE OF YOUR ACICNOWLEDG· 
Mcm TO De ReCEIVIiD I\T THE PLACE DFSI(;NATFn FOR THE R~CEIPTOF OFFERS PRIOR IOTHE HOUR AND DATE SPECIFIEO MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already IUbmltteo, such chanllll IlIIIV ~ 1'I'I4Id' by tllogrom or 
letter, provided each telegram 0, letter makes reference to the solicitation and this amendment, end is received prior to the opening hour and date apec:if!td. 
u . .-.C:COUNTJNG AND APf"ROPRJATION bAT"" (If ",'1 .. , .... 01.) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

w) A, THIS CHANGE ORDER IS ISSUED PURSUANT TO, (B~clh outhorl/)l) THE CHANGES SET FORTH IN ITEM 1'" ARE MADE IN THE CON' 
~ TRACT O~Oe:R NO. IN ITIOM lOA, 

B. THE AeOVE NUMBEi=lED CONTRACT/ORDER IS MODIFIED TO REFL.ECT THE ADMINISTRATIVE CHANGES (,l.Ulh Of Ilh"'~ In 1'0)';'" offll:" 
approprlatloll dDttl, tltc,) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.10~(b). 

C. THIS SUPPLEMENTAl.. AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY 01'" 

0, OTHER (:speclr~ /)Ipe or mod/l'icotlon ond authorIty) 

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return copies to the issuing office. 
'1'4.OESCRIPTION OF AMENDMENT/MODIFICATION (Or,all/zed b)' UCF"ctlon htladln", Includinllolic/t(ltioll/co/tfNllt .ub).et mGtiii' UlMrt , ... 16U.) 

(Continued on Page 2 of 3) 

Exc.pt ., provided neftln, .11 tlrm, .nd ~ondltlons of the dotum.nt r.f.r.n~.d In It.m 9A or lOA, II h.r.tofor. chlng.eI, remllns uncnlnll.1I .nd In full force 
.nd .flec:l, ' 
lilA. NAME AND TITLE OF SIGNER (~pe or print) 16A. NAME AND TITLt:: OF CONTRACTING OFFICER f7"¥".or"n,.,} 

l~e. CONTRACTOR/OFFEROR 

(SliM tUrf! of per.on author/ztld to ,lin) 

N5N 7~40-o1'1I)lHI070 
PREVIOU5 EDITION UNUSABL-E 

John C. Porter, Contracting Officer 
lSC. DATE SlGNEO lie. UNITED STATES OF AMERICA 16C. DA1~ SIGNmJ 

BY 

30.105 

(SI,notu,.. of CortfNctln, Ofl'lcllr) 
10 MARCH 1989 

STANDA"D rOftM • ,,,ev. lo-U) 
I'r.s<:rlblG 1:1)' G5A 
FAR (4e CPR) 53.243 
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AmencSment 00005 
DTCG85-89-B-55136 
Page 2 of 3 

====-=============:=====================-=====~-----====---=---=; 

9. In Definite Item 0-22 of the specification, add the following 
new paragraph: 

"3.1.1 : The contractor shall submit calculations to the 
coast Guard Inspector to demonstrate compliance with the 
design criteria required in this specification." 

2. In Definite Item 0-22 of the specification, add the following 
new paragraph: 

"3.15.1 : Install a. suction pipe and valve in accordance 
with document 2.1.b, section c-c and det 14-B. Instead of 
installinq a titanium valve, install a 2-1/2" bronze gate 
valve. Do not install any piping on the inboard side of 
this valve, but instead install a blank metal flange with 
rubber gasket. Provide brackets to support the new bronze 
gate valve so that the new suction pipe does not carry the 
weight of the new valve. Installation of the titanium valve 
and associated interior piping will be handled under a 
subsequent contract." 

3. The following answers and clarifications are issued based on 
questions asked by contractors: 

0-21 - MARINITE PANEL RlPOUTS/SAFE RELOCATION & Q-23 - CHART ROOM 
AND RADAR ROOM MODIFICATIONS 

a. Q- Upno shipcheck, it was noted that the ceiling panels and· 
gridwork will have to be removed in order to accomplish the 
Marinite panel removals. If treated as interferences, the 
oeiling system would be reinstalled without modification. 
However, since the areas affected do not require the installation 
of new joiner bulkheads, then the ceiling system would have to be 
modified in order to reinstall it. This is not addressed in the 
specification or drawings. Does the Coast Guard require re
installation of the ceiling panels and gridwork? If so, please 
modify the specification to include the required ceiling 
modit'ications. 

A- The Coast Guard does not desire the ceiling to be 
reinstalled in the way of the marinite panel removals. Instead, 
Contractors shall turn the ceiling panels and gridwork over to 
the Coast Guard Inspector. 

D-22 - UNCONTAMINATED SEAWATER SUPPLY 

a. Q- Is there piping involved? 

A- Yes. 
3.15, and the 
3.15.1, which 

, 

The 6" sea water line relocation required by 
pipe and valve installation required by para 
was added by Paragraph 2 ot' this Amendment. 

para 
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Amenc1ment 00005 
DTCG85-89-B-55136 
P&C)e 3 of 3 

=============================---=======-== .. _-------======-=--=== 
b. Q- Does the Contractor install the seachest only? 

A- Install the the seachest and access tunnel as specified 
by para 1.1, and detailed by para's 3.1 through 3.15.1. The 
intent of this specification is to install only the drydock 
portions of a new sea water system, the interior of which will be 
completed at a future date. For clarification, the term 
"horizontal access trunk" and "access tunnel" are equivalent and 
refer to the same structural addition. 

4. Add the following to Paraqraph M.l.B, page 32 of the 
solicitation: 

"However, if and when additional government requirements are 
ordered, the contractor shall be bound by the labor rate 
quoted in the offer." 

5. Add the following to Paragraph M.2.E.(4), page 35 of the 
solicitation: 

"Three propeller stands will be shipped." 

6. The hour and date for receipt of bids is extended until 1000 
hours 23 March 1989. 
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1. CONTRACT 10 CODE 

~MENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
I PAGE OF pAliit:.S 

1 I 10 ( 
.2, 1ME~EN~~IFICATIDN NO .. 3. EFFECTIV.E DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If fIIIPIIc."Ie) 

,~1. .~ 00004 2 .. '7 MAR 1989 USCGC POLAR SEA 
6.ISSUE~ 

CODE 7. ADMINISTR~'t~ t~tIl." Item 6) COD:: I 
Sommander (vpl) 

"'~~ U 8 \~S9 Maintenance and Logistics Command Pacific 
BLDG 50-7, Coast Guard Island '. 
Alameda, CA 94501-5100 ~ '4 ••.. ns .. 00 •• •• 

-
8. NAME AND ADDRESS OF CO"llT RACTOR (No., .treet, c:ou"fY, Stat • • "d ZIP Code) r-!2- 9A. AMENDMENT OF SOLICITATION NO, 

0 . 
DTCG85-89-B-55136 

ALL PROSPECTIVE BIDDERS X 9B, DATED (SEE ITEM 11) 

23 JAN 1989 
lOA. MODIFICATION OF CONTRACT/ORDER 

NO. 

lOB. DATED (SEE ITEM 13) 

CODE FACI L1TY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers L: is extend8d, [!] is not ex· 
ten~. . 

Offers must acknowledge receip~ of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 end 15. and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate ietter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT ;-HE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram o! letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date sPeCified. 

12. ACCOUNTING AND APPRI)PRIATION DATA (If I'f!quil'f!d) 

13. TH!S ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

E. IMPORTANT: Contractor C is not, D is required to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT,MODIFICATION (Organized by UCF.ection heading •• including .olicltation/conlTOct.ubject matter whel'f! feU/file.) 

(Continued on Page 2 of10) 

" Except as provided herein, all terms ana conditions of the document referenced in Item 9A or lOA, as heretofore cnanged, remains unchangea and In full force 
ana effect. . 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

• John C. Porter, Contracting Officer 
158. CONTRACTOR/OFFEROR I~C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

.. ~----------
(SlitlotUf"(" of per,on outhorla~t~d to .i," J 
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1. In Definite Item D-10, Para 3.1.5, p.72, delete the reference 
to Valve # 2-172-2. The correct valve # is 5-172-2, consistent 
with Ref 2.2.a. 

2. In Definite Item D-13, add the following to Paragraph 1.2: 

"1.2.h. Syntron Seal 

3. The following answers and clarifications are issued based on 
questions asked by contractors during the Bidders Conference and 
subsequently. . 

D-OS - ZINC RENEWAL 

b. 

Q- Para 3.5 and 3.6 requires renewal of unsound/unsafe studs 
or fairing pieces. For bid purposes, how many should be 
assumed? Which tanks require gas free to accomplish this 
work? 

A- Per para 3.5, studs and fairing pieces found to require 
renewal may be the subject of contract change. Para 3.4 
lists tanks to be'gas freed 

Q- The quantity and sizes of zinc anodes required are 
inconsistent with ref 2.1.a, 2.1.b, ~nd para 3.8 . 

A- This question has been clarified by Revision B, provided 
by Amendment 0003, to make para 3.8 consistent with ref's. 

0-06 - UNDERWATER BODY PRESERVATION 

a. Q- 0-06 is ambiguous re how to re-paint boot top, and how 
much area requires sandblast to near white. Please clarify. 

A- Spec paragraph's 3.4 and 3.5 were amended by Revision B, 
Amendment 00003 to clarify surface prep, area to be 
painted, etc. 

b. Q- Does 25% surface area include boot top? 

A- Boot top does not count for 25%. 

c. Q--In item 0-06, paint rep is CFE. Why, when all other tech 
rep's called out by the spec are to be GFE? 

A- Because paint companies will supply rep's at no cost. 

0-10 - FIREMAIN VALVE OVERHAUL 

a . Q- We are unclear regarding which valves need to be 
overhauled in 0-10. Also the build up and machining section 
requires clarification. 
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A- All valves concerned are in the consolidated list of 
valves. Valves on this list 2-1/2" and below will be 
renewed. Old valves shall be turned over to the Coast Guard 
Inspector. Valves larger than 2-1/2" shall be overhauled 
per the spec. Revision B, para 3.2.1 provides clarification 
regarding build up and machining requirements. 

b. Q- Are the valves. listed in para 3.1.5 of 0-10 to be 
overhauled also·? 

A- The consolidated list of valves (Ref 2.2.a) lists all 
valves to be overhauled. Para 3.1.5 lists valves which must 
be removed and overhauled before work on the remaining 
valves listed in 2.2.a can begin. As noted in Paragraph 1 of 
this ·amendment, the reference in 3.1. 5 to valve 2-172-2 is 
incorrect. The proper valve number is 5-172-2 

c. Clarification- the requirement to overhaul includes only the 
valves listed on pp. 76 & 77 which are 2 1/2" or larger.· 
Smaller valves require renewal. . 

d. Q- Does the para 3.4 requirement to renew all valves 2~" and 
smaller inc~uded Wye Gate and Angle Hose valves, or only in
line valves 2~" or smaller . 

A- Para 3.4 includes all valves - in-line, Wye Gate, or 
Angle. 

0-11 - SEA STRAINER OVERHAUL 

a. Q- There is a discrepancy between the listing of sea 
strainers to be overhauled vs. listing in drawing .• Please 
clarify. 

A- This question is clarified by Revision B, para 3. 

0-12 - RUDDER STOCK & STEERING GEAR INSPECTION 

a. Q- Ref 2.1.b does not show coating of rudder stock. Please 
clarify . 

. A- Revision B adds para 3.7.1 (p.81), stating that repairs 
determined necessary by the Contracting Officer, including 
coating, will be handled by contract change. 

0-13 PROPELLER TAILSHAFT REMOVAL/INSTALLATION/BEARING INSPECTION 

a. Q- Are the GFE t~ilshafts presently ready for shipment? 

A- One is; the second was just returned to an overhaul 
facility and will be returned in time to meet Contract 
schedule. 
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e. Q- The specification does not callout renewal of 
ropeguards, as have previous specifications for this work. 
Is this an oversight? 

A- Ropeguards will not be renewed. There are no "hidden' 
-agendas" in the spec. The contractor is to perform work 
stated in the specification only. Note that the end cover 
plates on the props will need to be removed from the old 
props and placed on the new ones. This is addressed by 
Revision B. Also note that this item requires close 
coordination with topside & freeboard painting. This means 
that painting must be performed such that is doesn't 
contaminate the hydraulic system. Equipment and ventilation 
will require protection. 

c. Q-Re para 3.12, how should we calculate or bid - spec 
seems ambiguous? 

A- contractors can bid based either on machining existing 
spacer ring, or to fabricate new spacer. 

d. Q- Re 0-13, please clarify 3.25 note and 3.3Q.2, last 
sentence. 

e. 

A- This question is addressed by Revision B, para 3.30.2: 

Q- Does the staging in 0-13 actually need to be arranged to 
allow for pitching the propeller full ahead and full astern? 

A- Yes. Per the spec, the staging must be arranged for 
rotating the prop as well as pitching the props full ahead 
and astern. 

f. Q-Who bears cost of shipping the Elwell Parker Shaft 
Handling gear? 

A- The Government will bear all shipping costs. This item 
is covered under the foreseeable cost section of the 
solicitation. 

g. CG comment re 0-13/ prop overhaul scheduling. Props must be 
removed and prepared for shipment within 10 days of contract 
start. One prop will be sent out for overhaul and will not 
be returned for reinstallation until 30 June 1989. Revision 
B added sections 3.32 and 3.33 clarifying responsibilities 
for prop and tailsahft transportation/handling. 

h. Clarification- no welding on hull will be allowed under 0-
13; Contractors must use existing padeyes to rig shaft . 
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i. Clarification- 0-13 does not require renewal of rope guards 
as was standard in past years. Contractors must burn off 
remnants & touch up paint of ropeguards only. Fairwaters 
will be removed and replaced as with previous specifications 
for this item. . 

j. Q- Will Syntron seals be GFE or CFE? 

A- Syntron seals will be Government furnished. 

k. Q- What are the planned delivery dates for the 2 GFE 
tailshafts, the 2 GFE propellors, and the single GFE 
repaired propellor? 

A- The 2 GFE0 tailshafts and 2 GFE propellors will be 
delivered to the Contractor not later than 1 May 1989. The 
repaired propel lor will be delivered not later than 30 June 
1989. See 0-13, Revision B, para's 3.32 - 3.32.2.4. 

0-21 - MARINITE PANEL RIPOUTS/SAFE RELOCATION 

a. All bidders are advised that 0-21 & 0-23 involve removal of 
marinite panels containing asbestos. Bids must computed on 
the basis of asbestos removal. MLCPAC specification writing 
policy is for spec to identify existence of asbestos. If 
asbestos is not called out by spec, no obligation exists for 
the Contractor to remove and dispose. Added cost of 
removal/disposal of asbestos from areas not associated with 
"Marinite" paneling where the presence of asbestos was not 
specifically called out by the specification be cqvered by 
change request. Wherever the spec's mention the word 
"Marinite", Contractors are advised that asbestos ~xists. 

0-24 - LUBE ANO HYDRAULIC TANK MODIFICATIONS 

a. Q- Was this item accomplished during the fall 1988 POLAR 
STAR dry docking? 

A- Yes 

b. Q- Can tanks requiring gas free under 0-24 be listed in the 
tank cleaning item? 

A- No. The tank cleaning item includes tanks to be 
cleaned/inspected which are not required to accomplish work 
under separate definite items . 
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0-27 - FUEL VALVE OVERHAUL 

a. Q- In 0-27, para 3.2.1, how many seating surfaces will be 
built up? Specification cannot be performed as written; 
several valves are in a manifold and inaccessible without 
removal of entire manifold. Item 0-27 lists valves to be 
overhauled. Some of these valves represent manifold valves 
which cannot be overhauled/inspected exactly as stated in 
the spec. There should be a separate section addressing 
manifold valves. In some instances, it is more cost 
efficient to overhaul/inspect all the valves in the manifold 
(if the manifold requires removal). 

A- Revision B addresses all issues raised above. 

Q- Does Contractor have to supply fuel oil to conduct 
operational test of the fuel system? 

A- No. Fuel for test will be available in cutter's tanks. 

Q- Is the intent of the spec to conduct an operational test 
of the entire fuel system or to accomplish an operational 
test on just the valves that will be overhaul~d? 

A- The test can be conducted on only those valves which are 
overhauled; this may involve charging the entire system, 
however. 

0-29 - GAYLORD HOOD MODIFICATION 

a. Q- will a galley shutdown period be allowed to accomplish 
this work as with 0-33? 

A- Yes. 1 week will be allowed, either immediately before or 
immediately after the 2 week period allowed for 0-33. 

0-32 - JP-5 FUEL TANK INSPECTION 

a. Q- Are the tank capacities in 0-32 correct? 

A- No. See Revision B for corrected tank capacities. 

0-33 - DECK COVERING RENEWAL FOR GALLEY ANO SCULLERY 

a. Clarification- Contractors shall note the 14 day turn around 
in 0-33. An additional 1 week shutdown of the galley, 
either before or after the 2 week shutdown for this item, 
will be allowed to accomplish 0-29 
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0-34 - ELECTRONICS SPACE RENOVATION 

a. 

b. 

c. 

Q- The specification out drawing 400-WAGB-6702-2. This dwg 
was not provided with drawing package. 

A- Dwg 6702-2 is included with this Amendment. 

Q- Are there any interferences not on the dwgs for this 
item? 

A- For bid purposes, consider the interferences shown on the 
dwgs or present on POLAR STAR. Interferences not on the dwg 
or apparent from shipcheck of POLAR STAR may be the subject 
of a change order. Equitable adjustment under this or any 
other definite item of this specification will be denied if 
an interference not shown on POLAR SEA dwgs could have been 
anticipated by shipcheck of POLAR STAR. 

Clarification- No final purchase decision has been reached 
by CG re cabinets to be GFE under 0-34. Although spec 
states cabinets will be Stanley-Vidmar, it is possible that 
actual cabinets supplied will be by different manufacturer. 
If alternate cabinets are supplied, they will be of similar 
dimension to the S. V. cabinets listed by the 
specification . 

0-38 - DRY STORES RENOVATION 

a. .Q- Was this job done on POLAR STAR during 88.DO? 

A- Yes. 

0-40 -SMALL ARMS STOWAGE MODS 

a. Q- Was the Small Arms Stowage specification done on POLAR 
STAR during 88.00? 

A- Yes. However, differences may 
specification ~nd the 1988 spec~ 
prepare their bids based upon the 
current spec. 

exist between the current 
Bidders are cautioned to 
requirements of the 

0-41 - DECK COVERING RENEWAL FOR SIX HEADS 

a. Q - Deck Covering Renewal - last year asbestos was 
discovered under some deck tile. Is bidder responsible for 
asbestos removal under this spec? 

A- No, since spec does not specifically callout existence 
of asbestos. Because of past history, Revision B has 

amended this spec to provide for ·the taking of core samples. lab 
or testing, Contractor to submit CFR with testing results. 
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0-42 ~ CPP VALVE ADDITIONS 

a. Q- The drawings under item 0-42, CPP valve additions, do not 
specify the location for the new valves. Where are they to 
be installed? Has this been done on Polar Star? 

A- This item was completed on Polar star during its 1988 dry 
dock availability. The requested "as built" red";'line dwgs 
from the 1988 availabilty are included with this Amendment. 

0-44 - CONVERSION OF HYD. OIL TANK .TO SEWAGE TANK 

a. Q- Item 0-44 requires the contractor to correct all 
deficiencies noted after installation of the TLI's~ What is 
the extent of the contractor's liability here? 

A- The contractor is responsible for borrecting ~ll 
deficiencies associated with his work (i.e. faulty wiring 
installation, etc.). 

b. Q- Item D-44: Is the sewage pump still installed? 

c. 

A- Yes . 

Q- Ref 2.1.c shows washdown/sprihkler piping and spray 
nozzles installed in tank as originally intended. Is this 
piping and associated points of connection to the system 
still in place? 

A- The piping shown in 2.1.c was removed during a previous 
availability. For bidding purposes, assume that all piping 
and connections must be installed to achieve the a~rangement 
shown in 2.l.b. 

0-1 - FREEBOARD PAINTING 

a. C1arification- contractors shall note that the freeboard 
must be painted prior to the anti-foulant application. 

0-02 - TOPSIDE PAINTING 

a. Q- please designate total sq. feet of Topside surface to be 
painted under D-19. 

A- The Coast Guard will not designate surface area. Spec's 
accurately describe surfaces requiring paint. Contractors 
can determine total surface area to be painted by ship 
check . 
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GENERAL COMMENTS REGARDING THE SPECIFICATIONS 
• "' •• ~. ~ 4' 

a. Q- What is the total HP of POLAR SEA? 

b. 

c. 

d. 

e. 

A- 25,000/shaft - Turbine 
6,000/shaft - Diesel 

Q- What areas of POLAR SEA are known to have asbestos? Is 
there any known asbestos in POLAR SEA's insulation (pipes, 
etc)? 

A- The only known areas are in ItMarinite"paneling and in 
isolated areas under deck tile in the underlayment. As far 
as is known, the asbestos in tile underlayment is confined 
to areas above fuel tanks. All paneling identified in the 
specification by the words "Marinite" contains asbestos; 
contractors should include asbestos removal costs in any' 
specification calling out removal of "Marinite" panels., 

Q- Although they are sister ships, POLAR STAR and POLAR SEA 
are not exactly the same. What if an estimate is made based 
on conditions on POLAR STAR, and it is later determined that 
POLAR SEA's configuration is different? 

A- If the SEA's configuration is different from that on the 
STAR·, or drawings furnished on which the contractor based 
his estimate, an contract change will be made to account for 
the additional costs. As noted elsewhere, if an . 
interference or other detail not shown on a POLAR SEA 
drawing could have been identified by shipcheck of POLAR 
STAR, no equitable adjustment will be granted. 

Q- How do contractor's arrange for ship checks? 

A- Ship checks can be arranged for by contacting the 
Vessel's Chief Engineer, LCDR steve Wilhelm, or the vessel's 
Assistant Engineer, LT Joe Lichamer at (206) 286-5660. 
Inspection can also be arranged by contacting the SRO 
Contract Coordinator, LCOR Gary' Swan, (206) 286-9780.' 

Q- Paragraph 4 of most definite items list quality assurarice~':-.'" 
tests to be performed by the CG inspector. In item 0-09 ., 
para 4 lists tests to be performed by the Contractor, and 
witnessed by the Coast Guard Inspector. Please clarify the 
reason for this inconsistency. Who is responsible, for ~~is 
QA? 

A- We are attempting to st'andardize in this area. in the 
interim, whenever it is stated that the contractor shall 
perform a function, it is the contractor's responsibility to 
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perform the work required regardless of where the 
requirement is listed in the spec. 

f. Q- While making ship checks, is it permissible to take 
photographs? 

A~Taking photographs is permissible with the exception of 
secure spaces such as electronics or communications spaces • 
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1. Revision B to the Specification is enclosed~ This 
amendment makes revisions to specification items D-05, D-06, D-
10, D-11, D-13, D-21, D-27, D-29. D-32, 0-33, and 0-41. A new 
definite item, D-22 - Uncontaminated Seawater Supply is added. 
Finally, definite items D-19 - Freeboard Painting and D-28 - .. 
Topside Painting are deleted as definite items and converted to 
Optional Items 0-1 - Freeboard Painting and 0-2- Topside . ,. 
Painting.. .... 

2. Delete the title page, table of contents,p'ages 4-9,47-54;' 
71-79, 96, 127-129, 155-156, 160, 164-166a, Figure D-29-~, 177, 
180, 237-239 of the specification •. 

2. Add the following new pages of Revision B of the 
specification: 

Title page, table of contents, pages 4-9, 47-54, 71-79, 96-98, 
127-..1.29, 129a-129d, 155-156, 160, 164-167, 177, 180, 237-239 .~., 

.. -------. 
3. Add the following new figures to the specification: 

0-13-I, 0-13-J, D-13-K, D-29-A, 0-29-B, D-29-C, D-29-0, and 
0-29-E • 

4. The following drawings for item 0-22 - Uncontaminated 
Seawater Supply will be sent to Contractors via express delivery 
early in the week of 6 March 1989: 

400-WAGB-0101-304 
400-WAGB-OlOl-324 

5. Delete pages 2, 3, 4, and 35 of the solicitation and in their 
place SUbstitute the attached revised pages 2, 3, 4, 35, 35A. 
This change revises section B to delete pricing for 0-19 and D-28 
and add pricing for the new Optional Items. Section M is also 
amended to provide for evaluation and award of optional Items. 

6. Make the following revisions to the solicitation: :.:~_. 

a. On page 6, Paragraph F.2, the FAR clause reference 
should read "52.252-2" vice "52.247-2".· " .. ' 

b. On page 6, Paragraph G.1shou1d read "52.232.25 PROMPT -
PAYMENT (FEBRUARY 1988) - ALTERNATE II)· 

c. On page 8, Paragraph G. 1 ( • a) .6, ,in the last sentence. of ,. 
the paragraph change the word "request" to "requested. II ",.;~i> 

d. On page 16, Paragraph 1.1 should read "52.252-2 
CLAUSES INCORPORATED BY REFERENCE (JUNE 1988)· 
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e. On page 26, paragraph K.16, delete the words "CApril 
1984)" 

7. The hour and date for receipt of bids is extended until 
1000 nours, 21 March 1989. 

8. LIST OF ATTACHMENTS: 

a. Specifications to Dry Dock and Repair USCGC POLAR SEA 
CWAGB 10), Revision B, including revised title page 'and table of 
contents, and pages 4-9, 47-54, 71-79, 96-98,-127-129, 129a-129d, 
155-156, 160, 164-167, 177,180, 237-239. 

b. Figures D-13-I, D-13-J, D-13-K, D-29~A, D-29-B; D-29-C, 
D~29-D, and D-29-E. . ' 

c. Revised pages, 2, 3, 4,35, and 35 A to Solicitation 
DTCG85-89~B-55136 . 
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Amendment 00001 
OTCG85-89-B-55136 
Page 1 of 2 

=======================================================~========= 

1. Revision A to the Specification is enclose~~ Delete the 
previous specification in its entirety and in its place 
sUbstitute the enclosed revised specification •. Definite Items D-
14 (Gantt Chart) and D-30 (Uncontaminated Sea water Supply) are 
deleted by Revision A. A new Definite Item, D-28 (Freeboard. 
Painting) is added by Revision A. NOTE: THIS ~SION INCLUDES 
MAJOR CHANGES IN MANY WORK ITEMs. BIDDERS ARE CAUTIONED TO 
CAREFULLY REVIEW THE REVISED SPECIFICATION. PREPARE ALL BID 
PRICES BASED ON THE PROVISIONS. OF REVISION A. 

2. The following drawings omitted from the original drawing 
package are enclosed: 

400 WAGB 4301-21 
BUSHIPS Dwg 804-1048897 

3. The original specification listed drawing 400 WAGB 1100-7 -
Rudd~r Trunk in the consolidated list of drawings. The drawing 
number has been corrected to read 400WAGB 1107-2 by Revision A. 
Drawing 1107-2 was included with the original mailing of 
drawings. 

4. Revision A includes Figure D-30A. Figures D-30B, D-30C, 
and D-30D will be provided by future amendment . 

5. A Bidders Conference will be held February 21 - 22, 1989 at 
Coast Guard Ship Repair Detachment, 1519 Alaskan Way South, 
Seattle, Washington. The Contracting Officer and representatives 
of the MLCPAC Icebreaker Support Desk, Specifications Branch, and 
the Ship Repair Detachment Operational Maintenance Division will 
be available to answer bidder's questions. In addition, 
Contractors will be able to ship check POLAR SEA'S sister ship 
POLAR STAR during this conference. 

6. Delete pages 2 and 3 of the solicitation and in their place 
SUbstitute the attached revised pages. This change deletes 
pricing for items 0-14 and 0-30, and adds pricing for item 0-28. 

7. The hour and date for receipt of bids is extended until 
10:00AM, 9 March 1989. 

8. LIST OF ATTACHMENTS: 

a. Specifications to Dry Dock and Repair USCGC POLAR SEA 
(WAGB 10), Revision A, pp 253. 

b. Revised pages 2 and 3 to Solicitation DTCG85-89-B-
55136 . 
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Amendment 00003 
OTCG85-89-B-55136 
Page 2 of 3 

========~~======================================================= 

1. Revision B to the Specification is enclosed. This 
amendment makes revisions to specification items 0-05, 0-06, 0-
10, 0-11, 0-13, 0-21, 0-27, 0-29. 0-32, 0-33, and 0-41. A new 
definite item, 0-22 - Uncontaminated Seawater Supply is added. 
Finally, definite items 0-19 - Freeboard painting and 0-28 -
Topside Painting are deleted as definite items and converted to 
optional Items 0-1 - Freeboard Painting and 0-2 - Topside 
Painting. 

2. Delete the title page, table of contents, pages 4-9, 47-54, 
71-79, 96, 127-129, 155-156, 160, 164-166a, Figure 0-29-A, 177, 
180, 237-239 of the specification. 

2. Add the following new pages of Revision B of the 
specification: 

Title page, table of contents, pages 4-9, 47-54, 71-79, 96-98, 
127-~29, 129a-129d, 155-156, 160, 164-167, 177, 180, 237-239 

3. Add the following' new figures to the specification: 

0-13-1, 0-13-J, 0-13-K, 0-29-A, 0-29-B, 0-29-C, 0-29-0, and 
0-29-E. 

4. The following drawings for item 0-22 - Uncontaminated 
Seawater Supply will be sent to Contractors via express delivery 
early in the week of 6 March 1989: 

400-WAGB-0101-304 
400-WAGB-0101-324 

5. Delete pages 2, 3, 4" and 35 of the solicitation and in their 
place substitute the attached revised pages 2, 3, 4, 35, 35A. 
This change revises Section B to delete pricing for 0-19 and 0-28 
and add pricing for the new Optional Items. Section M is also 
amended to provide for evaluation and award of Optional Items. 

6. Make the following revisions to the solicitation: 

a. On page 6, Paragraph F.2, the FAR clause reference 
should read "52.252-2" vice "52.247-2". 

b. On page 6, Paragraph G.1 should read "52.232.25 PROMPI' 
PAYMENT· (FEBRUARY 1988) - ALTERNATE II) n 

c. On page 8, Paragraph G.1(.a).6, in the last sentence of 
the paragraph change the word "request" to "requested." 

d. On page 16, Paragraph 1.1 should read "52.252-2 
CLAUSES INCORPORATED BY REFERENCE (JUNE 1988)n 

NWMAR 121006 



• 

• 

• 

Amendment·00003 
DTCG85-89-B-55136 
Page 3 of 3 

================================================================= 

e. On page 26, paragraph K.16, delete the words "(April 
1984)" 

7. The hour and date for receipt of bids is extended until 
1000 hours; 21 March 1989. 

8. LIST OF ATTACHMENTS: 

a. Specifications to Dry Dock and Repair USCGC POLAR SEA 
(WAGB 10), Revision B, including revised title page and table of 
contents, and pages 4-9, 47-54, 71-79, 96-98, 127~129, 129a-129d, 
155-156, 160, 164-167, 177, 180, 237-239. 

b. Figures D-13-1, 0-13-J, 0-13-K, D-29~A, D-29-B, 0-29-C, 
0-29-0, and D-29-E. 

c. Revised pages 2, 3, 4, 35, and 35 A to Solicitation 
DTCG85-89-B-55136 . 
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AMENDMENT 00003 
DTCG85-89-B-55136 
PAGE 2 OF 35 

~ ===================================;;~;;~:=:============================ 

• 

• 

SUPPLIES, SERVICES, AND PRICES 

Provide all labor, materials and equipment except as specified, 
to accomplish Dry Docking and Repairs to USCGC POLAR SEA (WAGB 
11) 

B.1 PRICES FOR DEFINITE ITEMS 

ITEM DESCRIPTION 

D-01 CPM & MANPOWER LOADING CHART 

D-02 TEMPORARY SERVICES 

D-03 DRY DOCKING 

D-04. UNDERWATER BODY INSPECTION 

D-05 ZINC RENEWAL 

D-06 UNDERWATER BODY PRESERVATION 

D-07 SEA CHESTS PRESERVATION 

D-08 STERN FRAME INSPECTION 

D-09 SEA VALVE & SALTWATER VALVE INSPECTION 

D-10 FIREMAIN VALVE OVERHAUL 

D-11 SEA STRAINER OVERHAUL 

D-12 RUDDER STOCK & STEERING GEAR INSPECTION 

D-13 PROPELLOR TAILSHAFT REMOVAL/INSTALLATION 
/BEARING INSPECTION 

D-14 RESERVED 

D-15 ANNUAL WTTEST OF SMALL BOATS/HOIST GEAR 

D-16 GROUND TACKLE OVERHAUL 

D-17 BOILER INSPECTION & CLEANING 

D-18 STERN TUBE OAK RUB RAIL RENEW 

D-19 RESERVED 

D-20 VENT FANS OVERHAUL 

BID PRICE 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$_----

$_----

$_---

$_----

$_----

======================================================================== 
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AMENDMENT 00003 
DTCG85-89-B-55136 
PAGE 30F 35 

======================================================================== 
SECTION B - (Continued) 

D-21 MARINITE PANEL (ASBESTOS) RIPOUTS/SAFE $ ________ _ 
RELOCATION 

D-22 UNCONTAMINATED SEAWATER SUPPLY $ ________ _ 

D-23 CHART ROOM AND RADAR ROOM MODIFICATIONS $ ________ _ 

D-24 LUBE AND HYDRAULIC OIL TANK MODIFICATIONS $ ________ _ 

D-25 FRESH WATER TANK CLEANING AND INSPECTION $ __ ~ ____ _ 

D-26 FUEL TANK INSPECTION $ ________ _ 

D-27 FUEL VALVE OVERHAUL $ ________ _ 

D-28 RESERVED 

D-29 GAYLORD HOOD MODS & FIRE CONTROL 
SYSTEM INSTALLATION 

D-30 RESERVED 

D-31 BALLAST TANK INSPECTION 

D-32 JP-5 FUEL TANK INSPECTION 

$--------

$-----

$_----

D-33 DECK COVERING RENEWAL FOR GALLEY & SCULLERY $ _______ _ 

D-34 ELECTRONICS SPACE RENOVATIONS $ ______ ~_ 

D-35 OFFICERS STATEROOM MODIFICATION $ --------
D-36· CENTERLINE BEARING COMPARTMENT PRESERVATION $ --------
D-37 JP-5 PUMPROOM DECK PRESERVATION $ _____ _ 

D-38 DRY STORES RENOVATION $ ____ _ 

D-39 4JV S.P. TELEPHONE CIRCUIT $ _______ _ 

D-40 SMALL ARMS STOWAGE MODS $ _______ _ 

D-41 DECK COVERING RENEWAL FOR SIX HEADS $ ______ _ 

D-42 CPP VALVE ADDITIONS $ ______ _ 

D-43 CPP SYSTEM FLUSHING $ _______ _ 

D-44 CONVERSION OF HYDRAULIC OIL TK TO SEWAGE TK $--------

TOTAL DEFINITE ITEMS - USCGC POLAR SEA =$=========== 
======================================================================== 
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AMENDMENT 00003 
DTCG85-89-B-55136 
PAGE 4 OF 35 

L ======================================================================== • 

• 

SECTION B - (Continued) 

B.2 PRICES FOR OPTIONAL ITEMS 

ITEM DESCRIPTION 

0-01 FREEBOARD PAINTING 

0-02 TOPSIDE PAINTING 

BID PRICE 

$_---

$_----

B.3 PRICES FOR ADDITIONAL GOVERNMENT,REQUIREMENTS - USCGC POLAR SEA 

Provide up to 7,700 manhours of labor to accomplish Additional 
Government Requirements in accordance with section H.2. 

ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL AMOUNT 

0001 Manho~r Production Rate HR 7,700 $ ___ ..L./...:..:H=R $_----

B.4 PRICES FOR LAY DAYS 

Provide a price per day for Lay Days in accordance with 
TAR 1252.217-75. 

Lay Days PER DAY $_----

========================================================================= 

SECTION C - DESCRIPTION AND SPECIFICATION 

C.l SPECIFICATIONS 

All work shall be accomplished in accordance with the specifica-
tions referenced in section J, List of Attachments. . 

========================================================================= 

SECTION D - PACKAGING AND MARKING 

0.1 Not applicable to this solicitation. 

========================================================================= 

• 
SECTION E - INSPECTION AND ACCEPTANCE 

E.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUNE 1988) 

This contract incorporates the following clauses by reference, 
with the same force and effect as if they were given in full 
text. Upon request, the Contracting Officer will maKe their full 
text available. 

======================================================================== 
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AMENDMENT 00003 
DTCG85-89-B-55136 
PAGE 35 OF 35 

=========================~============================================== 

SECTION M (Continued) 

(b) diesel electric tractor weighing approx. 73,800 lbs and 
measuring approx. 12 feet high X 8 feet wide X 22 feet long, 

(c) shaft trailer weighing approx. 91,500 lbs and 
measuring approx. 16 feet high X 15 feet wide X '55 feet long. 

(3) One centerline and one wing tailshaft from National Forge 
Company, Erie, PA to contractor's place of performance. 

Dimensions of the centerline tailshaft are: 
approx. ·weight - 83 tons 
approx. length - 70 feet 
shaft diameter - 34 inches 
shaft dia. (flanged end) - 62 inches 

Dimensions of the wing tailshaft,are: 
approx. weight - 78 tons 
approx. length - 60 feet 
shaft diameter - 34 inches 
shaft dia.(flanged end) - 62 inches 

(4) Propeller Shipping Stands weighing approx. 7,500 lbs and 
measuring approx.14 feet high X 10 feet wide X 7 feet long from 
SRD Seattle to contractor's place of performance, and 'return, via 
GBL. 

(5) Miscellaneous GFE consummables capable of being packaged in 
a single 16 foot truck, from Ship Repair Detachment, Coast Guard 
Support Center, Seattle, WA to contractor's place of performance. 
Cost to be based on rental of 16 foot truck from GSA motor pool 
for a two day period if work is performed in Seattle/Tacoma, and 
for a four day period if work is performed outside this area. 

M.3 AWARD 

A. Award of a contract pursuant to this solicitation shall be in 
accordance with clause 52.214-10; Contract Award - Sealed Bidding 
(APR 1985). 

B. The"Government shall have the right to award any or all of 
the optional items concurrently with the award of the definite 
items at the unadjusted unit prices quoted in the Contractor's 
bid. If funds become available during the contract period, the 
Government shall have the right to 'award additional optional 
items at the unadjusted unit prices quoted quoted in the 
Contractor's bid. However, after 25% of the time allowed for 
contract performance has expired, the Contractor shall have the 
right to refuse to accept the award of such optional items. Such 
award refusal shall bar neither the Government nor the Contractor 

======================================================================== 
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" AMENDMENT 00003 
DTCG85-89-B-55136 " 
PAGE 35A OF 35 

======================================================================== 
SECTION M (Continued) 

from subsequently negotiating with each other for performance of 
the work embodied in. the refused" optional item or items. 
Optional items shall be awarded separately by written notice to 
the Contractor. " " 

M.4 HOME PORT POLICY 

The United states Coast Guard's Homeport Policy shall be applied 
to this solicitation. Location of the contractor's facility 
cited in clause K.5 must be within 150 miles, or within an ap
proximate 3 hour motor vehicle commuting distance, of the ship's 
homeport, which for USCGC POlAR SEA (WAGB 11) is SEATTLE, 
WASHINGTON . 

======================================================================== 
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Amendment 00004 
DTCG85-89-B-55136 
Page 2 of 10 

================================================================= 

1. In Definite Item D-I0, Para 3.1.5, p.72, delete the reference 
to Valve # 2-172-2. The correct valve # is 5-172-2, consistent 
with Ref 2.2.a. 

2. In Definite Item D-13, add the following to Paragraph 1.2: 

"1. 2 . h. Syntron Seal. 

3. The following answers and clarifications are issued based on 
questions asked by Contractors during the Bidders Conference and 
subsequently. 

D-05 - ZINC RENEWAL 

b. 

Q- Para 3.5 and 3.6 requires renewal of unsound/unsafe studs 
or fairing pieces. For bid purposes, how many should be 
assumed? Which tanks require gas free to accomplish this 
work? 

A- Per para 3.5, studs and fairing pieces found to require 
renewal may be the subject of contract change. Para 3.4 
lists tanks to be gas freed 

Q- The quantity and sizes of zinc anodes required are 
inconsistent with ref 2.1.a, 2.1.b, and para 3.8 . 

A- .This question has been clarified by Revision B, provided 
by Amendment 0003, to make para .3.8 consistent with ref's~ 

D-06 - UNDERWATER BODY PRESERVATION 

a. Q- D-06 Is ambiguous re how to re-paint boot top, and how 
much area requires sandblast to near white. Please clarify. 

A- Spec paragraph's 3.4 and 3.5 were amended by Revision B, 
Amendment 00003 to clarify surface prep,area to be 
painted, etc. 

b. Q- Does 25% surface area include boot top? 

A- Boot top does not count for 25%. 

c.Q--In item D-06, paint rep is CFE. Why, when all other tech 
rep's called out by the spec are to be GFE? 

A- Because paint companies will supply rep's at no cost. 

D-10 - FIREMAIN VALVE OVERHAUL 

a . Q- We are unclear regarding which valves need to be 
overhauled in D-IO. Also the build up and machining section 
requires clarification. 
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A- All valves concerned are in the consolidated list of 
valves. Valves on this list 2-1/2" and below will be 
renewed. Old valves shall be turned over to the Coast Guard 
Inspector. Valves larger than 2-1/2" shall be overhauled 
per the spec. Revision B, para 3.2.1 provides clarification 
regarding build up and machining requirements. 

b. Q- Are the valves listed in para 3.1.5 of 0-10 to be 
overhauled also? 

c. 

d. 

A- The consolidated list of valves (Ref 2.2.a) lists all 
valves to be overhauled. Para 3.1.5 lists valves which must 
be removed and overhauled before work on the remaining 
valves listed in 2.2.a can begin. As noted in Paragraph 1 of 
this amendment, the reference in 3.1.5 to valve 2-172-2 is 
incorrect. The proper valve number is 5-172-2 

Clarification- the requirement to overhaul includes only the 
valves listed on pp. 76 & 77 which are.2 1/2" or larger. 
Smaller valves require renewal. 

Q- Does the para 3.4 requirement to renew all valves 2~" and 
smaller included Wye Gate and Angle Hose valves, or only in
line valves 2\" or smaller . 

A- Para 3.4 includes all valves - in-line, Wye Gate, or 
Angle. 

0-11 - SEA STRAINER OVERHAUL 

a. Q- There is a discrepancy between the listing of sea 
strainers to be overhauled vs. listing in drawing .. Please 
clarify. 

A- This question is clarified by Revision B, para 3. 

0-12 - RUDDER STOCK & STEERING GEAR INSPECTION 

a. Q- Ref 2.1.b does not show coating of rudder stock. Please 
clarify. 

A- Revision B adds para 3.7.1 (p.81), stating that repairs 
determined necessary by the contracting Officer, including 
coating, will be handled by contract change. 

D-13 PROPELLER TAILSHAFT REMOVAL/INSTALLATION/BEARING INSPECTION 

a. Q- Are the GFE tailshafts presently ready for shipment? 

A- One is; the second was just returned to an overhaul 
facility and will be returned in time to meet Contract. 
schedule. 
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e. Q- The specification "does not callout renewal of 
ropeguards, as have previous specifications for this work. 
Is this an oversight? 

A- Ropeguards will not be renewed. There are no "hidden 
agendas" in the spec. The contractor is to perform work 
stated in the specification only. Note that the end cover 
plates on the props will need to be removed from the old 
props and placed on the new ones. This is addressed by 
Revision B. Also note that this item requires close 
coordination with topside & freeboard painiing. This means 
that painting must be performed such that is doesn't 
contaminate the hydraulic system. Equipment and ventilation 
will require protection. 

c. Q- Re para 3.12, how should we calculate or bid - spec 
seems ambiguous? 

A- Contractors can bid based either on machining existing 
spacer ring; or to fabricate new spacer. 

d. Q- Re 0-13, please clarify 3.25 note and 3.30.2, last 
sentence. 

e. 

A- This question is addressed by Revision B, para 3.30.2 . 

Q- Does the staging in 0-13 actually need to be arranged to 
allow for pitching the propeller full ahead and full astern? 

A- Yes. Per the spec, the staging must be arranged for 
rotating the prop as well as pitching the props full ahead 
and astern. 

f. Q-Who bears cost of shipping the Elwell Parker Shaft 
Handling gear? 

A- The Government will bear all shipping costs. This item 
is covered under the foreseeable cost section of the 
solicitation. 

g. CGcomment re D-13/ prop overhaul scheduling. Props must be 
removed and prepared for shipment within 10 days of contract 
start. One prop will be sent out for overhaul and will not 
be returned for reinstallation until 30 June 1989. Revision 
B added sections 3.32 and 3.33 clarifying responsibilities 
for prop and tailsahft transportation/handling. 

h. Clarification- no welding on hull will be allowed under D-
13; Contractors must use existing padeyes to rig shaft . 
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i. C1arification- 0-13 does not require renewal' of rope guards 
as was standard in past years. contractors must burn off 
remnants & touch up paint 'of ropeguards only. Fairwaters 
will be removed and replaced as with previous specifications 
for this item. 

j. Q- will Syntron seals be GFE or CFE? 

A- Syntron seals will be Government furnished. 

k. Q- What are the planned delivery dates for the 2GFE 
tailshafts, the 2 GFE propellors, and the single GFE 
repaired propel lor? . 

A- The 2 GFE tailshafts and 2 GFE propellors will be 
delivered to the contractor not later than 1 May 1989. The 
repaired propellor will be delivered not later than 30 June 
1989. See 0-13, Revision B, para's 3.32 - 3.32.2.4. 

0-21 -MARINITE PANEL RIPOUTS/SAFE RELOCATION 

a. All bidders are advised that 0-21 & 0-23· involve removal of 
marinite panels containing asbestos. Bids must computed on 
the basis of asbestos removal. MLCPAC specification writing 
policy is for spec to identify existence of asbestos. If 
asbestos is not called out by spec, no obligation exists for 
the Contractor to remove and dispose. Added cost of ' 
removal/disposal of asbestos from areas not associated with 
"Marinite" paneling where the presence of asbestos was not 
specifically called out by the specification be covered by 
change request. Wherever the spec's mention the word 
"Marinite", Contractors are advised that asbestos ~xists. 

0-24 - LUBE AND HYDRAULIC TANK MODIFICATIONS 

a. Q- Was this item accomplished during the fall 1988 POLAR 
STAR dry docking? 

A- Yes 

b. Q- Can tanks requiring gas free under 0-24 be listed in the 
tank cleaning item? 

A- No. The tank cleaning item includes tanks to be 
cleaned/inspected which are not required to accomplish work 
under separate definite items. 
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0-27 - FUEL VALVE OVERHAUL 

a. Q- In 0-27, para 3.2.1, how many seating surfaces will be 
built up? Specification cannot be performed as written; 
several valves are in a manifold and inaccessible without 
removal of entire manifold. Item 0-27 lists valves to be 
overhauled. Some of these valves represent manifold valves 
which cannot be overhauled/inspected exactly as stated in 
the spec. There should be a separate section addressing 
manifold valves. In some instances, it.is more cost 
efficient to overhaul/inspect all the valves in the manifold 
(if the manifold requires removal). 

A- Revision B addresses all issues raised above. 

Q- Does contractor have to supply fuel oil to conduct 
operational test of the fuel system? -

A- No. Fuel for test will be available in cutter's tanks. 

Q- Is the intent of the spec to conduct an operational test 
of the entire fuel system or to accomplish an operational 
test on just the valves that will be overhauled? 

A- The test can be conducted on only those valves which are 
overhauled; this may involve charging the entire system, 
however. 

0-29 - GAYLORD HOOD MODIFICATION 

a. Q- Will a galley shutdown period be allowed to accomplish 
this work as with D-33? 

A- Yes. 1 week will be allowed, either immediately before or 
immediately after the 2 week period allowed for D-33. 

0-32 - JP-5 FUEL TANK INSPECTION. 

a. Q- Are the tank capacities in 0-32 correct? 

A- No. See Revision B for corrected tank capacities. 

0-33 - DECK COVERING RENEWAL FOR GALLEY AND SCULLERY 

a.Clarification- Contractors shall note the 14 day turn around 
in D-33. An additional 1 week shutdown of the galley, 
either before or after the 2 week shutdown for this item, 
will be allowed to accomplish D-29 
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0-34 - ELECTRONICS SPACE RENOVATION 

a. Q- The specification out drawing400-WAGB-6702-2. This dwg 
was not provided with d~awing package. 

A- Dwg 6702-2 is included with this Amendment. 

b. Q- Are there any interferences not on the dwgs for this 
item? 

c. 

A- For bid purposes, consider the interferences shown on the 
dwgs or present on POLAR STAR. Interferences not on the dwg 
or apparent from shipcheck of POLAR STAR may be the subject 
of a change order. Equitable adjustment under this or any 
other definite item of this specification will be denied if 
an interference not shown on POLAR SEA dwgs could have been 
anticipated by shipcheck of POLAR STAR. 

Clarification- No final purchase decision has been reached 
by CG re cabinets to be GFE under 0-34. Although spec 
states cabinets will be Stanley-Vidmar, it is possible that 
actual cabinets supplied will be by different manufacturer. 
If alternate cabinets are supplied, they will be of similar 
dimension to the S. V. cabinets listed by the 
specification. 

D-38 - DRY STORES RENOVATION 

a. Q- Was this job done on POLAR STAR during 88.0D? 

A- Yes. 

0-40 -SMALL ARMS STOWAGE MODS. 

a. Q- Was the Small Arms Stowage specification done on POLAR 
STAR during SS.DD? 

A- Yes. However, differences may 
specification and the 1988 spec~ 
prepare their bids based upon the 
current spec. 

exist between the current 
Bidders are cautioned to 
requirements of the 

0-41 - DECK COVERING RENEWAL FOR SIX HEADS 

a. Q - Deck Covering Renewal - last year asbestos was 
discovered under some deck tile. Is bidder responsible for 
asbestos removal under this spec? 

A- No, since spec does not specifically callout existence 
of asbestos. Because of past history, Revision B has 

amended this spec to provide for the taking- of core samples. lab 
or testing, Contractor to sUbmit CFR with testing results. 
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0-42 - CPP VALVE ADDITIONS 

a. Q- .The drawings under item 0-42, CPP valve additions, do not 
specify the location for the new valves. Where are they to 
be installed? Has this been done on Polar Star? 

A- This item was completed on Polar Star during its 1988 dry 
dock availability. The requested "as built" red-line dwgs 
from the 1988 availabilty are included with this Amendment. 

0-44 - CONVERSION OF HYD. OIL TANK TO SEWAGE TANK 

a.· Q- Item 0-44 requires the contractor to correct all 
deficiencies noted after installation of the TLI's. What is 
the extent of the contractor's liability here? 

A- The contractor is responsible for correcting all 
deficiencies associated with his work (i.e. faulty wiring 
installation, etc.). 

b. Q- Item 0-44: Is the sewage pump still installed? 

c. 

A- Yes . 

Q- Ref 2.1.c shows washdown/sprinkler p1p1ng and spray 
nozzles installed in tank as originally intended. Is this 
piping and associated points of connection to the system 
still in place? 

A- The piping shown in 2.1.c was removed during a previous 
availability. For bidding purposes, assume that all piping 
and connections must be installed to achieve the a~rangement 
shown in 2.1.b. 

0-1 - FREEBOARD PAINTING 

a. Clarification- Contractors shall note that the freeboard 
must be painted prior to the anti-foulant application. 

0-02 - TOPSIDE PAINTING 

a. Q- please designate total sq. feet of Topside surface to be 
painted under 0-19. 

A- The Coast Guard- will not designate surface area. Spec's 
accurately describe surfaces requiring paint. Contractors 
can determine total surface area to be painted by ship 
check . 
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GENERAL COMMENTS REGARDING THE SPECIFICATIONS 

a. Q- What is the total HP of POLAR SEA? 

A- 25,000/shaft - Turbine 
6,000/shaft - Diesel 

b. Q- What areas of POLAR SEA are known to have asbestos? Is 
there any known asbestos in POLAR SEA's insulation (pipes, 
etc)? 

c. 

d. 

e. 

A- The only known areas are in "Marinite"paneling and in 
isolated areas under deck tile in the underlayment. As far 
as is known, the asbestos in tile underlayment is confined 
to areas above fuel tanks. All paneling identified in the 
specification by the words "Marinite" contains asbestos; 
contractors should include asbestos removal costs in any 
specification calling out removal of "Marinite" panels. 

Q- Although they are sister ships, POLAR STAR and POLAR SEA 
are not exactly the same. What if an estimate is made based 
on conditions on POLAR STAR, and it is later determined that 
POLAR SEA's configuration is different? 

A- If the SEA's configuration is different from that on the 
STAR , or drawings furnished on which the contractor based 
his estimate, an contract change will be made to account for 
the additional costs. As noted elsewhere, if an 
interference or other detail not shown on a POLAR SEA 
drawing could have been identified by shipcheck of POLAR 
STAR, no equitable adjustment will be granted. 

Q- How do contractor's arrange for ship checks? 

A- Ship checks can be arranged for by contacting the 
Vessel's Chief Engineer, LCDR steve Wilhelm, or the vessel's 
Assistant Engineer, LT Joe Lichamer at (206) 286-5660. 
Inspection can also be arranged by contacting the SRD 
Contract Coordinator, LCDR Gary' Swan, (206) 286-9780. 

Q- Paragraph 4 of most definite items list quality assurance 
tests to be performed by the CG inspector. In item D-09 
para 4 lists tests to be performed by the Contractor, and 
witnessed by the Coast Guard Inspector. Please clarify the 
reason for this inconsistency. Who is responsible for this 
QA? 

A- We are attempting to standardize in this area. rn the 
interim, whenever it is stated that the contractor shall 
perform a function,' it is the contractor's responsibility to 
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perform the work required regardless of where the 
requirement is listed in the spec. 

f. Q- While making ship checks, is it permissible to take 
photographs? 

A- Taking photographs is permissible with the exception of 
secure spaces such as electronics or communications spaces . 
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9. In Definite Item 0-22 of the specification, add the following 
new paragraph: 

"3.1.1 : The contractor shall submit calculations to the 
Coast Guard Inspector to demonstrate compliance with the 
design criteria required in this specification." 

2. In Definite Item 0-22 of the specification, add the following 
new paragraph: 

113.15.1 : Install a suction pipe and valve in accordance 
with document 2.1.b, section c-c and det 14-B. Instead of 
installing a titanium valve, install a 2-1/2" bronze gate 
valve. Do not install any piping on the inboard side of 
this valve, but instead install a blank metal flange with 
rubber gasket. Provide brackets to support the new bronze 
gate valve so that the new suction pipe does not carry the 
weight of the new valve. Installation of the titanium valve 
and associated interior piping will be handled under a 
subsequent contract." 

3. The following answers and clarifications are issued based on 
questions asked by contractors: 

0-21 - MARINITE PANEL RIPOUTS/SAFE RELOCATION & D-23 - .CHART ROOM 
AND RADAR ROOM MODIFICATIONS 

a. Q- Upno shipcheck, it was noted that the ceiling panels and 
gridwork will have to be removed in order to accomplish the 
Marinite panel removals. If treated as interferences, the 
ceiling system would be reinstalled without modification. 
However, since the areas affected do not require the installation 
of new joiner bulkheads, then the ceiling system would have to be 
modified in order to reinstall it. This is not addressed in the 
specification or drawings. Does the Coast Guard require re
installation of the ceiling panels and gridwork? If so, please 
modify the specification to include the required ceiling 
modifications. 

A- The Coast Guard does not desire the ceiling to be 
reinstalled in the way of the marinite panel removals. Instead, 
Contractors shall turn the ceiling panels and gridwork over to 
the Coast Guard Inspector. 

D-22 - UNCONTAMINATED SEAWATER SUPPLY 

a. Q- Is there piping involved? 

A- Yes. The 611 sea water line relocation required by para 
3.15, and the pipe and valve installation required by para 
3.15.1, which was added by paragraph 2 of this Amendment. 
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b. Q- Does the contractor install the seache&t only? 

A- Install the the seachest and access tunnel as specified 
by para 1.1, and detailed by para's 3.1 through 3.15.1. The 
intent of this specification is to install only the drydock 
portions of a new sea water system, the interior of which will be 
completed at a future date. For clarification, the term 
"horizontal access trunk" and "access tunnel" are equivalent and 
refer to the same structural addition. 

4. Add the following to Paragraph M.1.B, page 32 of the 
solicitation: 

"However, if and when additional government requirements are 
ordered, the contractor shall be bound by the labor rate 
quoted in the offer." 

5. Add the following to Paragraph M.2.E. (4), page 35 of the 
solicitation: 

"Three propeller stands will be shipped." 

6. The hour and date for receipt of bids is extended until 1000 
hours 23 March 1989. 
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NWMAR 121026 



• 

• 

DTCG85-89-B-55136 
PAGE 5 OF 35 

==~=~=================================================================== 

FEDERAL ACQUISITION REGULATIONS 

52,246-2 Inspection of Supplies - Fixed Price (JUL 1985) 

52.246-4 Inspection of Services - Fixed Price (APR 1984) 

TRANSPORTATION ACQUISITION REGULATIONS: 

1252.217-73 Inspection and Manner of Doing Work (JAN 1985) 

E.2THE ROLE OF GOVERNMENT PERSONNEL AND RESPONSIBILITY FOR 
CONTRACT ADMINISTRATION 

A. Contracting Officer: The Contracting Officer has the over
all responsibility for the administration of this contract. He 
or she alone is authorized to take actions on behalf of the 
Government to amend, modify or deviate from the contract terms, 
cond.itions, requirements, details or delivery schedules. The 
Contracting Officer may delegate certain technical responsibili
ties to a technical representative. 

B. Contracting Officers Technical Representative (COTR): The 
Commanding Officer, USCG POLAR SEA will be designated by letter 
as COTR to administer technical aspects of this contract, limited 
to technical review and approval of work . 

C. Wherever the terms "Authorized Representative of the Con
tracting Officer", "Inspecting Officer", or "Commanding Officer" 
appear in the Contract or referenced documents, it shall be taken 
as reference to the COTR. . 

D. The COTR is not authorized to change the scope, price, deliv
ery or other terms and conditions of the contract. Any disputes 
regarding performance of the contract shall be brought promptly 
to the attention of the Contracting Officer. 

========================================================================= 

• 

SECTION F - DELIVERIES OR PERFORMANCE 
F.l PERFORMANCE 

A. TIME OF PERFORMANCE 

The USCGC POLAR SEA (WAGB 11) shall be available for 
performance of the work under this contract during the period 
commencing 01 MAY 1989 and ending 4:00 PM on 21 JULY 1989. All 
work under this contract must be completed not later than 4:00 
P.M. 21 JULY 1989 . 

======================================================================== 
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. B. 

SECTION F - (CONTINUED) 

PLACE OF PERFORMANCE 

(1) Bidders shall indicate at section Kthe location of the 
facility at which the work will be performed. 

(2) The work to be performed on the cutter shall not be 
performed at any location .other than that indicated by the bidder 
at section K of this solicitation unless a change in location is 
approved in writing, in advance, by the contracting Officer. 

F.2 52.247-2 CLAUSES INCORPORATED BY REFERENCE (JUNE 1988) 

FEDERAL AQQUISITIONREGULATION 

52.247-55 F.O.B. Point For Delivery of Government-Furnished 
Property (APR 1984) 

TRANSPORTATION ACQUISITION REGULATION 

1252.217-72 Performance (JAN 1985) 

========================================================================= 

• 

SECTION G - CONTRACT ADMINISTRATION DATA 

52.232.25 PROMPT PAYMENT (FEBRUARY 1988) 

Notwithstanding any other payment clause in this contract the 
Government will make invoice payments and contract financing 
payments under the terms and conditions specified in this clause. 
Payment shall be considered as being made on the day a check is 
dated or an electronic funds transfer is made. Definitions of 
pertinent terms are set forth in 32.902. All days referred to in 
this clause are calendar days, unless otherwise specified. 

(a) INVOICE PAYMENTS 

1. For purposes of this clause, "invoice payment" means a 
Government disbursement of monies to a Contractor under a con
tract of other authorization for supplies or services accepted by 
the Government. This includes payments for partial deliveries 
that have been accepted by the Government and final cost or fee 
payments where amounts owed have been settled between the Govern
ment and the Contractor • 

======================================================================== 
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SECTION G - (Continued) 

(2) Except as indicated in subparagraph (a) (3) of this 
clause, the due date fOr making invoice payments by the designat
ed payment office shall be the later of the following two events. 

(i) The 30th day after the designated billing 
office has received a proper invoice from the Contractor. 

(ii) The 30th day after Government acceptance of 
supplies delivered or services performed by the Contractor. On a 
final invoice where 'the payment amount is subject to contract 
settlement actions, acceptance shall be deemed to have occurred 
on the effective date of the contract settlement. 

(3) Not Applicable 

(4) An invoice is the Contractor's bill or written request 
for payment under the contract for supplies delivered or services 
perf9rmed. An invoice shall be prepared and submitted to the 
designated billing officer specified in the contract. A proper 
invoice must include the items listed in subdivisions (a) (4) (i) 
through (a) (4) (viii) of this clause. If the invoice does not 
comply with these requirements, then the Contractor will be 
notified on the defect within 15 days after receipt of the in
voice at the designated billing office. Untimely notification 
will be taken into account in the computation of any interest 
penalty owed the Contractor in the manner described in subpara
graph (a) (6) of this clause. 

(i) Name and address of the Contractor. 

(ii) Invoice date 

(iii) Contract number or other authorization for 
supplies delivered or services performed (including order number 
and contract line item number) ~ 

(iv) Description, quantity, unit of measure, unit 
price, and extended price of supplies delivered or services 
performed. 

(v) Shipping and payment terms (e.g. shipment 
number and date of shipment, prompt payment discount terms). 
Bill of lading number and weight of shipment will be shown for 
shipment's on Government bills of lading. 

(vi) Name and address of Contractor official to 
whom payment is to be sent (must be the same as that in the 
contract or in a proper notice of assignment). / 

(vii) Name (where practicable) ,title, phone number 
and mailing address of person to be notified in event of a defec
tive invoice. 

======~================================================================= 
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SECTION G (Continued) 

(viii) Any other information or documentation 
required by other requirements of the contract (such as evidence 
of shipment). 

(5) An interest penalty shall be paid automatically by the 
Government, without request from the Contractor, if payment is 
not make within 15 days and the following conditions are met, if 
applicable: 

(i) A proper invoice was received by the 
designated billing office. 

(ii) A receiving report or other Government 
documentation authorizing payment was processed and there was no 
disagreement over quantity, quality, or contractor compliance 
with any co'ntract tern or con~dition. 

• (iii) In the case of a final ~nvoice for any balance 
of funds due the Contractor for supplies delivered or services 
performed,the amount was not subject to further contract settle
ment actions between the Government and the Contractor. 

(6) The interest penalty shall be the rate established by 
the Secretary of the Treasury under section 12 of the contract 
Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the 
payment date, except where the interest penalty is prescribed by 
other governmental authority. This rate is referred to as the 
"Renegotiation Board Interest Rate," and it is published in the 
Federal Register semiannually on or about January 1 and July 1. 
The interest penalty shall accrue daily on the invoice payment 
amount approved by the Government and be compounded in 30- day 
increments inclusive from the first. day after the due date 
through the payment date. That is, interest accrued at the end 
of any 30-dayperiod will be added to the approved invoice pay,... 
ment amount and be subject to interest penalties if not paid in 
the succeeding 30-day period. If the designated billing office 
failed to notify the contractor of a defective invoice within the 
period prescribed in paragraph (a) (4) of this clause, then the 
due date on the corrected invoice will be adjusted by subtracting 
the number of days taken beyond the prescribed notification of 
defects period. Any interest penalty owed the Contractor will be 
based on this adjusted due date. Adjustments will be made by 
the designated payment office for errors in calculating interest 
penalties, if request by the Contractor . 

================~======================================================= 
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SECTION G (Continued) 

(i) . For the sole purpose of computing an interest 
penalty that might be due the Contractor, Government acceptance 
shall be deemed to have occurred constructively on the 5th work
ing day after the contractor delivered the supplies or performed 
the -services in accordance with the terms and conditions of the 
contract, unless there is a disagreement over quantity, quality, 
or contractor compliance with a contract provision. In the event 
that actual acceptance occurs within the constructive acceptance 
period, the determination of an interest penalty shall be based 
on the actual date of acceptance. The constructive acceptance 
requirement does not, however, compel Government officials to 
accept supplies or services, perform contract administration 
functions, or make payment prior to fulfilling their responsibil
ities. 

(ii) The following periods of time will not be 
included in the determination of an interest penalty: 

(A) The period taken to notify the contractor of 
defects in invoices submitted to the Government, but this may not 
exceed 15 days. 

(Bf The period between the defects notice and 
resubmission of the corrected invoice by the Contractor . 

(iii) Interest penalties will not continue to 
accrue after the filing of a claim. for such penalties under the 
Disputes clause or for more than 1 year. Interest penalties of 
less than $1.00 need not be paid. 

_ (iv) . Interest penalties are not required on payment 
delays due to disagreement between the Government and Contractor 
over the payment amount or on amounts temporarily withheld or 
retained in accordance with the terms of the contract. Claims 
involving disputes, and any interest that may be resolved in 
accordance with the Disputes clause. 

(7) An interest penalty shall also be paid automatically by 
the designated payment office, without request from the contrac~ 
tor, if an improperly taken discount for prompt payment was not 
corrected within 15 days after the expiration of the discount 
period. The interest penalty will be calculated as described in 
paragraph (a) (6) of this clause on the amount of discount taken 
for the period beginning with the first day after the end of the 
discount period through the date when the contractor is paid. 

/ 

======================================================================== 
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SECTION G (Continued) 

(b) CONTRACT FINANCING PAYMENTS 

(1) For purposes of this clause, "contract financing 
payment" means a Government disbursement of monies to a Contrac
tor under a contract clause or other authorization prior to 
acceptance of supplies or services by the Government. Contract 
financing payments include advance payments, progress payments, 
based on cost under the clause at 52.232-16, Progress Payments, 
progress payments based on a percentage or stage of completion 
(32.102(e) (1)} other than those made under the clause at 52.232-
5. Payments Under Fixed -Price Construction Contracts, or the 
clause at 52.232-10, Payments Under Fixed-Price Architect-Engi
neer Contracts; and interim payments on cost type contracts. 

(2) For contracts that provide for coritract financing, 
requests for payment shall be submitted to the designated billing 
office as specified in this contract or as directed by the Con
tracting Officer. Contract financing payments shall be made on 
the 30th day after receipt 'of a proper contract financing request 
by the designated billing office. In the event that an audit or 
other review of a specific financing request is required to 
ensure compliance with the terms and conditions of the contract, 
the designated payment office is not compelled to make payment by 
the due date specified . 

(3) For advance payments, loans, or other arrangements that 
do no involve recurrent submissions of contract financing re
quests, payment shall be made in accordance with the correspond
ing contract terms or as directed by the Contracting Officer. 

(4) Contract financing payments shall not be assessed on 
interest penalty for payment delays. 

(c) ELECTRONIC FUNDS TRANSFER 

Payments under this contract will be made by the Government 
either by check or electronic funds transfer (through the Treas
ury Financial Communications System (TFCS) or the Automated 
Clearing House (ACH), at the option of the Government. After 
award, but no later than 14 days before an invoice or contract 
financing request is submitted, the contractor shall designate a 
financial institution for receipt of electronic funds transfer 
payments. The Contractor shall submit this designation to the 
Contracting Officer or other Government official, as directed. 

(1) For payment through TFCS, the contractor shall provide 
the following information: 

(i) Name, address, and telegraphic abbreviation of the 
financial institution receiving payment . 

===========================================~============================ 
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SECTION G (Continued) 

(ii) The American Bankers Association 9-digit 
identifying number of the financing institution_receiving payment 
if the institution has access to the Federal Reserve Communica
tions system. 

(iii) Payee's account number at the financial 
institution where·funds are to be transferred • 

(iii) Type of depositor account ("C" for checking, "5" 
for savings). 

(iv) If the Contractor is a new enrollee to the ACH 
system, a "Payment Information Form," TFS 3882, must be completed 
before payment can be processed. 

(3) In the event the Contractor, ciuring the performance of 
this contract, elects to designate a different financial institu
tion for the receipt of any payment made using electronic funds 
transfer procedures, notification of such change and the required 
information specified 'above must be received by the appropriate 
Government official 30 days prior to the date such change is to 
become effective. 

(4) The documents furnishing the information required in 
this paragraph (c) must be dated and contain the signature, 
title, and telephone number of the Contractor official authorized 
to provide it, as well as the Contractor's name and contract 
number. 

(5) Contractor failure to properly designate a financial 
institution or to provide appropriate payee bank account informa
tion may delay payments of amounts otherwise properly due . 

======================================================================== 
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G.2 

SECTION G (Continued) 

DESIGNATED BILLING OFFICE 

An original invoice will be submitted to the following: 

Commander (vpl) 
Maintenance and Logistics Command Pacific 
Coast Guard Island 
Alameda, CA 94501-5100' 

.MjF: Contract No. DTCG85-89-C-~5~5 ____ _ 

G. 3 PROGRESS PAYMENTS 

(a) The Contractor may invoice requesting progress payments 
without discount, other than any prompt payment discount offered, 
not more frequently than monthly. The Contractor may invoice 
requesting progress payments every two weeks if each such invoice 
includes a discount, other than any prompt payment discount 
offered, equivalent to the then-current published "Treasury 
Rate h • . 

(b) The invoice amount should reflect the percentage and 
dollar amount of completion established by the vessel's appropri
ate weekly progress report. Payments shall be derived from the 
accomplished percentage of completion as determined by the Con
tracting Officer. 

(c) All material and work paid for by progress payments shall 
thereupon become the sole property of the Government, but this 
provision shall not relieve the Contractor from the obligation to 
complete the requirements of the contract. 

(d) The contractor shall be paid the remaining amount due upon 
completion and acceptance of all work under this contract. 

======================================================================= 
SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 ADDITIONAL WORK 

a. If the need for additional work develops, the Contractor 
must obtain authority orally orin writing from the Contracting 
Officer before proceeding with such work. 

b. To the extent requested by the Contracting Officer, the 
Contractor shall prepare and submit written proposals for pro
posed change orders which may be required to include: 

(1) A complete breakdown of labor hours and costs by 
labor category and phase of work as identified by 
the Contracting Officer; 

======================================================================== 

NWMAR121034 



• 

• 

• 

DTCG85-89-B-55136 
PAGE 13 OF 35 

======================================================================== 
SECTION H (Continued) 

(2) A complete breakdown of material costs showing 
material required, source -(with point of contact), 
part number, unit and extended cost and 
contractor's material handling charge/profit; and 

(3) A complete breakdown of labor and material as 
described above for each proposed subcontractor. 

c. If requested by the Contracting Officer the contractor 
shall submit .wri tten proposals and breakdowns to the Contracting 
Officer via telephone facsimile transmission. 

H.2 ADDITIONAL GOVERNMENT REQUIREMENTS 

A. "Additional Government Requirements" are items of work found 
to be necessary during completion of the Definite line items 
awarded in this contract. The contractor is expected to be able 
to p#erform up to 7,700 production manhours of such work during 
the contract period of performance without causing any delay or 
disruption to this contract or other Government contract in 
process. 

B. The contractor shall indicate in Section B the proposed 
manhour production rate to be used for bid evaluation as well as 
in negotiating the price for work performed under this clause, up 
to the maximum production 'hours specified herein. The estimated 
manhours herein are provided to facilitate contractor planning 
and pricing; however, the Government reserves the right to order 
none or all of the estimated manhours, as may be required. 

C~ Production manhours pursuant to this clause are for direct 
production functions only. Production manhours will not include 
those functions (whether charged directly or indirectly by the 
contractor's accounting system) which are herein defined as 
support for production functions. Necessary support functions 
should be priced into the contractor's burdened rate for produc
tion manhours. Examples of support functions include: 

-Supervision -Testing 
-Surveyors -Planning 
-Fire Watch -Guards 
-Qualily Assurance -Cleaners 
-Material Handlers -Engineering 
-Truck Drivers/Transportation 

===============================~======================================== 
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SECTION H (Continued) 

D. The contractor's hourly rate shall be a weighted average of 
all production codes, burdened to include, but not limited to, 
the following: overhead, general and administrative, supervision, 
quality assurance, and other administrative costs. Pay for 
contractor personnel traveling to and from the jobsite, if any, 
shall be included. Material costs and profit shall not be in
cluded in this rate but shall be negotiated for each job. The 
contractor shall include any potential premium for overtime, 
mobilization, and other disruption costs as the contractor's 
business judgement dictates. 

E. Additional Government Requirements may be ordered by the 
contracting Officer pursuant to the changes clause or by mutual 
agreement of the parties, up to and including 7,700 production 
manhours. . 

. F. The Additional Government Requirements, if needed, shall be 
ordered during the contract period of performance on the follow
ing ·schedule: 

(1) No more than 75% of the hours during the first half of 
the contract AVAILABILITY. 

(2) No more than 50% of the production manhours during the 
third quarter of the contract AVAILABILITY •. 

(3) No more than 30% of the production manhours during the 
fourth quarter of the contract AVAILABILITY. 

G. Additional Government Requirements will be priced using the 
rate bid by the contractor in section B. 

H. The contractor warrants that its bid for the Definite and 
Optional portions of this contract does 'not include any amount 
for contingencies related to the Additional Government Require
ments. 

H.3 ACCESS TO VESSELS 

A. A reasonable number of officers, employees, and associates of 
the Government, or other prime contractors with the Government, 
and their subcontractors, shall, as authorized by the contracting 
officer, have at all reasonable times, admission to the contrac
tor's facility, and access to the vessel to perform and fulfill 
their respective obligations to the government on a noninter
ference basis. All such above personnel shall comply with all 
contractor rules and regulations governing personnel at its 
facility, including those relative to safety and security • 

======================================================================== 
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H.4 

H.5 

SECTION H - (Continued) 

B. The contractor further agrees, as authorized by the contract
ing officer, to afford to a reasonable number of officers, em
ployees, and associates of other offerors when inspecting contem
plated work, the same privileges of admission to the contractor's 
facility and access to the vessel on a noninterference basis, . 
s.ubject to all contractor rules governing personnel at its facil
ity, including those relative to safety and security~ 

INDEMNIFICATION FOR ACCESS TO VESSELS 

Notwithstanding any provision in the "Access to Vessels" 
clause, or any other clause of the contract, the Contractor 
agrees to allow the officers,_ employees, and associates of the 
Government, or other prime contractors with the Government and 
their subcontractors, and officers, employees, and associates of 
offerors on qther contemplated work, admissiori to the Contrac
tor's facilities and access to the vessel without any further 
requ~st for indemnification from any party, which has not been 
previously included in the contract price. 

INSURANCE REQUIREMENTS 

A. The contractor shall be required to procure and thereafter 
maintain the following insurance: 

(1) Ship repairer's legal liability insurance to insure the 
risks described in TAR 1252.217-76 Liability and Insurance (JAN 
1985), in the amount of $300,000.00. 

(2) Comprehensive general liability insurance to insure the 
risks described in TAR 1252.217-76 Liability and Insurance (JAN 
1985), in the amount of $300,000.00 on account of any one acci
dent or occurrence with respect to each vessel, boat and barge 
upon which work is to be performed under this solicitation and 
the contract resulting therefrom: 

(3) Full insurance coverage in accordance with the state 
Workmen's Compensation law; and 

(4) Full insurance coverage in accordance with the united 
states Longshore and Harbor Workers' .Compensation Act. 

B. As evidence that he has obtained the insurance specified in 
this schedule, the contractor shall furnish the contracting 
officer with a certificate or certificates executed by an agent 
of the insurer authorized to execute such certificates. Such 
certificate shall be furnished before commencement of work • 

======================================================================== 
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SECTIONS - (Continued) 

Each certificate shall state that (NAME OF INSURER) has insured 
(NAME OF CONTRACTOR), in accordance with the Liability and Insur
ance clause and the Insurance Requirements clause contained 
herein. Each certificate shall set forth that each policy of 
insurance represented thereby will expire on (DATE) and that each 
such policy contains the following clause: 

"It is agreed that in the event of cancellation, or any materi
al change in the policy adversely affecting the interest of· the 
Government in this insurance, thirty (30) days' prior written 
notice will be given to the contracting officer." 

C. A Bidder who proposes to self-insure for any of the risks set 
forth in the Liability and Insurance clause and in the Insurance 
Requirements clause contained herein shall submit satisfactory 
evidence to permit the contracting officer to determine that the 
bidder's assets are sufficient for the risks set forth in such 
clauses. The bidder shall submit with his bid two (2) certified 
copies of documents listing his assets and liabilities and such 
other information as deemed necessary by the bidder or as re
quired by the contracting officer. For approval of self-insur~ 
ance under the State Workmen's 'Compensation law and the United 
states Longshore and Harbor Workers' Compensation Act, evidence 
of qualifications as a self-insurer under the applicable compen
sation statute must be furnished to the contracting officer . 

======================================================================== 
SECTION I - CONTRACT CLAUSES 

1.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (APR 1984) 

FEDERAL ACQUISITION REGULATION (48 CFR, CHAPTER 1), CLAUSES: 

52.202-1 
52.203-1 
52.203-3 
52.203-5 
52.203-6 

52.203-7 
52.212-8 
52.214-26 
52.214-27 

52.214-28 

52.214-29 
52.219-8 

52.219-13 
52.219-14 

Definitions (APR 1984) 
Officials Not to Benefit (APR 1984) 
Gratuities (APR 1984) 
Covenant Against Contingent Fees (APR 1984) 
Restriction on Subcontractor Sales to the Government 
(JUL 1985) 
Anti-Kickback Procedures (OCT 1988) 
Defense Priority and Allocation Requirements (MAY 1986) 
Audit--Sealed Bidding (APR 1985) _ 
Price Reduction. for Defective Cost or Pricing Data-
Modifications--Sealed Bidding (APR 1988) 
Subcontractor Cost Or Pricing Data--Modifications-
Sealed Bidding (APR 1985) 
Order of Precedence--Sealed Bidding (JAN 1986) 
Utilization of Small Business Concerns and Sma:ll 
Disadvantaged Business Concerns (JON 1985) 
Utilization of Women-Owned Small Businesses (AUG 1986) 
Limitations on Subcontracting (OCT 1987) 

======================================================================== 
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52.220-3 
52.222-20 
52.222-26 
52.·222-35 

SECTION I - (Continued) 

utilization of Labor Surplus Area Concerns (APR 1984) 
Walsh-Healy pUblic Contracts Act (APR 1984) 
Equal Opportunity (APR 1984) 
Affirmative Action for Special Disabled and Vietnam Era 
Veterans (APR 1984 r . 

52.222-36 Affirmative Action for Handicapped Workers (APR 1984) 
52.223-2 Clean Air and Water (APR 1984) 
52.225-3 Buy American Act--Supplies (AUG 1988) 
52.227-1 Authorization and Consent (APR 1984) 
52.227-2 Notice and Assistance Regarding patent and copyright 

52.229-3 
52.229-5 

52.232-1 
52.232-8 
52.232-11 
52.232-16 
52.232-17 
52.232-23 
52.233-1 
52.233-3 
52.243-.1 
52.244-1 
52.245-2 
52.249-2 

52.249-8 

Infringement (APR 1984) . 
Federal, State, and Local Taxe.s (APR 1984) 

. Taxes--Contracts Performed in U.S. Possessions or 
Puerto Rico (APR 1984) 
Payments (APR 1984) 
Discounts for Prompt Payment (JUL 1985) 
Extras (APR 1984) 
Progress Payments (AUG 1987). 
Interest (APR 1984) 
Assignment of Claims (JAN 1986) 
Disputes (APR 1984) 
Protest After Award (JUN 1985) 
changes--Fixed-Price (ALTERNATE II) (APR 1984) 
Subcontracts Under Fixed-Price Contracts (APR 1984) 
Government Property (Fixed-Price Contracts) (APR 1984) 
Termination for Convenience of the Government (Fixed
Price) (APR 1984) 
Default (Fixed Price- Supply & Service) (APR 1984) 

TRANSPORTATION ACQUISITION REGULATIONS CIAUSES: 

1252.217-70 
1252.217-71 
1252.217-74 
1252.217-75 
1252.217-76 
1252.217-77 
1252.217-78 
1252.217-79 
1252.217-80 

Index for Specifications (JAN 1985) 
Deliv~ry and Shifting Vessel (JAN 1985) 
Subcontracts (JAN 1985) 
Lay Days (APR 1984) 
Liability and Insurance (JAN 1985) 
Title (APR 1984) 
Discharge Of Liens (APR 1984) 
Delays (APR 1984) 
Department of Labor Safety and Health Regulations 
for Ship Repairing (APR 1984) 

1252.217-81 

1252.242-72 

Guarantee (APR 1984) 
(Guarantee period is 60 calendar days) 
Dissemination of Contract Information (APR 1984) 

======================================================================== 
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(CXIfl'ItUD) 

52.223~ 

(a) Definitions. As use in this clause, 

"OJntrolled substaIx:le" means a CXlllln>lled substaIx:le in sdledul.es I 
through V of section 202 of the cantrolled SUbstanoesAct (21 U.S.C. 8U) am 
as further defined in regulation at 21 CFR 1308.11-1308.15 • 

. "Conviction" means a fin:linJ of guilt (incl.ud:i.n;J a plea of nolo 
conterxlere) or ilrposition of senteooe, or both, by ~ judicial bcxly charged 
with the responsibility to detennine violations of the Federal or state 
criminal drug statutes. 

"criminal drug statute" means a criminal statute involvirq the 
manutacture, distribution, dispensing, -pa;session or use of ~ controlled 
substance. . 

"Drug-free workplace" means a site for the perfonnanoe of work done in 
cormection with a specific contract at Wid1 enployees of the contractor are 
prohibited fran enJaging in the unlawful marrufacture, distribution, 
dispensing, possession, or use of a cxmtrolled substaIx:le • 

"Enployee" means an enployee of a contractor directly ergaged in the 
perfonnance of work urrl.er a Goverrment contract. 

"Irrlividual" means an offeror/contractor that has no mre than one 
enployee including the offeror/contractor. 

(b) '!he contractor, if other than an irrlividual, shall -

(1) p.lblish a statenent notifying its enployees that the unlawful 
manufacture, distribution, dispensing, possession, or use of a controlled 
substance is prahibited in the contractor's' workplace arxl specifying the 
sections that will be taken against enployees for violations of such 
prohibition; 

(2) establish a drug-free awareness program to infonn such 
enployees about-

workplace; 

(A) the dan;Jers of drug abJse in the Workplace; 

(B) the contractor's policy of maintai.nin;J a drug-free 

, 
(C) any available drug camsel.irq, 'rehabilitation, am 

enployee assistance programs; am 
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D) the penalties that may be· inposed upon enplayees for 
drug ablse violations; 

(3) provide all erplayees et¥JCl9ed in perf~ of the contract 
with a copy of the statement required by (b) (1); 

(4) notify such enplayees in the statement required by (b)(l), 
that as a oorxtition of continued enployment· on the contract resultin;J from 
this solicitation, the enployee will-

CA) abide by the tel:ms of the statement; . and 

CB) notify the enployer of·arrj criminal drug statute 
c::onviction for a violation occurring in the wor1<place no later than five(5) 
days a:tt.er ~ch conviction; 

(5) notify the contracting officer within ten (10) days after 
receiving notiCe umer subparagraJ;il 4 (B), fran an enployee or otherwise 
receiving actual notice of such conviction; 

(6) within 30 days after receiving notice urxier paragraph (5) of 
a conviction, :i.np:lse the followin;J sanctions or :remedial measures on arrj 
e.rrployee who is convicted of drug ablse violations occurring in the workplace: 

(i) taking awropriate personnel action against such 
employee, up to and includ.iIg termination; or, 

Cii) require such enployee to satisfactorily participate in a 
drug abuse assistance or rehabilitation .program approved for such p.u:poses by 
a Federal, state, or lc:x::al. health, law enforcement, or other awropriate 
agency;· and 

(7) make a good faith effort to maintain a drug-free wor1<place . 
through inplementation of subparagraphs 1 through 6 above. 

(c) '!he contractor, if an inllvidual, agrees by award of the contract 
or acceptance of a pJrchase order, not to erJ3age i.ri the unlawful. manufacture, 
distribution, dispensing, possession, or use of a controlled substance in the 
perfonnance of this contract. 

Cd) In addition to other remedies available to the Government, the 
contractor's failure to ccmp1y with the requirements of paragraFh "Cb) may, 
pn:suant to FAR 23.506, ren::ler the c::ontractor subject to suspension of 
contract payr.aer.ts, termination of the contract for default, and suspension or 
de.bannent. " 
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• J.1 

SECTION J - LIST OF ATTACHMENTS 

The following is attached as part of this solicitation: 

• 

• 

A. specifications for drydock and repairs to USCGC POLAR SEA 
(WAGB il), MAY 1989, 247 pages. Drawings are available upon 
reqUest from the contracting Officer at (415) 437-3388. 

B. Estimated Manhours for Additional Government ReqUirements, 1 
Page. 

. -

SECTION K- REPRESENTATIONS, CERTIFICATIONS AND OTHER 
STATEMENTS OF BIDDERS/OFFERORS 

K.1 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 85) 

(a) The offeror certifies that 

(1) The prices in this offer have been arrived at 
independently, without, for the purpose of restricting competi
tion, any consultation, communication, or agreement with any 
other offeror-or competitor relating to (i) those prices, (ii) 
the intention to submit an offer, or (iii) the methods or factors 
used to calculate the prices offered; 

(2) The prices in this offer have not been and will not 
be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case 
of a sealed bid solicitation) or contract award (in the case of a 
negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the 
offeror to induce any other concern to submit or not to submit an 
offer for the purpose of restricting competition. 

(b) Each signature on the offer is considered to be a 
certification by the signatory that the signatory --

(1) Is the person in the offeror's organization 
responsible for determining the prices being offered in this bid 
or proposal, and that the signatory has not participated and will 
not participate in any action contrary to subparagraphs (a) (1) 
through (a) (3) above; or 

======================================================================== 
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• K.11 

SECTION K - (Continued) 

52.222-21 CERTIFICATION OF NONSEGREGATED FACILITIES (APR 1984) 

• 

• 

(a) "Segregated facilities," as used in this provision, 
means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking foun
tains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees, that are segregated by 
explicit directive ()r are in fact segregated on the basis of 
race, color, religion, or national origin because of habit, local 
custom, or otherwise. ' 

(b) BY THE SUBMISSION OF THIS OFFE'R, the offeror certifies 
that it does not and will not maintain or provide for its employ
ees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform 
their services at any location under its control where segregated 
facilities are maintained. The offeror agrees that a breach of 
this· certification is a violation of the Equal Opportunity clause 
in the contract. 

(c) The offeror further agrees that (except where it has 
obtained identical certifications from proposed subcontractors 
for specific time periods) it will -

(1) Obtain identical certifications from proposed 
subcontractors before the award of subcontracts under which the 
subcontractor will be subject to the Equal Opportunity clause; 

(2) Retain the certifications in the files; and 

(3) Forward the following notice to the proposed 
subcontractors (except if the proposed subcontractors have sub
mitted identical certifications for specific time periods): 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR CERTIFI
CATIONS OF NONSEGREGATED FACILITIES: A Certification of Non
segregated Facilities must be submitted before the award of a 
subcontract under which the subcontractor will be subject to the 
Equal opportunity clause_. The certification may be submitted 
either for each subcontract or for all subcontracts during a 
period (i.e., quarterly, semiannually, or annually). 

NOTE: The penalty for making false statements in offers is 
prescribed in 18 U.S.C. 1001 . 

=============================================.=========================== 
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K.17 

SECTION K - (Continued) 

ADDRESS TO MAIL PAYMENTS 

Bidders desiring payments to be mailed to an address different 
from the address shown in block l5A, SF 33, shall insert such 
address below: 

Company Name 

Street Address 

City, County, State, Zip Code 

K.1S INFORMATION REQUIRED FOR ELECTRONIC TRANSFER PAYMENT 

Offerorsdesiring payment by Electronic Transfer may provide 
required information below; or may provide such information 
later, but not less than thirty days before electronic transfer 
is r:quested. (SEE CLAUSE G.l (c), Page 10)· 

(1) For payment through TFCS: 

(i) Name, address, and telegraphic abbreviation of the 
financial institution receiving payment . 

company Name 

Street Address 

City, State, Zip Code 

Telegraphic Abbreviation 

(ii) The American Bankers Association 9-digit 
identifying number of the financing institution receiving payment 
if the institution has access to the Federal Reserve Communica- . 
tions System. 

(iii) Payee's account number at the financial 
institution where funds are to be transferred • 

===============================================~======================== 
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SECTION K - (Continued) 

eiv) If the financial institution does not have access 
to the Federal Reserve Communications System,'name, address, and 
telegraphic abbreviation of the correspondent financial institu
tion through which. the financial institution receiving payment 
obtains electronic funds transfer messages. ' Provide the tele
graphic ,abbreviation anq American Bankers Association identifying 
number for the correspondent institution. 

Company Name 

Street Address 

City, state, Zip Code 

Telegraphic Abbreviation 

ABA Identifying Number 
(2) For payment through ACH, the Contractor shall provide 

the following information: 

(i) Routing transit numbers of the financial 
institution receiving payment (same as American Bankers Associa-, 
tion identifying number used for TFCS) . 

(ii) Number of account to which funds are to be 
deposited. 

(iii)· Type of depositor account ("C" for checking, "s" 
for savings). 

(iv) If the Contractor is a new enrollee to the ACH 
system, a "Payment Information Form," TFS 3882, must be completed 
before payment can be processed. 

====================================~=================================== 
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It. 19 52.223-5Oert:i.fkat.i Regim!inrJ Ik\ij'-Fk&: liJdq.laop 

OiRtlFlCAnaf ~ A IRG-!RBB 1IRGUCE (FEB 1989) 

(a) Definitions. I As used in this provision, 

"Controlled sulJst:arx)e" means a cultrolled subst:ailce in schedules I 
. through V of section 202 of the Q:nrt:rolled SUbst:.ances Act (21 U.S.C. 812) am 
as further defined in nlgUlation at 21 CFR 1308.1-1308.15 • 

.. 
"Conviction" means a finii.rg of guilt (includin;J a plea of nolo 

conterrlere) or iaposition of santerre, or bath, by any judicial body charged 
with responsibility to det:el:mine violations of the Federal or state criminal 
<hug statutes. 

"Criminal drug statute" means a criminal statute invol vin:J the 
manufacture, distribution, dispensin:J, possession or use of any oolltrolled 
substance. 

"Drug-free workplace" means a site for the perfonnanc:e of work done in 
connection with a specific contract at which employees of the contractor are 
prohibited fram ergagin:J in the unlawfulmarrufacture, distribution, 
dispensing, possession, or use of a controlied substance • 

"Errployee" means an employee of a contractorclirectly ergaged in the 
performance of work.urx1er a Government contract.· 

"Irrlividual" means an offeror/contractor that has no DDre than one 
employee inclucii.nJ the offeror/contractor. 

(b) By sul:Inission of its offer, the offeror, if other than an 
individual, certifies am agrees, that with respect to all employees of the 
offeror to be employed urx1er a contract l:eSUlti.rg fran this solicitation, it 
will-- -

(1) plblish a statement notifyin:J such employees that the 
unlawful manufacture, diStribution, dispensin:J, possession, or use of a 
controlled substance is prohibited in the contractor's workplace am 
specifying the actions that Will be taken against employees for violations of 
such prohibition; 

(2) establish a drug-free awareness program to infonn such 
employees about-- . 

(A) the danJers of drug aruse in the workplace; 

-(B) the contractor's policy of maintai.nirq a ~-free 
workplace; 

(C) any available drug cnmselin:J, rehabilitation, am 
employee assistance programs; am 
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(D) the penalties that may be ilrposed upon eaplayees for 
clr\.g amse violation; 

(3) provide all enployees en;JClCJE!d in perfe»:mal'O! of the contract 
with a copy of the statement. required by (b) (1) ; 

(4) notify sudl euployees in the statement required by (b) (1), 
that as a ocniition of Continued enployment on the contract resultin;J fran 
this solicitation, the enployee will-

(A) abide by the t.el:ms of the statement; am 

(B) notify the enplOyer of any criminal druq statute 
conviction for a violation ocx::urring in the workplace no later than five (5) 
days after such conviction; 

(5) notify the contract.i.rq officer within ten (10) days after 
receiving notice urrlersubparagraJil 4 (B); fran an emplOyee or otheIwise 
receiving actual notice of such conviction; am 

(6) within 30 days after receiving notice urrler paraCJraIil (5) of 
a conviction, juplSE" the following sanctions or remedial measures on an· 
enplOyee who ·is convicted of drug abuse violations ocx::urriIxJ in the workplace: 

(i) take appropriate persormel action aqainst such 
enplOyee, up to an:i incl.u:iing tenni.nation; or, 

(ii) require such enplOyee to satisfactorily participate in a 
drug abuse assistance or rehabilitation program approved for such purposes by 
Federal, state, or local health, lawenforoemmt, or other appropriate agency. 

(c) By sllbnjssion of its offer, the offeror, if an irxtividual, 
certifies an:i agrees that the offeror will not engage in the unlawful 
manufacture, distribution, dispensiIxJ, possession, or use of a controlled 
substance in the perfonuance of the contract resulting fran this solicitation. 

(d) Failure of the offeror to furnish the certification required by 
paragraph (b) or (c), will ren:ier the offeror uriqualified an:i ineligible for 
award (see F.AR 9.104-1{g) an:i 19.602-1{a) (2) (i». 

(e) In addition to other remedies available to the Goverranent, the 
certifiCation in paragratils (b) an:i (c) of this provision concerns a matter 
within the jurisdiction of an agency of the United states an:i the maJd.n:J of a 

. false, fictitious, or fraOOUlent certification may ren:ier the maker subject to 
prosecution tmder Title 18, United states Oxie, Section 1001. 
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•. L.1 

SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 

INSPECTION OF VESSEL PRIOR TO SUBMISSION OF BIDS 

• 

• 

L.2 

A. Bidders are urged to visit the cutter and visually inspect 
each item of work and to become acquainted with local conditions, 
removals,replacements and nature of work. 

The USCGC POLAR SEA (WAGB 10) will not be available for 
shipcheck prior to the submission of bids. However, PoLAR STAR 
(WAGB 10), sister ship of POLAR SEA, will be available for 
inspection at US COAST GUARD SUPPORT BASE, PIER 36, SEATTLE, 
WASHINGTON. In addition, a pre-bid conference, specification 
review, and shipcheck for all potential offerors will be held 
approximately 2 weeks after issuance of thisIFB. All plan 
holders will be notified in advance by the Contracting Officer. 

,For further information regarqing this conference, contact the 
contracting Officer at (415) 437-3996 or 437-3388. Contractors 
wishing to shipcheck POLAR STAR before or after the bidders 
conference should make arrangements to inspect the cutter by 
call1ng .(206) 286-5660. 

B. Failure to inspect the cutters will not relieve bidders from 
responsibility for properly estimating the difficulty or cost of 
successfully performing the work. The Government assumes no 
responsibility for any representations concerning conditions made 
by any of its officers, agents or employees before execution of 
the contract unl.ess included in the solicitation, documents 
incorporated therein or amendments thereto. 

AVAILABILITY OF PLANS AND DRAWINGS 

The plans and drawings listed in the Specification will be pro
vided upon request from the Commander (vpl) , Maintenance and 
Logistics Command Pacific, Coast Guard Island, Alameda, CA,94501~ 
5100, telephone (415) 437-3388. . 

L.3 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE(JUN 1988) 

FEDERAL ACQUISITION REGULATION (48 CFR, CHAP1'ER 1), 

52.214-1 
52.214-3 

52.214-4 
52.214-5 
52.214-6 
52.214-7 

52.214-9 
52.214-10 
52.214-12 
52.214-29 
52.232-13 

SOLICITATION PROVISIONS: . 

Solicitation Definitions--Sealed Bidding (APR 1985) 
Acknowledgement of Amendments to Invitations to Bids 
(APR 1984) 
False statements in Bids (APR 1984) 
Submission of Bids (APR 1984) 
Explanation to Prospective Bidders (APR 1984) 
Late Submissions, Modifications, and withdrawals of 
Bids (APR '1984) 
Failure to Submit Bid (APR 1984) 
Contract Award--Sealed Bidding (APR 1985) 
Preparation of Bids (AP~ 84) 
Order of Precedence--Sealed Bidding (JAN 1986) 
Notice of Progress Payments (APR 1984) 

===================~========================================~====~====== 
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L.4 

SECTION L (Continued) 

52.210-1 AVAILABILITY OF SPECIFICATIONS LISTED IN THE INDEX OF 
FEDERAL SPECIFICATIONS AND STANDARDS (APR 1984) (ABBREVIATED) 

Single copies of specifications cftedin this solicitation may be 
obtained by submitting a written request to the appropriate 
supply point listed below. The request must contain the title of 
the specifications, its number, date, applicable amendment(s), 
and the solicitation or contract number. In case of urgency, 
telephone or telegraphic requests are acceptable. Voluntary 
standards listed in the Index are pot available toofferors and 
contractors from the following Government sources and may be 
obtained from the organization responsible for their preparation, 
maintenance, or publication. 

Region 

9 

9 '-

10 

Address/Telephone No. 

GSA Business Service center 
525 Market 
San Francisco, CA 94105 
Telephone No. 
415/974-9000 

GSA Business Service center 
300 North Los Angeles Street 
Los Angeles, CA 90012 
Telephone No. 
213/688-3210 

GSA Business Service Center 
GSA Center 10SB 
Auburn, WA 98001 
206/931-7956 

. Service Area 

Northern 
California, 
Hawaii, and 
Nevada (except 
Clark County) 

Southern 
California, 
Nevada, Clark 
County), and 
Arizona 

Alaska, Idaho, 
Oregon, and 
Washington 

L.5 52.210-2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX 
OF SPECIFICATIONS AND STANDARDS (DODISS) (JON 1988) 

Single copies of specifications cited in this solicitation maybe 
obtained by submitting a written request to the supply point 
listed below. The request must contain the title of the specifi
cation, its number, date, applicable amendDlent(s), and the solic
itation or contract number. In case of urgency, telephone or 
telegraphic requests are acceptable. Voluntary standards, which 
are not available to offerors.and contractors from Government 
sources, may be obtained from the organization responsible for 
their preparation, maintenance, or publication. 

Commanding Officer 
u.S. Naval Publication and Forms Center 
5801 Tabor Avenue 
Philadelphia, PA 19120 

Telex Number 834295· Western Union Number 710-670~1685 
Telephone Number (215) 697-3321 

======================================================================== 
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• L.6 

SECTION L (Continued) 

52.212-7 NOTICE OF PRIORITY.RATING FOR NATIONAL DEFENSE USE 
(May 1986) 

• 

Any contract awarded as a result of this solicitation will be a 
00 rated order certified for national defense use under the 
Defense Priorities and Allocations System (OPAS) (15 CFR 350), 
and the Contractor will be required to follow all of the require
ments of this regulation. 

L.7 SMALL BUSINESS SIZE STANDARD 

For the purpose of this solicitation, the small business size 
standard is 1000 persons. The SIC code is 3731. 

L.8 52 ~ 216-1 TYPE OF CONTRACT (APR 1984) 

The Government contemplates award of a Firm Fixed Price contract 
resutting from this solicitation. 

L.9 52.233-2 SERVICE OF PROTEST (NOV 1988) 

Protests, as defined in section 33.101 of the Federal Acquisition 
Regulation, shall be served on the Contracting Officer by obtain
ing written and dated acknowledgement of receipt from: 

Chief, Procurement and Logistice Branch 
Naval Engineering Division 
Maintenance and Logistics Command Pacific 
Coast Guard Island, Building 50-7 
Alameda, CA 94501-5100 

L.10 NOTICE OF PREAWARD SURVEY 

• 

(a) Offerors are advised that the Government may contact poten
tial contractors to ascertain their capabilities to perform the 
work specified in this solicitation. In addition to financial 
statements and credit rating checks, the Government may visit a 
prospective contractor's facilities. Areas of Interest on this 
survey may include, but are not limited to the following: 

(1) 
(2) 
(3) 
(4) 
(5) 
(6) 

(7) 

performance plans 
quality control or contractor quality assurance plans 
personnel recruitment and training plans 
workload factors for manpower utilization 
management plan for handling peak workloads 
production capability 

(i) plant facilities and equipment 
(ii) purchasing and subcontracting 
(iii) labor resources 
(iv) performance record 
(v) ability to meet delivery schedules 

. environmental/energy considerations 

=====================================================================~== 
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(8) 
(9) 
(10) 
( 11) 
(12) 

SECTION L(Continued) 

plant safety 
technical and/or professional abilities 
accounting systems 
security clearance 
Government property control 

(b) Offerors are advised that accomplishment of this survey is a 
part of the evaluation process and is not to be construed as an 
indication that an offeror will received or is in the best posi-
tion to receive the resultant award. . 

===================~==================================================== 

SECTION M - EVALUATION FACTORS FOR AWARD 

M.l BID EVALUATION~ 

M.2 

A. DEFINITE ITEMS: 
These are items which, if there is· an award at all, will be 

awarded. The offer shall be evaluated to include the bid pri~e 
for each definite item. 

B. ADDITIONAL GOVERNMENT REQUIREMENTS: The offer shall be 
evaluated to include the hourly labor rate offered for Additional 
Government Requirements multiplied by the number of labor hours 
listed in Clause.H.2 to produce the weighted price for evaluation 
purposes only. 

C. LAY DAYS: The offer shall be evaluated to include the bid 
price for two lay day~. 

D. FORESEEABLE COST FACTORS: The Coast Guard will incur certain 
costs for transiting the vessels from and back to its homeport 
and for inspection and other support during performance of the 
contract. The offer will be evaluated to include foreseeable 
costs as set forth in clause M.2. 

E. FOR THE PURPOSES OF EVALUATION the low offeror shall be that 
which offers the lowest aggregate price, determined by totaling 
the quoted prices of all the definite items, the Additional 
Government Requirements weighted price, the lay days weighted 
price, and the foreseeable costs factor adjustment, if any. 

FORESEEABLE COSTS FACTORS PERTAINING TO DIFFERENT SHIPYARD 
LOCATIONS 

In addition to other evaluation factors for award that may be 
listed in this solicitation, the contracting officer will evalu
ate certain foreseeable costs to the Coast Guard that will vary 
with the location of the commercial shipyard to be used by 
offerors of services under this solicitation. Costs will be 
calculated based on the offeror's shipyard location and these 

======================================================================== 

NWMAR121051 



• 

• 

• 

DTCG85-89-B-55136 . 
PAGE 33 OF 35 

=================~====================================================== 

SECTION M - (Continued) 

costs will be added, for the purposes of evaluation only, to the 
. offeror's overall bid price. These elements of foreseeable costs 
consist of the following: 

A. FUEL: Fuel costs will be calculated from the vessel's 
moorage at Pier 36, Coast Guard Suppoort Center, 1519 Alaskan 
Way, Seattle, WA (round trip) to contractor's place of 
performance as follows: 46 gallons per mile multiplied by the 
actual mileage at $0.73 per gallon. 

B. TRAVEL: Foreseeable costs of travel shall be computed when
ever the ~ocation of contract performance is greater than 100 
miles from the indicated points of origin listed below: 

(1) Contracting officer to fly three commercial airline (or 
other reasonable commercial or. private transportation to be 
determined at the time of opening) roundtrips from Alameda, CA to 
contractor's place of performance, based on rates in effect at. 
time# of bid opening. 

(2) Naval Engineer to fly three commercial airline (or other 
reasonable commercial or private transportation to be determined 
at the time of opening) roundtrips from Alameda, CA,to contrac
tor's place of performance, bas.ed on rates in effect at time of 
bid opening . 

C. RENTAL CAR Foreseeable costs for rental car shall be comput
ed whenever the location of contract perfo~ance is greater than 
100 miles from the indicated points of origin listed below: 

·(1) Contracting Officer to rent a commercial vehicle for six 
days at the GSA daily rate in force at time of bid opening for 
the geographic location of the Contractor's repair facility. 

(2) Naval Engineer to rent a commercial vehicle for six days 
at the GSA daily rate in force at time of bid opening for 
geographic location of the Contractor's repair facility. 

(3) SRD SEATTLE personnel to rent one GSA pick-up truck and 
two GSA ten passenger vans for parts support and transporting 
personnel from lodging to work area for twenty-eight days if 
award is made to contractor outside the Seattle, WA area. 

D. PER DIEM: The Government will incur per diem costs at rates 
established for the geographic location by the Joint Travel 
Regulations for travel that keeps a representative of the Govern
ment away from his or her usual place of business for ten hours 
or longer. Foreseeable costs of per diem shall be computed 
whenever the location of contract performance is greater than 100 
miles from the indicated point of origin • 

======================================================================== 
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SECTION M (Continued) 

(1) Contracting Officer, for three roundtrips, each trip 
requiring two days reimbursement per "diem. 

(2) Naval Engineer for three roundtrips, each trip requiring 
·two days' reimbursement per diem. . 

(3) SRD SEATTLE personnel (17 enlisted and 1 officer) for 
approximately 28 days if award is made to contractor outside the 
Seattle, WA area. 

E. TRANSPORTATION OF GOVERNMENT FURNISHED MATERIAL: Foreseeable 
costs will be calculated for transportation of the Government .' 
Furnished Material listed below: 

(1) Two Government Furnished propellers from propeller repair 
contractor's facility,' to contractor's place of performance. 
Location of contractor's facility will be determined by award of 
current MLCPAC solicitation for propeller repair services, 
DTCGS5-89-B-55ll5. Dimensions of each propeller are: 

Approx. weight - 30 tons 
Hub length - 6 feet 
Diameter - 16 feet 

(2) ELWELL-PARKER Shaft and propeller handler from Todd 
Shipyards, Seattle, WA to contractor's place of performance, and 
return. The handler consists of the following: 

(a) propeller pallet 38,800 lbs and measuring approx. 12 
feet high X 12 feet wide X 17 feet long 

(b) diesel electric tractor weighingapprox. 73,800 lbs and 
measuring approx. 12 feet high X 8 feet wide X 22 feet long 

(c) shaft trailer weighing approx. 91,500 lbs and 
measuring approx. 16 feet high X 15 feet wide X 55 feet long. 

(3) One centerline and one wing tai1shaft from National Forge. 
Company, Erie, PA to contractor's place of performance. 

Dimerisions of the centerline tailshaft are: 
approx. weight - 83 tons 
approx. length - 70 feet 
shaft diameter - 34 inches 
shaft dia.(flanged end) - 62 inches 

Dimensions of the wing tailshaft are: 
approx. weight - 78 tons 
approx. length - 60 feet 
shaft diameter - 34 inches 
shaft dia.(flanged end) - 62 inches 

============================~=========================================== 
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SECTION M (Continued) 

(b) diesel electric tractor weighing approx. 73,800 Ibs and 
measuring approx. 12 feet high X 8 feet wide X 22 feet long, 

(c) shaft trailer weighing approx. 91,500 Ibs and 
measuring approx. 16 feet high X 15 feet wide X 55 feet long • 

. , 

(3) One centerline and one wingtailshaft from National rQrge 
Company, Erie, PA to contractor's place of performance.'" 

Dimensions of the centerline tai1shaft are: 
approx. ·weight - 83 tons 
approx. length - 70 feet 
shaft diameter -34 inches 
shaft dia.(f1anged end) - 62 inches 

Di~ensions of the wing tai1shaft are: 
approx. weight - 78 tons 
approx. length - 60 fee~ 
shaft diameter - 34 inches 
shaft dia.(f1anged erid) - 62 inches 

.. ,. ,~-.. : 
" " ~ ·:'it'":. ,- , 

(4) Propeller Shipping Stands weighing approx. 7,500 1bs and 
measuring approx. 14 feet high X 10 feet wide X 7 feet long from 
SRD Seattle to contractor's place of performance, and return, via 
GBL. 

(5) Miscellaneous GFE consumrnab1es capable of being packaged in 
a single 16 foot truck, from Ship Repair Detachment, Coast Guard 
Support Center, Seattle, WA to contractor's place of performance. 
Cost to be based on rental of 16 foot truck from,GSA motor pool 
for a two day period if work is performed in Seattle/Tacoma, and 
for a four day period if work is performed outside this area. 

M.3 AWARD 

A. Award of a contract pursuant to this solicitation shall be in 
accordance with clause 52.214-10, Contract Award - Sealed Bidding 
(APR 1985). 

B. The Government shall have the right to award any or all of 
the optional items concurrently with the award of the definite, 
items at the unadjusted unit prices quoted in the Contractor's 
bid. If funds become available during the contract period, the 
Government shall have the right to, award additional optional' ,,~: ':, 
items at the unadjusted unit prices quoted quoted in the ,,' ' 
Contractor's bid. However, after 25% of the time allowed for,::'~:' 
contract performance has expired, the Contractor shall have the 
right to refuse to accept the award of such optional items. Such 
award refusal shall bar neither the Government nor the Contractor 

======================================================================== 
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'AMENDMENT 00003 .
DTCG85-89-::B-55136, 
PAGE 35A OF 35 ... _ .. 

======================================================================== 
SECTION M (Continued)' 

from subsequently negotiating with each other for performance o~ ., 
th~ work embodied in the refused optional item or items. 
optional items shall be awarded separately l>Y written notiC?e :~.o." .. 
the Contractor.' ' ; :. }~jri;~:~;~:':?'~::"'" ~. ':.-' c;,,~: 

M.4 BOIIEPORT POLICY . .. .. ·.-;?~~~jf;>.>,. 
The United states Coast Guard's Homeport Policy shallb~'~applled>: :~:".' . 
to this solicitation. Location of the contractor's facility; '. ' .. 
cited in clause K.5 must be within 150 miles, or withinan-.ap-· .. 
proximate j hour motor vehicle commuting distance, of the ship's ", 
homeport, which for USCGC POLAR SEA (WAGB 11) is SEAT'l'LE;S'~i.:~:._· 
WASHINGTON. .,-;. .... 

, ,', ~ 
~: '" -; ....... ' ~ 

~.: 
~-' -, . 

:', 

=================================-====~=================================-
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Attachment B 
DTCG85-89-B-55136 

ESTIMATED MANHOURS FOR ADDITIONAL GOVERNMENT REQUIREMENTS 

ESTIMATED 
PRODUCTION AREA MANHOURS REQUIRED 

MISCELLANEOUS HULL WORK 
MISCELLANEOUS MAIN MACHINERY WORK 
MISCELLANEOUS ELECTRICAL PLANT WORK 
MISCELLANEOUS ELECTRONICS WORK 
MISCELLANEOUS AUXILIARY SYSTEMS WORK 
MISCELLANEOUS OUTFI~TING AND FURNISHING WORK 
MISCELLANEOUS INTERGRATION/ENGINEERING WORK 

TOTAL ADDITIONAL REQUIREMENTS 

1,246 
1,714 

170 
o 

780 
3,760 

30 

7,700 

1. Provide up to the manhours specified above for each area of 
labor to be used for work if ordered by the Contracting Officer 
pursuant to the "Additional Government Requirements" clause or 
mutually agreed upon by the parties by supplemental agreement to 
acco~plish additional growth work not required elsewhere in the 
work items. Such work will be provided without change in the 
delivery date of the vessel. ,Pursuant to the "Additional 
Government Requirements" clause, the above specified manhours are 
estimates and the Government reserves the right to order up to 
the total number of aggregate production manhours set forth in 
the clause . 

2. Manhours of labor are in addition to those required to 
accomplish work specified under the Definite Items. 

3. Maintain a reporting system throughout the availibility and 
submit a status report to the COTR at the weekly progress meeting 
of the total production manhours authorized to date by negotiated 
change orders. 

4. Upon conclu~ion of negotiations for each change order using 
Additional Government Requirements labor hours, agreement will be 
reached between the contractor and the contracting Officer on the 
number of manhours to be allocated for the change. Additional 
Government Requirements manhours will be reported based on 
negotiated manhours rather than manhours worked/manhours paid. 
Such allocations and balance will be accounted for in the 
weekly/cumulative report noted in paragraph 3. 

5. Change orders using Additional Government Requirements 
manhours will be placed in with the schedule shown in paragraph 
H.3.F at the earliest feasible time after the need for additional 
work becomes known . 
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AMENDMENT OF SOLICITATION/N\ODIFICATION OF CONTRACT 
1 

2. AMENDMENT IMODIFI CAT I ON i<iNii'O'.----"'3.'E;;;Fi?"Fi?"Ei?"C;::T:;:-;;1 V:;;E~D~AIl"'T;:O:E~"""T-:-~~~;":;'1:-;:::~:":"":":'~H~AAS;;;-E;;"";:R.:E=-:Q::".-:N~O~. --.~=~"E"i':o;:l;.:;::::_7.~=I7:'!ir.:;-

00007 17 MARCH 1989 USCGC POLAR SEA 
".ISSUED BY 

CODE 
7. ADMINISTERED BY ( otMr fIlan Item 6) I L..---------i COD~ L. ______ _ 

C
~mmander (vpl) 
11n~enance and Logistics Command 

BLDG 50-7, Coast Guard Island 
Alameda, CA 94501-5100\ 

Pacific 

8. NAME AND ADDRESS OF CO· ... TRACTOR (No., .treet, county, State and Zl 0 e) 

ALL PROSPECTIVE OFFERORS 

CODE FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO 

WI 

lOB. DATED (SBE 

NTS OF SOLICITATI 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receiPt of 
18nded. 

Is not ex· 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended. by one of the following methods: 

(a) By completing Items Band 15. and returning ___ copies of the amendment; lb) By acknowledging receipt of this amendment on each copy of me offer 
submitted; or (c) By separate ietter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT ;HE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO 1'HE HOUR AND DATE SPECIFIED MAV RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to Change an offer already submitted,such change may be made by tefegrllmor 
letter, provided each telegram 0' letter makes reference to the solicitation and this amendment. and is received prior to the opening hour and date SPBCified. 
12. ACCOUNTING AND APPROPRIATION DATA (If ""flulred) 

13. TH IS ITEM APPLIES ON LY TO MODIFICATIONS OF CONTRACTS/ORDERS, 

O IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 
-i A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON. 
~ TRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT fORDER IS MODI FI ED TO REFL.ECT THE ADMINISTRATIVE CHANGES (,uch CI& chG1l'" In pa~ln, o",c .. 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THISSUPPL.EMENTA~ AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OP: 

O. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return copies to the issuing office. 
14. DESCR IPTION OF AMENDMENT/MODIFICATION (Or,anized by UCF &ectlon headlnlls. Includin, .olicftatlon/contract .ublect mottlll' wile,.. fe~I"Ii.) 

1. In Section M.2.C(3), page 33 of the solicitation, delete the words " ... twenty-eight days ... " 
and substitute" ..• eighty-ene ... " 

2. In Section M.2.D(3), page 34 of the solicitation, delete the words " ... approximately 
28 days ••• " and in their place substitute ., ••• 81 days ••• " 

Excapt as provldea narein. all term. ana condition. of tne aocument referencea In Item 9A or lOA, as "e.etofore e""nlled. remal ... , UnChanged and In full force 
and affect. 
lSA. NAME AND TITL.E OF SIGNER (Type or print) 16A. NAME AND TITL.E OF CONTRACTINQ OFFICER (7')1'" or p"nt) 

Oa. CONTRACTOR/OFFEROR 

(Silnature of perlon authorized to ,i,n) 

NSN 7540-01'152·8070 
PREVIOUS EDITION UNUSAB~E 

John C. Porter, Contractin2 Officer 
!!:iC. OATE SIGNEO 16B. UNITED STATES OF AMERICA 16C.DATE SIGNED 

BY 

30·105 

- ._.- {sTinature of Contractitl, offiCII,) 17 MARCH 1985 
STANDARD FORM 30 (REV. 1M3) 
P.e.crlbed by GSA 
f" AR (411 CFR) 153.243 
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5EHT BY: t1LC PAC (~JP 1) ALAMEDA CA; 3-22-89 1:35PM; 

~1~I~NLJIVltN I V~ SOLICIIATION/MUDlfICAlluN Ut' c.;UNTRACT 
2. A ENOMENT:MOOIFICATION N 3. EFFECTIV~ DATE 

22 MAR 89 oooe 
ulD SlY 

COMMANDER (VPL) 
CODE~ ____________ ~ 

MAINTENANCE , LOGISTICS COMMAND, PACIFIC 
COAST GUARD ISLAND, BLDG 50-7 
ALAMEDA, CA 94501-5100 

•. NAME AND ADO co TRACTOR (ND., .t,..", &,Ollllty, 

ALL PROSPECTIVE OFFERORS 

COOE FACI LlTV eOCE 

38934..., 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOI.ICITATIOPllS 

The above numbered solicitation is ,,..,ended 1$ 5et forth in 1tllm , 4. Till Plour Ind Oltlapeclfled for receipt cf Offer, 
Itndld. 

se324e6600;1:* 5 

II not ex' 

Offlilf' must ~k'lOwled91 rlcei~t of Ini, IITII.,dmert ~rlor to thll hou' and date IPKlfied in 'he ,olieitatiOn or 1I1""~d. bv ot'll Of th, following method.: 
'I) By CQm~I'ting Item, e"end , 5. Ind re~urning _ copies 01 tPl. lmenarnent; Ib) Bv Icknowlediline fectiPt of thi' .rntl'ldm.M on .ell eopy of the offe, 
Ivbmitted; or Ie) By IIIp,"1I I.tttr or t.ltgr,m which inclU(:I&1 a r.f.rll\Cl to the IOlicitlitlon I'ld .menGment numbers, r:AI LURE OF YOUR ACKNOWLEOG
MEN! TO BE RECEIVEO AT THE PLACE DESIGNATED FOR TME RECEIPT OF O~FERS PAlO'"' TO THE HOUR AND DATE IPECIFIEO MAY RESULT 
IN flEJECTION OF YOUR OFFER. 11 by virtue 01 tnilalTler'ldment YOU dul" to gll,net In off.r lireedy .ubmitttd. ",,~n cl'llnOi mly be I'IIICII by .'.Im or 
I.tter, provided laon tlllll;rllTl or lenll' mali:lI&r.f.r.nettothe.ollcitationlindthillmendment.lndi.reoell11delrICrtotn.ODlPlll.lllhour.nddl.lDIClfiICI. 

12. ACCOUNTINQ AND APpFioP~IATION DATA (l/IY/l14IIY3) 

• 

13. THIS ITEM AFlPl.IES ONI. V TO MODI~ICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIESTHE CONTRACT/OROER NO, AS DESCRIBED IN ITEM '4. 

~) lA, IHIS C~ANc:.! ORC!R 15 ISSU!C PURSUANT TO; rlilMelfY dl/llloriO) THE CHANGE$ SET .. ORT ... IN IT.'" l' I'IRIt M .. ~~ IN THi; CON

I 

• 

-=-- TRAC"r ORDER NO, IN ITIlM lOA. 

B. '!'H! .e.BOYE NUMBERED eON'fRACT/ORO';:~ l~ MOOIl"IED TO Rtl"l.£C'i' THE ADMINllTAATlvli c:: ... AN!lES (.Ilt" dI til .. ,.., 411 'IIYI", ,,(fIu, 
UIINtIlNtlO" fl.,. .• 'e.) SET FORT"" IN ITEM 14, PURSUANT TO TM! AUTMO"ITV OF FAR 43.103(1)1. 

c. n·lts 5UPPL.£M£NTP.~ AGREEMENT 121 f.I'H!R!C INTO 'UIIISUANT TO AUTHORITV OF. 

D. OTHER (Jpulf>' t)ip" or ",CHllflcIIIICI" IIl1d o"IIIO~IIY) 

E. IMPORT ANT: Contractor 0 is not, 0 is rSQu;red to sign this document and return copies to the i5S~lng office. 
~Eic ., "loN b~ ~ItfElii6l::l ENTiMb elF ICPo T ION (Or,a,,/ud b O'~)' .erioll ".Ciail\ff. '''Gil/il", III lIc:fCIIIICln/,on ","hl/Wic:' ""UIIr MI".'" """.1 

1 ,'hmDve 'pages 32,33 &34 of this solicitation. 

2.SuDetitute with pag8s 32,33 & 34 encloseQ 

3. BID OPENING DATE AND TIME IS HEREBY EXTENDED TO 28 MARCH 1999 AT lO.OOam 

• AMI: AN~ TITI. ('niP" fl',,'''') 16A. NAM! ANO TIT~ 0 TRACTI I "0,,",,1) 

aa. CONTffAC'tOA/O~~EROR 

(Sif"a'IAre of per,oll III/Illor/It'd to .i,n) 

NSN 75'0.01,1 n·1070 
PREviOUS ECITION UNUSABLE 

l~C. 

30hn C. Porter. Contractin 
NED 1111. UNITED STAT 5 oF' AMERICA 

BY 

ITANDARD 'ORM30 (REV. lO'1l1 
Pra.erlblll II.,. ~5A 
FAR I" CFAI 51.143 
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AMENDMENT 00008 
DTCG85-89-B-55136 
PAGE 34 or 35 

======================~=========~~==~=====~------.,m& __ = ____ & __ ========== 
SECTION M (eontinued) 

(1) Contracting Officer to rent a eommercial vehicle for six 
days at the GSA daily rate in force at time of bid openinq for 
the geographic location of the Contractor's repair facility. 

(2) Naval Enqineer to rent a commercial vehicle for aix days 
at the GSA daily rate 1n force at time of bid openin9 tor 
qeoqraphic location of the contractor's repair facility. 

(3) SRD SEATTLE personnel to rent one GSA pick-up truck and 
two GSA ten passenger vans for parts support and transportinq 
personnel from lodging to work area fer twenty-eight day. if 
award is made to contractor outside the Seattle, WA area. 

D. PER DIEM: The Government will incur per diem coats at rates 
established for the geographic location by the Joint Travel 
Regulations for travel that keeps a representative of the Govern
ment away from his or her usual place of business fer ten hours 
or lonqer. Foreseeable costs of per diem shall be computed 
wheneve~ the location of contract performance is greater than 100 
miles from the indicated point of oriqin. 

(1) Contracting Officer, for three round-trips, each trip 
requiring two days reimbursement per diem. 

(2) Naval Engineer tor three round-tripe, each ~rip 
requiring two days' reimbursement per diem. 

(3) SRD SEATTLE personnel (17 enlisted and 1 officer) for 
approximately 28 days if award is made to contractor outside the 
Seattle, WA area. 

E. TRANSPORTATION OF GOVERNMENT FURNISHED MATERIAL: Poreseeable 
costs will be calculated ter transportation of the Govarnment 
Furnished Material listed below: 

(1) Two Government Furnished propellers from propeller repair 
contractor's facility, to contractor's place of performanee. 
Location of contractor'g facility will be determined by award of 
current MLCPAC solicitation for propeller repair services, 
DTCGS5-S9-B-55115. Dimensions of each propeller are: 

Approx. weiqht - 30 tons 
Hub lanqth - 6 feet 
Diameter - 16 feet 

(2) ELWELL-PARKER Shaft and propeller handler from Todd 
Shipyards, Seattle, WA to contractor's place of performance, and 
return. The handler consists of the followinq: . 

(a) propeller pallet 3S,800 lbs and measurin9 approx. 12 
feet high X 12 feet wide X 17 fee~ long, 

~~~~~~====~ ___________ ~ __ =====~==~~s_~ _____ ================---___ ~ ... ~= 
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SOLICITATION NO. DTCG8S-89-B-SS136 

USCGC POLAR SEA (WAGB-11) 

ATTACHMENT TO FORM 33 

BLOCK NO. 14 ACKNOWLEDGEMENT OF AMENDMENTS 

AMENDMENT NO. DATE OF RECEIPT 
------------- ---------------

0001 FEBRUARY 13, 1989 

0002 FEBRUARY 13, 1989 

0003 MARCH 3, 1989 

0004 MARCH 7, 1989 

0005 MARCH 10, 1989 

0006 MARCH 17, 1989 

0007 MARCH 17, 1989 

0008 MARCH 22. 1989 

0009 MARCH 23, 1989 

NWMAR121061 



5Et'-lT BY: t'1LC F'AC(l)P 1 )ALAt"lEDA CA; 3-23-E:9 9: 50A~1 36934.., 

SECTION JI (Continued) 

uu~~~uoouu • ~ ~ 

5032406600;1:1 3 

AMENDMENT 00009 
DTCG85-89-B-55136 
PAGE 34 OF 35 

(1) contracting Officer to rent a commercial vehiole for six 
days at the GSA daily rate in force at time of bid openinq for 
the geographio location of the Contractor'. repair facility. 

(2) Naval Enqineer to rent a commercial vehicle for six days 
at the GSA daily rate in force at time of bid opening for 
geo9raph1c location of the contractor's repair facility. 

(3) SRD SEATTLE personnel to rent one GSA pigk-up truck and 
two GSA ten passenger vans tor parts support and transportinq 
personnel from lodging to work area for eighty-one days if award 
is made to contractor outside the Seattle, WA area. 

D. PER DIEM: The Government will incur per diem costs at rates 
established for the geographic location by the Joint Travel 
Regulations for travel that keeps a representative of the Govern
ment away from his or her usual place of business for ten hours 
or longer. Foreseeable costs of per diem shall be computed 
whenever the location of contract performance is qreater than 100 
miles from the indicated point of orl~1n. 

(1) contracting Officer, for three round-trips, each trip 
requiring two days reimbursement per diem. 

(2) Naval Engineer for three round-trips, each trip 
requiring two days' reimbursement per diem. 

(3) SRD SEATTLE personnel (17 enlisted and 1 officer) for 
81 days if award is made to contractor outside the Seattle, WA 
area. 

E. TRANSPORTATION OF GOVERNMENT FURNISHED MATERIAL: Foreseeable 
costs will be calculated for transportation of the Government 
Furnished Material listed b.lcw: 

(1) Two Government Furnished propellers from propeller repair 
contractor's facility, to contractor's plaoe of performance. 
Location of contractor's facility will be determined by award of 
current KLePAC solicitation fo~ propeller repair services, 
DTCG85-89-B-55115. Dimensions of each propeller are: 

Approx. weight - 30 tons 
Hub length - 6 feet 
Diameter - 16 feet 

(2) ELWELL-PARKER Shaft and propeller handler from Todd 
Shipyards, Seattle, WA to contraotor's plaee of performanoa, and 
return. The handler consists of the following: 

(a) propeller pallet 38,800 lbe and measurinq approx. 12 
feet high X 12 fa.t wide X l7 feet long, 

---~--~~-~====~---~~---~=====~-------.===~===----~===~=~------~-;:==-.--
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THIS CONTRACT made and entered into this day of 

1987 by and between Cunard Line Limited, with its principal 

offices located at Trafalgar House, One Berkeley Street, London, 

W6 8DN England, (hereinafter "Cunard") and Northwest Marine Iron 

Works with offices located at 5555 N. Channel Avenue, Portland, 

Oregon 97217, U.S.A. (hereinafter "Contractor"). 

WHEREAS, Cunard desires to contract for the repair 

and/or modification of the passenger vessel Sagafjord (hereinaf

ter the "Vessel") in compliance with the requirements of 

Cunard,DNV/Class (hereinafter the "Society") and applicable gov

ernment regulations, (hereinafter the "Regulations") and 

WHEREAS, Contractor desires and is willing to undertake 

said repair and/or modification work at Portland, Oregon. 

NOW, THEREFORE, in consideration of the mutual and 

dependent covenants contained herein and other good and valuable 

consideration, the adequacy and receipt of which is hereby 

• acknowledged, Cunard and Contractor agree as follows: 

ARTICLE 1 - SCOPE OF WORK 

(a) Cunard shall use its best efforts to deliver the 

• Vessel to the Contractor on the evening of December 8, 1987 at 

the Contractor1s shipyard at Portland, Oregon. Any delay beyond 

the date stated above shall not automatically extend the Redeliv-

• ery Date (as defined below); however in such event the scope of 

work is to be adjusted pursuant to Articles 7 and/or 12 in order 

to maintain the Redelivery Date. 

• e / 

• 
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(b) The Contractor at its own risk and expense shall 

furnish all facilities, labor, materials, supplies and equipment, 

and shall perform all work necessary to convert, repair, outfit, 

test and complete the repair and/or modification work in strict 

accordance with the specifications attached hereto as Exhibit A 

(hereinafter the "Specifications", and hereby incorporated into 

and made a part of this Contract) the rules and regulations of 

the Society and the Regulations. The parties agree the Specifi

cations are amended by a letter dated November 10, 1987 attached 

• hereto and incorporated herein as Exhibit C. The Contractor 

shall do everything agreed to by the Contractor or required of 

.e 

• 

• 

• 

• e 

• 

the Contractor pursuant to the terms of this Contract and the 

Specifications, the performance of any work authorized under 

Article 7 and the installation of any outfitting and equipment 

which the Specifications provide shall be furnished by the Con

tractor (all of which shall be referred to as the "Contract 

Work fl
), all for the Total Contract Price (as defined in Article 

4 ) • 

(c) It is understood that, except for those items 

listed as Owner Furnished Equipment in Exhibit B attached hereto, 

(hereinafter the "Owner Furnished Equipment") the Contractor 

alone is responsible for proper procurement of all equipment and 

materials necessary to complete the Contract Work in a timely 

manner. 
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(0) The Contract Work shall be commenced in a timely 

manner and shall be prosecuted with due diligence. Contractor 

agrees to perform all of its obligations under this Contract, 

• including the provision of Working Plans and labor, materials, 

supplies and equipment necessary for the completion of the Con

tract Work, all as provided in the Contract and the Specifica-

• tions so that the Vessel will be completed and redelivered to 

Cunard on or before 1800 hours, December 17, 1987 except as 

modified pursuant to the terms of Article 7 and Section l(a) 

• herein (said date for redelivery as modified pursuant to the 

terms of said Article 7 and Section l(a) to be referred to as the 

• e 

• 

• 

"Redelivery Date"). Time is of the essence in this Contract . 

(e) When the Contract Work is completed in accordance 

with this Contract, the Vessel shall be redelivered by Contractor 

alongside a safe and accessible pier or anchorage at the ship

yard, where there shall be sufficient water for the Vessel always 

to be afloat (such redelivery to be referred to as the "Redeliv

ery" ) . 

ARTICLE 2 - SPECIFICATIONS AND OTHER REQUIREMENTS 

(a) The Contractor warrants and represents that it has 

• reviewed the Specifications (also referred to as Exhibit A) to 

its own satisfaction prior to the execution of this Contract and 

that the Specifications are in sufficient detail for it to be 

• e 

• 
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• able to perform the Contract Work by the Redelivery Date. Con-

tractor acknowledges that it has had sufficient time to examine 

the Vessel for the purpose of determining that it can complete 

• the Contract Work by the Redelivery Date. No modification or 

amendment shall be made to the Specifications except by written 

change order pursuant to Article 7. Any details of sizes and 

• materials given in the Specifications are for Contractor's guid-

ance and estimating purposes only. Contractor acknowledges and 

agrees that Contractor shall take his own particulars and dimen-

• sions for each and every item and shall be fully responsible for 

same. 

(b) The approval of the Society and all agencies 

.e charged with enforcing the Regulations (said agencies to be 

referred to hereafter as the "Agencies") will be obtained by C6n-

tractor so that the Vessel will, upon completion, comply with and 

• be certified to all the applicable provisions and standards of 

the rules and regulations of the Society and the Regulations. 

(c) Contractor agrees to perform all of its obliga-

• tions under this Contract in accordance with "good shipbuilding 

practice" which is defined to mean that the work done by the Con-

tractor shall be in compliance with soundly conceived and engi-

• , 
neered detailed plans incorporating the specified components so 

as to meet the Specifications and utilizing construction and 

• testing methods to ensure that the completed Vessel will conform 

e to the intended design required. 

• 
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ARTICLE 3 - ORDER OF PRECEDENCE 

All provisions and requirements contained in the Speci

fications are, to the extent inconsistent with this Contract, 

• supersedeo by this Contra=t, and all provisions and details 

contained in the Working Plans are, to the extent inconsistent 

with the Specifications, superseded by the Specifications; pro-

• vided, however, that any work called for by the Specifications 

ana not shown in the Working Plans shall be performed by Contrac

tor as a part of the Contract Work. 

• 

·e 

• 

• 

• 

• e 

• 

ARTICLE 4 - TOTAL CONTRACT PRICE 

Cunard agrees to pay Contractor the following fixed sum 

as the Total Contract Price for the Contract Work in compliance 

with this Contract~· 

Total Contract Price: $1,934,373 u.S. Dollars 

The Total Contract Price shall be amended to reflect 

any change authorized pursuant to Article 7. 

ARTICLE 5 - TERHS OF PAYMENT 

(a) Except for payment for changes authorized pursuant 

to Article 7, Cunard shall pay Contractor for the Contract Work 

to be performed hereunder the Total Contract Price set forth 

above in the following manner: 

0% on execution of this Contract 

90% on Redelivery as defined in Article l(e) 
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10% not later than 30 days after receipt of a fully 
itemized and documented invoice (in such form as Cunard 
may reasonably require) 

(b) All payments for changes performed pursuant to 

Article 7 shall be made with the final 10% payment referred to 

above. 

(c) Payments above referred to shall be made in u.s. 

• Dollars and where costs of changes are subsequently quoted, pay-

ment thereof shall be made in the same manner. 

ARTICLE 6 - INSPECTION 

• 
(a) All material and workmanship shall be subject to 

inspection by representatives of Cunard, the Society and all 

·e Agencies having jurisdiction at any and all reasonable times dur-

ing manufacture and during the performance of the Contract Work 

at any and all places where such manufacture and peformance of 

• Contract Work are carried on. 

(b) Contractor shall give notice to the Representa-

tives as early as possible of the date or dates on which tests of 

• materials or inspections of work are scheduled. Cunard shall 

have the right but not the obligation to inspect, approve or 

reject the work at that time. In the event that Cunard does 

• inspect the work, the Cunard Representative(s) shall use their 

best efforts to approve or reject all work and materials supplied 

• by Contractor in order that no delay will result in the 

e 

• 
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construction work hereunder. In the event that any work or mate

rials called for by this Contract or the Specifications to be 

performed or furnished by Contractor is rejected by any of the 

• Representatives for just cause or fails to pass the tests or 

inspections, Contractor at no expense to Cunard shall correct 

such defects and perform such additional tests or inspections in 

• reasonable form and number as may be required to demonstrate that 

such defects have been corrected. 

(c) If Contractor refuses to correct any such defects 

• or perform any such additional tests or inspections requested by 

Cun3rd or if Contractor refuses to carry out any requests of 

Cunard on the ground that the request of Cunard constitutes a 

.e 

• 

• 

change in or is in excess of the requirements of the Contract 

and/or Specifications, Contractor shall so notify Cunard in writ

ing. In the event the matter cannot be resolved by the parties, 

ana so that the work shall not be delayed, Contractor shall pre

pare ana submit to Cunard a change order request pursuant to 

Article 7 setting forth the manner in which it feels this Con

tract and the Specifications must be modified to have the work 

performed, modified or corrected as requested by Cunard. Cunard 

shall immediately: (i) authorize the change order; (ii) direct 

• Contractor not to perform the change; (iii) direct Contractor to 

proceed with the work as directed by Cunard, cost of such work to 

• be negotiated prior to final payment hereunder; or (iv) hire 

e 

• 
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contractors pursuant to the terms of Article 8 below subject to 

all disputed matters being resolved pursuant to Article 27 

hereof. 

(d) Acceptance or failure to object to any materials 

or work by the Cunard Representative shall not relieve Contractor 

of any of its obligations under this Contract or the Specifica-

• tions. Defects appearing in any stage of the work shall be cause 

• 

.e 

• 

• 

• 

• e 

• 

for rejection even though the work in question may have previ

ously been passed as satisfactory. 

ARTICLE 7 - CHANGES 

(a) The Contractor shall not depart from the require

ments of the Contract and the Specifications or make any other 

changes in the Contract Woik required by the Contract and Speci

fications except in writing as provided herein. 

(b) Cunard shall be at liberty at any time to request 

alterations, additions, deletions or changes to be made to the 

Contract Work and/or to the Vessel. Only the Cunard Representa

tives at the shipyard shall be authorized to delete, alter or 

amend or change any item contained in the Specifications. Cunard 

will not accept liability for costs incurred by Contractor as a 

result of requests or instructions from any other source without 

the prior written consent of Cunard. Contractor shall furnish 

Cunard a written fixed price for all additions, deletions or 
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alterations and no work shall be undertaken unless Contractor's 

fixed price has been approved in writing by Cunard's authorized 

reprsentative. Contractor must immediately advise Cunard in 

• writing of any addition, deletion, alteration or change which may 

result in an extension of the Redelivery Date of the vessel. No 

addition, deletion, alteration or change which may result in an 

• extension of the Redelivery Date may be undertaken or effected 

without the prior writen consent of the Cunard Representative. 

If Cunard is not agreeable to the Contractor's fixed price for a 

• change or the extension in the Redelivery Date required by the 

Contractor to perform the change, Cunard may direct Contractor 

not to perform such change. Cunard may in that event hire other 

·e 

• 

• 

• 

• e 

• 

contractors pursuant to Article 8 to perform the change. 

(c) The Contractor shall have the right to propose to 

Cunard in writing any change in the Contract Work. The Contrac

tor shall transmit to Cunard its change order request accompanied

by a fixed price for the change and a statement of the effect of 

the change on the Redelivery Date of the Vessel. If the Contrac

tor and Cunard agree in writing to the change proposal, the Con

tractor shall promptly proceed to perform the change. 
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ARTICLE 8 - OTHER CONTRACTORS 

In the event that the Contractor refuses to correct 

defects pursuant to Section 6(c) above or in the event that 

• Cunard and the Contractor cannot reach agreement on the terms of 

a change pursuant to Section 7(b) Cunard shall, upon one (1) 

day's written notice, have the right to engage any other outside 

• contractor, or employee, to perform the work involved. If the 

work rejected by Cunard pursuant of Section 6(c) was properly 

rejected (as may be agreed or as may be determined by litigation 

• pursuant to Article 2i) then the Contractor shall reimburse 

Cunard for all reasonable costs incurred in obtaining performance 

of the work. 

·e 

• 

ARTICLE 9 - LIABILITY FOR DEFECTIVE WORK OR MATERIAL 

(a) If at any time within the Guarantee Period (which 

shall be a period of three (3) months from the actual date of 

Redelivery plus any extension provided for herein) there shall 

appear, arise, exist or occur any Guarantee Deficiency which is 

• any deficiency or defect in the work performed by the Contractor, 

such Guarantee Deficiency, whether or not rliscovered during the 

Guarantee Period shall be made good, at the Contractor's expense, 

• to the requirements of the Specifications and this Contract; pro

vided, however, the Contractor shall not be responsible for the 

cost of correcting any such Guarantee Deficiency to the extent 

• e 

• 

that such Guarantee Deficiency is due to neglect, lack of proper 

maintenance, abuse or ordinary wear and tear. Any work required 
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to be performed pursuant to the provisions of this Article shall 

be carried out, if practicable and at Cunard's option, at the 

shipyard of Contractor. The Contractor may, with the concurrence 

• of Cunard, have such Guarantee Deficiencies corrected by its sub-

• 

• 

• tit 

• 

• 

• 

• e 

• 

contractors, or at another shipyard. Cunard may, however, have 

such Guarantee Deficiencies corrected by a shipyard or ship 

repair yard at any port satisfactory to it on condition that Con

tractor has received prior notice of the Guarantee Deficiency and 

that the Guarantee Deficiency is repaired in a sound workmanlike 

manner, and in that event the Contractor shall be liable to 

Cunard for the expense thereof at the straight time commercial 

shipyard or ship repair yard rates prevailing in such pcrt areas, 

including the cost of drydocking the Vessel within the limita

tions of paragraph (d) hereof if necessary. Should the Contrac

tor so desire, and at its own risk and expense during the Guaran

tee Period, the Contractor may have an engineer on board the 

Vessel housed in suitable quarters, who shall have full opportu

nity to observe and inspect the working of the Vessel in all its 

parts, but without any directing or controlling authority over 

the Vessel. In computing the Guarantee Period there shall be 

excluded any time the Vessel is taken out of service on account 

of any Guarantee Deficiency for which the Contractor is responsi-

ble, as herein provided. 
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• (b) Cunard shall notify the Contractor in writing of 

any Guarantee Deficiency for which the Contractor is liable pur-

suant to Paragraph (a) above within thirty (30) days after its 

• discovery. Whenever Cunard discovers a Guarantee Deficiency 

within the Guarantee Period and decides to correct it, Cunard 

shall promptly give Contractor notice thereof and whenever prac-

• tical (taking into consideration the necessity of keeping the 

Vessel performing its then commitments) the Contractor shall be 

given an opportunity to inspect the Guarantee Deficiency or darn-

• age before it is remedied. Cunard shall have the burden of 

proving the existence of a Guarantee Deficiency and shall have 

the burden of proving that any such Guarantee Deficiency occurred 

.e within the Guarantee Period. Whenever practicable (taking into 

consideration the necessity of keeping the Vessel performing its 

then commitments), the Contractor shall be given complete access 

• to the Vessel and to all records of Cunard relating thereto for 

the purpose of verifying the existence of the Guarantee Defi-

ciency and of determining the Contractor's obligation to correct 

• ..... 
~ I.. • 

(c) For the determination of any underwater. Guarantee 

Deficiencies, Cunard, at Cunard's expense, may drydock the Vessel 

• or carry out an underwater survey within ninety (90) days after 

the Guarantee Period. In the event underwater Guarantee 

• Deficiencies are discovered during the Guarantee Period, and such 

e 

• 
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deficiencies are corrected, Cunard shall pay, at its expense, the 

haul day and any lay days required to accomplish the Vessel's 

normal drydocking maintenance; provided, however, that if a Guar-

• antee Deficiency is discovered, the correction of which requires 

additional drydocking time, the Contractor, in addition to the 

cost of the correction of the Guarantee Deficiency, as provided 

• in this Article, shall also pay for each additional drydocking 

lay day. If it becomes necessary to drydock the Vessel solely for 

the correction of a Guarantee Deficiency for which the Contractor 

• is responsible, the cost of the entire drydocking required for 

the correction of the Guarantee Deficiency, as well as the cost 

of remedying the deficiency, as provided in this Article, shall 

• 

• 

be at the expense of the Contractor. 

(d) At the end of the Guarantee Period, the Contractor 

agrees to transfer and assign to Cunard, as to any item of mate

rial, equipment and machinery installed in the Vessel, the guar

antee rights cf the Contractor against the vendor of such items 

where under the terms of such vene~r's guarantee the veneor's 

obligations extend for a period beyond the Guarantee Period; pro

vided, that the Contractor may exclude from such assignment any 

rights against the vendor in favor of the Contractor for correc

tive work performed for Cunard without charge. 

(e) The Contractor shall save and hold Cunard harmless 

with respect to any ad valorem customs duty or similar duty 
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imposed or assessed on any payment made in connection with the 

correction of a Guarantee Deficiency. 

ARTICLE 10 - DEFAULT OF CONTRACTOR 

(a) The following shall constitute "Events of Default" 

of the Contractor under this Contract: 

(1) The failure of the Contractor to prosecute 

the Contract Work with such diligence and in such manner as will 

enable it to complete the Vessel on or before the Redelivery Date 

provided that Cunard shall have given the Contractor written 

notice of such failure and that the Contractor shall not, within 

one (1) day of the date of receipt of such notice, have shown 

that it has taken steps sufficient to remedy the failure. 

(2) . The failure of the Contractor in any other 

respect to perform any of the covenants, agreements, or undertak

ings on its part to be performed under this Contract, including, 

but not limited to, its agreement to make prompt payment for all 

labor, materials, services, and other charges which are to be 

• paid by the Contractor and which will adversely affect Redeliv-

ery, and provided that Cunard shall give written notice to the 

Contractor as to such failure, and the Contractor shall not, 

• within one (1) day after being so notified, have shown that it 

has taken positive steps to correct such failure, and thereafter 

prosecute in good faith to completion all such work or 

• e 
performance required to cure such failure. 

• 
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(3) The Contractor making a general assignment 

for the benefit of its creditors, the filing by the Contractor of 

a petition in voluntary bankruptcy or of a petition for reorgani-

• zation or for other relief under any bankruptcy or insolvency 

law, the filing of a petition by the Contractor at common law or 

in equity for the appointment of a receiver in any court, or the 

• filing against the Contractor by one or more of its creditors of 

a petition seeking the appointment of a receiver of the Contrac

tor's assets, whether temporary or permanent, or a petition 

• seeking relief under any bankruptcy or insolvency law, which 

petition filed against the Contractor shall not have been dis

solved within a period of ten (10) days from the date of the fil-

• 

• 

, 

• e 

• 

ing of the petition in that court. 

(0) In the event that anyone or more of the Events of 

Default specified in paragraph (a) shall have occurred, Cunard 

may terminate this Contract. Cunard may then, if it so elects, 

proceed to have all or part of the Contract Work completea and 

for such purpose may, if it so desires, use so much of the Con

tractor's shipyard, plant, equipment, tools, machinery ana appli

ances as may be needed for such purpose. In connection with this 

work Cunard shall have the right to hire other Contractors who 

shall have the rights of Cunard as set forth in this section (b). 

One day's written notice of the hiring of other contractors shall 

be given to the Contractor. 
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(c) If an Event of Default occurs and if Cunard shall 

elect to have all or part of the Contract Work completed in any 

other shipyard or at sea the Contractor shall (i) assign such 

• subcontracts and orders for material, services, and supplies to 

be used in the performance of said Work to Cunard as Cunard may 

direct, and (ii) pay to Cunard the amount by which the total cost 

• to Cunard of completing said work (including all amounts paio to 

the Contractor hereunder) exceeds the Total Contract Price pro

vided in this Contract, as adjusted hereunder. In computing the 

• amount, if any, to be paid by the Contractor to Cunard, appropri

ate adjustment shall be made for changes in the Contract Work 

• 

• 

• e 

• 

subsequent to the termination of the Contract. 

(d) If an Event of Default occurs Cunard shall at any 

time have the right to take redelivery of the Vessel. 

(e) If an Event of Default occurs Cunard shall have 

the right to demand and receive from the Contractor reimbursement 

for payments theretofore made by Cunard to the Contractor on 

account of the Vessel minus the cost of work done, and for the 

cost of items of material supplied by Cunard and not reclaimed 

and recovered by Cunard and for payment of any damages, demands 

or deficiencies arising by reason of the default of Contractor 

including, but not limited to, interest on payments made by 

Cunard as progress payments on the Contract Work and in connec

tion with materials supplied by Cunard and referred to above, 
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from the date of such payments by Cunard to the date of reim

bursement by Contractor, at the Chase Manhattan Bank prime rate. 

(f) The rights conferred upon Cunard under the terms 

• of this Article shall be cumulative (unless clearly inconsistent) 

and in addition to, and not in substitution of, any rights which 

Cunard would otherwise have in either law or equity. The failure 

• of Cunard to exercise the rights conferred upon it hereunder in 

anyone or more instances of the occurrence of an Event of 

Default, as hereinbefore defined, shall not constitute a waiver 

• of any of its rights at any subsequent time. 

ARTICLE 11 - INDEMNITIES 

(a) Contractor hereby agrees to indemnify and hold 

harmless Cunard, its employees, officers and agents, against all 

claims, demands, or causes of action by all persons whomsoever 

• and whatsoever including (but without limitation) Contractor and 

its employees, officers and agents, Cunard's employees, officers 

and agents, and all third persons, based on personal injury or 

I death or property damage or destruction occurring prior to or 

after the acceptance by and redelivery to Cunard of the Vessel 

arising out of or in any way related to the performance by Con

t tractor of the work hereunder, if such injury or damage or loss 

• 

is caused by the negligence or fault of Contractor or its 

employees, officers, cr agents. 
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(b) Contractor, at its own expense, will pay all 

employee taxes or contributions imposea by law or governmental 

regulations with respect to or measured by the compensation 

• (wages, salary or other) paid to employees of Contractor for or 

in connection with the work to be performed hereunder, and Con

tractor agrees to indemnify and hold harmless Cunard from any 

• liability for any and all such taxes and contributions as well as 

interest and damages for failure to make prompt payment of same. 

(c) Contractor hereby agrees to indemnify and hold 

• harmless Cunard, its employees, officers and agents, against any 

and all claims, demands, or causes of action based on any 

asserted infringement of trade marks, patents or any other pro-

• 

• 

• e 

• 

tected rights, arising out of or any way related to Contractor's 

performance of work hereunder or the equipment, materials, 

machinery or methods employed therein by.Contractor. 

(d) Contractor shall be obligated to bear the expense 

of the investigations and defenses of all claims or demands or 

causes of action against which Cunard is indemnified here and all 

lawsuits arising therefrom, and to pay the full amounts of any 

judgment rendered against Cunard, its employees, officers or 

agents, when such lawsuits are finally determined, it being stip

ulated that all obligations for indemnity assumed herein by Con

tractor shall survive the termination of this Contract, regard

less of how such termination be effected. Contractor shall have 
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the control of the defense and settlement of all such claims and 

lawsuits, including the selection of attorneys, the expense of 

all of which shall be borne by Contractor. Nothing herein 

• contained shall prevent Cunard from participating at its own 

• 

• 

expense with counsel of its own choosing in any such defense or 

settlement. 

ARTICLE 12 - CANCELLATION 

(a) Notwithstanding any other provision of this Con

tract, the performance of the Contract Work may be cancelled, in 

whole or from time to time in part, by Cunard in accordance with 

this Article. Cancellation of work hereunder shall be effected 

by delivery to Contractor of a Notice of Cancellation specifying 

the extent to which performance of work under the Contract is 

cancelled, and the date upon which such cancellation becomes 

• effective. 

(b) After receipt of a Notice of Cancellation and 

except as otherwise directed by Cunard, Contractor shall: 

• (i) stop work under the Contract on the date and 

• 

, 
e 

I 

to the extent specified in the Notice of Can6ellation~ 

(ii) place no further orders or subcontracts for 

materials, services, or facilities except as may be 

necessary for completion of such portions of the work 

under the Contract as may not be cancelled~ 
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(iii) cancel all orders and subcontracts to the 

extent that they relate to the performance of any work 

cancelled by the Notice of Cancellation; 

(iv) settle all outstanding liabilities and all 

claims arising out of such cancellation of orders and 

subcontracts; 

(v) to the extent, in the manner and at the times 

directed by Cunard, transfer title and deliver (A) the 

fabricated or unfabricated parts, work in progress, 

completed work, supplies and other material produced as 

a part of, or acquired in connection with the perfor

mance of, the work cancelled by the Notice of Cancella

tion, and (B) the completed or partially completed 

plans, drawings, information, and other property which, 

if the Contract had been completed, would be required 

to be furnished to Cunard; 

(vi) use its best efforts to sell in the manner, 

to the extent, at the time and at the price or prices 

directed or authorized by Cunard, any property of the 

types referred to in (v) above; provided, however, that 

Contractor (A) shall not be required to extend credit 

to any purchaser, and (B) may acquire any such property 

under the conditions prescribed by and at a price or 

prices approved by Cunard; and provided further that 
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the proceeas of any such transfer or disposition shall 

be applied in reduction of any payments to be made by 

Cunard to Contractor under this Contract or shall oth

erwise be credited to the price or cost of the work 

covered by this Contract or paid in such other manner 

as Cunard may direct; 

(vii) complete performance of such part of the work 

as shall not have been cancelled by the Notice of Can

cellation; ana 

(viii) take such action as may be necessary or as 

Cunard may direct for protection and preservation of 

the property relatea to this Contract which is in the 

possession of Contractor and in which Cunard has or may 

acquire an interest. 

(c) After receipt of a Notice of Cancellation, Con

tractor shall submit to Cunard its cancellation claim with rea

sonable documentation. Such claim shall be submitted promptly, 

but not later than thirty (30) days from the effective date of 

cancellation, unless one or more extensions in writing are 

grantea by Cunard, upon request of Contractor made in writing 

within such 30 day period or authorized extensions thereof. Upon 

• 

• e 

• 

failure of Contractor to submit its cancellation claim within the 

time allowed, Cunard may determine, on the basis of information 

available to it, the amount, if any, due to Contractor in respect 
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to the cancellation and such determination shall be final. After 

Cunard has made a determination under this Article, it shall pay 

Contractor the amount so determined. 

(0) Subject to the provisions of paragraph (c) Con

tractor and Cunard may agree upon the whole or any part of the 

amount of amounts to be paid to Contractor by reasons of the 

• total or partial cancellation of work pursuant to this Article, 

which amount or amounts may include a reasonable allowance for 

profit on work done and Cunard shall pay the agreed amount or 

• arnounts~ provided, that such agreed amount or amounts, exclusive 

of settlement costs, shall not exceed the Total Contract Price 

·e 

• 

• 

• 

• -
• 

plus a mutually agreed cancellation fee as reduced by the amount 

of all payments theretofore made and as further reduced by the 

unpaid portion of the Total Contract Price of work not termi

nated. Nothing in paragraph (e) below prescribing the amount to 

be paid to Contractor in the event of the failure of Contractor 

and Cunard to agree upon the whole amount to be paid to Contrac

tor by reason of the cancellation of " work pursuant to this Arti

cle, shall be deemed to limit, restrict, or otherwise determine 

or affect the amount or amounts which may be agreed upon to be 

paid to Contractor pursuant to this paragraph (d). 

(e) In the event of the failure of Contractor and 

Cunard to agree as provided in paragraph (d) upon the amount to 

be paid to a Contractor by reason of the cancellation of work 
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pursuant to this Article, Cunara shall pay to Contractor the 

amounts paid or payable on account of supplies or materials 

aelivered, services furnished or proven charges incurred by Con-

• tractor in connection with the cancelled work prior to the effec-

• 

• 

• 

• 

• 

• e 

• 

tive date of the Notice of Cancellation of work under this Can

tr ac t. 

The total sum to be paid to Contractor under (e) shall 

not exceed the Total Contract Price reduced by the amount of all 

payments theretofore made and as further reduced by the unpaid 

portion of the Total Contract Price of work not cancelled. 

Except for normal spoilage and except to the extent that Cunard 

shall have otherwise expressly assumed the risk of loss, there 

shall be excluded from the amounts payable to Contractor above 

the fair market value of property which is destroyed, lost, 

stolen, or damaged so as to become undeliverable to Cunard or to 

a purchaser pursuant to paragraph (b)(vi). 

(f) The obligation of Cunard to make any payments 

under this Article shall be further subject to deductions with 

respect to the agreed price for, or the proceeds of sale of, any 

materials, supplies, or other things retained by Contractor or 

sold, and not otherwise recovered by or credited to Cunard. 
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ARTICLE 13 - OLD MATERIALS 

With the exception of items which Cunard may from time 

to time notify Contractor that Cunard wishes to retain, all old 

• materials removed from the Vessel during the work shall remain 

• 

• 

• 

Contractor's property upon Redelivery. 

ARTICLE 14 - EMPLOYMENT OF OTHERS 

(a) Cunard shall be permitted to employ any of its 

employees, officers, crew or direct labor subcontractors or other 

personnel in any work at any time, upon the Vessel provided that 

the Contractor shall have previously received notification of 

such employment and such work does not materially interfere with 

the performance of the Contract Work by the Contractor. Cunard 

shall not be required to pay to the Contractor any penalty pre

mium or other sum for the exercise of this right except as set 

forth in section (b) below. 

(b) The Contractor hereby further undertakes to pro

vide to Cunard or its said employees, officers, crew or direct 

• labor subcontractors referred to above at reasonable prices to be 

agreed upon in advance all necessary services and assistance 

required by them to assist them in carrying out their work in 

• order that the work is substantially completed upon the Vessel 

not later than the Redelivery Date. 

• e 

• 
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ARTICLE 15 - INSURANCE 

(a) Contractor shall maintain at Contractor1s expense 

during the term of this Contract insurance in the amount of U.S. 

Dollars $10,000,000 to cover the liability of the Contractor or, 

as the case may be, of any subcontractor, in respect of personal 

injury or loss of life and U.S. Dollars $10,000,000 to cover the 

• liability of the Contractor or as the case may be, of any subcon-

tractor, in respect of damage to the Vessel, its appurtenances, 

attachments or any property thereon caused by reason of the car-

• rying out of the Contract Work. 

.-
• 

• 

• 

• e 

• 

(b) Contractor shall deliver to Cunard within fourteen 

(14) days of the execution of this Contract, a certificate from 

its Insurer or Insurers, naming Cunard as an additional insured 

and evidencing that satisfactory coverages of types set forth 

above are in full force and effect and providing that the Insurer 

or Insurers shall notify Cunard ten (10) days prior to any can

cellation or reduction of such coverage. Said certificate shall 

provide that the Insurer or Insurers have waived and do waive any 

rights of subrogation which it or they have against Cunard. 

(c) Cunard shall deliver the Vessel to the Contractor 

for repairs with Cunard1s standard insurance coverage for the 

hull, machinery, crew, equipment and other merchandise owed by 

Cunard. 
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ARTICLE 16 - FORCE MAJEURE 

Neither the Contractor nor Cunard shall be liable for 

failure or delay in performance of any obligation under this Con-

• tract and the Contractor shall be entitled to an extension in the 

Redelivery Date to the extent that such performance is preventeo 

or delayed by Acts of God, war, fire, collision, directions of 

• underwriters, arrest, order or restraint by governmental authori

ties or others, civil commotions, weather conditions and consid

erations of the safety of the Vessel (of which the Master shall 

• be the sole judge), requisition of the Vessel, foundering of the 

Vessel or breakdowns of or damage to its hull, machinery and fit

tings, acts or negligence by Cunard, or the Society or the Agen---
-
• 

• 

• e 

• 

ciesi provided that the Contractor give notice to Cunard of the 

occurrence of any of the above-described events within one (1) 

day of its occurrence, takes all steps to mitigate its effect 

(including the employment of extra labor if available and 

requested by Cunard by change order) and that Contractor give 

notice of the extent of the delay to which it claims it is enti

tIed within one (1) day after the condition which has caused it 

has terminated. 

NWMAR121091 



• 

• 

-27-

ARTICLE 17 - TITLE 

All material and equipment purchased to perform the 

work required by this contract shall become the property of 

• Cunard at installation upon the Vessel. Cunard shall have title 

thereto free and clear of any lien and/or encumbrances subject 

only to payment of the Total Contract Price due. Contractor 

• shall promptly pay all indebtedness for labor, materials, tools 

equipment ana any other items used by Contractor in the perfor

mance of the Contract Work. Contactor shall deliver to Cunard a 

• full release of liens for such indebtedness with affidavit to 

show that all bills for labor, materials, tools, equipment, etc., 

incurred in the work have been paid prior to the final 10% pay-

·e 

• 

• 

• 

• e 

• 

mente Contractor shall not permit any such lien or charge to 

disrupt the schedule of the Vessel. ~f any such lien or charge 

results in an in rem action against the Vessel, Contractor shall 

promptly procure its release and hold harmless Cunard from such 

losses, costs, damages or expenses incidental thereto. If Con

tractor does not act with sufficient promptness to avoid harm to 

Cunard, Cunard may, if it so desires, release such liens and Con-

tractor shall indemnify Cunard. 
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ARTICLE 18 - ASSIGNMENT OF AGREEMENT 

This Contract shall inure to the benefit of Contractor 

and Cunard and their successors and assigns and shall be binding 

• upon Contractor and Cunard and their successors and assigns; pro-

vided, however, Contractor shall not assign this Contract or any 

interest hereunder, without the prior written consent of Cunard, 

• which consent shall not be unreasonably withheld, and any assign

ment without said prior written consent shall be null and void. 

Cunard may at any time sell the Vessel and/or assign this Con-

• tract. Contractor agrees that such a sale and/or assignment 

shall not be grounds for termination of the Contract provided 

that the Contractor has adequate assurance that the Total Con-

.e 

• 

tract Price (as it may be modified pursuant to the terms of this 

Contract) will be paid. 

ARTICLE 19 - APPOINTMENT OF CUNARD1S REPRESENTATIVE(S) 

Authority to give directions, comments, approvals, dis

approvals, notifications, or advice under this Contract and to 

• actions taken by Contractor in the performance of the work 

covered hereby shall be vested in such representatives as Cunard 

may designate by notice in writing to Contractor (referred to 

• herein as the "Cunard Representative(s)") subject to the terms of 

any such notice. Contractor shall have no obligation to follow 

any directions, comments, approvals, disapprovals, notifications 

• e 

• 
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or advices except those which shall be issued in writing over the 

signature of a Cunard Representative so authorized. Any person 

so authorized shall be deemed a "Cunard Representative" within 

the terms of this Contract until his designation to act as such 

shall be revoked. 

ARTICLE 20 - COMPUTATION OF TIME 

All periods of time set forth in this Contract shall be 

computed by including Saturdays, Sundays and holidays. 

• ARTICLE 21 - IDENTIFICATION 

.e 

• 

Contractor shall provide for his own employees a secu

rity pass system with photographs of Contractor's personnel 

allowed to board the Vessel. 

ARTICLE 22 - NO THIRD PARTY BENEFICIARIES 

Each party's promises, obligations and duties under 

this Contract are for the benefit of the other party only and not 

for the benefit of any person or entity not a signatory to this 

• Contract. 

• 

• e 

• 

ARTICLE 23 - CONFIDENTIALITY 

Contractor shall, during the term of this Contract and 

thereafter, maintain as confidential and shall not disclose to 

any person outside its employ, except as otherwise specifically 

permitted to do so by Cunard in writing, and shall not disclose 
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to any of its employees for any purpose other than performance of 

this Contract, any information which Contractor becomes privy to 

by virtue of this Contract. 

Contractor shall not in any manner disclose, advertise 

or publish the fact Contractor has furnished or contracted to 

furnish to Cunard any or all work described herein. 

Contractor shall impose the above confidentiality terms 

on its subcontractors. 

ARTICLE 24 - JOINT PR~VISIONS 

All prior understandings and agreements heretofore 

entered into between Cunard and Contractor whether written or 

oral are superseded by and merged in this Contract which alone 

fully and completely expresses the agreement between Cunard and 

• Contractor, and this Contract may not be changed orally, nor may 

it be modified or varied in any manner, except in a writing 

signed by both parties or by telex. The failure of any party to 

• insist upon strict compliance shall not constitute a waiver or 

the abrogation of such provision or any other provision, nor 

shall it constitute a waiver of compliance or performance in any 

• other instance. No course of dealing between the parties shall 

operate as a waiver by either party, and no delay on the part of 

either party in the exercise of any right hereunder, shall 

• e 

• 
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e 
• operate as a waiver of any right of such party, In the event any 

provision of this Contract is found to be invalid, illegal or 

unenforceable, it shall be deemed severed from the Contract, 

• which shall then be construed and enforced as though such ille-

gal, invalid or unenforceable provision has never been a part 

thereof. All Article headings are for identification purposes 

• only. 

• 

.e 

ARTICLE 25 - NO ARRESTS OR ATTACHMENTS 

The Contractor waives any rights it has or may have 

under this Contract, or the law, or otherwise, in ~ against the 

Vessel or any other vessel owned or operated by Cunard and shall 

not arrest or attach the Vessel or any other vessel owned or 

operated by Cunard ""in connection with any dispute or claim 

arising under or in connection with this Contract for purposes of 

• obtaining security or jurisdiction with respect to any such 

claim; provided, that should the Contractor obtain a judgment 

against Cunard and should that judgment remain unsatisfied or 

I enforcement remain unstayed for 45 days, the Contractor shall 

• e 

• 

have the right to arrest or attach any vessel owned or operated 

by Cunard, so far as permitted by applicable law, for the purpose 

of enforcing the judgment. 
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ARTICLE 26 - NOTICES 

Any notice under this Contract shall be in writing or 

telex addressed to the following representatives: 

ARTICLE 27 - LAW 

For Cunard 

555 Fifth Avenue 
New York, New York 10017 
Attention: Legal Department 

Telex: 12246 

For Contractor 

5555 N. Channel Avenue 
Portland, Oregon 97217 

This Contract and all the rights and duties of the par-

ties hereto shall be governed and construed under the laws of New 

York. 

• ARTICLE 28 - VENUE 

Cunard and Contractor hereby agree that venue for the 

settlement of any and every claim, dispute, difference, or ques-

• tion arising out of or relating to this Contract, which shall 

exist or arise at any time after the execution of this Contract, 

shall be in any court of competent jurisdiction in the State of 

I New York and both Cunard and Contractor submit to the jurisdic-

tion of such courts. 

I 

e 

I 
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• ARTICLE 29 - UNIT PRICING FOR CHANGES OR CANCELLATION 

Anything else in this Contract notwithstanding the 

agreed cost of all agreed changes and the value of all cancelled 

• work shall be based upon the prices set forth in Exhibit B 

attached hereto. Said prices are for the purposes of valuation 

of agreed changes and cancellation only. 

• IN WITNESS WHEREOF, this Contract has been signed by 

the duly authorized representatives of the parties hereto the day 

• and year first above mentioned. 

NORTHWEST MARINE IRON WORKS 

.e By: 

TITLE: 

• CUNARD LINE LIMITED 

By: 

• / 

Ii! 1Ph~~ /;;~II /fr. TITLE: 
/ / 

• 

• e 

• 
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EXHIBITS FOR 

CONTRACT 

FOR 

DRY-DOCKING REPAIR 

OF 

PASSENGER SHIP SAGAFJORD 

BETWEEN 

CUNARD LINE LIMITED 

AND 

NORTHWEST MARINE IRON WORKS 
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SPECIFICATION OF GENERAL REPAIRS 

'FOR 

eN SAGAFJORD 

'DECEMBER. 1987 

(Dates to be fixed prior to' signing of ~~e repair ccntract:) 
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1. GENERAL CCNDITICNS 

The general conditions outlined belcw are applicable during the entire 
pericd. during which reparis are carried out. 

1.1 DELIVERY, REDELIVERY AND SHIFl'Th'G OF VESSEL DURING REPAIRS 

The vessel will be delivered to the yard or in his option at the 
nearest conve.l'lient place to said premises, without passengers. 
All towages, pilotages, m::oring and unm:::oring, riggers and beat 
hire which may be necessary to incur after delivery in order to 
rrove the vessel and carry out and ccr.plete the whole of ti'..e 
sp:cified repairs, are to 1::e included in the tendered price. 

RedeliveJ:y is to take place safely afloat at the yardrs premises. 

1.2 LD.Bn.ITY 

The vessel will be kept insured by the owners during the ti.r!E of 
the repairs, but this provisions is not intended 'and is not to l:e 
construed to release the cont..-actor frcrn any liability which the 
law my inpose on him. 

1.3 REPAIRS 

KbrlmEnship and materials are to l:.e. of the best quality in 
accordance with sound shipyard practice and to the requirerrents 
of the Classification Society, and the Ctvners, and no deviation 
will l:e allcwed unless mtually agreed. 

wne.1"lever it is specified to renew plates, angles, pipes or any 
other part, sarre Irust be rene-Ned to ori~"1al lengths, sizes and 
scantlings, unless othe:tWise stated. Where sizes or quantities 
are mentioned in this specification, sarre are approxiIrate only 
and the yard must asco-rtain and verify all sizes and quantities. 

When hull repairs are carried out, all edges adjacent to rem:JVed 
darraged plates to J:e faired and ·planned as necessa.ry for geed 
shape and should Wl:lding without extra cost. 

All gear, lights, tools, stages, ladcers, blocks, tackles, wires, 
chains etc. and all rraterial and gear necessary for ca....-rying out 
the work to be supplied. by the yard or his subcontractors. 

All rigging and rerroval of necessary stagings to J:e covered in 
tr.e price. 

Any parts darraged in precess of work to 1:e repaired or replaced 
by the yard wi t."10ut extra cost. 

All dirt and rubbish in connection with whe repair work to 1:e 
cleaned up and re.rrx:;ved fran the ship. 
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I 

Testing of rep:lirs to be carried out as reccrrrrended by the 
classification su..."'"\"'eyor and ~vner' s representative. 

1.4 ~"\S 

1.6 

Mditional work required IUUSt be ordered by the owner's 
representative. The yard is to notL.--y the owner I s representative 
imnediately if damages are discovered and/or e..~a T,.;ark is found 
necessary. No e..tension of ti.TIE will be allcwed tmless it is 
mutually agreed that the extra work cannot be carried out 
concu.rro...ntly ~vith specified rep:lirs. TIle owner's representative 
is to l:e fUI:nished wit..~ an additional price before st:;rting 
repairs. 

The o;.mers are at liberty to cancel or amend i terns of work 
specified. TIle yard rust notify tI1e cwner's represe.lJ.tative if 
such changes should involve any alteration of repair ti.rr.e or 
cost. 

CREDIT 

Credit to be given ~vners for work which is included in the 
specification, but not carried out. 

1. 7 MANPCWER 

Quantity of IIEnpo~r on job to be IlE.i.ntained at all tir.Es to 
ensure job canpletion as to t..:irrE and schedule. J:b reduction in 
IIEIlPJWer will !:e accepted unless prior agreed with owner's 
representative. 

If lal:our t-'>"Quble or strikes etc. should cccur and interfere wit..~ 
the camletion at the stiP1llated t.iIre, the avners are enti tied to 
rerrove the vessel to anot.~ port or count...ry for for ccnpleti.lJ.g 
the work. TIle work which nay have l:een p:irtly or wholly executed 
by t,.1js yard to be settled on basis of the contract price •. 

The ~vners reserve the right to hire subcontractors for special 
rep:lirs and to have the TJessel' s crew employed on r.aintenance 
work during the currency of the cont....-act. Upon request the 
owners will spech~ .in writing l after arrival at the contractor's 
yard, the extension of. the a.bo-ve mentioned work. 

1.8 TENDER 

The tender should cover the follcw.L,g details: 

1) Decking in/out - docking fee 

2) General services 

• 

_. 
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3) Repair items as sp:cified i..'1cluding all necessaIY rl2.'1'Ovals/ 
replacement for access. 

A draft account containing a full description of all w'Ork carried 
out and furnished with pencil figures per i te.l!1 is to l::;e present-od 
preferably irmEdiately after completion of t.'1e repairs or at the 
latest two ~-ks the...~er. 

When excess cost for 0vertin'E work is charged, the arrount is to 
1:e clearly specified as a separate item • 

The draft account is to be discussed and split into subaccounts 
containing lumpsum or prices per item as mutually agreed betiveen 
t.'1e owner I s represe.1"J.tati'Ve and other par-...ies concerned. 

1.9 PENALTY 

. '!he successful bideer rrtust be prepared to accept a f€I1alty if t..'1e 
tender tiJr:e is exceeded. 'The cwner l s rep=ese.11tative is to 1::e 
infoD!Ed ilme:liately in writing abcut delays caused by "force 
rrajeur n or ext..."Q. tM:)rk as rrentioned under ite.'Tl L 4 if any extra 
tirr.e to be grant-od. The t.i.IrE to 1:e counted from the t.:Lrre of 
delivery of the vessel to the yard to ~~e tiL.e of redelive-~ as 
specified herein. 

A penalty sum (to be agreed ut=On) for the first 12 hours delay 
sta.r-~g on (date and tinE to be agreed ut=On) . 

A fur-..Jler delay of the vessel will result in cancellation of 
and/or ro-arrange!IEIlt for passengers l:coked on the ne.'<t cruise. 
All expences as rrentioned above including the vessel's loss of 
earning shall be borne by the shipyard wi th redeliver.! of the 
vessel later than (date and tirr.e to be agreed upon). 

The yard to be bound to rraJ--.e geed at their o..m ex'F€l1se all 
defe~....s and deficiencies in their delivery, which may arise 
~ln'ough faulty design, rraterial or ~rkmanshlp. The clause to be 
effecti'Ve 3 rronths fran delivery of t.'1e vessel. 

2. GENEPlli. SERVICES 

2.1 FIRE SECURITY 

A fully equipped fire fighting squad wit..'1 headquarters either on 
board the vessel or in the dock area to be arranged. The fire 
fighting squal to be cc::mtEIlded and stand-by for any e.'Terge.'1cy 24 
rours a day duri.!1g t.'1e whole docking pericd. 

Schedule for inspection routines, lccation of fire stationslhoses 
and warning signs in English to be prepared prior to the vessel's 
arrival. 

• 
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2. 2 SERVICES 

a) Circulating salt'.vater to be provic.....oci for ship's 
refrigerating system by using 2 1/3" firehose; connection .L."'l 
the ccrnpressor roam. 

b) ~ressed air to be provided (8 kg/cm2); l~n diameter pripe 
to be conneCi:-od to separate line frcm ccrnpressors in engine-
rccnt. 

c) Shore-pc:AVer to be provided, 440 V, 60 cycles, 3 Ph, by 
cannec'"'--ion directly to the r.ain switch1::oard .L.'1. ccnt-.'1"'Ol-rcan. 
Capacity min. 1000 Klv. 

d) 

e) 

Garl::age disposal to be provided by using contai.."'1ers or 
si. .. nilar, and necessary tr2nsport etc. to be arranged. 
(S1"-.ip's galley 'Nill J:e .L.'1 ~aticn). 

Toilet facilities to be provided for crew in r:ericd when 
ship's sewage system is under repairs. (1lJ:out 100 r.EI1 and 
10 wc:m:n) • 

f) Teleph:mes for day and night service to be provided at the 
following locations: Pursuer's office, Staff· Captain's 
office and engine office. .. 

g) 

h) 

i) 

j) 

k) 

Fresh water to be provided to IT'aintain service to crew while 
tanks are under repairs and for filing 1.:p tanks. 

The ship to be provided with bilge discharge facilities 
ivhenever necessar.! during the wbole dcc.ltirlg r-ericd. 

Electric rotors to be equipped ~vith l:eating sources 
(indication to be given by Chief Elec'"'...rician) . 

Cne rronth prior to Vessel arrii7e the ship yard, a 
organization chart with pictures of all key persons in 
charge be submitt-cd to t..~ cwner. The cwner will have a 
similar chart print-od and achieved to the SJ.~ip yard. 

All area in t..~e public spaces and cab.L."'lS l..mere ~,iCrk or 
traffic will occur shall be covered with carpet protections 
(pl~/cardt:card) prior to ~rk start. The S2lre gcesfor 
outside r,.;coden decks. Ite.m' will be a joint responsibility 
i7ESSEL/SHIPYi\PD. ' 

I) Canvas to be Ji tted over tb.e sn:oke stacks during the repair 
t:eri.::::d and rc.1nved before "starting up". 

• 

NWMAR121105 



• • 

JOB 1'10. CODE. 

0001 513/01 

0002 513/01 

( 

( 

0003 513/01 

0004 513/01 

,0005 513/06 

• • • • • 

DESCRIPTION 

SEA CHESTS. 
10 SEACHESTS TO BE OPENED UP FOR CLEANING 
AND PAINTING. GRIDS TO BE DISCONNECTED, 
CLEANED, SCRAPED AND WIRE BRUSHED. BOLTS 
AND NUTS TO BE EASED. CHESTS TO BE CLEANED 
FOR MARINE GROWTH, SCRAPED AND WIRE BRUSED. 
GRIDES AND CHESTS TO BE PAINTED ACCORDING 
TO OWNER'S SPESIFICATION. 
GRIDS TO BE REFITTED WITH NEW BOLTS AND 
NUTS WHERE FOUND NECESSARY AND PROPERLY 
SECURED. 

HULL CLEANING AND COATING. 
FURNISH LABOR AND MATERIAL TO CLEAN AND 
COAT THE SHIP'S HULL AS FOLLOWS: 
SHIPS BOTTOM (5000 SQUARE MTRS.) FROM 
KEEL TO THE WHITE WATERLINE TO BE CLEANED 
OF MARINE GROWTH BY MEANS OF FRESH WATER 
HIGH PRESSURE (150 KG) WASH,IMMEDIATELY 
UPON DRY-DOCKING. 
OIL AND GREASE TO BE COMPLETELY REMOVED 
BY MEANS OF CHEMICALS. 
SCUPPERS TO BE INSTALLED AND MAINTAINED 
TO PROTECT HULL PAINT. 
SPOT BLASTING,AS DIRECTED BY OWNER'S 
REPRESENTATIVE. 
HULL COATING AS SPECIFIED BY OWNER. 
PLIMSOL MARKS AND LLL TO BE RE-PAINTED. 

ZINC ANODES. 
OLD ZINC ANODES TO BE CUT LOOSE AND REMOVED 
AS POINTED OUT BY OWMER'S REPRESENTATIVE. 
NEW ANODES TO BE FITTED AND WELDED ON TO 
THE OLD LOCATION. ZINC ANODES TO BE FURNISHED 
BY OWNER. 

SHIP'S HULL OVER WATER LINE, WATERLINE MARKER 
WHERE NOT GRIT 8LASTED TO BE RUSTCHIPPED, 
SCRAPED,GRINDED AND SPOT PAINTED 3 TIMES WITH 
RED/WHITE LEAD. 1 TIME WHITE TOP COAT. 
APPROX. 60 SQUARE MTRS. 

GRIT BLAST SHIP'S HULL TO STANDARD OF SIS 
NORM SA 2,5 
APPROX. 1200 SQUARE MTRS. 
FROM AFT FORWARD TO WHERE II A II -DECf< OPEN DECK 
ENDS ON 80TH SIDES. 
2 UPPER PLATE SHEETS (SHIP'S HULL) FROM WHERE 
ITEM "A" ENDS TO FORWARD SHELL DOOR "A"-DECK. 
(NOTE: ALSO AROUND NEW WINDOWS IN DINING ROOM. 

• • 
-' 
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0006 513/09 

0007 507/12 

507/12 

( 
0009 516/01 

( 
0010 516/01 

0011 516/02 

0012 516/03 

(\ 
( 

0013 513/06 

0014 513/06 

• • • • • 

ALL WINDOWS AND PORTHOLES TO BE CLEANED WHEN 
ALL PAINTING OF SHIP'S SUPERSTRUCTURE AND 
HULL IS COMPLETED. 

ON 4 DAVIDS FOR LIFEBOATS, LEADING ROLLERS TO 
BE DISMANTLED FOR CLEANING,WORN ROLLERS TO 3E 
REPLACED FROM SHIP'S STOCK. 4 PCS. ON EACH. 
DAVIT RUNNERS: WORN STEEL TO BE CROPPED AWAY, 
NEW STEEL WELDED IN ON 4 DAVITS. 
4 DAVITS CRADLE FOR LIFEBOATS TO BE TAKEN 
ASHORE AND SANDBLASTED. WORN STEEL TO BE CROPPED 
AWAY AND NEW STEEL WELDED IN. 
LIFE AND TENDER BOATS TO BE LOWERED BEFORE 
ENTERING DRY DOCK AND STORED AT A SAFE PLACE 
IF FOUND NECESSARY. 

DAVITS FOR GANGWAY STBD. AND PORT SIDE TO BE 
TAKEN ASHORE AND SANDBLASTED. 

ANCOR CHAIN LOCKERS: 
80TH CHAIN LOCKERS TO BE CLEANED AND COATED 
(OWNER'S OPTION). 

BITTER END STOPPERS TO BE CHECKED. 

TWO (2) ANCHOR CHAINS TO BE LOWERED DOWN IN 
THE DOCK. 
CHAINS TO BE CLEANED, COATED (OWNER'S OPTION) 
AND MARKED WITH STAINLESS STEEL SEIZING WIRE. 
RESTOW AS ORIGINAL. 

TWO ANCHOR WINCHES: 
BRAkES TO BE DISMANTELED AND 8REAKLININGS TO 
BE CHANGED AS FOUND NECESSARY. 

DECK PENETRATION FOR TWO HYDRAULIC PIPES TO 
MANOUVER VALVE,STBD ANCHOR WINCH TO BE RENEWED. 
SIZE: 6 1/2" 
LENGTH: 250 MM 
FLANGES: 4 F'CS. 8 BOLT HOLES 3/ 4"P ITCH Dr A. 200 MM 

VERANDA DECK FORWARD: 
ALUMINIUM PLATES TO BE CROPPED AWAY ON PORT AND 

. STBD SIDE OF GARDEN LOUNGE AND NEW PLATES TO BE 
WELDED IN. 
LENGTH: APPROX. 23 M HIGHT: APPROX. 2,3 M ON 
EACH SIDE. 

• 

HOLES FOR 25 pes. WINDOWS TO BE MADE ON EACH SIDE. 
SIZE WINDOW OPENINGS: APPROX. 600 MM X 1300 MM 
CRACKED, WINDOW FRAMES TO BE RENEWED AS FOUND 
NECESSARY. 

6 PCS.DRAIN LINES FROM OFFICER DECk TO PROMENADE 
DECK TO BE RENEWED. 
SIZE: 3" 
MATERIAL: PVC. 

• 
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0015 507/02 

0016 504/35 

( 
0017 51 :3106 

( 
0018 513/08 

0019 513/02 

0020 

'0021 513/02 

• • • • • 

FIRE LINE STBD SIDE PROMENADE DECK TO BE 
RENEWED. 
SIZE: 4" 
LENGTH: 3,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 3 PCS. 

90 DEGREE ELBOWS. 
FLANGES: 2 PCS. 8 BOLTS 5/8" F'ITCH DIA. 155 MM 
LOCATION: IN WAY OF LIFE BOAT STATION 3. 

SEWAGE LINE STED SIDE PROMENADE DECK TO BE 
RENEWED. 
SIZE: 4" 
LENGTH: 1,5 r1 
MATERIAL: HEAVY DUTY GALV.WITH ONE 90 DEGREE 

ELBOW. 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH CIA. 155 MM 
LOCATION: IN WAY OF COLLECTING TANK LIFE BOAT 

STATION 9. 

BELLOW ON TOP DECK BETWEEN NEW AND OLD OFFICER 
DECK TO BE CROPPED AWAY. CRACKS TO BE WELDED. 
BUTT JOINT TO BE REINFORCED WITH NEW ALUMINIUM 
PLATE AND BELLOW BRACKETS TO BE WELDED ON. 

APPRQX. 170 SQUARE MTRS. WITH WOODEN DECK ON 
UPPER DECK AFT TO BE RENEWED. 
PLANI':: S I Z E : 5" X 2 1 /2" 

11 BALLAST TANKS TO BE CLEANED AND INSPECTED BY 
DNV. 
AFTER INSPECTION BALLAST TANKS TO BE PRESSURE 
TESTED. 
DOUBLE BOTTOM TANK NO.3 PORT OUTE.FRAMES 131-142 
DOUBLE BOTTOM TANK NO.3 STBD OUTB.FRAMES 131-142 
DOUBLE BOTTOM TANk NO.4 PORT OUTB.FRAMES 116-131 
(FIXED FRESH WATER BALLAST) 
DOUBLE BOTTOM TANK NO.4 STBD OUTB.FRAMES 116-131 
(FIXED GRIT BALLAST) 

DOUBLE BOTTOM TANK NO.5 
DOUBLE BOTTOM TANK NO.5 
DOUBLE BOTTOM TANK NO.6 
DOUBLE BOTTOM TANK NO.6 
DOUBLE BOTTOM TANK NO.8 
DOUBLE BOTTOM TANK NO.8 
DOUBLE BOTTOM TANK NO.9 

PORT 
STBD 
PORT 
STBD 
PORT 
STBD 

OUTB.FRAMES 
OUTB.FRAMES 
OUTB.FRAMES 
OUTB.FRAMES 

FRAMES 
FRAf1ES 
FRAI'1ES 

102-116 
102-116 
77-102 
77-102 
42-60 
42-60 
35-42 

TWO BALLAST TANKS WITH FIXED FRESH WATER BALLAST 
TO BE CLEANED-INSPECTED BY DNV. 
DOUBLE BOTTOM TANK NO.4 PORT INS. FRAMES 116-131 
DOUBLE BOTTOM TANK NO.4 STBD INB. FRAMES 116-131 

7 FRESH WATER TANKS TO BE PRESSURE TESTED AND 
INSPECTED BY DNV. 
FRESH WATER TANK NO.8 PORT FWD. FRAMES 50-60 
FRESH WATER TANK NO.8 PORT AFT FRAMES 42-60 
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( 
( 

0027 513/06 

0028 513/01 

0029 512/01 
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FRESH WATER TANK NO.8 STBD FWD. FRAMES 56-60 
FRESH WATER TANI< NO.8 STaD AFT FRAMES 42-6(> 

FRESH WATER TANK NO.8 CENTRE FWD. FRAMES 58-65 
FRESH WATER TANI< NO.8 CENTRE AFT FRAMES 44-58 
FRESH WATER TANK NO.8 CENTRE FRAMES 50-58 

ONE DOUBLE 80TTOM TANK FOR MAIN ENGINE PISTON 
COOLING WATER TO BE CLEANED FRAMES 77-79 
TANK TO BE PRESSURE TESTED AND INSPECTED BY DNV. 

TWO FRESH WATER FEED TANKS TO BE PRESSURE TESTED 
AND INSPECTED BY ONV. 
DOUBLE BOTTOM TANK NO.5 AFT PORT INB. 

FRAMES 103-111 
DOUBLE 80TTOM TANK NO.5 AFT STED IN8. 

FRAMES 103-111 

1 (ONE) 8LINDED OFF OUTLET IN SHIP SIDE IN MAIN 
ENGINE ROOM PORT SIDE TO BE REMOVED AND CLOSED 
BY WELDING. TO BE FLUSHED WITH SHIP SIDE OUTSIDE. 
SIZE: :3" 

1 (ONE) BLINDED OFF OUTLET FROM SWIMMING POOL 
STBD SIDE IN COFFERDAM IN THE SEPARATOR ROOM, 
TO BE REMOVED AND CLOSED BY WELDING.TO BE FLUSHED 
WITG SHIP SIDE OUTSIDE. 
SIZE: 65 MM 

TANK TOP IN NO.3 HIGH TANK,CENTRE AND WING 
TANKS CRACKED. DOUBLING PLATES TO BE WELDED ON 
INSIDE OF TANKS. TANKS TO BE CLEANED AND GAS FREED 
CONCRET AND TILES TO BE CHIPPED AWAY BEFORE START 
ANY WORI<S. 

WINDOW WITH WINDOW FRAMES AND TWO DOORS AFT 
OF LIDO CAFE TO BE RENEWED. 
SIZE WINDOW: ONE HIGHT: 2480 MM WIDTH: 1820 

TWO HIGHT: 2480 MM WIDTH: 90 
ONE HIGHT: 2480 MM WIDTH:2200 
ONE HIGHT: 2480 MM WIDTH:6400 
ONE HIGHT: 2480 MM WIDTH: 4(>00 
FIVE HIGHT: 240 MM ~JIDTH: 1960 

SIZE DOORS: TWO HIGHT: 2480 MM WIDTH:2050 

FUNDATION FOR BATTEN AND SPACE BULKHEAD IN 
SWIMMING POOL ON C-DECK TO BE REINFORCED. 
MATERIAL: STAINLESS STEEL. 

PART 

MM 
MM 
MM 
MM 
MM 
t1M 
MM 

ONE SHELL PLATE WITH ONE SHELL DOOR IN GARBAGE 
ROOM PORT SIDE TO BE CHANGED. 
DWNER'S AND DNV'S REPRESENTATIVES DISCRETION. 

PART OF AIR VENT PIPE FROM DOU8LE BOTTOM BALLAST 
TANK NO.6 STBD TO BE DISMANTELED AND CHECKED FOR 
FREE PASSAGE. 
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WINCHES NOS 7, 8, 9, 10 FOR TENDERS TO BE FULLY 
OVERHAULED. GEAR RIMS TO RENEWED, ALL GEARS 
AND BRAKES TO BE CHECKED. BRAKE DRUMS ALL 
WINCHES TO BE SHIMMED OFF - BRAKE PADS TO BE 
RENEWED. ALL BEARINGS AND SEALRINGS TO BE 
RENEWED. 
PARTS OWNER SUPPLY. 

NEW ELECTRIC TELEGRAPHS TO BE FITTED, 3 DOUBLE 
ONES ON BRIDGE WINGS/BRIDGE. 2 SINGLE IN 
CONTROL ROOM. OLD SYSTEM TO BE TAKEN AWAY. 
TELEGRAPHS OWNER SUPPLY. 
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1013 
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CODE. 

'504/19 
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DESCRIPTION 

ALL SEA VALVES AND OVERBOARD VALVES TO BE 
OVERHAULED. 
GENERAL: ALL VALVES TO BE CLEANED, GRINDED AND 
ADJUSTED AS FOUND NECESSARY. NEW PACKINGS TO 8E 
INSTALLED AND ALL VALVES TO BE BOXED UP IN GOOD 
ORDER AFTER OVERHAUL. OLD BOLTS AND NUTS TO BE 
USED WHEN POSSIBLE. ALL VALVES TO BE FUNCTION 
TESTED AFTER REPAIRS. 
THE FOLLOWING SEA VALVES AND OVERBOARD VALVES 
TO BE OPENED: 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE 
SEWAGE EJEKTOR, STARBOARD SIDE, IN TUNNEL FOR
WARD OF THE SEPARATOR ROOM. 

1 X ABOUT 400 MM SEA WATER INLET (HIGH SUC~10N) 
STARBOARD SIDE, IN WAY OF THE BILGE PUMP IN 
THE BOILER ROOM. 

1 X ABOUT 400 MM SEA WATER INLET (LOW SUCTION) 
PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
PUMP, STARBOARD SIDE, IN WAY OF THE BILGE PUMP 
IN THE BOILER ROOM. 

3 X ABOUT 150 MM OVERBOARD VALVES (STORM VALVES) 
PORT SIDE,IN CARGO HOLD NO.1. 

2 X ABOUT 150 MM OVERBOARD VALVES (STORM VALVES) 
STARBARD SIDE, IN CARGO HOLD NO.1. 

2 X ABOUT 100 MM OVERBOARD VALVES (STORM VALVES) 
PORT SIDE, IN THE MAIN ENGINE ROOM. 

2 X ABOUT 100 MM OVERBOARD VALVES (STORM VALVES) 
STARBOARD SIDE, IN THE MAIN ENGINE ROOM. 

1 X A80UT 100 MM OVERBOARD VALVE (STORM VALVE) 
PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 100 MM OVERBOARD VALVE (STORM VALVE) 
STARBOARD SIDE, IN THE BOILER ROOM. 

6 X 150 MM STORM VALVES IN WAY OF THE SEWAGE 
EJECTORS. 

1 X 60 MM OVERBOARD VALVE FROM AIR COMPRESSORS 
IN AUXILIARY DIESEL ROOM. 
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1017 

1018 

1021 
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1023 

.1024 
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ALL VALVES FOR SEA COOLING WATER PUMPS FOR MAIN 
ENGINES TO BE OVERHAULD. 
~ PIECES 432 MM AND 3 PIECES 380 MM. 

1 X 250 MM BUTTERFLY VALVE IN BY-PASS SEA WATER 
LINE TO BE OVERHAULD. 

1 X ABOUT 300 MM OVERBOARD VALVE FROM AIR CONDo 
COMPRESORS,PORT SIDE,FORWARD OF THE STABILIZER. 

1 X ABOUT 40 MM OVERBOARD VALVE FROM THE OIL 
COOLER, PORT SIDE, FORWARD OF THE STABILIZER, 
TO BE RENEWED, OWNERS SUPPLY. 

1 X 45 MM OVERBOARD VALVE FOR BOILSR BLOW DOWN 
PORT SIDE, FORWARD OF STABILIZER, TO BE 
RENEWED, OWNERS SUPPLY. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM BEAUTY 
PARLOR COMPRESSOR. PORT SIDE,FORWARD OF THE 
STABILIZER. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM GENERAL 
SERVICE PUMP, STARBOARD SIDE, AFT OF STABILIZER. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM STEAM 
CONDENSER, STARBOARD SIDE, AFT OF STABILIZER. 

1 X ABOUT 200 MM OVERBOARD VALVE FROM THE AUX. 
ENGINES,PORT SIDE,IN THE AUXILIARY DIESEL ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM SEWAGE 
EJECTOR, PORT SIDE, IN THE AUXILIARY DIESEL 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE F~OM SEWAGE 
EJECTOR, STARBOARD SIDE, IN THE AUXILIARY ROOM. 

1 X ABOUT 400 MM SEA WATER INLET VALVE (HIGH 
SUCTION), PORT SIDE, IN THE MAIN ENGINE ROOM 
FORWARD END. 

1 X ABOUT 550 MM SEA WATER INLET VALVE (LOW 
SUCTION), PORT SIDE, IN THE MAIN ENGINE ROOM 
FOF:WARD END. 

1 X ABOUT 200 MM SEA WATER INLET VALVE (HIGH 
SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE 
ROOM IN WAY OF THE SANITARY FRESHWATER·~EATER. 

1 X ABOUT 550 MM SEA VATER INLET VALVE (LOW 
SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE 
ROOM IN WAY OF THE BILGE SEPARATOR. 

1 X ABOUT 300 MM SEA WATER INLET VALVE (LOW , 
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SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE ROOM 
IN WAY OF BILGE SEPARATOR. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM SEWAGE 
EJECTOR, STARBOARD SIDE IN THE MAIN ENGINE ROOM. 

1 X ABOUT. 150 MM OVERBOARD VALVE FROM THE SEVAGE 
EJECTOR, PORT SIDE , IN MAIN ENGINE ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE SEWAGE 
EJECTOR, STARBOARD SIDE, IN THE TUNNEL AFT END. 

1 X ABOUT 80 MM OVERBOARD VALVE FROM THE EVA
PORATOR, PORT SIDE GALLERY MAIN ENGINE ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE EVA
PORATOR EJECTORS, PORT SIDE GALLERY MAIN ENGINE 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM GENERAL 
SERVICE PUMP, STARBOARD SIDE IN THE MAIN. 
ENGINE ROOM. 

1 X ABOUT 40 MM OVERBOARD VALVE FROM THE EXH
AUST GAS BOILER BLOW DOWN, STARBOARD SIDE, IN 
WAY OF THE BILGE SEPARATOR IN THE MAIN ENGINE 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
PUMP, STARBOARD SIDE,rN WAY OF THE SIGMA SEWAGE 
TANIo( . 

1 X ABOUT 175 MM OVERBOARD VALVE FROM EMERGENCY 
BILGE PUMP,STARBOARD SIDE,IN WAY OF SIGMA SEWAGE 
TANI<. 

1 X ABOUT 200 MM OVERBO~RD VALVE FROM THE BALL
AST PUMP STARBOARD SIDE, IN WAY OF THE SANITARY 
FRESHWATER HEATER. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
SEPARATOR, STARBOARD SIDE, IN WAY OF BILGE SEP
ARATOR. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM PROVISION 
COMPRESSOR, PORT SIDE, IN COFFERDAM IN THE AFT 
TUNNEL. 

1 X ABOUT 200 MM OVERBOARDE VALVE FROM AIR CON. 
COMPRESSOR, PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 200 MM SEA WATER INLET VALVE FOR AIR 
CON. PORT SIDE, IN THE BOILER ROOM. 

4 X ABOUT 40 MM DEICING VALVES,ONE (l)!N WAY 
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OF EACH OF THE SEA CHESTS. 

1 X 150 MM OVERBOARD VALVE (STORM VALVE) IN 
CARGO HOLD NO.2, STARBOARD SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
REQUISITA ROOM PORE SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
REQUISITA ROOM STBD SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
ENGINE STORE PORT SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
ENGINE STORE STBD SIDE. 

EXHAUST GAS BOILER FOR STB. MAIN ENGINE 
80ILER WITH MOUNTINGS TO 8E SURVEYED BY DNV. 
SOOT CHESTS TOP AND BOTTOM TO BE OPENED, 
TUBES TO BE TURBINE CLEANED AND WATER WASHED. 
ALL VALVES AND COCKS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTING 
TO BE FITTED. 
11 PCS. TUBES TO BE RENEWED. 
VALVES ON BOILER TO BE OVERHAULED: 
1 (ONE) 3.1/4" DOUBLE MARINE SAFETY VALVE 
1 (ONE) 4" MAIN STEAM STOP VALVE 
2(TWO) 1.1/4" DOUBLE FEED AND CHECK VALVES 
3(THREE) 1" VALVES FOR DRAIN,SCUM AND BLOWDOWN 
1 (ONE) 1.1/2" SILENT BLOW OFF VALVE 
6(SIX) COCKS FOR WATER GAUGE AND PRESSURE 
GAUGES. 

EXHAUST GAS BOILER FOR PORT MAIN ENGINE 
BOILER WITH MOUNTINGS TO BE SURVEYED BY DNV. 
SOOT CHESTS TOP AND BOTTOM TO BE OPENED, 
TUBES TO BE TURBINE CLEANED AND WATER WASHED~ 

ALL VALVES AND COCKS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTINGS 
TO BE FITTED. 
VALVES ON 80ILER TO BE OVERHAULED: 
I (ONE 3.1/4" DOUBLE MARINE SAFETY VALVE 
leONE) 4" MAIN STEAM STOP VALVE 
2 (TWO) 1. 1/4" DOUBLE FEED AND CHECI< '/AL \/ES 
3 <THREE) 1" VALVE FOR DRAIN, SCUM AND BLOWDOWN 
1 (ONE) 1. 1/2" SILENT BLOW OFF VALVE 
6(SIX) COCKS FOR WATER GAUGE AND PRESSURE 
GAUGES. 
BOTH EXHAUST GAS BOILERS TO BE TESTED FOR LEAKS 
AFTER COMPLETION OF WORK. 
POSSEBILITY OF LEAKING TUBES. REPAIR OF THESE 
TO BE ASSESSED AFTER PRESSURE TEST. 

TWO OIL FIRED BOILERS: 
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80ILERS WITH MOUNTINGS TO 8E SURVEYED 8Y DNV. 
BACK DOORS AND FRONT INSPECTION DOORS TO 8E 
OPEN ON 80ILERS. 80ILERS TO 8E PRESSURE TESTED 
FOR LEAKING TU8ES BEFORE ANY WORK STARTS 
TUBES TO BE TURBINE 8RUSHED, SOOT AND SLAGG 
REMOVED. AFTERWARDS TUBES TO BE WATER WASHED. 
REFRACTORY COATING ON 8ACK DOORS AND AROUND 
BURNER UNIT TO BE REPAIRED WHERE NECESSARY. 
ALL VALVES AND COCKS TO 8E OVERHAULED. 
VALVES TO BE GROUND IN, NEW STEM PACKINGS 
AND JOINTINGS TO BE FITTED. 
STBD. OIL FIRED BOILER: 
1 (ONE) 2.1/2" DOUBLE r1ARINE SAFETY VALVE 
1 <ONE) 8" MAIN STEAM STOP VALVE 
1 (ONE) 5" STEAM FROM EXH. 80ILER '-iALVE 
2 <TWO) 1.1/2" DOUBLE FEED WATER STOP VALVES 
1 (ONE) 1. 1/2" BLOW DOWN VAL'.jE 
l(ONE) 1.1/2" SCUM VALVE 
1 (ONE) 1" WATER FROM EXH. 80ILER VALVE 
1 (ONE) 1 1.12" SURPLUS WATER VALVE 
2(TWO) 3/4" WATER GAUGE SETS WITH COCKS 
2 <TWO) 3/4" MOBRY CUT OUT SETS WITH COCKS 
2(TWO) 3/4/1REGULATORSETS WITH VALVES AND COCKS. 

PORT OIL FIRED BOILER: 
SAME JOB WITH OVERHAULING OF VALVES AS STBD. 
OIL FIRED BOILER. 
6(SIX) PCS. TUBES TO BE RENEWED. 
4(FOUR1CRACKS IN AFT PART OF FURNACE TO BE 
WEDGED OUT AND WELDED. 
BOTH BOILERS TO BE TESTED FOR LEAKS AFTER 
COMPLETION OF WORK. 

EXHAUST GAS BOILER FOR AUXILIARY ENGINES. 
BOILER WITH MOUNTINGS TO BE SURVEYED BY DNV. 
SIDE COVERS TO BE REMOVED AND GAS SIDE TO BE 
HOSED DOWN WITH FRESH W~TER. 
ALL VALVES AND COCkS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTINGS 
TO BE FITTED. 
VALVES TO BE OVERHAULED: 
12 PCS. PN 40 MARINE SAFETY VALVES 
6 PCS. PN 40 STEAM OUTLET VALVES 
6 PCS. PN 25 WATER INLET VALVES 
6 PCS. 1/2" DRAIN COCKS 
:2 F'es. 3/8" AIR '·)ENT VALVES 
AFTER COMPLETION OF WORK BOILER TO BE TESTED 
FOR ANY LEAI<S. 

DECK AND BULKHEAD IN VOID SPACE PORT SIDe IN 
ENGINE ROOM TO BE CLEANED FOR RUST. STEEL PLATES 
TO BE RENEWED AS FOUND NECESSARY. 
LOCATED PORT srDE OF ENGINE CONTROL ROOM. 

RUDDER C~ERANCES TO BE TAKEN. 3 DOORS TO BE 
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REMOVED FOR ACCESS AND FITTED AFTERWARDS. 

STEAM CONDENSER TO 8E OPENED, TU8ES 8RUSHED, 
COVERS CLEANED AND PAINTED WITH APEXIOR,ANODES 
RENEWED. CONDENSER TO BE PRESSURE. TESTED AND 
SURVEYED BY DNV. 

SEA WATER LINE TO MAIN ENGINE SCAVENGING COOLERS 
TO BE RENEWED. 
SIZE: 8" 
MATERIAL: HEAVY DUTY GALV. STEEL 
LENGTH:7 M WITH TWO BRANCH PIPES 1 1/2/1 X 70 MM 
FLANGES: 6 PCS 8 BOLTS 3/4" PITCH DIA. 280 MM 
LOCATION: AFT OF PORT MAIN ENGINE. 

F.W.FILLING LINE TO LAUNDRY TANkS TO BE RENEWED 
SIZE: 4" 
MATERIAL: GALV. STEEL WITH TWO 30 DEGREE ELBOWS 
LENGTH: 2 M WITH ONE BRANCH PIPE 2" 
FLANGES:4 PCS 4 BOLTS 5/8" PITCH DIA. 120 MM 

2 PCS· 4 BOLTS 5/8" PITCH DIA. 160 11M 
LOCATION: PORT SIDE IN BOILER ROOM .. 

BILGE LINE TO BE RENEWED 
SIZE: 4" 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 30 

. DEGREE ELBOW 
LENGTH: 3 M 
FLANt3ES:2 PCS 4 BOLTS 5/8" PITCH DIA. 165 MM 
LOCATION: PORT AFT SIDE IN BOILER ROOM. 

F.W.FILLING LINE TO F.W.TANkS AFT TO BE RENEWED 
SIZE: 4" 
MATERIAL: GALV. STEEL 
LENGTH: 30 M 
FLANGES: 25 PCS 4 BOLTS 5/8" PITCH DIA. 150 MM 
LOCATION: STBD. SHAFT T·UNELL. 

SEA WATER LINE TO AUX. ENGINE SEA WATER PUMPS 
TO BE RENE\.lJED. 
SIZE: 8" 
MATERIAL:COPPER NICKEL WITH TWO 90 DEGREE 

ELBOWS, ONE 45 DEGREE ELBOW AND ONE 
T - PIECE 

LENGTH: 13,5 M 
FLANGES: 10 pes. 8 BOLTS 3/4" PITCH DIA. 295 MM 
LOCATION: BOILER ROOM AND AUX.ANG.ROOM. 

FIRE LINE IN FORWARD TUNELL TO BE RENEWED 
SIZE: 2 1/2" 
MATERIAL:SEAMLESS HEAVY DUTY GALV. STEEL ~JITH 

ONE 90 DEGREE ELBOW, ONE 45 DEGREE 
ELBOW 

LENGTH: :3 M 
FLANGES:2 PCS. 4 BOLTS 5/8" PITCH DIA. 145 MM 
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LOCATION:PORT SIDE IN WAY OF WATER TIGHT ODOR 

DOMESTIC FRESH WATER LINE TO BE RENEWED. 
SIZE: :::;,. 
MATERIAL:GALV.STEEL WITH ONE BRANCH PIPE,3 PCS 

90 DEGREE ELBOWS,ONE 45 DEGREE ELBOW 
LENGTH: 10 M 
FLANGES:7 PCS. 4 BOLTS 5/8" PITCH DIA. 160 MM 
LOCATION: IN VOID SPACE STeD SIDE OF ENGINE 

CONTROL ROOM'. 

BILGE LINE FROM PORT BILGE WATER tANK TO BE 
RENEWED. 
SIZE: 5" 
LENGTH: 2 M 
MATERIAL: GALV. STEEL WITH TWO 90 DEGREE ELBOWS 
FLANGES: 2 PCS. 8 BOLTS 5/8" PITCH OIA. 180 MM 
LOCATION: PORT SIDE IN BOILER ROOM. 

DICHARGE LINE FROM VALVE CHEST ON GENERAL 
SERVICE PUMP TO BE RENEWED. 
SIZE: 5" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS, ONE 45 DEGREE ELBOW 
FLANGES:4 PCS. 8 BOLTS 5/8" PITCH DIA. 205 MM 
LOCATION: IN WAY OF GENERAL SERVICE PUMP IN 

ENGINE ROOM. 

FUEL OIL LINE WITH ONE EXPANSION COUPLING TO 
FORWARD H.P. PUMP PORT MAIN ENGINE TO BE RENEWED 
SIZE: 2 1/2" 
LENGTH: 2 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL 

DISCHARGE LINE FROM DOMESTIC FRESH WATER 
PUMPS TO BE RENEWED/ALTERED: 
SIZE: 3" X 1.5MTR GALVANIZED 

4" X 12MTRS GALVANIZED 
10 PCS FLANGES D.O. 220MM, 2 PCS ELBOWS 
45 DEG, 4 PCS ELBOWS 90 DEG, 4 PCS TEES 

LOCATION: STeD AFT SIDE IN MAIN ENGINE ROOM. 

DICHARGE LINE FROM ATSMOPHERIC STEAM CONDENSER 
COOLING WATER PUMP TO BE RENEWED. 
SIZE: 5" 
LENGTH: 0,7 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 2 peE. 8 BOLTS 5/8" PITCH DIA. 210 MM 
LOCATION: STeD SIDE IN BOILER ROOM. 

DISCHARGE LINE FROM BALLAST PUMP TO BE RENEWED 
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SIZE: 8" 
LENGTH: 1 M 

• • 

MATERIAL: HEAVY DUTY GALV. STEEL 

• 

FLANGES:2 PCS. 8 BOLTS 3/4" F'ITCH DIA.290 MM 
LOCATION: STBD SIDE IN MAIN ENGINE ROOM, IN 

WAY OF DOMESTIC FRESH WATER HEATERS. 

CROSS CONNECTION LINE BETWEEN MAIN FIRE LINE 
AND SANITARY LINE TO 8E RENEWED. 
SIZE: 5" 
LENGTH: 1, ~3 M 
MATERIAL: HEAVY DUTY GALV.STEEL WITH THREE 90 

DEGREE ELBOWS 
FLANGES:2 PCS. 8 .BOLTS 5/8" PITCH DIA.205 MM 

1 PCS. 8 BOLTS 5/8" PITCH DIA.160 MM 
LOCATION: AFT TUNELL IN WAY OF GENMERAL 

" SERV I CE PUMP. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 45 

DEGREE ELBOWS. 
FLANGES: 2 PCS. 8 BOLTS 3/4" PITCH DIA. 24(;) MM 
LOCATION:STBD SIDE IN 80ILER ROOM IN WAY OF 

CIRCULATING PUMPS FOR STABILIZER. 

SUCTION LINE FROM DOMESTIC FRESHWATER TANKS TO 
TO DOMESTIC FRESH WATER PUMPS TO BE RENEWED. 
SIZE: 4" 
LENGTH: 13 M 
MATRIAL:GALV.STEEL WITH 9 PCS 90 DEGREE ELBOWS 
FLANGRS:8 PCS. 8 BOLTS 5/8" PITCH DIA. 180 MM 
LOCATION:BULKHEAD AFT TUNELL TO DOMESTIC FRESH 

PUMPS. 

STEAM EXHAUST LINE FROM" MAIN ENGINE HEAVY FUEL 
OIL HEATERS TO 8E RENEWED. 
SIZE: 1 1/2" 
LENGTH: 33 M 
MATERIAL:SEAMLESS HEAVY DUTY STEEL WITH 17 PCS. 

90 DEGREE ELBOWS,2 PCS.45 DEGREE ELBOWS 
FLANGES: 25 PCS. 4 BOLTS 1/2" PITCH DrA. 65 MM 
LOCATION: AUX.GENERATOR AND BOILER ROOM. 
PIPE TO BE INSULATED AFTER COMPLETITION OF WORK. 

2 pes. BILGE WATER TANKS AND 1 pes. SLUDGE TANK TO 
BE EMPTIED AND CLEANED. 
TOTAL CAPACITY 150 TONS. 
LOCATION:2 PCS. TANKS IN BOILER ROOM, 1 PCS TANK 

IN PURIFIER ROOM. 

HEATING COILS TO BE TESTED AND REPAIRED WHERE 
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FOUND NECESSARY IN FUEL OIL SETTLING TANK,FUEL 
OIL DAY TANK, 4 PCS. TANkS NO.3. 
TOTALLY 6 PCS. TANKS. 
GAS FREEING TO BE CARRIED OUT BY YARD. 

FUEL OIL LINE TO MAIN ENGINE FUEL OIL HEATERS 
TO BE REBUILD WITH TWO NEW 2 1/2" GLOBE VALVES 
SIZE: 2 1/2" 
LENGTH: 1 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL WITH TWO 

90 DEGREE ELBOWS 
FLANGES: 4 PCS. 4 BOLTS 5/8" PITCH DIA. 90 MM 
LOCATION: IN WAY OF MAIN ENGINE FUEL OIL 

HEATERS IN AUX. GEN. ROOM. 

SANITARY SEA WATER LINE AFTER INTERMEDIATE VALVE 
TO BE RENEWED. 
SIZE: 4" 
LENGTH: 7 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 6 PCS. 4 BOLTS 5/8" PITCH DIA. 105· MM 
LOCATION: STBD AFT SIDE IN MAIN ENGINE ROOM IN 

WAY OF SANITARY SEA WATER PUMPS. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 2 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 2 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 
LOCATION:STBD FORWARD SIDE IN BOILER ROOM. 

MAIN FIRE LINE TO SEWAGE HOLDING TANK TO 8E 
RENEWED. 
SIZE: 2" 
LENGTH: 20 M . 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 3 PCS. 

45 DEGREE ELBOWS,3 PCS.90 DEGREE 
ELBOWS 

FLANGES: 1 PCS. 4 BOLTS 5/8" PITCH DIA. 105 MM 
3 PCS. UNIONS. 

LOCATION: PORT SIDE IN BOILER ROOM. 

BILGE LINE FROM PURIFIER ROOM TO BE RENEWED. 
SIZE: 7" 
I_ENGTH: 3 M 
MATER I AL; HEAVY DUTY GAL V . STEEL WITH TJ..JQ 3" BRANCH 

PIPES,TWO 45 DEGREE ELBOWS 
FLANGES:3 PCS 8 BOLTS 3/4" PITCH DIA.265 MM 

1 pes 4 BOLTS 3/4" PITCH DIA.165 MM 
LOCATED: UNDERNEATH ELECTRIC SWITCHBOARD 

PORT SIDE IN BOILER ROOM. 

STEAM EXHAUST 'LINE FROM LAUNDRY TO BE RENEWED 
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SIZE: 1 1/2" 
LENGTH: 6 M 

• • • 

MATERIAL: SEAMLESS HEAVY DUTY STEEL WITH ONE 90 
DEGREE ELBOW. 

FLAN(3ES: 2 PCS. 4 BOLTS 3/4" PITCH 0 IA. 105 1"1M 
LOCATION: BOILER ROOM 

STEAM EXHAUST LINE FROM INDIVENT WATER HEATER 
TO BE RENEWED. 
SIZE: 1 1/2" 
LENGTH: 3 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL WITH TWO 90 

DEGREE ELBOWS, ONE 45 DEGREE ELBOW 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 180 MM 

1 PCS. 4 BOLTS 5/8" PITCH DIA. 145 MM 
LOCATION: PORT AFT SIDE IN BOILER ROOM. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SIZE: 7" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE BRANCH 

PIPE 2"X100 MM,ONE 45 DEGREE ELBOW 
FLANGES : 2 PCS. 8 BOLTS .3/4" PITCH DIA. 265 MM 

1 PCS. 4 BOLTS 3/4" PITCH DIA. 125 MM 
LOCATION:PORT SIDE IN BOILER ROOM UNDERNEATH AIR 

COND.COMPRESSOR NO.3 

BILGE LINE TO STBD BILGE WATER TANK TO BE RENEWED 
SIZE: 4" 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 45 DEGREE 

ELBOW 
FLANGES: 2 PCS. 8 BOLTS 3/4" PITCH DIA. 180 MM 
LOCATION: STSD SIDE IN BOILER ROOM. 

• 

INTERMEDIATE PIECE AFTER BUTTERFLY VALVE, OVERBOARD 
LINE FROM MAIN ENGINE AIR COOLERS TO BE RENEWED 
SIZE:REDUCER 10" - 8" 
LENGTH: 150 MM 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 1 PCS. 12 BOLTS 3/4" PITCH DIA. 370 MM 

.1 PCS. 8 BOLTS 3/4" PITCH DIA. 295 MM 
LOCATION: PORT FORWARD SIDE IN MAIN ENGINE ROOM 

1 X ABOUT 130 MM INLET VALVE TO SEA WATER COOLING 
PUMP FOR MINI STAAL TO 8E OVERHAULED. 

80TH MAIN ENGINE: 
FUNDATION BOLTS TO BE CHECKED AND RETIGHTED WHERE 
FOUND NECESSARY 
COFFERDAM AROUND ENGINES TO BE CLEANED BEFORE 
ACCESS. 

• 
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BOTH MAIN ENGINES: 
DEFLECTION OF MAIN ENGINES CRANK SHAFT TO BE TAKEN 
AND RECORDED BEFORE DOCkING,AFTER UNDOCKING 

6PCS. MAIN ENGINE SCAVENGING AIR COOLERS TO BE 
DISMANTLED AND BROUGHT ASHORE FOR CHEMICALLY 
CLEANING. AFTER CLEANING COOLERS TO 8E PRESSURE 
TESTED AND CHECKED FOR LEAKS. COOLERS TO 8E 80XED 
UP WITH NEW JOINTINGS~ 

10 PCS.MAIN ENGINE LUBRICATORS TO BE DISMANTLED 
AND BROUGHT ASHORE FOR CLEANING AND CALIBRATION 
MANUFACTURER: JOSEPH VOGELER A.G. MANNHEIM 

GERMANY. 
TYPE: IVO T-8P800/S00D lAV645 8T-032-1164. 

12 PCS.BRANCH PIPES ON SEA WATER LINE TO BOTH 
MAIN ENGINE SCAVENGING AIR COOLERS TO BE RENEWED. 
~31ZE: REDUCER 4" - 3 1/2" 
LENGTH: 1(>') MM 
MATERIAL: COPPER ~\iIC}(:EL WITH 1/2" THERMOMETER 

POCKET ON EACH BRANCH PIPE . 

ALL AUXILIARY ENGINES: 
6 pes. INLET PIPE TO SCAVENGING AIR COOLERS TO 
8E RENEWED. 
SIZE: 4" 
LENGTH: 1 :30 MM 
MATERIAL: YORCALBRO 
FLANGES: 12 PCS. 4 BOLTS 5/8" PITCH DIA.140 MM 

SEWAGE LINE FROM DECK HEAD TO SEWAGE HOLDING TANK 
TO BE RENEl;JED. 
SIZE. 6/1 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 4"X150 MM 

BRANCH PIPE ,3 PCS 45 DEGREE ELBOWS 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

1 pes. 8 BOLTS 5/8" PITCH DIA. 180 MM 
LOCATION: STSD SIDE IN BOILER ROOM. 

SEWAGE LINE FROM DECK HEAD TO SEWAGE HOLDING TANK 
TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 4"X150 MM 

BRANCH PIPE,3 PCS. 45 DEGREE ELBOWS 
FLANGES:2 pes. 8 BOLTS 5/8" PITCH DIA. 240 MM 

1 PCS 8 BOLTS 5/8" PITCH DIA. 180 MM 
LOCATION: PORT SIDE IN BOILER ROOM. 

INLET LINE FROM SEWAGE HOLDING TANK TO SEWAGE 
EJECTOR BELL TO BE RENEWED. 
SIZE: 6 " 
LENGTH: 1,5 M 
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MATERIAL: HEAVY DUTY GALV. STEEL WITH ONE 90 
DEGREE ELBOW, ONE 6" X 800 MM BRANCH 
PIPE. 

FLANGES :.3 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 
LOCATION: PORT SIDE IN FORWARD TUNELL: 

INLET LINE FROM SEWAGE HOLDING TANk TO SEWAGE 
EJECTOR BELL TO BE RENEWED. 
SIZE: 6" 
LENGTH: 1,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH ONE 90 

DEGREE ELBOW,fJNE 6" X 800 MM BRANCH 
PIPE. 

FLANGES :3 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 
LOCATION: STBD SIDE IN FORWARD TUNELL. 

STEAM EXHAUST LINE FROM NEW MODULE TO BE RENEWED 
SIZE: 1 1/2" 
LENGTH: 4 M 
MATERIAL:SEAMLESS HEAVY DUTY STEEL WITH ONE 90 

DEGREE ELBOW. 
FLANGES: 2 PCS. 4 BOLTS 5/8" PITCH DIA. 110 MM 
LOCATION: AFT MIDSHIP IN BOILER ROOM. 
INLET LINE FROM SEWAGE HOLDING TANK TO SEWAGE 
EJECTOR BELL TO 8E RENEWED. 
SIZE: 6" 
LENGTH: 2 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS,ONE 6" X 800 MM 8RANCH 
PIPE. 

FLANGES:3 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 
LOCATION: AFT TUNELL PORT SIDE. 

LEAkAGE ON SEA WATER LINE TO FORWARD EVAPORATOR 
CONDENSER TO 8E WELDED. 
SIZE: 12" 

AUXILIARY ENGINE EXPANSION TANK: 
ONE 2 1 /2" X 300 MM BRANCH PIPE TO BE I;JELDED ON 
FRESH WATER SUCTION LINE TO AUX. ENGINES 
FRESH WATER COOLING WATER PUMPS. 
MATERIAL:GALV.STEEL WITH ONE 2 1/2" GLOBE \)ALVE 
LOCATION:UNDERNEATH FIRST VALVE ON SUCTION LINE 

FROM EXPANSION TANK. 

CRACk ON BRANCH PIPE FROM MAIN STEAM LINE PORT 
BOILER TO BE WEDGED OUT AND WELDED. AFTER 
COMPLETION OF WORK MAIN STEAM LINE WITH BRANCH 
PIPE TO BE PRESSURE TESTED. 

FIRE LINE STBD SIDE IN MAIN ENGINE ROOM TO BE 
RENEWED. 
SIZE: 5/1 WITH 1 1/2" 8RANCH LINE 
LENGTH MAIN LINE: 2 M 
LENGTH BRANCH LINE: 3 M 
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BUILDER 

DD1ENSICNS 

DISPIACEl1ENT 

GROSS TONNAGE 

NET TCNNAGE 

MA1N ENGINES 

AUXILIARY ENGINES 

BOILERS 

STP.BLIZERS 

Bav THRUSTER 

• • • 

SF.IP,S SPECIFICATION 

Cunard Line Ltd 
555 5th Avenue, New York, N.Y. 10017 

1965 

Forges et Cl'..antiers de la ~Edi ter.ranee 

DNV+lA1. Ice "e" 

Length overall 
I.e..l1gth bet-.veen r:erp=.l1diculars 
Breadt.~ mulded at upper deck 
Breadt.~ moulded at upper deck al1d above 
Cepth noulded to uppe= deck a:Lrrdships 

" " "rrEin. deck amidships 
" " " A " " 

(BulJchead Cec.«) 
" " " B deck amidships 
" " " C " " 
II II " D " " 

Rise of floor 

20.270 Tons (Hetric) 

25.147 Tons (M:tric) 

14.771 Tons (M:tric) 

27 feet 

2 SULZER diesel engines 9P.D68 

• 

188,880 m 
167,640 m 

24,380 m 
25,000 m 
16,760 m 
14,.J.70 m 

11,580 m 
8,990 m 
6,400 m 
3,810 m 

150 m 

6 BERGEN MEI\ANIS"".t\E VERKST.ED diesel en<f.-nes I.1:G 6 

Generators: 
t-btors: 
Galley: 

Lighting: 

3 x 450 V - 60 Hz 
3 x 440 V - 60 Hz 
3 x 440 V - 60 Hz 

110 V 

2 sets Spanner Horizontal Smoke Tube Boilers 
2 sets Spanner "Swirlyflcwll Vertical All-\'lelded 
Boilers 

1 set AEG Rotary Van Hydraulic/Elee-...ric Steer; ng 
Gear Tv'ce REI:C 630/100 II ...... 

2 sets Danny-Brown AEG Hydraulic Stabilizers 
(each fL~ area 6,97 sq.~) 

1 set I\arrE<.va Hydraulic/Electric Thru,ster 
(1000HP/800RPM/440V - 60 f~) 

• 
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MATERIAL: HEAVY DUTY GAUl. STeEL WITH 3 PCS.1 1/2" 

90 DEGREE ELBOWS,l PCS.1 1/2"45 DEGREE 
ELBOW. 

FLANGES: 2 PCS. 8 BOLTS 5/8/1 PITCH DIA. 205 MM 
2 PCS. 8 BOLTS 5/8" PITCH DIA. 95 MM 

LOCATION: IN WAY OF EXHAUST GAS PIPE TURBOCHARGER 
NO.1 STBD. MAIN ENGINE. 

1 X ABOUT 305 MM INTERMEDIATE GATE VALVE AFTER 
LOW SEA WATER SUCTION STRAINER FOR SANITARY 
PUMPS TO BE OVERHAULED. 

1 PCS. 1 1/2" OUTLET IN SHIP SIDE IN HEAVY FUEL 
OIL DAYTANk TO BE REMOVED AND CLOSED BY WELDING 
TO BE FLUSHED WITH SHIP SIDE OUTSIDE. 

2 PCS.SHIP SIDE NOZZLE FOR BOILER BLOW DOWN AND 
STABILIZER SEA WATER COOLING TO BE RENEWED. 
SIZE: 3" X 200 MM 
LOCATIOIN: FORWARD PORT SIDE IN BOILER ROOM 

DRAIN LINE,STORM VALVE AND SHIP SIDE NOZZLE 
FOR VERANDA DECK SWIMMING POOL TO BE RENEWED 
SIZE: 6/1 
LENGTH: 4 M 
MATERIAL PIPEs HEAVY DUTY GALV. STEEL WITH 

ONE STORM VALVE. 
LOCATION: AFT PORT SIDe IN CREW CAFETERIA. 

SEWAGE LINE STBD FORWARD SIDE IN BOILER ROOM 
TO BE RENEWED. 
SIZE MAIN LINE: 4" 
SIZE BRANCH PIPE: 2" 
LENGTH MAIN LINE: 17 M 
LENGTH BRANCH PIPE: 6 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 1 PCS. S BOLTS 5/S" PITCH DIA.1S0 MM 

DEARETING PIPE FOR SEWAGE PLANT,LINE PASSING 
STBD SIDE MAIN ENGINE EXHAUST GAS PIPE IN WAY OF 
FORWARD END OF STARTING PANEL TO BE RENEWED 
SIZE: 4" 
LENGTH: 5 f1 
MATERIAL: GALV. STEEL WITH 3 PCS 90 DEGREE 

ELBOWS 

SEWAGE LINE PORT FORWARD SIDE IN BOILER ROOM 
TO BE RENEfrJED. 
SIZE MAIN LINE: 4" 
SIZE BRANCH PIPE: 2" 
LENGTH MAIN LINE: 17 M 
LENGTH BRANCH PIPE: 6 M 
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PART OF MAIN SEA WATER LINE TO BE CUTTED AND 
NEW PIECE TO 8E WELDED IN. 
SIZE: 18" 
LENGHT: 200MM 
MATERIAL: COPPER NICKEL 
LOCATION: FORWARD PORT SIDE GALLERY MAIN ENGINE 

ROOM. 

DUST CATCHER ON EXHAUST GAS 80ILER FOR AUXILIARY 
ENGINES TO BE REINSULATED AND COVERED WITH 
SHEET METAL. 
AREAL: APPROX. 10 SQUARE METERS. 

6 PCS.EXPANSION 8ELLOWS TO 8E FITTED ON EXHAUST 
GAS PIPES FROM AUXILIARY ENGINES UNDERNEATH 
OF AUXILIARY ENGINE EXHAUST GAS BOILER'S DUST 
CATCHER. 
SIZE: 445 MM. 

SUCTION/DISCHARGE VALVES AND ONE INTERMEDIATE 
VALVE FOR DOMESTIC HOT WATER PUMPS TO 8E 
OVERHAULED 
3 X ABOUT 75 MM GATE VALVE 
3 X ABOUT 50 MM GLOBE VALVES 
1 X ABOUT 100 MM GATE VALVE 
LOCATION: IN WAY OF DOMESIC HOT WATER HEATERS 

STBD SIDE IN MAIN ENGINE ROOM. 

SUCTION/DISCHARGE VALVES FOR GENERAL SERVICE 
PUMP IN MAIN ENGINE ROOM TO BE OVERHAULED 
1 X 150 MM SEA WATER SUCTION VALVE 
1 X 150 MM 8ALLAST SUCTION VALVE 
1 X 100 MM INTERMEDIATE OVERBOARD VALVE 
1 X 100 MM SANITARY LINE VALVE 
1 X 100 MM DeCK WASH/FIRE MAIN VALVE 
1 X 100 MM 8ALLAST DISCHARGE VALVE 
LOCATION: STBD SIDE IN MAIN ENGINE ROOM 

ON SEA WATER COOLING WATER LINE TO MAIN 
ENGINE ONE 305 MM GATE VALVE TO BE 
REPLACED WITH 8UTTERFLY VALVE AND ONE 
DISTANCE PIECE. 
FLANGES: 12 HOLES 3/4" PITCH DIA. 380 MM 
LOCATION: ABOVE MAIN ENGINES LUB. OIL PUMPS 
PORT AFT SIDE IN MAIN ENGINE ROOM. 
BUTTRRFLY VALVE OWNER'S SUPPLY 

2 X 205 MM GATE VALVES ON MAIN SEA WATER 
CROSS OVER LINE IN BOILER ROOM TO 8E OVERHAULED 
LOCATION: IN WAY OF AIR COND.COMPRESSOR 1-2 

7 PCS.SEA WATER STRAINERS HOUSING TO 8E CLEANED 
AND PAINTED WITH APEX lOR. 
ZINC ANODES TO BE RENEWED AS FOUND NECESSARY. 
LOCATION: 2 PCS. IN BOILER ROOM 

• • 
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1125 504/19 
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4 PCS. IN MAIN ENGINE ROOM 
1 PCS. IN AFT TUNNEL. 

• 

1 X 150 MM INTERMEDIATE GATE VALVE, CROSS 
CONNECTION SANITARY PUMPS HIGH/LOW SEA WATER 
SUCTION - SEA WATER STRAINER IN AFT TUNNEL TO 
BE RENEWED. 
LOCATION: IN WAY OF SANITARY WATER PUMP NO.2 

STBD SIDe IN MAIN ENGINE ROOM. 
GATE VALVE OWNER'S SYPPLY. 

1 X 75 MM INTERMEDIATE STEAM EXHAUST VALVE 
FROM HEATING COILS IN HEAVY FUEL OIL TANKS 
AFT TUNNEL TO BE OVERHAULED. 
LOCATION: IN WAY OF DOOR,PORT SIDE AFT MIDT 
TUNNEL. 

QISTANCE FLANGE ON OVERBOARD VALVE FROM SEA 
WATER COOLING FOR AIR CONDo COMPRESSOR NO. 1-2 
TO BE REF'ACl<ED. 
LOCATION: FORWARD PORT SIDE IN BOILER ROOM. 

ONE 500 MM BUTTERFLY VALVE ON RECIRCULATING 
LINE, MAIN SEA WATER COOLING TO BE RENEWED. 
LOCATION: FORWARD PORT SIDE IN MAIN ENGINE ROOM 
BUTTERFLY VALVE OwNER'S SUPPLY. 

SUCTION/DICHARGE VALVES ON GENERAL SERVICE 
PUMP IN AFT TUNNEL TO BE OVERHAULED. 
1 X 150 MM GATE VALVE,SEA WATER SUCTION 
1 X 125 MM GLOBE VALVE,FIRE MAIN DISCHARGE 
1 X 125 MM GLOBE VAVE,SANITARY DISCHARGE 
1 X 100 MM GATE VALVE,CROSS CONNECTION 
FIRE MAIN/SANITARY LINE. 

1 X 150MM GATE VALVE,SEA WATER SUCTION 
AUXILIARY SEA WATER CIRCULATING PUMPS FROM 
SEA WATER CROSS CONNECTION IN MAIN ENGINE 
ROOM TO BE OVERHAULED. 
LOCATION: IN WAY OF MAIN STARTING AIR COMPRESSOR 

NO.4 IN AUX.GENERATOR ROOM. 

1 X 405 MM GATEVALVE,AFTER SEA WATER HIGH 
SUCTION STRAINER IN BOILER ROOM TO BE OVERHAULED 

SUCTION/DISCHARGE VALVES ON GENERAL SERVICE 
PUMP IN BOILER ROOM TO BE OVERHAULED. 
3 X 200 MM GLOBE VALVES ON SUCTION VALVE CHEST 
5 X 200 MM GLOBE VALVES ON DISCHARGE VALVE CHEST 

SEA WATER SUCTION LINE TO VALVE CHEST ON 
GENERAL SERVICE PUMP IN BOILER ROOM TO BE 
RENEWED. 
SIZE: 8" 
LENGTH: 300 MM 
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MATERIAL: HEAVY DUTY GALV. STEEL 
f-::"LANGES: 2 PCS 8 BOLTS 5/8" F'ITCH DIA 270 MM 

1 X 405 MM GATE VALVE AFTER MAIN SEA WATER LOW 
SUCTION STRAINER IN BOILER ROOM TO BE OVERHAULED 

1 X 405 MM GATE VALVE AFTER MAIN SEA WATER 
SUCTION STRAINER, PORT SIDE IN MAIN ENGINE ROOM, 
TO BE OVERHAULED. 

SUCTION/DISCHARGE VALVES ON MAIN SEA WATER 
CIRCULATING PUMPS IN MAIN ENGINE ROOM TO BE 
OVERHAULED. 
~ X 255 MM GATE VALVES 
3 X 255 MM GLOBE VALVES. 

1 X 455 MM BUTTERFLY VALVE IN SEA WATER BY PASS 
LINE TO MAIN ENGINE CYLINDER COOLERS TO BE 
OVERHAULED. 
LOCATION: IN WAY OF MAIN ENGINE CYLINDER COOLERS 
PORT FORWARD SIDE ON PLATFORM DECK IN MAI~ ENGINE 
ROOM. 

1 X 255 MM GLOBE VALVE,MAIN EMERGENCY BILGE 
VALVE TO BE OVERHAULED. 
LOCATION: UNDERNEATH FUEL OIL BLENDING UNIT 
FOR AUXILIARY ENGINES IN MAIN ENGINE ROOM. 

TWO SEWAGE LINES FROM SEWAGE HOLDING TANK 
TO SEWAGE EJECTOR BELL TO BE RENEWED. 
SIZE: 6/1 
LENGTH: 7 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 4 PCS 

90 DEGREE ELBOWS 
FLANGES: 6 PCS. 8 BOLTS 3/4" PITCH DIA.240 MM 
LOCATION:PORT SIDE IN MAIN ENGINE ROOM. 

TWO SEWAGE LINES FROM SEWAGE HOLDING TANK TO 
SEWAGE EJECTOR BELL TO BE RENEWED. 
SIZE: 6" 
LENGTH: 7 M 
MATERIAL:HEAVY DUTY GALV. STEEL WITH 4 PCS 

90 DEGREE ELBOWS. 
FLANGES: 6 PCS. 8 BOLTS 3/4/1 PITCH DIA.240 MM 
LOCATION:STBD SIDE IN MAIN ENGINE ROOM. 

SEWAGE LINE ABOVE PORT STABILIZER HUDRAULIC 
CYLINDER TO BE RENEWED. 
SIZE: 4/1 
LENGTH: 4 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 2 PCS. 

45 DEGREE ELBOWS. 
FLANl3ES: 2 PCS. 8 BOLTS 5/8" PITCH DIA.180 MM 
LOCATION: PORT SIDE IN BOILER ROOM. 
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SEWAGE OVERBOARD LINE FROM 80TH SEWAGE EJECTOR 
BELLS ,STBD srDE IN MAIN ENGINE ROOM TO BE 
RENEWED. 
SIZE: 6" 
LENGTH: 5 M 
MAT~RIAL: HEAVY DUTY GA~V. STEEL WITH 3 PCS. 

90 DEGREE ELBOWS. 
FLANGES:5 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 

6" I NTERMED I ATE FLANGE 8ETvJEEN VALVE AND SH I P , S 
SIDE NOZZLE,OVERBOARD LINE FROM SEWAGE EJECTORS 
PORT SIDE IN MAIN ENGINE ROOM TO 8E RENEWED. 

12 X 150 MM INTERMEDIATE GATE VALVES, ONE ON 
EACH OUTLET FROM SEWAGE EJECTOR 8ELLS TO BE 
OVERHAULED. 

MAIN STARTING AIR COMPRESSORS. 
EXISTING SEA WATER COOLING SYSTEM ON 
COMPRESSORS TO BE REBUILD TO FRESH WATER 
COOLING SYSTEM WITH TWO NEW FRESH WATER 
CIRCULATING PUMPS. 
SEA WATER SIDE: 
SIZE: ::;" 
LENGTH: APPROX. 20 M WITH 4 PCS.75 MM GLOBE 

VAL\)ES. 
MATERIAL: GALV. STEEL. 
FRESH WATER SIDE: 
SIZE: 2" 
LENGTH: APPROX. 20 M WITH 4 PCS. 50 MM GLOBE 

VALVES. 
MATERIAL: GALV. STEEL. 
SIZE: 1" 
LENGTH: APPROX. 30 M 
MATERIAL: GALV STEEL. 
SIZE: 1/2" 
LENGTH: APPROX. 30 M 
MATERIAL: GALV. STEEL. 
PUMPS OWNER'S SUPPLY. 

PORT AND STBD MAIN SWITCHBOARD TO BE CLEANED. 
ALL BOLTS AND NUTS TO 8E RETIGHTENED. 8ROKEN 
TYE-RAPS TO BE RENEWED WHERE FOUND NECESSARY. 

DISTRIBUTIONBOARDS IN ENGINE ROOM TO BE CLEANED. 
ALL BOLTS AND NUTS TO BE RETIGHTENED. ~ROkEN 
TYE-RAPS TO 8E RENEWED WHERE FOUND NECESSARY. 
1. PORT SIDE IN MAIN ENGINE ROOM 57 STARTERS. 
2. STSD SIDE IN MAIN ENGINE ROOM 46 STARTERS. 
3. PORT FORWARD SIDE IN BOILER ROOM 30 STARTERS. 
4. STSD FORWARD SIDE IN BOILER ROOM 24 STARTERS. 
5. STBD AFT SIDE IN BOILER ROOM 21 STARTERS. 
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MAIN TRANSFORMERS AND DISTRUBUTION BOARDS IN 
FOUR TRANSFORMER STATIONS ON B-DECK TO BE 
CLEANED. ALL BOLTS AND NUTS TO 8E RETIGHTENED. 
BROKEN TYE-RAPS TO 8E RENEWED WHERE FOUND 
NECESSARY. 

DISTRIBUTION 80ARD FOR FORWARD DECK MACHINERY 
TO BE CLEANED. ALL 80LTS AND NUTS TO 8E 
RETIGHTENED. 8ROKEN TYE-RAPS TO 8E RENEWED WHERE 
FOUND NECESSARY. 

EMERGENCY SWITCH 80ARDTO 8E CLEANED. ALL BOLTS 
AND NUTS TO BE RETIGHTENED. BROKEN TYE-RAPS TO 
RENEWED WHERE FOUND NECESSARY. 

DISTRIBUTION 80ARD FOR REFRIGERATION MACHINERY 
TO BE CLEANED. ALL BOLTS AND NUTS TO 8E 
RETIGHTENED. BROKEN TYE-RAPS TO BE RENEWED 
WHERE FOUND NECESSARY. 

FOOD ELEVATOR, MAIN GALLEY - CREW CAFETERIA. 
2 NEW DOORS WITH DOOR FRAMES TO BE RENEWED. 
CAR TO 8E RENEWED. 

STBD AFT PASSENGER ELEVATOR (HOSPITAL ELEVATOR) 
GUIDES FOR COUNTER WEIGHT TO 8E DISMANTLED FROM 
VERANDA DECK TO TOP OF LIFT SHAFT. OLD 8RACKETS 
FOR GUIDES TO 8E REMOVED. NEW 8RACKETS ( SAME 
AS FROM VERANDA DECK AND DOWN THE SHAFT) TO 8E 
FITTED. GUIDES TO 8E MOUNTED ALIGN WITH SHIMS. 
TOP OF LIFT SHAFT TO BE CUT OFF AND NEW BRACKET 
FOR COUNTER WEIGHT WHEEL TO BE MOUNTED' IN ALIGN 
WITH COUNTER WEIGHTS. 

CONTACTS FOR BRAKES,INTERLOC,STOPPING SWITCHES 
AND CONTROLLER RELAYS TO BE SERVICED ON 
4 PASSENGERS ELEVATORS 
4 SERVICE ELEVATORS 
NEW SAFETY CERTIFICATES TO BE ISSUED. 

SERVICE TO BE CARRIED OUT ON 4 ESCALATORS IN 
GALLEY. 

ALL STARTING EQUIPMENT FOR 80WTHRUSTER TO BE 
OVERHAULED. SILVERPLATES ON CONTACTS TO BE 
RECONDITIONED. 

CASCADE TANK IN BOILER ROOM TO BE RENEWED. 
MATERIAL: 7 MM X APPROX.18 SQUARE METRS. 

STEEL PLATES. 
5 PCS. 4" BRANCH PIPES WITH FLANGES 
1 PCS. 3" BRANCH PIPE WITH FLANGE 
1 PCS. 1 1/4" BRANCH PIPE 
2 PCS. 1" BRANCH PIPE 

• • 
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( 
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1156 
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509/0::; 

509/19 

509/19 

504/30 

504/19 

504/18 

• • • • • 
1 PCS. 1/2" BRANCH F'I PE 
1 PCS. PIPE 4" X 1 1'1 WITH 3 PCS 
FLANGES. 

SUCTION AND DISCHARGE VALVES ON FORWARD AND 
AFT SEA WATER SANITARY PUMPS TO BE OVERHAULED 
2 X 100 MM GATE VALVES 
1 X 100 MM NON RETURN VALVE 
1 X 100 MM NON RETURN VALVE ON FORWARD 
SANITARY PUMP TO BE RENEWED 
LOCATION: STBD SIDE IN MAIN ENGINE ROOM 
VALVE OWNER'S SUPPLY. 

SEA WATER OVERBOARD LINE FROM AUXILIARY 
ENGINES TO BE RENEWED. 
SIZE: 8" 
LENGTH: 5 M 
MATERIAL: COPPER WITH ONE 90 DEGREE ELBOW. 
FLANGES:2 PCS. 8 HOLES 5/8" PITCH DIA.240 MM. 
LOCATION: IN WAY OF LUB.OIL COOLER AUXILIARY 

ENGINE NO.4 

ONE INTERMEDIATE PIECE ON SEA WATER OVERBOARD 
LINE FROM AUXILIARY ENGINE TO BE RENEWED. 
81 ZE: 8 
LENGTH: 100 MM 
MATERIAL: COPPER 
FLANGES: 2 pes. 8 HOLES 5/8/1 F'ITCH DIA.240 MM. 
LOCATION: IN WAY OF OVERBOARD VALVE PORT SIDE IN 

AUXILIARY ENGINE ROOM. 

TWO STARTING AIR BOTTLES FOR AUXILIARY ENGINES 
TO BE OPENED UP, CLEANED AND COATED WITH LINCEED 
OIL. VALVES TO 8E OVERHAULED. 
TWO VALVES TO AUXILIARY ENGINES 
TWO CHARGING AIR VALVES 
TWO DRAIN VALVES 
TWO CHARGING AIR VALVES FROM EMERGENCY AIR 

COMPRESSOR 
TWO PRESSURE GAUGE VALVES 
STARTING AIR BOTTLES WITH VALVES TO BE SURVEYED 
BY DNV. 

SEA WATER BRANCH LINE OUT FROM LUB. OIL COOLER 
CONNECTED TO MAIN SEA WATER OVERBOARD LINE, 
AUXILIARY ENGINE NO.5 TO BE RENEWED. 
SIZE: 4" 
LENGTH: 30(> MM 
MATERIAL: COPPER 

SEA WATER LINE TO GENERATORS PORT SIDE, WITH 
BRANCH PIPE TO AUX. ENGINE NOS 4, 5 , 6 TO BE 
RENEv.JED. 
SIZE: 6" X 6 MTRS. 

3 BRANCH PIPES, 3" X 0.2 I'HR 

• • 
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1158 504/35 

1159 504/35 

.( 

504/28 

:1161 504/19 

504/18 

1163 504/21 

1164 504/21 

• • • • • 
MATERIAL: YORCALBRO 

PIPE FROM SEWAGE EJECTOR BELL STBD SIDE IN 
GENERATOR ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS, ONE T-PIECE 
FLANGES:4 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

PIPE FROM SEWAGE EJECTOR BELL PORT SIDE IN 
GENERATOR ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS, ONE T-PIECE 
FLANGES:4 PCS. 4 BOLTS 5/8" PITCH DIA. 240 MM 

BILGE LINE UNDERNEATH SEWAGE PLANT STSO AFT 
SIDE IN ENGINE ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW. 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

SEA WATER SANITARY LINE IN AFT TUNELL TO 8E 
RENEWED. 
SIZE: 5" 
LENGTH: 4,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 45 

DEGREE ELBOWS, ONE T-PIECE 
FLANGES:3 PCS. 8 BOLTS 5/8" PITCH DIA. 205 MM 
LOCATION: ABOVE SEA WATER STRAINER FOR GENERAL 

SERVICE PUMP. 

ONE MAIN SEA WATER CIRCULATING PUMP TO BE 
REMOVED.FUNDATION AND PIPING TO BE REARRANGED. 
ONE HAMWORTHY DOLPHIN DB10 X lOV VERTICAL NON 
SELF PRIMING CENTRIFUGAL PUMP TO BE INSTALLED. 

TWO MAIN ENGINE JACKET COOLING WATER CIRCULATING 
PUMPS TO BE REMOVED.FUNDATION AND PIPING TO 8E 
REARRANGED. 
TWO HAMWORTHY DOLPHIN 88 X 6V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMPS TO BE INSTALLED. 

TWO MAIN ENGINE PISTON COOLING WATER CIRCULATING 
PUMPS TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN C5 X 4V VERTICAL SELF 
PRIMING CENTRIFUGAL PUMPS TO BE INSTALLED. 

• • 
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1165 505/01 

1166 505/01 

505/01 

507/02 

1169 504/47 

1170 511/04 

1171 511/04 

( 
117" (- 511/04 

1173 505/07 

1174 505/07 

1175 505/07 

1176 501/15 

• • • • • 

TWO AIR CONDITIONING SEA WATER CIRCULATING PUMPS 
TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN B8 X 6V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMPS TO 8E INSTALLED. 

TWO AIR CONDITIONING CHILLWATER CIRCULATING PUMPS 
TO BE REMOVED.FUNDATION AND PIPING TO 8E 
REARRANGED. 
TWO HAMWORTHY DOLPHIN C5 X 4V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMPS TO BE INSTALLED. 

ONE AIR CONDITIONING INDIVENT WATER CIRCULATING 
PUMP TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
ONE HAMWORTHY DOLPHIN C5 X 4V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMP TO BE INSTALLED .. 

ONE GENERAL SERVICE PUMP TO BE REMOVED.FUNDATION 
AND PIPING TO BE REARRANGED. 
ONE HAMWORTHY DOLPHIN 2C6 X 6 X 4V VERTICAL TWO 
STAGE SELF PRIMING CENTRIFUGAL PUMP TO BE 
INSTALLED. 

SHAFT WEAR TO BE TAKEN AND RECORDED 80TH SHAFTS. 

CABLE TO BE RENEWED ON 3 PCS S.W.COOL.PUMPS 
FOR M.E. P1SR, P2SR, P3SR. 
CABLE SIZE 50MM2, LENGHT 3 X 30MTRS. 

CABLE TO BE RENEWED ON 1 PC FUEL OIL TRANSFER 
PUMP, P1CB. SIZE 50MM2,X 30MTRS. 

CABLE TO BE RENEWED ON 1 PC SEWAGE COMPR, 
SIZE 50MM2 X 5MTRS. 

SUPPLY FAN. Mi0, FOR PURIFIER ROOM TO BE 
OVERHAULED. BEARINGS TYPE SKF 6204 2Z AND 
6304 2Z TO BE CHANGED, OWNERS SUPPLY. 

3 PCS ENGINEROOM SUPPLY FANS TO BE OVERHAULED, 
NO.i-2 AND 4. BEARINGS TYPE SKF 63Q9 2Z AND 
SKF N 305 TO BE CHANGED, OWNERS SUPPLY. 

ENGINEROOM SUPPLY FAN, M3 - MOTOR TO BE 
RENEWED. OWNER SUPPLY. 

CHECK/ADJUST TIMING ALL FUEL PUMPS MAIN 
ENGINES, 18 PCS. ENGINES TYPE SULZER 
2 X 9RD68. 

• • 
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511/24 ~~ STARTING SYSTEM/PNEUMATIC EQUIPMENT 80TH 

MAIN ENGINES TO BE OVERHAULED/ADJUSTED. 
2 PCS RELAY AIR VALVE PANELS/WITH VALVES TO 
BE RENEWED. 
PANELS WITH VALVES OWNER SUPPLY. 

503/11 6 PCS END BEARINGS FOR NEBS GENERATORS 
TO BE LINED UP WITH ENGINES. NEW GIUDE 
PINS TO BE FITTED. ALL GENERATORS TO 
BE CHECKED FOR SAME PURPOSE. 
DEFLECTION OF GENERATOR ENGINES TO 
BE TAKEN AND RECORDED AFTER COMPLETION. 

504/37/38 STABILIZERS, TYPE DENNY-BROWN AEG, WITH 
INTERNAL EQUIPMENT AS SOLENOIDS, VALVES 
AND GYRO SYSTEM TO BE FULLY OVERHAULED. 

504/19 S.W. COOLING PIPES FOR EVAPORATORS - 2 PCS 
INTERMEDIATE PIECES TO 8E MADE AND INSTALLED. 
SIZE: 2 PCS X 10" X 150MM CU/NI. 

2 PCS FLANGES 0.0. 440MM, PITCH DIA 390. 

513/02 BALLAST TANKS NOS 6 STB & PORT. AFTER CLEANING, 
IN COOPERATION WITH DNV MANHOLES TO BE MADE 
BETWEEN THE TWO SECTIONS IN THE TANKS. 

504/28 AFTER CLEANING OF TANkS, TWO NEW BILGE WELLS 
TO BE MADE IN BALLAST TANKS NOS 6 STB & PORT, 
BETWEEN FRAMES NOS 90 - 91. 
SIZE OF WELLS APPROX. 2 CUBMTRS. 
PIPES FROM EXISTING MAIN BILGE PIPE DOWN IN 
WELLS TO BE INSTALLED: 
STB SIDE: 
3" X 6MTRS HEAVY DUTY PIPE 
2 PCS 90 DEG ELBOWS 
1 PC NON-RETURN VALVE; 
1 PC BUTTERFLY VALVE 
1 PC SUCTION FILTER 
PORT SIDE: 
3" X 4MTRS HEAVY DUTY PIPE 
1 PC 90 DEG ELBOW 
1 PC NON-RETURN VALVE 
1 PC BUTTERFLY VALVE 
1 PC SUCTION FILTER 

504/35 FOLLOWING VALVES ON SEWAGE BELLS TO BE 
OVEF:HAULED: 

504/19 

18 PCS GATEVALVES, 6" 
24 PCS NON-RETURN VALVES, 6" 

FOLLOWING ZONE VALVES FOR S.W. AUX. ENGINES 
TO BE OVERHAULED: 
2 PCS GATEVALVES, 6" 
2 PCS BUTTERFLY VALVES, 6" 

• • 
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1192 
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504/19 

510/01 

511/03 

505/02 

504;:38 

505/02 

511/03 

AA-12 

508/05 

• • • • • 
OVERBOARD NOZZLE FROM M.E. NOZZLE COOLERS TO 
BE BLANKED OFF AND MADE FLUSH WITH THE SHIP'S 
SIDE. 
LOCATION: PORT SIDE AFT M.E. ROOM. 

F.W. GENERATOR - GROOVES DUE TO CORROSION 
TO BE WELDED IN FIRST STAGE, SURFACE TO BE 
SMOOTHED AND PLASTIC LINING IN AREA TO BE 
RENEWED. TOTAL AREA APPROX. 3.5 SQUARE INCH. 

MAIN SWITCHBOARD FOR NAVIGATION AND LIGHT ON 
BRIDGE TO BE CLEANED. ALL BOLTS AND NUTS TO BE 
RETIGHTENED. BROKEN TYE-RAPS TO BE RENEWED WHERE 
FOUND NECESSARY. 

MOTOR FOR MINISTAL 1 AND 2 TO BE OVERHAULED, 
BEARINGS TO BE CHANGED(OWNERS SUPPLY) 

MOTOR FOR STABILIZER MAIN AND SERVOPUMP TO 8E 
OVERHAULED. BEARINGS TO BE CHANGED<OWNERS SUPPLY) 

MOTORS FOR EXHAUSTFANS 3E2 AND 3E3 TO BE 
OVERHAULED (IN FANROOM UPPER 3). BEARINGS TO BE 
CHANGED(OWNERS SUPPLY) 

MAIN SWITCHBOARD FOR PROVISION IN AFT TUNNEL 
TO BE CLEANED. ALL BOLTS-AND NUTS TO RETIGHTENED 
BROKEN TYE-RAPS TO BE RENEWED WHERE FOUND 
NECESSARY. 

MEGGERTEST OF ALL ELECTRIC MOTORS IN ENGINE, 
STEERING-GEAR, BOWTHRUSTER AND WINCHES BEFORE 
STARTING UP. 

NEW CABLE TO BE ROUTED FROM STAGE TO AFT PART 
IN BALLROOM FOR REMOTE CONTROL OF LIGHTING. 
CABLE IS ONBOARD. 

• • 
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---------------------------~-----------------------------------------
JOB r·!u. CODE. 

2001 509/01 

2002 509/03 

2003 509/03 

( 

509/03 

2005 509/03 

2006 509/03 

509/03 

2008 509/01 

DESCRIPTION 

PIPE JOINT ON HOT WATER LINE OUTSIDE CABIN 
106 TO BE RENEWED. 
S I Z E : 1 1/2" COPPER P.I PE . 

DRAIN PIPE IN CEILING ABOVE FOTO SHOP TO 
BE RENEWED. 
SIZE: 6" 
LENGTH: 3 M 
MATERIAL:HEAVY DUTY GALV. WITH 2 PCS.90 DEGREE 

ELBOWS AND 1 PCS.60 DEGREE ELBOW. 
FLANGES:4 PCS. 6 BOLTS 5/8" PITCH OIA.lSO MM. 

TWO DRAIN PIPES FROM URINALS IN LIDO TOILET 
TO BE RENEWED. 
SIZE: 11/4" 
LENGTH: 2,5 M 
MATERIAL~HEAVY DUTY GALV.STEEL. 

DRAIN LINE FROM UPPER DECK IN CEILING CABIN 
356 TO 8E RENEWED. 
SIZE: 4" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV STEEL WITH ONE 90 

AND ONE 30 DEGREE ELBOW. 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 180 MM. 

SANITARY SEA WATER LINE OUTSIDE STBD ENTRANCE 
TO BEAUTY PARLOR TO BE RENEWED. 
SIZE: 1 1/4" 
L.ENGTH: 0-,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL. 

SANITARY SEA WATEWR LINE IN CEILING OUTSIDE 
PORT FORWARD ENTRANCE TO DINING ROOM TO BE 
RENEWED. 
SIZE: 1 1/4" 
LENGTH: 2,5 M 
MATERIAL:HEAVY DUTY GALV. STeEL WITH 4 PCS. 

PIPE JOINTS. 

PIPE JOINT ON SANITARY SEA WATER LINE OUTSIDE 
CABIN 421 TO 8E RENEWED. 
SIZE: 1 1/4" 

HOT AND COLD DOMESTIC FRESH WATER LINE IN 
BATH ROOM CABIN 441 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 4 M 
MATRIAL: HEAVY DUTY GALV. STEEL. 

NWMAR121135 
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2009 509/03 

2010 509/04 

2011 509/03 

509/03 

2()13 509/03 

:2014 509/03 

...;.r :; '""'C· C' 
509/03 

2016 509/01 

• • • • • 
DRAIN LINE IN CEILING OUTSIDE CABIN 462 AND 
CABIN 464 TO BE RENEWED 
SIZE: 1 1.14" 
I_ENGTH: 3 M 
MATERIAL:HEAVY DUTY GALV. STEEL. 

DRAIN LINE FROM SWIMMING POOL VERANDA DECK 
IN CEILING CABIN 474 TO BE RENEWED. 
SIZE: 6" 
LENGTH: 3 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH ONE 90 

AND TWO 30 DEGREE ELBOWS. 
FLANGES:2 PCS. 8 BOLTS 3/4" PITCH DIA.280 MM. 

SANITARY SEA WATER LINE IN CEILING IN HOSPITAL 
OLD MEDICINE LOCKER TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND THREE PIPE JOINTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN A-l18 ON B-DECK TO 8E RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1,5 M 
MATERIAL: HAVY DUTY GALV.STEEL WITH ONE VALVE 

AND TWO PIPE JOINTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN R-162 ON 8-DECK TO BE RENEWED. 
~"'nZE: 1 1/4/1 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

,JO I NTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN R-115 ON B-DECK TO 8E RENEWED. 
SIZE: 1" 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

JOINTS. 

FIRE LINE WITH ONE BRANCH PIPE FOR FIRE HOSE 
CONNECTION IN FIRE LOCKER 8-13 TO BE RENEWED. 
SIZE: 3 1/2/1 

LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBm1JS. 
FLANGES:2 PCS. 4 BOLTS 5/8" PITCH DIA.160 MM. 

DOMESTIC HOT WATER LINE IN CEILING PORT AFT 
SIDE IN CREW CAFETERIA TO BE RENEWED. 
SIZE: 2 1/2/1 
LENGTH: 6 M 
MATERIAL: COPPER 

• • 
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2017 5<)9/04 

2018 509/04 

2019 509/03 

( 

509/03 

2021 506/01 

505/01 

• • • • • 
DECK SCUPPER LINE IN CREW CAFETERIA DISH 
WASHING ROOM TO BE RENEWED. 
SIZE: 4" 
LENGTH: 2 1'1 
MATERIAL:HEAVY DUTY GALV.STEEL 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA.lSO MM. 

DECK SCUPPER LINE IN CREW CAFETERIA STBD AFT 
sloe CLOSE TO SHIP SIDE TO BE RENEWED. 
SIZE: 4" 
LENGTH: 2,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH OIA.180 MM. 

DRAIN LINE IN CREW CAFETERIA STBD SIDE MIDT 
TO BE RENEWED. 
SIZE:2 1/2" 
LENGTH: 2,5 M 
MATERIAL: HEAVY DUTY GALV.STEEL 
FLANGES:2 PCS. 4 80LTS 5/8" PITCH 0114.180 MM. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN OFF-i1 ON OFFICER DECK TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

JOINTS. 

INSULATION WORK ON REFERIGERATION PIPING: 
INSULATION IN CEILING BETWEEN BEER AND WINE 
ROOM IN PROVISION CORRIDOR ON C-DECK TO BE 
RENEWED. 
SIZE: 1" - 2" 
LENGTH: 8 M 

INSULATION IN CEILING IN PROVISION CORRIDOR. 
ON D-DECK TO BE RENEWED. 
SIZE: 4" 
LENGTH: 4 M 

INSULATION IN CEILING IN PROVISION CORRIDOR 
ON D-DECK TO 8E RENEWED. 
SIZE~ 5" 
LENGTH: 1.3, 5 M 

INSULATION IN CEILING IN PROVISION CORRIDOR 
ON O-DECK TO BE RENEWED. 
SIZE: 1/2" - 1" - 2" 
I_ENG TH : 46 M 

INSULATION ON CHILLWATER LINE IN PORT AFT 
ENGINE STORE ON C-DECK TO BE RENEWED. 
SIZE: 6" 
LENGTH: 19 M 

• • 
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2023 505/01 

2024 505/01 

2025 505/01 

505/01 

505/01 

2028 505/02 

2029 505/02 

( 

2030 505/02 

2031 505/02 

• • • • • 
INSULATION ON CHILLWATER LINE IN STBD AFT 
ENGINE STORE ON C-DECK TO 8R RENEWED. 
SIZE: 6" 
LENGTH: 10 M 

INSULATION ON CHILLWATER LINE IN CEILING 
B-DECK AFT ENTRANCE TO ENGINE ROOM 
(VASSFARET) TO BR RENEWED. 
SIZE: 3" 
LENGTH: 20 M 

INSULATION ON CHILLWATER LINE IN CEILING 
ENGINE CREW BATH ROOM THROUGH MEN'S TOILETI 
BATH ROOM ON B-DECK rOBE RENEWED. 
SIZE: 8" 
LENGTH: 20 M 

INSULATION ON CHILLWATER LINES ABOVE REV~RSE 
OSMOSIS UNIT IN BOILER ROOM TO BE RENEWED. 
SIZE: 10" 
LENGTH: 6 M 
SIZE: 6" 
LENGTH: 24 M 

INSULATION ON CHILLWATER LINE BEHIND FRESH 
WATER COOLERS PORT SIDE IN MAIN ENGINE ROOM 
TO BE RENEWED. 
SIZE: 6" 
LENGTH: 15 M 

FAN ROOM NO. 1 UPPER: 
BOTTOM PLATE ON AC UNIT 1-C-2 TO BE RENEWED. 
TOP PLATE ON AC UNIT FOR OFFICER DECK TO BE 
RENEWED. 

FAN ROOM NO.2: 
CANVAS, SUCTION AND PRESSURE SIDE ON AC UNIT 
2-C-l TO BE RENEWED. 
CANVAS, SUCTION SIDE ON AC UNIT 2-C-2 TO BE 
RENE"'JED. 
NEW AC DUCT TO BE FITTED BETWEEN AC BOOSTER 
FAN FOR CAPTAIN'S QUARTER AND PRESSURE SIDE 
OF AC UNIT 2-C-1 WITH TWO FLAPS. 
SIZE: 400 X 300 MM 
LENGTH: 5 M 

FAN ROOM NO. ~UPPER: 

CANVAS,SUCTION SIDE FAN III E 3 TO BE RENEWED. 

FAN ROOM NO. 3 LOWER: 
SIDE COVER ON AC UNIT 3-C-4 TO BE RENEWED. 
UPPER FIRE DAMPER ON AC UNIT 3~C-3 TO BE 
RENEWED. 
AC PIPE DOWN TO CABIN 138 TO BE RENEWED. 
SIZE: 160 MM 

• • 
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505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

• • • • 
.. 

I_ENGTH: 
AC PIPE DOWN TO CABIN 140 TO 8E RENEWED. 
SIZE: 160 1"1M 
LENGTH: 
Ae PIPE DOWN TO CABIN 142 TO BE RENEWED. 
SIZE: 160 MM 
LENGTH: 
AC PIPE DOWN TO CABIN 144 TO 8E RENEWED. 
SI ZE: 160 MM 
LENGTH: 

• 

FIRE DAMPERS TO CABIN 138, 140, AND 142 TO BE 
INCREASED TO 160 MM. 

FAN ROOM NO.4: 
CANVAS AC UNIT 4-C-l TO 8E RENEWED. 
CANVAS AC UNIT 4-C-2 TO BE RENEWED. 
CANVAS FOR FAN 4-E-2 TO 8E RENEWED. 
FAN HOUSE 4-£-2 TO BE RENEWED AND FAN TO BE 
F:EBALLANCED. 

FAN ROOM NO.5: 
AC UNIT 5-C-L TO BE COMPLETE RENEWED. 
ONE STATIC PRESSURE REGULATOE TO BE RENEWED. 
ONE HEATING COIL TO 8E FITTED IN SERIES WITH 
EXISTING HEATING COIL. 
SIZE: 600 X 210 MM 
HEIGHT: 230 MM 

FAN F:OOM NO.6: 
CANVAS Ae UNIT 6-C-1 TO BE RENEWED. INSULATION 
ON DUCT AC UNIT 6-C-l TO 8E RENEWED. 
SIZE: 1100 X 400 MM 
LENGTH: 620 MM 

FAN ROOM NO.7: 
INSULATION ON Ae UNIT 7-C-2 TO BE RENEWED. 
INSULATION ON INDIVENT WATER PIPES TO AC UNIT 
7-C-2 TO BE RENEWED. 

FAN ROOM NO. 12: 
CANVAS AC UNIT 12-C-2 TO BE RENEWED. 

FAN ROOM NO.8: 
FAN HOUSE AND DUCTS AC UNITS 8-C-l AND 8-C-2 
TO BE CLEANED FOR RUST AND PRIMED. 
END PLATES ON AC UNITS 8-C-l AND 8-C-2 TO BE 
INSULATED. 
SIZE: 1020 X 1110 MM 
SUCTION DUCT FROM CORRIDOR ST8D AND PORT SIDE 
TO BE RENEWED. 
SIZE: 540 X 510 MM 
LENGTH: 1000 MM 
BULKHEAD UNDER AIR FILTERS STBD AND PORT SIDE 
TO BE RENEWED. 
SIZE: 270 X 3730 MM 

• • 

NWMAR121139 



2(>37 

2038 

20·39 

2040 

( 
2041 

( 
'/ r ::. 
-~-

2043 

2044 

2045 

2048 

2049 

• 
505/02 

505/02 

505/02 

505/0:2 

~505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

• • • • 
FAN ROOM NO.9: 
CANVAS FAN 9-R-i TO BE RENEWED. 
DUCT FAN 9-8-1 TO 8E RENEWED. 
SIZE: 570 X 500 MM 
LENGTH: 510 MM 

FAN ROOM NO. 11: 
CANVAS AC UNIT li-C-2 TO BE RENEWED. 
COOLING COIL HOSPITAL AC TO BE RENEWED. 

FAN ROOM NO. 13: 
CANVAS AC UNIT 13-C-l TO BE RENEWED. 

FAN ROOM NO. 20: 
AC UNIT FOR NEW SUN DECK TO BE COMPLETE 
RENEWED. 

• 

SUCTION FILTER WITH HINGES FOR PRE-COOLER 
TO BE MANUFACTURED. 
SIZE: 800 X 1200 MM 

FAN ROOM NO. 15: 
FAN XV-E-i TO BE REBALLANCED. 
FILTER RAIL AC UNIT XV-S-1 TO BE REPAIRED 

\ 

ONE AC SUPPLY PROMENADE DECK FORWARD SQUARE TO 
BE DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT SIDE VERANDA DECK,IN WAY OF 
ENGINE CASING,TO 8E DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK FORWARD 
SQUARE, LOCATED IN CABIN 214, TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY STBD SIDE UPPER DECK FORWARD 
SQUARE, LOCATED IN CABIN 2211 TO BE DISMANTLED 
AND CLEANED. 

ONE AC SUPPLY STSD SIDE UPPER DECK MIDT SQUARE, 
LOCATED IN CABIN 233, TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK MIDT SQUARE, 
LOCATED IN CABIN 226,TO 8E DISMANTELED AND 
CLEANED. 

FIVE AC SUPPLIES IN PURSER OFFICE TO BE 
DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK AFT SQUARE, 
LOCATED IN CRUISE DIRECTOR'S OFFICE,TO BE 
DISMANTELED AND CLEANED. 

• • 
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• • 
2050 505/02 

2051 '505/02 

2052 505102 

2053 505/02 

2054 505/02 

( 
2055 505/02 

( 

505/02 

2057 505/02 

2058 505/02. 

2r 505/02 

2060 505/02 

2061 505/02 

2062 505/(>9 

• • • • • 
ONE AC SUPPLY STBD SIDE UPPER DECK AFT SQUARE, 
LOCATED IN FIRE LOCKER,TO BE DISMANTELED AN 
CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN DECK FORWARD 
SQUARE,LOCATED IN CABIN 314,TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY STBD SIDE MAIN DECK FORWARD 
SQUARE,LOCATED IN CABIN 321, TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN OECK MIDT SQUARE, 
LOCATED IN CABIN 330,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STeD SIDE MAIN DECK MIDT SQUARE, 
LOCATED IN CABIN 339,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN DECK AFT SQUARE, 
LOCATED IN ENTRANCE TO WINE STORE~TO 8E 
DISMANTELED AND CLEANED. 

ONE AC SUPPLY STBD srDE MAIN DECK AFT SQUARE, 
LOCATED IN CABIN 348,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE A-DECK FORWARD SQUARE, 
LOCATED IN CABIN 418,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STBD SIDE A-DECK FORWARD SQUARE, 
LOCATED IN CABIN 409,TO 8E DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE A-DECK MIDT SQUARE, 
LOCATED IN CABIN 438,TO 8E DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STBD SIDE A-DECK NIDT SQUARE, 
LOCATED IN CABIN 429,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STBD SIDE A-DECK AFT SQUARE, 
IN WAY OF ELEVATOR,TO BE DISMANTELED AND 
CLEANED. 

4 PCS. X 25 MM INDIVENT WATER SONE VALVES TO 
BE OVERHAULED. 
LOCATED IN CEILING IN CORRIDOR CLOSE TO 
CABIN 299. 

• • 
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• • 
2{)63 505/09 

:2064 505/02 

2065 509/03 

( 

"~¥' ..;;.( \... ' 507/02 

( 

2067 509/03 

2068 

507/02 

507/02 

2071 507/02 

• • • • • 
4 PCS. X 25 MM INDIVENT WATER SONE VALVES TO 
BE OVERHAULED. 
LOCATED PORT SIDE IN CRUISE DIREKTOR'S STORE 
ROOM ON UPPER DECK. 

INCREASE EXHAUST DUCT SIZE BETWEEN LADIES AND 
GENTS TOILETS AND EXHAUST FAN,STBD AFT SIDE 
ON VERANDA DECK. 
SIZE: 200 MM 
LENGTH: 12 M 

SEA WATER SANITARY SONE VALVES TO BE OVERHAULED 
B-DECK: 
:2 X 75 MM 
1 X 75 Mf'j 
~2 X 75 MM 
2 X 75 MM 
2 X 75 MM 
M-DECl<: 

GLOBE 
GLOBE 
GLOBE 
GLOBE 
GLOBE 

VALVES IN FIRE LOCKER B-13 
VALVE IN FIRE LOCKER 8-16 
VALVES IN FIRE LOCKER B-17 
VALVES IN FIRE LOCKER 8-18 
VALVES IN FIRE LOCKER B-19 

3 X 75 GATE VALVES IN FIRE LOCKER M-15 

BRANCH PIPE IN FIRE LOCKER 8-3 TO BE RENEWED . 
SIZE: 1 1/4" 
LENGTH: .300 MM 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND TWO PIPE JOINTS. 

ONE 1 1/4" BRONZE GLOBE ''':ALVE ON SEA WATER 
SANITARY LINE IN CEILING OUTSIDE CABIN MA-10 ON 
8-DECK TO BE RENEWED. 

FIRE LINE IN FIRE LOCKER V-l1 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 3 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH THREE PIPE 

JOINTS. 

ONE BRANCH PIPE IN FIRE LOCKER C-1 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: .1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS AND TWO PIPE JOINTS. 

ONE BRANCH PIPE IN FIRE LOCKER C-l TO BE RENEWED. 
SIZE: 11/ 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS AND ONE PIPE JOINT. 

FIRE LINE IN FIRE LOCKER V-IO TO BE RENEWED. 
SIZE: 1" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

.JOINTS. 

• • 
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• e. 

2072 507/02 

2073 507/02 

2074 507/02 

2075 507/02 

2076 507/02 

(, 

507/02 

2078 507/0:3 

508/02 

2080 5(>8/(>2 

e • • • • 
REDUCER IN FIRE LOCKER A-9 TO BE RENEWED. 
SIZE: 2" - 1 1/4" 
LENI3TH: 0,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

JOINTS. 

BRANCH PIPE IN FIRE LOCKER M-9 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 100 MM 
MATERIAL:HEAVY DUTY GALV.STEEL. 

ONE 1 1/4" BRONZE GLOBE VALVE IN FIRE LOCI:::ER 
A-9 TO BE RENEWED. 

ONE 1 1/4" HEAVY DUTY GALV. STEEL PIPE ,JOINT IN 
FIRE LOCKER P-4 TO BE RENEWED. 

BRANCH PIPE IN FIRE LOCKER BRIDGE-2 TO BE 
RENEl;JED. 
SIZE: 1 1/4" 
LENGTH: 100 MM 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS. 

BRANCH PIPE IN FIRE LOCKER BRIDGE-3 TO BE 
RENEWED. 
SIZE: 1 1/4" 
LENGTH: 300 MM 
MATERIAL:HEAVY DUTY GALV.STEEL. 

SANITARY WATER LINE TO CABIN 265 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND THREE PIPE JOINTS. 

POT WASH AREA: 
GREASE TRAP TO BE REMOVED. 
BENCH WITH FOOD WASTE DISPOSER TO BE MOVED TO 
WHERE GREASE TRAP STOOD. 
NEW SINK TO BE MANUFACTURED AND INSTALLED WHERE 
FOOD WASTE DISPOSER WHERE INSTALLED. SAME TYPE 
AS EXISTING SINK. 
WIDTH: 900 MM DEPTH: 550 MM 
FOUR LEGS: 30 X 30 X 900 MM 
MATERIAL: STAINLESS STEEL. 

BREAD STDRE: 

HIGHT: 510 MM 

SIDES AND BACK OF CUPBOARD FOR STORING BREAD 
TO BE COVERED WITH STAINLESS STEEL SHEET METAL. 
6 PCS. SHELVES TO BE FITTED. 
PLATE THICKNESS: 1,3 MM 
SIZE SIDES 2 PCS. 670 X 1740 MM 
SIZE BACK 1 PCS.2610 X 1740 MM 
SIZE SHELVES 4 PCS. 600 X 890 MM 

• • 
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2081 508/02 

2082 508/02 

506/04 

( 
~(Jf' a. - \. . 506/01 

:2085 505/02 

( 

505/06 

2086..3 505/02 

• • • • 
2 PCS. 600 X 700 MM 

BAIN MARIE IN GALLEY: 
COVER, DIVIDED IN FOUR PIECES, TO BE 
MANUFACTURED FOR TWO BAIN MARIES. 

• 

HOLES FOR TRAYES TO 8E MADE ACCORDING TO CHEF'S 
DRAWING. 
BOTTOM PLATE FORWARD BAIN MARIE TO BE RENEWED. 
SIZE COVERS: 8 PCS. 630 X 950 MM 
MATERIAL:STAINLESS STEEL THICKNESS: 2 MM 
SIZE BOTTOM PLATE: 860 X 1620 MM 
MATERIAL:STAINLESS STEEL THICKNESS: 2 MM 

STAINLESS STEEL SHEET METAL ON COUNTERS IN 
GALLEY, COLD KITCHEN, PASTRY SHOP AND BUTCHER 
SHOP TO BE WELDED. 
WEDING SEAMS TO BE GRINDED AND POLISHED. 

WHERE HOLE IN DOOR TO REFRIGERATOR NO. 24 IN 
PASTRY SHOP IS, STAINLESS STEEL PLATE TO BE 
l>JELDED IN. 
TH I CI<NESS: 1 MM 

REFRIGERATION PLANT: 
SYSTEM TO BE EMPTIED FOR REFRIGERANT. 
3 PCS. VALVES TO BE RENEWED ON OUTLET LINE FROM 
RECEIVER NO.1. NEW VALVES TO BE WELDED IN ON 
STEEL PIPE, 00 34,3 MM. ONE SIGHT GCAS TO BE 
RENEWED, 00 12 MM. SIGHT GLAS ON RECEIVER TO BE 
CLEANED. 
3 PCS. VALVES TO BE RENEWED ON OUTLET LINE FROM 
RECEIVER NO.2. NEW VALVES TO BE WELDED IN ON 
STEEL PIPE, 00 43,2 MM. ONE SIGHT GLAB TO BE 
RENEWED, 00 12 MM. SIGHT GLAS ON RECEIVER TO BE 
CLEANED. 
4 PCS. SUCTION VALVES ON COMPRESSORS TO BE 
OVERHAULED AND GLAND PACKING TO BE RENEWED. 
SYSTEM TO BE EVACUATED FOR AIR AND MOISTER. 
FREEZING AND COOLING CONTAINERS TO BE AVAILABLE 
CLOSE TO THE SHIP IN DRY DOCK. 

IN GALLEY: 
FIT IN NEW BOOSTER SUCTION FAN IN EXHAUST DUCT 
FROM SCULLERY AND DICH WASHING MACHINE AFT PART 
OF GALLEY. 
CAPACITY: 3000 M3 440 V 60 HZ 
BOOSTER OWNER SUPPLY 

2 PCS DAMPERS TO BE INSTALLED IN AC 
D I FFUSORS r N CAB. 10.3 
OI.!lNEF: SUPPL Y 

AC DUCTS IN CEILING LIDO CAFE TO BE BLINDED 
OFF. 2 PCS INSULATED DUCTS, 300 X 500MM X 5MTRS 
TO BE LED INTO STAIRCASE 80TH SIDES. 

• • 
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2087 505/09 

2088 505/09 

2089 506/01 

2090 505/09 

2091 506/04 

( 
2092 505/09 

( 
( 

2093 505/09 

( 
2094 505/09 

• • • • 
2 PCS FIREDAMPERS TO BE FITTED. 
DAMPERS OWNER SUPPLY. 

• 

CHILLED\.IJATER F'IPES, 2 PCS 4" X 4MTRS, UNDEr.;: 
FORWARD ESCALATOR TO BE INSULATED. 

SUCTION PIPE FOR MINISTALS, GOING THROUGH 
AIR INTAKE BEHIND FANROOM #3 UPPER TO 
BE INSULATED. 4" X 2. 51'1TRS. 

COPPER PIPE 1/4" X O.5MTR, BALANCING 
PIPE BETWEEN SUCTIONPIPE AND EXPANSION 
VALVE PROVISION ROOM #7 TO 8E RENEWED. 

ABT. 20MTRS X 5/8" S.W. PIPE FOR A.C. 
IN WINE STORE TO BE RENEWED. PIPE CU/NI. 

S.W. PIPE IN GALLEY COMPR. ROOM TO BE 
RENEWED. PIPE 1 -1 12" Xl. 5MTF: CU /1'-.1 I . 

FOLLOWING CHILLED WATER VALVES -;::;h"" 
IN FANROOM #20 TO BE OVERHAULED: 
:5 PCS GATE \JAL'v'ES, 4/1 
2 PCS GATE VALVES, .~). 

0_"1 " 

FOLLOWING INDIVENT WATER VALVES TO BE 
OVERHAULED: 
OUTSIDE CABIN 125: 
1 PC GATE \JALVE, 2" 

IN CREW STEWARD'S LOCKER B-DECK FRWD PORT: 
4 F'CS GATE \JALVES, 2/1 

OUTSIDE PANTRY MAIN AFT STARBOARD SIDE: 
2 PCS GATE VALVES, 2" 

IN PANTRY AREA UPPER AFY: 
4 PCS GATE VALVES, 2" 

ON MANIFOLD IN BOILER ROOM: 
2 PCS GATE VAL 'v'ES , IS" 
2 PCS GATE ~,'ALVES, 5" 

FOLLOWING STEAM VALVES FOR A.C. TO BE 
OVERHAULED: 
IN BOILER ROOM: 
1 F'e GLOBE \JALVE (MAIN VALVE), ::, 1/2" 
1 PC GLOBE VALVE (FOR SUN DECl<), 5" 

IN FAN ROOM #20: 
,.., F'CS GLOBE VALVES, 1 1/2" ..:.. 

1 PC GLOBE VALVE, ,.,u 
.t.. 

1 PC GLOBE ~JALVE , '~11 
.";1 

• • 
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2095 506/09 

2096 505/09 

2097 505/09 

2098 505/09 

( 

505/06 

( 

2100 505/02 

2101 505/02 

505/09 

( 
21t)3 505/02 

2104 505/02 

• • • • • 
MAIN S.W. VALVE FOR GALLEY REFR. COMPR. 
TO BE OVERHAULED. 2" GATE ~iAL \)E, LOCATED 
IN FIRE LOCKER A-9 (STB MIDTH SHIP). 

FILTERS AND VALVES TO BE INSTALLED IN 
INDIVENT WATER PIPES FOR ZONE 1 AND 2: 
2 PCS GATE \iALVES, 3" 
2 PCS FIL TEF:S 
OWNERS SUPPLY. 

STEAM REGULATING VALVE FOR INDIVENT WATER 
HEATERS TO BE RENEWED, TYPE HONEYWELL 
135638, ::; " . 
OWNERS SUPPLY. 

!NDIVENT WATER PIPES TO BE LED INTO 
CABIN NEW liB", PNEUMATIC THERMOSTAT 
TO BE FITTED: 
2 PCS ABT 2MTRS COPPER PIPES 
1 PC THERMOSTAT (OWNERS SUPPLY). 

TWO PCS DUCTS FROM FANROOM #3 LOWER, DOWN 
TO CABIN 144 TO BE BLANKED OFF. 
1 DUCT SIZE ABT 200 X 1000MM 
1 DUCT SIZE ABT 200 X 500MM 

FIRE DAMPER (FLAP r SHAFT; HANDLE) TO 8E 
RENEWED IN EXHAUST OUTLET FROM PROviSION 
COMPR. ROOM. 
LOCATION: PORT SIDE PROM. DECK . 

. SIZE: ABT 1000 X 300MM. 

FIRE DAMPER (FLAP, SHAFT, HANDLE) TO BE 
RENEWED IN EXHAUST OUTLET FROM C02 ROOM 
C-DED:::. 
LOCATION: STB SIDE PROM. DECI<. 
SIZE: ABT. 1000 X 300MM. 

INSPECTION HATCHES FOR ACCESS TO DRAINVALVES 
INDIVENT WATER SYSTEM TO BE MADE IN FOLLOWING 
LOCATIONS: BATHROOM CABIN 149, PORT SIDE FORWARD 
DINING ROOM, STB SIDE FORWARD DINING ROOM. 
SIZE: ABT 200 X 200MM 

FOLLOWING AIR INTAKES TO 8E CLEANED/RUST CHIPPED 
AND PRIMED/PAINTED: 
FOR FANROOM #8, UPPER AFT. 
FOR FANROOM #10, 12, 14, AFT OF RADIO STATION. 
FOR FANROOM #3 UPPER SUN DECK. 

GRATINGS FOR AIR INTAKE FANROOM #3 UPPER TO 
BE RENEWED, GALVANIZED STEEL, 2 MESH X 2MM WIRE. 
SIZES: 4 PCS 900 X 1000MM 

1 PC 400 X 1000MM 
1 PC 400 X 900MM 

• • 
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210S 

2106 

2107 

2108 

( 

- . "'1("0 

( 
211 (> 

2111 

,,( -;". 

-l-

2113 

c. 
2114 

2115 

2116 

• 

S05/06 

505/02 

S<)6/01 

505/09 

509/04 

509/04 

509/03 

509/03 

509/03 

509/0::: 

~509/0:3 

509/03 

• • • • 
1 PC 840 X 1140MM 

EXHAUST FAN FOR SUNDECK, EL.MOTOR AND 
FAN TO BE OVERHAULED, ALL BEARING TO 
BE RENEWED. OWNERS SUPPLY. 

HOUSING FOR FAN #3C6 TO BE REPAIRED, 

• 

APPF:OX. 1 SQUAREMTR X 0, ::'MM GALVAN I ZeD STeEL 
SHEET TO BE RENEWED. 

MAIN S.W.VALVE FOR PROVISION COMPR. TO BE 
O~)ERHAULED . 
SIZE: 8" GATEVALVE 
LOCATION: AFT TUNNEL NEXT TO FIRE PUMP. 

FOLLOWING S.W. VALVES IN BOILER ROOM TO BE 
OVERHAULED: 
2 PCS 8" GATEVALVES AFT OF STAL #1 
1 PC 2" GATEVAL'';E FOR BEATY PARLOR COMPR. 
1 PC 5" GATEVALVE FOR MINISTAL. 

DRAINPIPE IN DECKHEAD IN GARDEN LOUNGE TO 
BE RENE~JED: 

SIZE: 4" X APPROX. 80MTHS GALl/ANI ZED HEAVY DUTY. 

DRAINPIPE IN DECKHEAD CABIN 214 TO RENEWED: 
SIZE: 3 1/2" X APPROX. 10MTRS GALVANIZED 

HEAVY DUTY. 
4 PCS 90 DEG. ELBOWS, 4 PCS 6" FLANGES. 

SANITARY S.W. PIPE IN OECKHEAD CABIN 237 TO 
BE RENEWED: 
SIZE: 1 1/4" X APPROX. 6MTRS HEAVY DUTY GALV. 

5 PCS 90 DEG. ELBOWS, 2 PCS PIPE 
JOINTS, 1 PC SHUT OFF VALVE, 1 PC 
F:EDUC r NG VAL VE. 

SANITARY S.W. PIPE IN DECKHEAD CABIN R4 6 TO 
BE RENEWED: 
SIZE: 1 1/4" X O.SMTR HEAVY DUTY GALVANIZED. 

SANITARY S.W. PIPE IN OECKHEAD CABIN R35 TO 
BE RENEWED: 
SIZE: 11/4" X O.5MTR HEAVY DUTY GAL\JANIZED. 

SANITARY S.W. PIPE IN DECK HEAD CABIN R160 TO 
BE RENEvJED: 
SIZE: i 1/4" X 1 MTR HEAVY DUTY GAL~)ANIZED. 

SANITARY S.W. PIPE IN DECK HEAD CABIN 247 TO 
BE RENEWED: 
SIZE: 1 1/4" X 1.5MTR HEAVY DUTY GALVANI ZED. 

3 pes 90 DEG ELBOWS, 2 pes PIPE JOINTS. 

SANITARY S.W. PIPE IN CABIN 223 TO BE 

• • 
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2117 

2118 

2119 

( 
2120 

( 
( 

2121 

c· 
, 

i. 

• 

509/<):5 

509/02 

509/02 

512/01 

508/(>4 

• • • • • 
RENEWED: 
SIZE: 1 1/4" X 3MTRS HEA\jY DUTY GAL',.'ANIZED. 

2 PCS 90 DEG ELBOWS, 1 PC TEE, 3 PCS 
PIPE .JOINTS~ 

SANITARY S.W. PIPE IN CABIN 115 TO BE 
RENEWED: 
SIZE: 1 1/4" X O.25MTR HEAVY DUTY GAL\,JANIZED. 

STEAM PIPES TO DRYERS IN LAUNDRY TO BE 
RENEWED: 
SIZE: 11/4" X APPROX. 10MTRS HIGH PRESS. 

COPPER PIPE. 
4 PCS FLANGES, 4 PCS 90 DEG. ELBOWS.' 

STEAM PIPE IN DINING ROOM PORT SIDE AFT 
TO BE RENEWED: 
SIZE: 1" X APPROX. 3MTRS HIGH PRESS. COPPER 

PIPE. 2 PCS FLANGES. 

OVERFLOW PIPE FROM PORT BOILER TANk TO 
BE RENEWED: 
SIZE: 3 1/2" X 4MTRS HEAVY DUTY GAL\}ANIZED. 

4 PCS FLANGES, 5 PCS 90 DEG ELBOWS. 
LOCATION: IN DARK ROOM C-DECK. 

BOOSTERTANKS FOR ALL DISHWASHINGMACHINES 
TO BE DESCALED(TOTAL OF 14) 

.' ... ;-. . ~ ," '" . 
...... t' ,\ :....... _L 

• • 
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EXHIBIT B 

All Owned Furnished Equipment is set forth in the 

specifications found in Exhibit A. 

• 
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NORTHWEST MARINE IRON WORKS 

November 10, 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York, New York 10017 

Attention: Mr. K. Norvik - Vice President 
Technical Operations/NAC 

Subject: M/V "SAGAFJORD" 

Dear Mr. Norvik, 

• • • 

MAILt.'\IG P.O. BOX 3109 
ADDRESS: PORTLAND. OR 97208 

5555 N. CHANNEL AVE.. BLDG. 2 
PORTLAND. OREGON 9il17 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Attached herewith is a revised summary of costs and itemized price 
breakdown. 

Thank you. 

Nicholas G. Calley 
Director of Sales 

AD/np 

Enclosure 
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1) 

NOTE: 

2) 

• • • • 
M/v SAGAF JORD 

JOB 3224 

SUl~Y OF COSTS 

llilO/87 

ORIGINAL QUOTED PRICE: 

The following Unit Prices are not included in 
the Revised Price below: 

ITEM COST 

0003 $ 95.00 
0031 Owners 
1148 Owners 
1149 Owners 
1179 $1,049.00 

2124 $3,429.00 

CANCELLATIONS: 

ITEM 

0019 (Delete (7) Tanks) 

0021 

0025 (~~as not in total) 

1055 

1075 

(1) 

• • • 

$2,580,000.00 

Each 

per four men 
per shift 
straight time 
per each closure 
arrangement 

COST 

$ 17,709.00 

$ 9,234.00 

Unit Price 

$ 19,228.00 

$ 25,577 • 00 
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2) CANCELLATIONS: 

ITEM 

1076 

1090 

1091 

1139 

1151 

1177 

1182 

1188 

2028 

2029 

2030 

2031 

2032 

2033 

2034 

• • 
M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

(continued) 

(2) 

• • • • 

COST 

$ 67,393.00 

$ 10,858.00 

$ 17,610.00 

$ 33,848.00 

$ 17,538.00 

$ 15,073.00 

$ 46,836.00 

$ 4,773.00 

$ 1,368.00 

$ 9,592.00 

$ 2,534.00 

$ 18,802.00 

$ 26,444.00 

$ 11,122.00 

$ 11,950.00 
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2) CANCELLATIONS: 

ITEM 

2035 

2036 

2037 

2038 

2039 

2040 

2041 

2042 

2043 

2044 

2045 

2046 

2047 

2048 

2049 

• • 
M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

(continued) 

(3) 

• • • • 

COST 

$ 2,845.00 

$ 16,345.00 

$ 6,353.00 

$ 5,651.00 

$ 2,147.00 

$ 19,474.00 

$ 4,603.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 11,238.00 

$ 2,248.00 
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2) CANCELLATIONS: 

ITEM 

2050 

2051 

2052 

2053 

2054 

2055 

2056 

2057 

2058 

2059 

2060 

2061 

2079 

2080 

2081 

• • 
H/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

(continued) 

(4) 

• • • • 

COST 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 6,168.00 

$ 3,805.00 

$ 8,794.00 
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M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

• • 

2) CANCELLATIONS: (continued) 

ITEM 

2082 

2083 

2084 

2085 

2103 (Was not in total) 

COST 

$ 7,795.00 

$ 1,068.00 

$ 6,858.00 

$ 7,866.00 

Unit Price 

2106 $ 1,476.00 

2109 $ 70,238.00 

0018 Wood Decking 

SUBTOTAL. • • • • . • • • • . • • • . • • $592,925.00 

TOTAL CANCELLATIONS .••••• 

(5) 

$203,000.00 

(795 , 92 5. 00 ) 

• 
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M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

3) ADDITIONAL ITEMS: 

ITEM 

0032 

0033 

0034 

1050 

1051 

1193 

1194 

1195 

1196 

1197 

1198 

1199 

DESCRIPTION 

Veranda Deck Pillars (2) 

Life Boat Winches (1-12) 
(Remove and reinstall additional 
boats and falls to accomplish this 
work) • 

No.1 Ballast Tank Studs 

Exhaust Gas Boiler for Stbd. Main 
Engine (Initial Hydrostatic Test) 

Exhaust Gas Boiler for Port Main 
Engine (Initial Hydrostatic Test) 

Sea Water Line to Main Engine L.O. 
Coolers 

Air Conditioning Indivent Pump Valves 

liT" Piece Sea Hater to Aux. Engines 

Sea Water Line to Main Engine Piston 
Coolers 

Sea Water By-pass to Fresh Water Coolers 

Main Steam Exhaust Line 

Hain Steam Line to F.O. Heaters 

(6) 

• \ 

COST 

$ 803.00 

$ 18,774.00 

$ 970.00 

$ 1,579.00 

$ 1,579.00 

$ 12,430.00 

$ 2,917.00 

$ 2,109.00 

$ 2,811.00 

$ 3,583.00 

$ 4,513.00 

$ 2,877.00 

• 
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• • 

3) 

4) 

. 5) 

6) 

7) 

• • • • 
M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

ADDITIONAL ITEMS: (continued) 

ITEM 

1200 

1201 

2122 

2123· 

1) 

2) 

0026 

DESCRIPTION 

Oily Water Separator 

Extra Fan to Auxiliary Room 

Damper to Purifier Outlet 

Damper from Fan Room 15 

Containers (4) 

Plywood, Burlap, Nails & Freight 

Additional to Original 

Blast & Paint Forward House 
(Contractor furnished paint) 

a) Front of house at Veranda Deck 

b) Front of House from Prom. Deck 
to Top of Sun Deck Break 

Polish Propellers 

TOTAL REVISED PRICE ••..•••••••••••••• 

(7) 

• 

COST 

$ 30,519.00 

TO BE NEGOTIATED 

$ 1,571. 00 

$ 1,571.00 

$ 4,660.00 

$ 5,985.00 

$ 9,190.00 

$ 10,693.00 

$ 23,652.00 

$ 7,512.00 

$1,934,373.00 
============= 

• • 
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CUSTOMER 
CODe 

002889 

.u1O~ ______ ~~CUn~~ar~d~/N~A_C~----__ ~ ____________________ __ 

555 5th Avenue 

New York, New York 10017 

Contact: Don Chominski 
"Nn.,·~ __________________________________ ~_~~&a __________ __ 

(212) 880-7500 __ 1-------------------------------------------------------

....... 

lit Hn. NItwA Hn. . 
Itrt. 

ID. Mech. 

·11. Trude 
IZ. Cerp. 

:13. Ubor. 

• 14. PeilWt. ..... 
.1I.A.y. 
«t.E,.. 

hit. 

totAl 

C/V "Sagafjord" 

Customer material purchases. 

Start: 
Fini~h: 

11/12/87 
12/18/87 
Swan Location: 

Project Manager: Nick calley 
Ship Supt.: Lynn Mills 

e e 
O.T. e e PATT. 

e C OTHER 

COST DATA 
&MOl .. , . ... 
&MOl 
~, ... 

..0.. ..... ~ .••.•...••. 
l1'OIII ••••.•••••••• '. 
IM~ ••••••••••••• 

~ ............ . 
~~ .....••.•.. 

~Al ••••••••••••• 

.' . 
lOa MO~_· ""3 ... 24:;r.J'--__ ~---------

':'=..... 12/18/87 

e". ." .... ~ ________ ......... ____ _ 

c ......... 
C .... 
~"M."L_ ________________ __ 

............. a... 

IILLING DATA 

___ MIl. • _______ --------

~T. ___ MIl. • ____________ __ 

MAftD~Myl~_________ _ ______ _ 

_____ 5 

~L-________ __ ______ _ 
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SPECITICATION OF GENERAL REPAIRS 

FOR 

e/V SAGAFJORD. 

DECEMBER 1987 

(Dates to be fixed prior to si~~ of ~~e repair ccntracc) 
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1. GENERAL 0"..lIDITICNS 

'n1e general conditions outlined belcw are applicable duri..'1g the entire 
t:ericd during which reparis are carried cut. 

1.1 DELIVERY, REDELIVERY AND SHIFI'Th~ OF VES5a DURING REPAIRS 

The vessel will be delivered to the yard or in his option at the 
nearest conve.1'lient place to said premises, without passengers. 
All tcwa.ges, pilotages, IIDOri..'1g and umcoring, riggers and beat 
hiIe which rray be necessary to incur after delivery in order to 
neve the vessel and carry out and ccr.plete the whole of the 
SI;ecified repairs, are to be included in the te.11dered price. 

Pedelivery is to take place safely afloat at the yard's premises. 

1.2 LD.BILITY 

The vessel will be kept insured by the cwners duri..'1g the ti.r!E of 
the repairs, but this provisions is not inta11ded·and is not to be 
const....-,,:ed to release tJle ccnt::actor fLt..."11 any liabili t:y wbich the 
law nay int:ose on him. 

1.3 REPAIRS 

~rkIranship and rraterials are to l::e of the best quality in 
accordanCE with sound shipyard practice and to the requireIisnts 
of the Classification Society, and t..~ C'tme.-""S, and no deviation 
will be allCHred unless rrutually agreed. 

wnene'Ver it is specified to rene'N plates, angles, pipes or any 
other part, same IIUlst be rene-Ned to ori~ ..... '"'lal lengths, sizes and 
scan+- 1 ;ngs, unless otheI:Wise stated. Where sizes or quantities 
are m=.l'ltioned in this specificaticn, same are approx.:irate only 
and the yard ItUlSt ascs-...-t,ain and verL~ all sizes and quanti ties. 

hhe.11 hull repairs are carried out, all edges' adj acent to rerroved 
damaged plates to l:e faL'I'"Cd and ·planned as necessa.ry for geed 
shape and should welding without extra cost. 

All gear, lig.tts, tools, stages, ladders, blocks, tackles, wires, 
chains etc. and all rraterial and gear necessary for ca.-::yi.!:g OUt 

the work to be supplied. by the yard or his subcontractors. 

All riS-Sing and re.rroval of necessary stagings to be covered .L'1 
tl:e price. 

Any FdrtS dar.aged in precess of work to l:::e repaired or replaced 
by the yard wit.~out ext..-ra cost. 

All dirt. and rubbish in connec-...ion with whe repair work to l:e 
cleaned '-~ and re.rn:;ved fran t..~e ship. 

-~ .. 

NWMAR121162 



( 

( 
(1 

( 

1.4 

1.6 

- 3 -

I 

Testing of repairs to l:e carried cut as recarrrended by the 
classification sur .. "'evor and C\·mer's reDresentative. .. ~ 

Additional work requL"i:d ruust 1:e ordered by the cwner's 
representati\le. The yard is to noH fy the owner's representative 
irrrnediately if damages are discovered and/or a~-a ·NOrk is found 
necessary. No a"ten.sion of tLTIE will l:e allowed unless it is 
mutually agreed t.~t the extra 'NOrk cannot be carried out 
conc:urro-ntly with ~ified repairs. The owner's represe.'1tative 
is to l:e fu..'1'11i.shed witIl an additional price l:efore st::ortirlg 
repairs. 

The o..mers are at li]:erty to cancel or arr.end i terns of work 
specified. The yard must notify t.'1e cwner r s represe.'1tative if 
such c..'1anges shculd involve any alteration of rep;"" ti."!E or 
cost. 

CREDIT 

Credit to be gi\lenO\vners for work which is L,'"lcluded in the 
specification, but not carried out. 

1.7 lW~ 

Quantity of rranpc~r on job to l:e IIEi.ntained at all tir:-.es to 
eI"'.sure job cCfl1;?leticn as to t..i.nE a.T'l.d schedule. N:J re<iuc---ion in 
IIEnpower rNill l:e accepted unless pricr agreed wit.~ owner's 
representati \leo 

If labour t-~uble or strikes etc. shcu1d occur and interfere with 
the cCCCDletion at the stipulated ti.Ire, t."le e;vners are e..'1t.itied to 
re.'l'Ove the vessel to anotl-.er port or ccunt..ry for for ccrrpleti .. 11g 
the work. The TNOrk wr.i.ch rray have been partly or wholly executed 
by t.ljs yard to be settled on basis of the contract price. 

The o.vners rese..rve the right to hire sui:contra.ctcrs for sp=cial 
repairs and to have the vessel' s c=ew a.lt-'loyed on :r.ai..:ltenance 
y,ork during t.~e currency of tr.e cont..-act. Open request the 
o;..ners will spech~ in writing, after arrival at the ccnt..1"C.ctor l s 
yard, the exte.nsicn of, the abo-ve mentioned work. 

1. 8 TDIDER 

The ~der should cover the follcwi ... l'1g details: 

1) Ccc.1.cing in! out - docking fee 

2) General services 
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3) Repair items as sp:cified includ.ing all necessarj re.'TOvals/ 
replaca~t for access. 

A draft: account containing a full description of all w'Ork carried 
out and furnished with pencil figures per i ta'!l is to I:e prese.'1t-od 
preferably imrEdiately after completion of t.."le repairs or at the 
latest ~ ~-k.s thereafter. 

When excess cost for 0ve.rtiIre 'M:Jrk is charged, the arrount is to 
l:e clearly specified as a separate item • 

The ~-'=t ac~t is to l:e discussed and split into subacc::u.'1ts 
containing lumpsum or prices per item as ITnltually agreed I:ebvee..'1 
t.~e owner's represe.'1tativ"e and otr.e.r par""...ies concsrned • 

PENiU.TY 

'The successful bideer I!llst be prepa,...ed to accept a t=enalty i:: ~t..e 
tender lime is exceeded. 'The cwner's representative is to !:e 
info:r=:ed i.llrEdia tel Y ill wri ti.'1g abcut delays caused by II force 
rrajeu=/I or e."rt....--a '.vork as rrentioned under ite.rn 1. 4 if any e.xt=a 
ti..iE to be arant-cd.· The t:.i.nE to I:e counted £rcm t.~ ti.."TE of 
del~~I of~tr£ vessel to the yard to t.~e tine of redelivery as 
specified herein. 

A penalty sum (to be agreed t1pJn) for the first 12 hours 
starting on (date and ti..'iE to be agreed u;:on). 

. , 
ce~ay 

Afurt.~ delay of the vessel will result in cancellation of 
and/or rea [ .... angerre..'1t fo::- passengers l:ccked on the r.e.'<t. cruise. 
All e.~ces as IIEntioned above incluc:lir:g the vessel's loss of 
earning shall l:e J:ome by tIle shipyard wi t.~ reef'l i very of the 
vessel later than (date and ti.Ire to be agreed upcn). 

The ya..1"'Ci to be oou,""'..d to rral"..e c;ccd at t..":eir own expense all 
def~--s and deficiencies in their deliV'e-ry, which may arise 
t..l:rcugh faulty design, material or. workmansbip. T!:.e clause to be 
effe~...ive 3 rncnt.~ fram delivery of t.."le vessel. 

2. ~L SERVICES 

2.1 FIRE SroJILTTY 

A fully equipped fire fiahting scuad wi~"l headcuarters either en 
Coarct the vessel or in t.~e dock area to be ar ... anc;cd. The fire 
fighting squal to be cc:mn::mded and st.and-by for a.'1y e.TfeISe.'1c:.· 24 
rours a Cay cur; :1g ~,e whole decking ~icd. 

Schedule for insp;cticn routines, lccation of f.L.""'e stations/hoses 
c..'1d wan'...ing signs in English to be prepared prior to the vessel r s 
arrival. 
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2.2 smncrs 

a) Circulating salt'.vater to be provic...od for ship's 
refrigerating system by using 2 1/3" fi=e.hose~ connection L"1 
the ccrnpressor roam. 

b) Ccrpressed air to be provided (8 kg/c:n2) i l~" diarreter pripe 
to be conne~..ed to separate li.I1e frcrn ccmpressors in eng:i.ne
rc:x:m. 

c) Shore-pcwer to be provided, 440 V, 60 cycles, 3 Ph, by 
conn~..ion dire~....ly to the r.aL."l switc.'1J:::oard L."1 ccnt--ol-rccrn. 
capacity rni .'1. 1000 KW. 

d) 

e) 

Gar'......a.ge disposal to 1::.e provided by usi."g contai...'"lers or 
si .... ni.lar, and necessary transport etc. to be az.ra.nS-ed. 
(Sr~p' s galley ,;.;ill 1:e i.'"l ope=aticn). 

'Ibilet facilities to l:e provided for crE!T.v in ~icd when 
s..'1ip's sewage system is under repairs. (ilJ:cut 100 r:En and 
10 wam:n). 

f) Telep1:cr..es for day and night se...."Vice to !:e prov~dad at tl:e 
following locations: Pursuer's office, Staff Captain's 
office and engine office. 

g) 

t) 

i) 

j) . 

k) 

Fresh water to 1:e provided to !:"aintain se!:"'.n.ce to cre~.; while 
tanks are under repairs and for fi1ir.g L"P tan .. J,..~. 

The ship to l::e provided with bilge disc..l:.arge faci i ; ties 
\menever necessarj during the wrDle dccking r-ericd. 

Elec-..=ic rotors to be equipped \vi th tea ting sources 
(indication to l::e give.l'l by ~..ief Elec""....ricia.."1) . 

Cne rronth prior to Vessel arrive the ship yard, a 
orga."lization c..'1a..."1: ·wi th piC't1:.-"'Cs of all key persons :L.'"l 
charge be SUl:.lni tt-od to t.~ <M11er. The owner will have a 
similar cn.art print-oci and achieved to the s..up yard. 

All area int.~e public spaces and cabins i..ff'.e=e ',vcrk or 
traffic wi2-1 occur shall be covered wit.l;. c.arp=t protections 
(ply...ccd/carC!::card) prior to ~rk sta....--t. Tl;.o S2Ir.e gees for 
outside weeden decks. Item'· wi-II be a joint reSl=Cnsibili ty 
'ii'ESSEL/SHIPy'~l). . 

1) ea..11vas to be ,itted over t..'-:e srroke stad:£ during t±e re::ai= 
~i:::xi and rc.1uved l:eicre "starting up". 
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---------------------------------------------------------------------
JOB NO. CODE. DESCRIPTION 
------------------------------~--------------------------------------

0001 513/01 

0002 513/01 

( 

( 

0003 513/01 

0004 513/01 

0005 513/06 

SEA CHESTS. 
10 SEACHESTS TO BE OPENED UP FOR CLEANING 
AND PAINTING. GRIDS TO BE DISCONNECTED, 
CLEANED, SCRAPED AND WIRE BRUSHED. BOLTS 
AND NUTS TO BE EASED. CHESTS TO BE CLEANED 
FOR MARINE GROWTH, SCRAPED AND WIRE BRUSED. 
GRIDES AND CHESTS TO BE PAINTED ACCORDING 
TO OWNER'S SPESIFICATION. 
GRIDS TO BE REFITTED WITH NEW BOLTS AND 
NUTS WHERE FOUND NECESSARY AND PROPERLY 
SECURED. 

HULL CLEANING AND COATING. 
FURNISH LABOR AND MATERIAL TO CLEAN AND 
COAT THE SHIP'S HULL AS FOLLOWS: 
SHIPS BOTTOM (5000 SQUARE MTRS.) FROM 
KEEL TO THE WHITE WATERLINE TO BE CLEANED 
OF MARINE GROWTH BY MEANS OF FRESH WATER 
HIGH PRESSURE (150 KG) WASH,IMMEDIATELY 
UPON DRY-DOCkING. 
OIL AND GREASE TO BE COMPLETELY REMOVED 
BY MEANS OF CHEMICALS. 
SCUPPERS TO BE INSTALLED AND MAINTAINED 
TO PROTECT HULL PAINT. 
SPOT BLASTING,AS DIRECTED BY OWNER'S 
REPRESENTATIVE. 
HULL COATING AS SPECIFIED BY OWNER. 
PLIMSOL MARKS AND LLL TO BE RE-PAINTED. 

ZINC ANODES. 
OLD ZINC ANODES TO BE CUT LOOSE AND REMOVED 
AS POINTED OUT BY OWMER'S REPRESENTATIVE. 
NEW ANODES TO BE FITTED AND WELDED ON TO 
THE OLD LOCATION. ZINC ANODES TO BE FURNISHED 
BY Ol.tJNER. 

SHIP'S HULL OVER WATER LINE, WATERLINE MARKER 
WHERE NOT GRIT BLASTED TO BE RUSTCHIPPED, 
SCRAPED,GRINDED AND SPOT PAINTED 3 TIMES WITH 
RED/WHITE LEAD. 1 TIME WHITE TOP COAT. 
APPROX. 60 SQUARE MTRS. 

GRIT BLAST SHIP'S HULL TO STANDARD OF SIS 
NORM SA 2,5 
APPROX. 1200 SQUARE MTRS. 
FROM AFT FORWARD TO WHERE II A II -DEC,( OPEN DECK 
ENDS ON 80TH SIDES. 
2 UPPER PLATE SHEETS (SHIP'S HULL) FROM WHERE 
ITEM "A" ENDS TO FORWARD SHELL DOOR "A"-DECK. 
(NOTE: ALSO AROUND NEW WINDOWS IN DINING ROOM. 
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0006 513/(>9 

0007 507/12 

507/12 

( 
0009 516/01 

c· 
0010 516/01 

(lOll 516/(>2 

0012 516/03 

(.\ 

( 
0013 513/06· 

:)014 513/06 

ALL WINDOWS AND PORTHOLES TO BE CLEANED WHEN 
ALL PAINTING OF SHIP'S SUPERSTRUCTURE AND 
HULL IS tOMPLETED. 

ON 4 DAVIDS FOR LIFEBOATS, LEADING ROLLERS TO 
BE DISMANTLED FOR CLEANING, WORN ROLLERS TO 3E 
REPLACED FROM SHIP'S STOCK. 4 PCS. ON EACH. 
DAVIT RUNNERS: WORN STEEL TO BE CROPPED AWAY, 
NEW STEEL WELDED IN ON 4 DAVITS. 
4 DAVITS CRADLE FOR LIFEBOATS TO BE TAKEN 
ASHORE AND SANDBLASTED. WORN STEEL TO BE CROPPED 
AWAY AND NEW STEEL WELDED IN. 
LIFE AND TENDER BOATS TO BE LOWERED BEFORE 
ENTERING DRY DOCK AND STORED AT A SAFE PLACE 
IF FOUND NECESSARY. 

DAVITS FOR GANGWAY STBD. AND PORT SIDE TO BE 
TAKEN ASHORE AND SANDBLASTED. 

ANCOR CHAIN LOCKERS: 
BOTH CHAIN LOCKERS TO BE CLEANED AND COATED 
(OWNER'S OPTION). 

BITTER END STOPPERS TO BE CHECKED. 

TWO '(2) ANCHOR CHAINS TO BE LOWERED DOWN IN 
THE DOCIO(. 
CHAINS TO BE CLEANED, COATED (OWNER'S OPTION) 
AND MARKED WITH STAINLESS STEEL SEIZING WIRE. 
RESTOW AS ORIGINAL. 

TWO ANCHOR WINCHES~ 

BRAKES TO BE DISMANTELED AND BREAKLININGS TO 
BE CHANGED AS FOUND NECESSARY. 

DECK PENETRATION FOR TWO HYDRAULIC PIPES TO 
MANOUVER VALVE,STBD ANCHOR WINCH TO BE RENEWED. 
SIZE: 6 1/2" 

LENGTH: 250 MM 
FLANGES:4 PCS.S BOLT HOLES 3/4"PITCH D!A.20(l MM 

VERANDA DECK FORWARD: 
ALUMINIUM PLATES TO BE CROPPED AWAY ON PORT AND 
STBD SIDE OF GARDEN LOUNGE AND NEW PLATES TO BE 

. WELDED IN. 
LENGTH: APPROX. 23 M HIGHT: APPROX. 2,3 M ON 
EACH SIDE. 
HOLES FOR 25 PCS. WINDOWS TO 8E MADE ON EACH SIDE. 
SIZE WINDOW OPENINGS: APPROX. 600 MM X 1300 MM 
CRACKED WINDOW FRAMES TO BE RENEWED AS FOUND 
NECESSARY. 

6 PCS.DRAIN LINES FROM OFFICER DECK TO PROMENADE 
DECK TO BE RENEWED. 
SIZE: 3" 
MATERIAL: PVC. 
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0015 507/02 

0016 504/35 

( 
(l017 

( 
0018 513/08 

0019 513/02 

( ') 

( 

()O20 51::;/02 

0021 513/02 

FIRE LINE STeD SIDE PROMENADE DECK TO BE 
RENEWED. 
SIZE: 4" 
LENGTH: 3,5 M 

. MATERIAL: HEAVY DUTY GALV. STEEL WITH 3 PCS. 
90 DEGREE ELBOWS. 

FLANGES: 2 PCS. 8 BOLTS 5/8" PITCH DIA. 155 MM 
LOCATION: IN WAY OF LIFE BOAT STATION 3. 

SEWAGE LINE STBD SIDE PROMENADE DECK TO BE 
RENEWED. 
SIZE:.4" 
LENGTH: 1,5 M 
MATERIAL: HEAVY DUTY GALV.wITH ONE 90 DEGREE 

ELBOW. 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH CIA. 155 MM 
LOCATION: IN WAY OF COLLECTING TANK LIFE BOAT 

STATION 9. 

BELLOW ON TOP DECK BETWEEN NEW AND OLD OFFICER 
DECK TO BE CROPPED AWAY. CRACKS TO BE WELDED. 
BUTT JOINT TO BE REINFORCED WITH NEW ALUMINIUM 
PLATE AND BELLOW BRACKETS TO BE WELDED ON. 

APPROX. 170 SQUARE MTRS. WITH WOODEN DECK ON 
UPPE~ DECK AFT TO BE RENEWED. 
PLANI< SIZE: 5 i

• X 2 1/2" . 

11 BALLAST TANKS TO BE CLEANED AND INSPECTED BY 
DNV. 
AFTER INSPECTION BALLAST TANI<S TO BE PRESSURE 
TESTED. 
DOUBLE BOTTOM TANI< NO.3 PORT OUTB.FRAMES 131-142 
DOUBLE BOTTOM TANI< NO.3 STED OUTB.FRAMES 131-142 
DOUBLE BOTTOM TANk NO.4 PORT OUTB.FRAMES 116-131 
(FIXED FRESH WATER BALLAST) 
DOUBLE BOTTOM TANI< NO.4 STBD OUTB.FRAMES 116-131 
(FI XED GRIT BALLAST) 
DOUBLE BOTTOM TANI< NO.5 PORT OUTB.FRAMES 102-116 
DOUBLE BOTTOM TANI< NO.5 STBD OUTE.FRAMES 102-116 
DOUBLE BOTTOM TANI< NO.6 PORT OUTB.FRAMES 77-102 
DOUBLE BOTTOM TANI< NO.6 STBD OUTB.FRAMES 77-1(l2 
DOUBLE BOTTOM TANI< NO.8 PORT FRAMES 42-60 
DOUBLE BOTTOM TANK NO.8 STBD FRAMES 42-60 
DOUBLE BOTTOM TAl'll< NO.9 FRAI'1ES 35-42 

"iWO 8ALLAST TANKS liJ I TH FIXED FRESH WATER BALLAST 
TO BE CLEANED-INSPECTED BY DNV. 
DOUBLE BOTTOM TANf< NO.4 PORT INB. FRAMES 116-131 
DOUBLE BOTTOM TANIO:: NO.4 STBD IN8. FRAMES 116-131 

7 FRESH WATER TANKS TO BE PRESSURE TESTED AND 
INSPECTED BY DNV. 
FRESH WATER TANK NO.8 PORT FWD. FRAMES 50-60 
FRESH WATER TANI< NO.8 PORT AFT FRAMES 42-60 
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0022 513/02 

0023 513/02 

513/01 

o( 513/01 

0025 513/04 

0026 513/06 

C 
( 

(l(J27 513/06 

0028 513/01 

0029 512/01 

FRESH WATER TANK NO.8 STBD FWD. FRAMES 50-60 
FRESH WATER TANK NO.8 STBD AFT FRAMES 42-60 
FRESH WATER TANK NO.8 CENTRE FWD. FRAMES 58-65 
FRESH WATER TANK NO.8 CENTRE AFT FRAMES 44-58 
FRESH WATER TAMe:: NO.8 CENTRE FRAMES 50-58 

ONE DOUBLE BOTTOM TANk FOR MAIN ENGINE PISTON 
COOLING WATER TO BE CLEANED FRAMES 77-79 
TANK TO BE PRESSURE TESTED AND INSPECTED BY DNV. 

TWO FRESH WATER F~ED TANKS TO BE PRESSURE TESTED 
AND INSPECTED BY DNV. 
DOUBLE BOTTOM TANk NO.5 AFT PORT INS. 

FRAMES 103-111 
DOUBLE BOTTOM TANK NO.5 AFT STBD INB. 

FRAMES 103-111 

1 (ONE) BLINDED OFF OUTLET IN SHIP SIDE IN MAIN 
ENGINE ROOM PORT SIDE TO BE REMOVED AND CLOSED 
BY WELDING. TO BE FLUSHED WITH SHIP SIDE OUTSIDE. 
SIZE: ::;" 

1 (ONE) BLINDED OFF OUTLET FROM SWIMMING POOL 
STBD SIDE IN COFFERDAM IN THE SEPARATOR ROOM, 
TO BE REMOVED AND CLOSED BY WELDING.TO BE FLUSHED 
WITG SHIP SIDE OUTSIDE. 
SIZE: 65 MM 

TANK TOP IN NO.3 HIGH TANk,CENTRE AND WING 
TANKS CRACKED. DOUBLING PLATES TO BE WELDED ON . 
INSIDE,OFTANKS.TANKS TO BE CLEANED AND GAS FREED 
CONCRET AND TILES TO BE CHIPPED AWAY BEFORE START 
ANY WORf<S. 

WINDOW WITH WINDOW FRAMES AND TWO DOORS AFT PART 
OF LIDO CAFE TO BE RENEWED. 
SIZE WINDOW: ONE HIGHT: 2480 MM WIDTH:1S20 

TWO HIGHT: 2480 MM WIDTH; 9(> 
ONE HIGHT: 2480 MM WIDTH:2200 
ONE HIGHT: 2480 MM WIDTH:6400 
ONE HIGHT: 2480 MM WIDTH:4(lOO 
FIVE HIGHT: 240 MM I,IJ I DTH: 1960 

SIZE DOORS: TWO HIGHT: 2480 MM WIDTH:2050 

FUNDATION FOR BATTEN AND SPACE BULkHEAD IN 
SWIMMING POOL ON C-DECK TO BE REINFORCED. 
MATERIAL: STAINLESS STEEL. 

MM 
MM 
MM 
MM 
MM 
r1M 
MM 

ONE SHELL PLATE WITH ONE SHELL DOOR IN GARBAGE 
ROOM PORT SIDE TO BE CHANGED. 
OWNER'S AND DNV'S R~PRESENTATIVES DISCRETION. 

PART OF AIR VENT PIPE FROM DOUBLE SOTTOM 8ALLAST 
TANK NO.6 STBD TO BE DISMANTELED AND tHECKED FOR 
FREE PASSAGE. 
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WINCHES NOS 7, 8, 9, 10 FOR TENDERS TO BE FULLY 
OVERHAULED. GEAR RIMS TO RENEWED, ALL GEARS 
AND BRAKES TO BE CHECKED. BRAKE DRUMS ALL 
WINCHES Td BE SHIMMED OFF - 8RAKE PADS TO BE 
RENEWED. ALL BEARINGS AND SEALRINGS TO BE 
RENEWED. 
PARTS OWNER SUPPLY. 

NEW ELECTRIC TELEGRAPHS TO 8E FITTED, 3 DOU8LE 
ONES ON 8RIDGE WINGS/BRIDGE. 2 SINGLE IN 
CONTROL ROOM. OLD SYSTEM TO BE TAKEN AWAY. 
TELEGRAPHS OWNER SUPPLY. 
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JOB NO. CODE. 

504/19 

1001 

( 
1003 

( 
10(l4 

100S 

1006 

1007 

1 () 1 0 

1011 

1012 

1013 

DESCRIPTION 

ALL SEA VALVES AND OVERBOARD VALVES TO BE 
OVERHAULED. 
GENERAL: ALL VALVES TO BE CLEANED, GRINDED AND 
ADJUSTED AS FOUND NECESSARY. NEW PACKINGS TO 8E 
INSTALLED AND ALL VALVES TO BE 80XED UP IN GOOD 
ORDER AFTER OVERHAUL. OLD 80LTS AND NUTS TO 8E 
USED WHEN POSSIBLE. ALL VALVES TO BE FUNCTION 
TESTED AFTER REPAIRS .. 
THE FOLLOWING SEA VALVES AND OVERBOARD VALVES 
TO 8E OPENED: 

1 X A80UT 150 MM OVERBOARD VALVE FROM THE 
SEWAGE EJEKTOR, STARBOARD SIDE, IN TUNNEL FOR
WARD OF THE SEPARATOR ROOM. 

1 X ABOUT 400 MM SEA WATER INLET (HIGH SUCT10N) 
STARBOARD SIDE, IN WAY OF THE BILGE PUMP IN 
THE BOILER ROOM. 

1 X ABOUT 400 MM SEA WATER INLET (LOW SUCTION) 
PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
PUMP, STARBOARD SIDE, IN WAY OF THE BILGE PUMP 
IN THE BOILER ROOM. 

3 X ABOUT 150 MM OVERBOARD VALVES (STORM VALVES) 
PORT SIDE, IN CARGO HOLD NO.1. 

2 X ABOUT 150 MM OVERBOARD VALVES (STORM VALVES) 
STAR8ARD SIDE, IN CARGO HOLD NO.1. 

2 X ABOUT 100 MM OVERBOARD VALVES (STORM VALVES) 
PORT SIDE, IN THE MAIN ENGINE ROOM. 

2 X ABOUT 100 MM OVERBOARD VALVES (STORM VALVES) 
STARBOARD SIDE, IN THE MAIN ENG.INE ROOM. 

1 X ABOUT 100 MM OVERBOARD VALVE (STORM VALVE) 
PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 100 MM OVERBOARD VALVE (STORM VALVE) 
STARBOARD SIDE, . IN THE BOILER ROOM. 

6 X 150 MM STORM VALVES IN WAY OF THE SEWAGE 
EJECTORS. 

1 X 60 MM OVERBOARD VALVE FROM AIR COMPRESSORS 
IN AUXILIARY DIESEL ROOM. 
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1016 

1017 

1018 

1021 

1022 

1023 

1024 

1026 

10~7 

1028 

1029 

ALL VALVES FOR SEA COOLING WATER PUMPS FOR MAIN 
ENGINES TO BE OVERHAULD. 
~ PIECES 432 MM AND 3 PIECES 380 MM. 

1 X 250 MM BUTTERFLY VALVE IN BY-PASS SEA WATER 
LINE TO BE OVERHAULD. 

1 X ABOUT 300 MM OVERBOARD VALVE FROM AIR CONDo 
COMPRESORS,PORT SIDE,FORWARD OF THE STABILIZER. 

1 X ABOUT 40 MM OVERBOARD VALVE FROM THE OIL 
COOLER, PORT SIDE, FORWARD OF THE STABILIZER, 
TO BE RENEWED, OWNERS SUPPLY. 

1 X 45 MM OVERBOARD VALVE FOR BOILER BLOW DOWN 
PORT SIDE, FORWARD OF STABILIZER, TO BE 
RENEWED, OWNERS SUPPLY. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM BEAUTY 
PARLOR COMPRESSOR. PORT SIDE,FORWARD OF THE 
STABILIZER. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM GENERAL 
SERVICE PUMP,STARBOARD SIDE,AFT OF STABILIZER. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM STEAM 
CONDENSER, STARBOARD SIDE, AFT OF STABILIZER. 

1 X ABOUT 200 MM OVERBOARD .VALVE FROM THE AUX. 
ENGINES,PORT SIDE,IN THE AUXILIARY DIESEL ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM SEWAGE 
EJECTOR, PORT SIDE, IN THE AUXILIARY DIESEL 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM SEWAGE 
EJECTOR, STARBOARD SIDE, IN THE AUXILIARY ROOM. 

1 X ABOUT 400 MM SEA WATER INLET VALVE (HIGH 
SUCTION), PORT SIDE, IN THE MAIN ENGINE ROOM 
FORWARD END. 

1 X ABOUT 550 MM SEA WATER INLET VALVE (LOW 
SUCTION), PORT SIDE, IN THE MAIN ENGINE ROOM 
FORWARD END. 

1 X ABOUT 200 MM SEA WATER INLET VALVE (HIGH 
SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE 
ROOM IN WAY OF THE SANITARY FRESHWATER·~EATER. 

-1 X ABOUT 550 MM SEA VATER INLET VALVE (LOW 
SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE 
ROOM IN WAY OF THE BILGE SEPARATOR. 

1 X ABOUT 300 MM SEA WATER INLET VALVE (LOW 
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1033 

1034 

1035 

( 
10.36 

1037 

1038 

1t"'"'! 

( 
1040 

t041 

1042 

1043 

t044 

SUCTION), STARBOARD SIDE, IN THE MAIN ENGINE ROOM 
IN WAY OF BILGE SEPARATOR. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM SEWAGE 
EJECTOR, STARBOARD SIDE IN THE MAIN ENGINE ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE SEVAGE 
EJECTOR, PORT SIDE , IN MAIN ENGINE ROOM. 

1 X ABOUT 150 MM OVERBOARD VALve FROM THE SEWAGE 
EJECTOR, STARBOARD SIDE, IN THE TUNNEL AFT END. 

1 X ABOUT 80 MM OVERBOARD VALVE FROM THE EVA
PORATOR, PORT SIDE GALLERY MAIN ENGINE ROOM. 

1 X A80UT 150 MM OVERBOARD VALVE FROM THE EVA
PORATOR EJECTORS, PORT SIDe GALLERY MAIN ENGINE 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM GENERAL 
SERVICE PUMP, STARBOARD SIDE IN THE MAIN. 
ENGINE ROOM. 

1 X ABOUT 40 MM OVERBOARD VALVE FROM THE EXH
AUST GAS BOILER BLOW DOWN, STARBOARD SIDE, IN 
WAY OF THE BILGE SEPARATOR IN THE MAIN ENGINE 
ROOM. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
PUMP, STARBOARD SIDE,IN WAY OF THE SIGMA SEWAGE 
TANI<. 

1 X ABOUT 175 MM OVERBOARD VALVE FROM EMERGENCY 
BILGE PUMP,STARBOARD SIDE,IN WAY OF SIGMA SEWAGE 
TANI< . 

1 X ABOUT 200 MM OVERBO~RD VALVE FROM THE BALL
AST PUMP STARBOARD SIDE, IN WAY OF THE SANITARY 
FRESHWATER HEATER. 

1 X ABOUT 150 MM OVERBOARD VALVE FROM THE BILGE 
SEPARATOR, STARBOARD SIDE, IN WAY OF BILGE SEP
ARATOR. 

1 X ABOUT 125 MM OVERBOARD VALVE FROM PROVISION 
COMPRESSOR, PORT SIDE, IN COFFERDAM IN THE AFT 
TUNNEL. 

1 X ABOUT 200 MM OVERBOARDE VALVE FROM AIR CON. 
COMPRESSOR, PORT SIDE, IN THE BOILER ROOM. 

1 X ABOUT 200 MM SEA WATER INLET VALVE FOR AIR 
CON. PORT SIDE, IN THE BOILER ROOM. 

4 X ABOUT 40 MM DEICING VALVES,ONE (l)IN WAY 
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502/09 

502/08 

OF EACH OF THE SEA CHESTS. 

1 X 150 MM OVERBOARD VALVE (STORM VALVE) IN 
CARGO HOLD NO.2, STARBOARD SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
REQUISITA ROOM PORE SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
REQUISITA ROOM STBD SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
ENGINE STORE PORT SIDE. 

1 X 100 MM OVERBOARD VALVE (STORM VALVE) IN 
ENGINE STORE STBD SIDE. 

EXHAUST GAS BOILER FOR STB~ MAIN ENGINE 
BOILER WITH MOUNTINGS TO BE SURVEYED BY DNV. 
SOOT CHESTS TOP AND BOTTOM TO BE OPENED, 
TUBES TO BE TURBINE CLEANED AND WATER WASHED. 
ALL VALVES AND COCKS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTING 
TO BE FITTED. . 
11 PCS. TUBES TO BE RENEWED. 
VALVES ON BOILER TO BE OVERHAULED: 
1 (ONE) 3.1/4" DOUBLE MARINE SAFETY VALVE 
1 (ONE) 4" MAIN STEAM STOP VALVE 
:2 (TWO) 1. 1/4" DOUBLE FEED AND CHECK VAI_ VES 
3 <THREE) 1" VALVES FOR DRAIN, SCUM AND BLOWDOWN 
1 (ONE) 1.1/2" SILENT BLOW OFF VALVE 
6(SIX) COCKS FOR WATER GAUGE AND PRESSURE 
GAUGES. 

EXHAUST GAS BOILER FOR PORT MAIN ENGINE 
BOILER WITH MOUNTINGS TO BE SURVEYED BY DNV. 
SOOT CHESTS TOP AND BOTTOM TO BE OPENED, 
TUBES TO 8E TURBINE CLEANED AND WATER WASHED. 
ALL VALVES AND COCKS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTINGS 
TO BE FITTED. 
VALVES ON 80ILER TO BE OVERHAULED: 
1 (ONE 3.1/4" DOUBLE MARINE SAFETY VALVE 
1 (ONE) 4" MAIN STEAM STOP VALVE 
2 (TWO) 1. 1 14" DOUBLE FEED AND CHECI< '/AL VES 
3 <THREE) 1" VALVE FOR DRAIN, SCUM AND SLOWDOWN 
1 (ONE) 1.1/2" SILENT BLOW OFF VALVE 
6(SIX) COCKS FOR WATER GAUGE AND PRESSURE 
GAUGES. 
BOTH EXHAUST GAS BOILERS TO BE TESTED FOR LEAKS 
AFTER COMPLETION OF WORK. 
POSSEBILITY OF LEAKING TUBES. REPAIR OF THESE 
TO BE ASSESSED AFTER PRESSURE TEST. 

TWO OIL FIRED BOILERS: 
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502/09 

504/42 

BOILERS WITH MOUNTINGS TO BE SURVEYED BY DNV. 
BACK DOORS AND FRONT INSPECTION DOORS TO BE 
OPEN ON BOILERS. BOILERS TO BE PRESSURE TESTED 
FOR LEAKING TUBES BEFORE ANY WORK STARTS 
TUBES TO BE TURBINE BRUSHED, SOOT AND SLAGG 

. REMOVED. AFTERWARDS TUBES TO BE WATER WASHED. 
REFRACTORY COATING ON BACK DOORS AND AROUND 
BURNER UNIT TO BE REPAIRED WHERE NECESSARY. 
ALL VALVES AND COCKS TO BE OVERHAULED. 
VALVES TO BE GROUND IN, NEW STEM PACKINGS 
AND JOINTINGS TO BE FITTED. 
STBD. OIL FIRED BOILER: 
1 (ONE) 2. 1 12/1 DOUBLE f1AR I NE SAFETY VAL VE 
1 (ONE) 8" MAIN STEAM STOP VALVE 
1 (ONE) 5" STEAM FROM EXH. BOILER VALVE 
2 <TWO) 1.1/2/1 DOUBLE FEED WATER STOP VALVES 
1 (ONE) 1.1/2" BLOW DOWN VAL'vE 
l(ONE) 1.1/2" SCUM VALVE 
1 (ONE) 1" WATER FROM EXH. BOILER VALVE 
1 (ONE) 1 1.12/1 SURPLUS WATER VALVE 
2(TWO) 3/4" WATER GAUGE SETS WITH COCKS 
:2 <TWO) 3/4/1 MaBRY CUT OUT SETS WITH COC:<S 
2(TWO) 3/4"REGULATORSETS WITH VALVES AND COCKS. 

PORT OIL FIRED BOILER: 
SAME JOB WITH OVERHAULING OF VALVES AS STSD. 
OIL FIRED BOILER. 
6(SIX) PCS. TUBES TO BE RENEWED. 
4(FOUR)CRACKS IN AFT PART OF FURNACE TO BE 
WEDGED OUT AND WELDED. 
BOTH BOILERS TO BE TESTED FOR LEAKS AFTER 
COMPLETION OF WORK. 

EXHAUST GAS BOILER FOR AUXILIARY ENGINSS. 
BOILER WITH. MOUNTINGS TO BE SURVEYED BY DNV. 
SIDE COVERS TO BE REMOVED AND GAS SIDE TO BE 
HOSED DOWN WITH FRESH WATER. 
ALL VALVES AND COCkS TO BE OVERHAULED. VALVES 
TO BE GROUND IN. NEW STEM PACKINGS AND JOINTINGS 
TO BE FITTED. 
VALVES TO BE OVERHAULED: 
12 
6 
6 
6 

PCS. 
PCS. 
PCS. 
PCS. 

PN 40 MARINE SAFETY VALVES 
PN 40 STEAM OUTLET VALVES 
PN 25 WATER INLET VALVES 
1/2" DRAIN COCKS 

2 F'es. 3/8" A I R '.,lENT VALVES 
AFTER COMPLETION OF WORK BOILER TO BE TESTED 
FOR ANY LEAKS. 

DECK AND BULKHEAD IN VOID SPACE PORT sloe IN 
ENGINE ROOM TO BE CLEANED FOR RUST. STEEL PLATES 
TO BE RENEWED AS FOUND NECESSARY. 
LOCATED PORT SIDE OF ENGINE CONTROL ROOM. 

RUDDER CLERANCES TO BE TAKEN. 3 DOORS TO BE 
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1060 504/28 

1061 509/01 

504/19 

1063 507/(>2 

REMOVED FOR ACCESS AND FITTED AFTERWARDS. 

STEAM CONDENSER TO BE OPENED, TUBES BRUSHED, 
COVERS CLEANED AND PAINTED WITH APEXIOR,ANODES 
RENEWED. CONDENSER TO BE PRESSURE TESTED AND 
SURVEYED BY DNV. 

SEA WATER LINE TO MAIN ENGINE SCAVENGING COOLERS 
TO BE RENEWED. 
SIZE: 9" 
MATERIAL: HEAVY DUTY GALV. STEEL 
LENGTH:7 M WITH TWO BRANCH PIPES 1 1/2/1 X 70 MM 
FLANGES: 6 PCS8 80LTS 3/4" PITCH DIA. 280 MM 
LOCATION: AFT OF PORT MAIN ENGINE. 

F.W.FILLING LINE TO LAUNDRY TANKS TO BE RENEWED 
SIZE: 4" 
MATERIAL: GALV. STEEL WITH TWO 30 DEGREE ELBOWS 
LENGTH: 2 M WITH ONE BRANCH PIPE 2" 
FLANGES:4 PCS 4 BOLTS 5/8" PITCH OIA. 120 MM 

2 PCS 4 80LTS 5/8" PITCH OIA. 16(1 r1M 
LOCATION: PORT SIDE IN BOILER ROOM. 

BILGE LINE TO 8E RENEWED 
SIZE: 4" 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 30 

DEGREE ELBOW 
LENGTH: 3 M 
FLANGES:2 PCS 4 BOLTS 5/8" PITCH OIA. 165 MM 
LOCATION: PORT AFT Sloe IN 80ILER ROOM. 

F.W.FILLING LINE TO F.W.TANKS AFT TO 8E RENEWED 
SIZE: 4" 
MATERIAL: GALV. STEEL 
LENGTH: 30 M 
FLANGES: 25 F'es 4 80L TS 5/8" PITCH OIA. 150 MM 
LOCAT I ON: STBD. SHAFT T·UNELL. 

SEA WATER LINE TO AUX. ENGINE SEA WATER PUMPS 
TO 8E RENE\.oJED; 
SIZE: 8" 
MATERIAL:COPPER NICKEL WITH TWO 90 DEGREE 

ELBOWS, ONE 45 DEGREE ELBOW AND ONE 
T - PIECE 

LENGTH: 13,5 M 
FLANGES: 1 (> F'CS. 8 BOLTS 3/4" PITCH DI A. 295 MM 
LOCATION: 80ILER ROOM AND AUX.ANG~ROOM. 

FIRE LINE IN FORWARD TUNELL TO 8E RENEWED 
SIZE: 2 1/:2" 
MATERIAL:SEAMLESS HEAVY DUTY GALV. STEEL ~JITH 

ONE 90 DEGREE ELBOW,ONE 45 DEGREE 
ELBOW 

LENGTH: . .:" M 
FLANGES:2 PCS. 4 BOLTS 5/8" PITCH OIA. 145 MM 
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1070 504/08 

LOCATION:PORT SIDE IN WAY OF WATER TIGHT DOOR 

DOMESTIC FRESHWATER LINE TO BE RENEWED. 
SIZE: 3" 
MATERIAL:GALV.STEEL WITH ONE BRANCH PIPE,3 PCS 

90 DEGREE ELBOWS, ONE 45 DEGREE ELBOW 
LENGTH: 10 M 
FLANGES:7 PCS. 4 BOLTS 5/8" PITCH OIA. 160 MM 
LOCATION: IN VOID SPACE STBO SIDE OF ENGINE 

CONTROL ROOM. 

BILGE LINE FROM PORT BILGE WATER TANK TO BE 
RENEWED. 
SIZE: 5" 
LENGTH: 2 M 
MATERIAL: GALV. STEEL WITH TWO 90 DEGREE ELBOWS 
FLANGES: 2 PCS. 8 BOLTS 5/8" PITCH DIA. 180 MM 
LOCATION: PORT SIDE IN BOILER ROOM. 

DICHARGE LINE FROM VALVE CHEST ON GENERAL 
SERVICE PUMP TO BE RENEWED. 
SIZE: 5" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS, ONE 45 DEGREE ELBOW 
FLANGES:4 PCS. 8 BOLTS 5/8" PITCH OIA. 205 MM 
LOCATION: IN WAY OF GENERAL SERVICE PUMP IN 

ENGINE ROOM. 

FUEL OIL LINE WITH ONE EXPANSION COUPLING TO 
FORWARD H.P. PUMP PORT MAIN ENGINE TO BE RENEWED 
SIZE: 2 1/2" 
LENGTH: 2 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL 

DISCHARGE LINE FROM DOMESTIC FRESH WATER 
PUMPS TO BE RENEWED/ALTERED: 
SIZE: 3" X 1.5MTR GALVANIZED 

4" X 12MTRS GALVANIZED 
10 PCS FLANGES 0.0. 220MM, 2 PCS ELBOWS 
45 DEG, 4 PCS ELBOWS 90 DEG, 4 PCS TEES 

LOCATION: STBO AFT SIDE IN MAIN ENGINE ROOM. 

DICHARGE LINE FROM ATSMOPHERIC STEAM CONDENSER 
COOLING WATER PUMP TO BE RENEWED. 
SIZE: 5" 
LENGTH: 0,7 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 2 PCE. 8 80LTS 5/8" PITCH OIA. 210 MM 
LOCATION: STBD SIDE IN BOILER ROOM. 

DISCHARGE LINE FROM BALLAST PUMP TO BE RENEWED 
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502/13 

( 
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1076 504/16 

SIZE: 8" 
LENGTH: 1 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES:2 PCS. 8 BOLTS 3/4" F'ITCH DIA.290 MM 
LOCATION: STao SIDE IN MAIN ENGINE ROOM, IN 

WAY OF DOMESTIC FRESH WATER HEATERS. 

CROSS CONNECTION LINE BETWEEN MAIN FIRE LINE 
AND SANITARY LINE TO BE RENEWED. 
SIZE: 5" 
LENGTH: 1,5 M 
MATERIAL: HEAVY DUTY GALV.STEEL WITH THREE 90 

DEGREE ELBOWS 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA.205 MM 

1 PCS. 8 BOLTS 5/8" PITCH DI.~. 160 MM 
LOCATION: AFT TUN ELL IN WAY OF GENMERAL 

. SERV I CE PUMP. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SIZE: 6/1 
LENGTH: 4 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 45 

DEGREE ELBOWS. 
FLANGES:2 PCS. 8 BOLTS 3/4" PITCH DIA. 24(l MM 
LOCATION:STBD SIDE IN BOILER ROOM IN WAY OF 

CIRCULATING PUMPS FOR STABILIZER. 

SUCTION LINE FROM DOMESTIC FRESHWATER TANKS TO 
TO DOMESTIC FRESH WATER PUMPS TO BE RENEWED. 
SIZE: 4" 
I_ENGTH: 13 M 
MATRIAL:GALV.STEEL WITH 9 PCS 90 DEGREE ELBOWS 
FLANGRS:8 PCS. 8 BOLTS 5/8" PITCH DIA. 18(l MM 
LOCATION:BULKHEAD AFT TUNELL TO DOMESTIC FRESH 

PUMPS. 

STEAM EXHAUST LINE FROM MAIN ENGINE HEAVY FUEL 
OIL HEATERS TO 8E RENEWED. 
SIZE: 1 1/2" 
LENGTH: 33 M 
MATERIAL:SEAMLESS HEAVY DUTY STEEL. WITH 17 PCS. 

qo DEGREE ELBOWS,: PCS.45 DEGREE ELBOWS 
FLANGES: 25 PCS. 4 BOLTS 1/2" PITCH DIA. 65 MM 
LOCATION: AUX.GENERATOR AND BOILER ROOM. 
PIPE TO BE INSULATED AFTER COMPLETITION OF WORK. 

2PCS.BILGE WATER TANKS AND 1 PCS.SLUDGE TANK TO 
BE EMPTIED AND CLEANED. 
TOTAL CAPACITY 150 TONS~ 
LOCATION:2 PCS. TANkS IN BOILER ROOM,! PCS TANK 

IN PURIFIER ROOM. 

HEATING COILS TO BE TESTED AND REPAIRED WHERE 
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FOUND NECESSARY IN FUEL OIL SETTLING TANK, FUEL 
OIL DAY TANK, 4 PCS. TANKS NO.3. 
TOTALLY 6 PCS. TANKS. 
GAS FREEING TO BE CARRIED OUT BY YARD. 

FUEL OIL LINE TO MAIN ENGINE FUEL OIL HEATERS 
TO BE REBUILD WITH TWO NEW 2 1/2" GLOBE VALVES 
SIZE: 2 1/2" 
LENGTH: 1 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL WITH TWO 

90 DEGREE ELBOWS 
FLANGES: 4 PCS. 4 BOLTS 5/8" F'ITCH DIA. 90 MM 
LOCATION: IN WAY OF MAIN ENGINE FUEL OIL 

HEATERS IN AUX. GEN. ROOM. 

SANITARY SEA WATER LINE AFTER INTERMEDIATE VALVE 
TO BE RENEWED. 
SIZE: 4"-
LENGTH: 7 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 6 PCS. 4 BOLTS 5/8" PITCH DIA. 105· MM 
LOCATION: STBD AFT SIDE IN MAIN ENGINE ROOM IN 

WAY OF SANITARY SEA WATER PUMPS. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 2 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 2 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 
LOCATION:STBD FORWARD SIDE IN BOILER ROOM. 

MAIN FIRE LINE TO SEWAGE HOLDING TANK TO 8E 
RENEWED. 
SIZE: 2" 
LENGTH: 20 M . 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 3 PCS. 

45 DEGREE ELBOWS,3 PCS.90 DEGREE 
ELBOWS 

FLANGES: 1 PCS. 4 BOLTS 5/8" PITCH DIA. 105 MM 
3 PCS. UNIONS. 

LOCATION: PORT SIDE IN BOILER ROOM. 

BILGE LINE FROM PURIFIER ROOM TO BE RENEWED. 
SIZE: 7" 
LENGTH: 3 M 
MATER I AL: HEAVY DUTY GAL V. STEEL WITH TJ..JO 3" BRANCH 

PIPES,TWO 45 DEGREE ELBOWS 
FLANGE5:3 PCS 8 BOLTS 3/4" PITCH DIA.265 Ml"l 

1 PCS 4 BOLTS 3/4" PITCH DIA.165 MM 
LOCATED: UNDERNEATH ELECTRIC SWITCHBOARD 

PORT SIDE IN BOILER ROOM. 

STEAM EXHAUST LINE FROM LAUNDRY TO BE RENEWED 
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SIZE: 1 1/2" 
LENGTH: 6 M 
MATERIAL: SEAMLESS HEAVY DUTY STEEL WITH ONE 90 

DEGREE ELBOW. 
FLANGES: 2 PCS. 4 BOLTS 3/4" PITCH DIA. 105 ~1M 

LOCATION: BOILER ROOM 

STEAM EXHAUST LINE FROM INDIVENT WATER HEATER 
TO 8E RENEWED. 
SIZE: 1 1/2" 
LENGTH: 3 M 
MATERIAL: SEAMLESS HEAVY ~UTY STEEL WITH TWO 90 

DEGREE ELBOWS, ONE 45 DEGREE ELBOW 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH OIA. 18C> MM 

1 PCS. 4 BOLTS 5/8" PITCH OIA. 145 MM 
LOCATION: PORT AFT SIDE IN BOILER ROOM. 

BILGE LINE IN BOILER ROOM TO BE RENEWED. 
SI ZE: 7" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE BRANCH 

PIPE 2"X100 MM,ONE 45 DEGREE ELBOW 
FLANGES: 2 PCS. 8 BOLTS 3/4'( PITCH OIA. 265 MM 

1 PCS. 4 BOLTS 3/4" PITCH DIA. 125 MM 
LOCATION:PORT SIDE IN BOILER ROOM UNDERNEATH AIR 

COND.COMPRESSOR NO.3 

BILGE LINE TO STBD BILGE WATER TANK TO 'BE RENEWED 
SIZE: 4" 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 45 DEGREE 

ELBOW 
FLANGES: 2 PCS. 8 BOLTS 3/4" PITCH OIA. 180 MM 
LOCATION: STBD SIDE IN BOILER ROOM. 

INTERMEDIATE PIECE AFTER BUTTERFLY VALVE,OVERBOARD 
LINE FROM MAIN ENGINE AIR COOLERS TO 8E RENEWED 
SIZE:REDUCER 10" - 8" 
LENGTH: 150 MM 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 1 PCS. 12 80LTS 3/4" PITCH DIA. 370 MM 

1 PCS. 8 BOLTS 3/4" PITCH DIA. 295 MM 
LOCATION: PORT FORWARD SIDE IN MAIN ENGiNE ROOM 

1 X ABOUT 130 MM INLET VALVE TO SEA WATER COOLING 
PUMP FOR MINI STAAL TO BE OVERHAULED. 

80TH MAIN ENGINE: 
FUNDATION BOLTS TO BE CHECKED AND RETIGHTED WHERE 
FOUND NECESSARY 
COFFERDAM AROUND ENGINES TO BE CLEANED BEFORE 
ACCESS. 
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501/18 

501/16 

501/20 

504/19 

503/12 

504/35 

504/35 

504/35 

BOTH MAIN ENGINES: 
DEFLECTION OF MAIN ENGINES CRANK SHAFT TO BE TAKEN 
AND RECORDED BEFORE DOCKING,AFTER UNDOCKING 

6PCS. MAIN ENGINE SCAVENGING AIR COOLERS TO BE 
DISMANTLED AND BROUGHT ASHORE FOR CHEMICALLY 
CLEANING. AFTER CLEANING COOLERS TO BE PRESSURE 
TESTED AND CHECKED FOR LEAKS. COOLERS TO BE BOXED 
UP WITH NEW JOINTINGS. 

10 PCS.MAIN ENGINE LUBRICATORS TO BE DISMANTLED 
AND BROUGHT ASHORE FOR CLEANING AND CALIBRATION 
MANUFACTURER: JOSEPH VOGELER A.G. MANNHEIM 

GERMANY. 
TYPE: IVa T-8P800/800D 1AV645 8T-032-1164. 

12 PCS.BRANCH PIPES ON SEA WATER LINE TO BOTH 
MAIN ENGINE SCAVENGING AIR COOLERS TO BE RENEWED. 
:::IZE: REDUCER 4" - 3 1/2" 
LENGTH: 10') MM 
MATER r AL : COPPER r,j I C}r.EL WITH 1 /2/1 THERMOMETER 

POCKET ON EACH BRANCH PIPE. 

ALL AUXILIARY ENGINES: 
6 PCS. INLET PIPE TO SCAVENGING AIR COOLERS TO 
BE RENEWED. 
SIZE: 4/1 
LENGTH: 1 :30 MM 
MATERIAL: YORCALBRO 
FLANGES: 12 PCS. 4 BOLTS 5/8/1 PITCH DIA.140 MM 

SEWAGE LINE FROM DECK HEAD TO SEWAGE HOLDING TANK 
TO BE RENEWED. 
SIZE. 6" 
LENGTH: 4 M. 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 4"X150 MM 

BRANCH PIPE ,3 PCS 45 DEGREE ELBOWS 
FLANGES:2 PCS. 8 BOLTS 5/8/1 PITCH DIA. 240 MM 

1 PCS. 8 BOLTS 5/8/1 PITCH DIA. 18(> MM 
LOCATION: STaD SIDE IN BOILER ROOM. 

SEWAGE LINE FROM DECK HEAD TO SEWAGE HOLDING TANK 
TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 4"X150 MM 

BRANCH PIPE,3 PCS. 45 DEGREE ELBOWS 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

1 PCS 8 80LTS 5/8/1 PITCH DIA. 180 MM 
LOCATION: PORT SIDE IN BOILER ROOM. 

INLET LINE FROM SEWAGE HOLDING TANK TO SEWAGE 
EJECTOR BELL TO BE RENEWED . 
:3IZE: 6 " 
LENGTH: 1,5 M 
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510/03 

504/23 

502/(>7 

507/02 

MATERIAL: HEAVY DUTY GALV. STEEL WITH ONE 90 
DEGREE ELBOW, ONE 6" X 800 MM BRANCH 
PIPE. 

FLANGES :3 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 
LOCATION: PORT SIDE IN FORWARD TUNELL: 

INLET LINE FROM SEWAGE "HOLDING TANK TO SEWAGE 
EJECTOR BELL TO BE RENEWED. 
SIZE: 6" 
LENGTH: 1,5 M 
MATERlAL: HEAVY DUTY GALV. STE~L WITH ONE 90 

DEGREE ELBOW,ONE 6" X 8(>0 MM BRANCH 
PIPE. 

FLANGES :3 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 
LOCATION: STaD SIDE IN FORWARD TUNELL. 

STEAM EXHAUST LINE FROM NEW MODULE TO BE RENEWED 
SIZE: 1 1/2" 
LENGTH: 4 M 
MATERIAL:SEAMLESS HEAVY DUTY STEEL WITH ONE 90 

DEGREE ELBCW. 
FLANGES: 2 PCS. 4 BOLTS 5/8" PITCH DIA. 110 MM 
LOCATION: AFT MIDSHIP IN BOILER ROOM. 
INLET LINE FROM SEWAGE HOLDING TANK TO SEWAGE 
EJECTOR SELL TO BE RENEWED. 
SIZE: 6" 
LENGTH: 2 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS,ONE 6" X 800 MM BRANCH 
PIPE. 

FLANGES:3 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 
LOCATION: AFT TUNELL PORT SIDE. 

LEAKAGE ON SEA WATER'LINE TO FORWARD EVAPORATo.R 
CONDENSER TO BE WELDED. 
SIZE: 12" 

AUXILIARY ENGINE EXPANSION TANK: 
ONE 2 1/2" X 300 MM BRANCH PIPE TO. BE WELDED ON 
FRESH WATER SUCTION LINE TO. AUX. ENGINES 
FRESH WATER COOLING WATER PUMPS. 
MATERIAL:GALV.5TEEL WITH ONE 2 1/2" GLOBE \)ALVE 
LOCATION:UNDERNEATH FIRST VALVE ON SUCTION LINE 

FROM EXPANSION TANK. 

CRACK ON 8RANCH PIPE FROM MAIN STEAM LINE PORT 
BOILER TO BE WEDGED OUT AND WELDED. AFTER 
COMPLETION OF WORK MAIN STEAM LINE WITH BRANCH 
PIPE TO BE PRESSURE TESTED. 

FIRE LINE 57BO SIDE IN MAIN ENGINE ROOM TO BE 
RENEWED. 
SIZE: 5" WITH 1 1/2" BRANCH LINE 
LENGTH MAIN LINE: 2 M 
LENGTH BRANCH LINE: 3 M 
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BUIIDER 

crASS 

DISPIACEMENT 

GROSS TO(-'1NAGE 

SlJI,:Jl-!ER DRACGh"T 

AUXILIARY ENGINES 

BOILERS 

ST;.BLIZERS 

Ba'l THRUSTER 

•• 

SHIP,s SPECIFICATION 

CUnard Line Ltd 
555 5th Avenue, New York, N.Y. 10017 

1965 

Forges et Cbantiers de la !vEditp!. .... anee 

DNV+lA1 Ice "e" 

Length ov-erall 
I..e.'1gth l:et.vee.'1 p:rpe..'1diculars 
Breadt.~ roulded at upper c:eck 
Breadt.~ m:ulded att:pper deck a..'1d a.i:cve 
l)ept~ roulded to ~ deck a.b:rlsr.i.ps 

" " "rn:U.:.""l declo: CInid.ships 
" " " 

" 11 " 
11 " " 
II " " 

Rise of floor 

20.270 Tons (Hetric) 

25.147 Tens (ZV.et..-ic) 

14.771 Tens (Metric) 

27 feet 

A" " 

B deck amidships 
C 
D 

" 
" 

" 
" 

2 SULZER diesel engines 9P.D68 

188,880 ::1. 

167,640 m 
24,380 m 
25,000 rn 
16,760 m 
14,.2.70 m 

11,580 m 
8,990 m 
6,400 m 
3,310 m 

150 m 

6 BERGEN MEKl\J.'1ISKE VERKSTED diesel e.'1<t....nes rr:G 6 

Generators: 
l-btors: 
Galley: 

Lighting: 

3 x 450 V - 60 Hz 
3 x 440 V - 60 Hz 
3 x 440 V - 60Hz 

110 V 

2 sets Spanner Horizontal Snoke Tt±e Boilers 
2 sets Soa..'1ner "Swirlvflcwlf Vertical All-\'Ielc:ed 

~ -. 
Boilers 

1 set k"'G Rotary Van Hydraulic/Electric St.....<=t1:"il ... ).g 
Gear Tvoe REDC 630/100 II _ .. 

2 sets Danny-Br~Nn AEG Hydraulic Stabilizers 
(each fL~ a=ea 6,97 sq.L.) 

1 set Kam?NQ Hvdraulic/Electric Trxuster 
(1000HP/800RPM/440V - 60 r~) 
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1104 509/03 

1105 513/(>1 

513/01 

504/19 

1108 509/03 

509/03 

1110 509/03 

MATERIAL:HEAVY DUTY GALV.STEEL WITH 3 PCS.1 1/2" 
90 DEGREE ELBOWS, 1 PCS.1 1/2"45 DEGREE 
ELBOW. 

FLANGES: 2 PCS. 8 BOLTS 5/e" PITCH DIA. 205 MM 
2 PCS. 8 BOLTS 5/8" PITCH DIA. 95 MM 

LOCATION: IN WAY OF EXHAUST GAS PIPE TURBOCHARGER 
NO.1 STBD. MAIN ENGINE. 

1 X ABOUT 305 MM INTERMEDIATE GATE VALVE AFTER 
LOW SEA WATER SUCTION STRAINER FOR SANITARY 
PUMPS TO BE OVERHAULED. 

1 pes. 1 1/2" OUTLET IN SHIP SIDE IN HEAVY FUEL 
OIL DAY TANK TO BE REMOVED AND CLOSED BY WELDING 
TO BE FLUSHED WITH SHIP SIDE OUTSIDE. 

2 PCS.SHIP SIDE NOZZLE FOR BOILER BLOW DOWN AND 
STABILIZER SEA WATER COOLING TO 8E RENEWED. 
S I Z E : 3" X 20(1 MM 
LOCATIOIN: FORWARD PORT SIDE IN 80lLER ROOM 

DRAIN LINE,STORM VALVE AND SHIP SIDE NOZZLE 
FOR VERANDA DECK SWIMMING POOL TO BE RENEWED 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL PIPEs HEAVY DUTY GALV. STEEL WITH 

ONE STORM ·VALVE. 
LOCATION: AFT PORT SIDE IN CREW CAFETERIA. 

SEWAGE LINE ST8D FORWARD SIDE IN BOILER ROOM 
TO BE RENEWED. 
SIZE MAIN LINE: 4" 
SIZE BRANCH PIPE: 2" 
LENGTH MAIN LINE: 17 M 
LENGTH BRANCH PIPE: 6 M 
MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 1 PCS. e BOLTS 5/8" PITCH DIA.leO MM 

DEARETING PIPE FOR SEWAGE PLANT,LINE PASSING 
STBD SIDE MAIN ENGINE EXHAUST GAS PIPE IN WAY OF 
FORWARD END OF STARTING PANEL TO BE RENEWED 
SIZE: 4" 
LENGTH: 5 r1 
MATERIAL: GALV. STEEL WITH 3 PCS 90 DEGREE 

ELBOWS 

SEWAGE LINE PORT FORWARD SIDE IN BOILER ROOM 
TO BE RENEWED. 
SIZE MAIN LINE: 4" 
SIZE BRANCH PIPE: 2" 
LENGTH MAIN LINE: 17 M 
LENGTH BRANCH PIPE: 6 M 
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1 111 504/19 

1112 502/01 

1113 5(>2/01 

( 

1114 509/01 

( 

1115 507/02 

504/19 

1117 504/19 

1118 502/20 

PART OF MAIN SEA WATER LINE TO BE CUTTED AND 
NEW PIECE TO BE WELDED IN. 
SIZE: 18" 
LENGHT: 200MM 
MATERIAL: COPPER NICKEL 
LOCATION: FORWARD PORT SIDE GALLERY MAIN ENGINE 

ROOM. 

DUST CATCHER ON EXHAUST GAS BOILER FOR AUXILIARY 
ENGINES TO BE REINSULATED AND COVERED WITH 
SHEET METAL. 
AREAL: APPROX. 10 SQUARE METERS. 

6 PCS.EXPANSION BELLOWS TO BE FITTED ON EXHAUST 
GAS PIPES FROM AUXILIARY ENGINES UNDERNEATH 
OF AUXILIARY ENGINE EXHAUST GAS BOILER'S DUST 
CATCHER. 
SIZE: 445 MM. 

SUCTION/DISCHARGE VALVES AND ONE INTERMEDIATE 
VALVE FOR DOMESTIC HOT WATER PUMPS TO BE 
OVERHAULED 
3 X ABOUT 75 MM GATE VALVE 
~ X ABOUT 50 MM GLOBE VALVES 
1 X ABOUT 10(> MM GATE VALVE 
LOCATION: IN WAY OF DOMESIC HOT WATER HEATERS 

STBD SIDE IN MAIN ENGINE ROOM. 

SUCTION/DISCHARGE VALVES FOR GENERAL SERVICE 
PUMP IN MAIN ENGINE ROOM TO BE OVERHAULED 
1 X 150 MM SEA WATER SUCTION VALVE 
1 X 150 MM BALLAST SUCTION VALVE 
1 X 100 MM INTERMEDIATE OVERBOARD VALVE 
1 X 100 MM SANITARY LINE VALVE 
1 X 100 MM DECK WASH/FIRE MAIN VALVE 
1 X 100 MM BALLAST DISCHARGE VALVE 
LOCATION: STBD SIDE IN MAIN ENGINE ROOM 

ON SEA WATER COOLING WATER LINE TO MAIN 
ENGINE ONE 305 MM GATE VALVE TO BE 
REPLACED WITH BUTTERFLY VALVE AND ONE 
DISTANCE PIECE . 

. FLANGES: 12 HOLES 3/4" PITCH DIA. 380 MM 
LOCATION: AEOVE MAIN ENGINES LUB. OIL PUMPS 
PORT AFT SIDE IN MAIN ENGINE ROOM. 
BUTTRRFLY VALVE OWNER'S SUPPLY 

2 X 205 MM GATE VALVES ON MAIN SEA WATER 
CROSS OVER LINE IN BOILER ROOM TO BE OVERHAULED 
LOCATION: IN WAY QF AIR COND.COMPRESSOR 1-2 

7 PCS.SEA WATER STRAINERS HOUSING TO BE CLEANED 
AND PAINTED WITH APEX lOR. 
ZINC ANODES TO BE RENEWED AS FOUND NECESSARY. 
LOCATION: 2 PCS. IN BOILER ROOM 
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1119 509/03 

1120 502/13 

504/19 

504/19 

1123 507/02 

504/19 

1125 504/19 

1126 507/02 

1127 504/19 

4 pes. IN MAIN ENGINE ROOM 
1 pes. IN AFT TUNNEL. 

1 X 150 MM INTERMEDIATE GATE VALVE, CROSS 
CONNECTION SANITARY PUMPS HIGH/LOW SEA WATER 
SUCTION - SEA WATER STRAINER IN AFT TUNNEL TO 
BE RENEWED. 
LOCATION: IN WAY OF SANITARY WATER PUMP NO.2 

STBD SIDE IN MAIN ENGINE ROOM. 
GATE VALVE OWNER'S SYPPLY. 

1 X 75 MM INTERMEDIATE STEAM EXHAUST VALVE 
FROM HEATING COILS IN HEAVY FUEL OIL TANKS 
AFT TUNNEL TO BE OVERHAULED. . 
LOCATION: IN WAY OF DOOR,PORT SIDE AFT MIDT 
TUNNEL. 

D1STANCE FLANGE ON OVERBOARD VALVE FROM SEA 
WATER COOLING FOR AIR CONDo COMPRESSOR NO. 1-2 
TO BE REF'ACVED. 
LOCATION: FORWARD PORT SIDE IN BOILER ROOM. 

ONE 500 MM BUTTERFLY VALVE ON RECIRCULATING 
LINE, MAIN SEA WATER COOLING TO BE RENEWED. 
LOCATION: FORWARD PORT SIDE IN MAIN ENGINE ROOM 
BUTTERFLY VALVE OWNER'S SUPPLY. 

SUCTION/DICHARGE VALVES ON GENERAL SERVICE 
PUMP IN AFT TUNNEL TO BE OVERHAULED. 
1 X 150 MM GATE VALVE, SEA WATER SUCTION 
1 X 125 MM GLOBE VALVE,FIRE MAIN DISCHARGE 
1 X 125 MM GLOBE VAVE,SANITARY DISCHARGE 
1 X 100 MM GATE VALVE,CROSS CONNECTION 
FIRE MAIN/SANITARY LINE. 

1 X 150 MM GATE VALVE,SEA WATER SUCTION 
AUXILIARY SEA WATER CIRCULATING PUMPS FROM 
SEA WATER CROSS CONNECTION IN MAIN ENGINE 
ROOM TO BE OVERHAULED. 
LOCATION: IN WAY OF MAIN STARTING AIR COMPRESSOR 

NO.4 IN AUX.GENERATOR ROOM. 

1 X 405 MM GATE VALVE,AFTER SEA WATER HIGH 
SUCTION STRAINER IN BOILER ROOM TO 8E OVERHAULED 

SUCTION/DISCHARGE VALVES ON GENERAL SERVICE 
PUMP IN BOILER ROOM TO BE OVERHAULED. 
3 X 200 MM GLOBE VALVES ON SUCTION VALVE CHEST 
5 X 200 MM GLOBE VALVES ON DISCHARGE VALVE CHEST 

SEA WATER SUCTION LINE TO VALVE CHEST ON 
GENERAL SERVICE PUMP IN BOILER ROOM TO BE 
RENEWED. 
SIZE: 8" 
LENGTH: 300 MM 
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1128 504/19 

1129 5(>4/19 

1130 504/19 

504/19 

( 
1132 504/28 

1133 509/03 

509/03 

1135 509/03 

MATERIAL: HEAVY DUTY GALV. STEEL 
FLANGES: 2 F'CS 8 BOLTS 5/8" F'I TCH D I A 270 MM 

1 X 405 MM GATE VALVE AFTER MAIN SEA WATER LOW 
SUCTION STRAINER IN BOILER ROOM TO BE OVERHAULED 

1 X 405 MM GATE VALVE AFTER MAIN SEA WATER 
SUCTION STRAINER,PORT SIDE IN MAIN ENGINE ROOM, 
TO 8E OVERHAULED. 

SUCTION/DISCHARGE VALVES ON MAIN SEA WATER 
CIRCULATING PUMPS IN MAIN ENGINE ROOM TO 8E 
OVERHAULED. 
3 X 255 MM GATE VALVES 
3 X 255 MM GLOBE VALVES. 

1 X 455 MM BUTTERFLY VALVE IN SEA WATER BY PASS 
LINE TO MAIN ENGINE CYLINDER COOLERS TO BE 
OVERHAULED. 
LOCATION: IN WAY OF MAIN ENGINE CYLINDER COOLERS 
PORT FORWARD SIDE ON PLATFORM DECK IN MAI~ ENGINE 
ROOM. 

1 X 255 MM GLOBE VALVE,MAIN EMERGENCY BILGE 
VALVE TO BE OVERHAULED. 
LOCATION: UNDERNEATH FUEL OIL BLENDING UNIT 
FOR AUXILIARY ENGINES IN MAIN ENGINE ROOM. 

TWO SEWAGE LINES FROM SEWAGE HOLDING TANK 
TO SEWAGE EJECTOR BELL TO BE RENEWED. 
SIZE: 6" 
LENGTH: 7 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 4 PCS 

90 DEGREE ELBOWS 
FLANGES: 6 PCS. 8 BOLTS 3/4" PITCH DIA.240 MM 
LOCATION:PORT SIDE IN MAIN ENGINE ROOM. 

TWO SEWAGE LINES FROM SEWAGE HOLDING TANK TO 
SEWAGE EJECTOR BELL TO 8E RENEWED. 
SIZE: 6" 
LENGTH: 7 M 
MATERIAL:HEAVY DUTY GALV. STEEL WITH 4 PCS 

90 DEGREE ELBOWS. 
FLANGES: 6 PCS. 8 BOLTS 3/4" PITCH DIA.240 MM 
LOCATION:STBD SIDE IN MAIN ENGINE ROOM. 

SEWAGE LINE ABOVE PORT STABILIZER HUDRAULIC 
CYLINDER TO BE RENEWED. 
SIZE: 4" 
LENGTH: 4 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 2 PCS. 

45 DEGREE ELBOWS. 
FLAN!3ES: 2 PCS. 8 BOLTS 5/S" PITCH DIA.1SO MM 
LOCATION: PORT SIDE IN BOILER ROOM. 

NWMAR121187 



1136 

1137 

1138 

( 

( 

( 
1140 

1141 
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504/35 

504/35 

504/23 

511/02 

511/03 

SEWAGE OVERBOARD LINE FROM BOTH SEWAGE EJECTOR 
BELLS ,STBD SIDE IN MAIN ENGINE ROOM TO BE 
RENEWED. 
SIZE: 6" 
LENGTH: 5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH 3 PCS. 

90 DEGREE ELBOWS. 
FLANGES:5 PCS. 8 BOLTS 3/4" PITCH DIA. 240 MM 

6 II I NTERMED I ATE FLANGE BET\.oJEEN VALVE AND SH I P , S 
SIDE NOZZLE,OVERBOARD LINE FROM SEWAGE EJECTORS 
PORT SIDE IN MAIN ENGINE ROOM TO BE RENEWED. 

12 X 150 MM ~NTERMEDIATE GATE VALVES, ONE ON 
EACH OUTLET FROM SEWAGE EJECTOR BELLS TO BE 
OVERHAULED. 

MAIN STARTING AIR COMPRESSORS. 
EXISTING SEA WATER COOLING SYSTEM ON 

. COMPRESSORS TO BE REBUILD TO FRESH WATER 
COOLING SYSTEM WITH TWO NEW FRESH WATER 
CIRCULATI~G PUMPS. 
SEA WATER SIDE: 
SIZE: :3" 
LENGTH: APPROX. 20 M WITH 4 PCS.75 MM GLOBE 

VAL\)ES. 
MATERIAL: GALV. STEEL. 
FRESH WATER SIDE: 
SIZE: 2" 
LENGTH: APPROX. 20 M WITH 4 PCS. 50 MM GLOBE 

VALVES. 
MATERIAL: GALV. STEEL. 
SIZE: 1" 
LENGTH~ APPROX. 30 M 
MATERIAL: GALV STEEL. 
SIZE: 1/2" 
LENGTH: APPROX. 30 M 
MATERIAL: GALV. STEEL. 
PUMPS OWNER'S SUPPLY. 

PORT AND STBD MAIN SWITCHBOARD TO BE CLEANED. 
ALL BOLTS AND NUTS TO BE RETIGHTENED. BROKEN 
TYE-RAPS TO BE RENEWED WHERE FOUND NECESSARY. 

DISTRIBUTIONBOARDS IN ENGINE ROOM TO BE CLEANED. 
ALL BOL1s AND NUTS TO BE RETIGHTENED. BROkEN 
TYE-RAPS TO BE RENEWED WHERE FOUND NECESSARY. 
1. PORT SIDE IN MAIN ENGINE ROOM 57 STARTERS. 
2. STBD SIDE IN MAIN ENGINE ROOM 46 STARTERS. 
'_'. PORT FORWARD S I DE IN BO I LER ROOM 30 STARTERS. 
4. STED FORWARD SIDE IN BOILER ROOM 24 STARTERS. 
5. STBD AFT SIDE IN BOILER ROOM 21 STARTERS. 
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504/40 

502/07 

MAIN TRANSFORMERS AND DISTRUBUTION BOARDS IN 
FOUR TRANSFORMER STATIONS ON B-DECK TO 8E 
CLEANED. ALL BOLTS AND NUTS TO BE RETIGHTENED. 
BROKEN TYE-RAPS TO 8E RENEWED WHERE FOUND 
NECESSARY. 

DISTRIBUTION BOARD FOR FORWARD DECK MACHINERY 
TO BE CLEANED. ALL BOLTS AND NUTS TO BE 
RETIGHTENED. BROKEN TYE-RAPS TO BE RENEWED WHERE 
FOUND NECESSARY. 

EMERGENCY SWITCH BOARD TO BE CLEANED. ALL BOLTS 
AND NUTS TO BE RETIGHTENED. BROKEN ,TYE-RAPS TO 
RENEWED WHERE FOUND NECESSARY. 

DISTRIBUTION BOARD FOR REFRIGERATION MACHINERY 
TO BE CLEANED. ALL BOLTS AND NUTS TO BE 
RETIGHTENED. BROKEN TYE-RAPS to BE RENEWED 
WHERE FOUND NECESSARY. 

FOOD ELEVATOR, MAIN GALLEY - CREW CAFETERIA. 
2 NEW DOORS WITH DOOR FRAMES TO BE RENEWED. 
CAR TO BE RENEWED. 

STBD AFT PA~SENGER ELEVATOR (HOSPITAL ELEVATOR) 
GUIDES FOR COUNTER WEIGHT TO BE DISMANTLED FROM 
VERANDA DECK TO TOP OF LIFT SHAFT. OLD BRACkETS 
FOR GUIDES TO BE REMOVED. NEW BRACKETS ( SAME 
AS FROM VERANDA DECK AND DOWN THE SHAFT) TO BE 
FITTED. GUIDES TO BE MOUNTED ALIGN WITH SHIMS. 
TOP OF LI~T SHAFT TO B~ CUT OFF AND NEW BRACKET 
FOR COUNTER WEIGHT WHEEL TO 8E MOUNTED IN ALIGN 
WITH COUNTER WEIGHTS. 

CONTACTS FOR BRAKES,INTERLOC,STOPPING'SWITCHES 
AND CONTROLLER RELAYS TO BE SERVICED ON 
4 PASSENGERS ELEVATORS 
4 SERVICE ELEVATORS 
NEW SAFETY CERTIFICATES TO BE ISSUED. 

SERVICE TO BE CARRIED OUT ON 4 ESCALATORS IN 
GALLEY. 

ALL STARTING EQUIPMENT FOR BOWTHRUSTER TO BE 
OVERHAULED. SILVERPLATES ON CONTACTS TO BE 
RECONDITIONED. 

CASCADE TANK IN BOILER ROOM TO BE RENEWED. 
MATERIAL: 7 MM X APPROX.18 SQUARE METRS. 

STEEL PLATES. 
5 pes. 4" 8RANCH PIPES WITH FLANGES 
1 pes. 3" BRANCH PIPE WITH FLANGE 
1 pes. 1 114 II BRANCH PIPE 
2 F'es. 1" 8RANCH PIPE 
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509/03 

509/19 

50Q /19 

504/30 

504/19 

504/18 

1 PCS. 1/2" BRANCH F' I FE 
1 PCS. PIPE 4" X t t"1 WITH 3 PCS 
FLANGES. 

SUCTION AND DISCHARGE VALVES ON FORWARD AND 
AFT SEA WATER SANITARY PUMPS TO BE OVERHAULED 
2 X 100 MM GATE VALVES 
1 X 100 MM NON RETURN VALVE 
1 X 100 MM NON RETURN VALVE ON FORWARD 
SANITARY PUMP TO BE RENEWED 
LOCATION: STSD SIDE IN MAIN ENGINE ROOM 
VALVE OWNER'S SUPPLY. 

SEA WATER OVERBOARD LINE FROM AUXILIARY 
ENGINES TO BE RENEWED. 
SIZE: 8" 
LENGTH: 5 M 
MATERIAL: COPPER WITH ONE 90 DEGREE ELBOW. 
FLANGES:2 PCS. 8 HOLES 5/8" PITCH DIA.240 MM. 
LOCATION: IN WAY OF LUS.OIL COOLER AUXILIARY 

ENGINE NO.4 

ONE INTERMEDIATE PIECE ON SEA WATER OVERBOARD 
LINE FROM AUXILIARY ENGINE TO BE RENEWED. 
SI ZE: 8 
LENGTH~ 100 MM 
MATERIAL: COPPER 
FLANGES: 2 PCS. 8 HOLES 5/8" F'ITCH DIA.240 MM. 
LOCATION: IN WAY OF OVERBOARD VALVE PORT SIDE IN 

AUXILIARY ENGINE ROOM. 

TWO STARTING AIR BOTTLES FOR AUXILIARY ENGINES 
TO BE OPENED UP,CLEANED AND COATED WITH LINCEED 
OIL. VALVES TO 8E OVERHAULED. 
TWO VALVES TO AUXILIARY ENGINES 
TWO CHARGING AIR VALVES 
TWO DRAIN VALVES 
TWO 

TWO 
STARTING 
BY DNV. 

CHARGING AIR VALVES FROM EMERGENCY AIR 
COMPRESSOR 
PRESSURE GAUGE VALVES 
AIR BOTTLES WITH VALVES TO BE SURVEYED 

SEA WATER BRANCH LINE OUT FROM LUS. OIL COOLER 
CONNECTED TO MAIN SEA WATER OVER80ARD LINE, 
AUXILIARY ENGINE NO.5 TO 8E RENEWED. 
SIZE: 4" 
LENGTH: 300 MM 
MATERIAL: COPPER 

SEA WATER LINE TO GENERATORS PORT SIDE, WITH 
BRANCH PIPE TO AUX. ENGINE NOS 4, 5 , 6 TO BE 
RENE~JED . 
SIZE: 6" X 6 MTRS. 

3 BRANCH PIPES, 3" X 0.21"HR 
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!i58 504/35 

1159 504/35 

.( 

504/28 

1161 504/19 

( 

5(J4/18 

1163 504/21 

1164 504/21 

MATERIAL: YORCALBRO 

PIPE FROM SEWAGE EJECTOR BELL STBD SIDE IN 
GENERATOR ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS,ONE T-PIECE 
FLANGES:4 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

PIPE FROM SEWAGE EJECTOR BELL PORT SIDE IN 
GENERATOR ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH TWO 90 

DEGREE ELBOWS,ONE T-PIECE 
FLANGES:4 PCS. 4 BOLTS 5/8" PITCH DIA. 240 MM 

BILGE LINE UNDERNEATH SEWAGE PLANT ST8D AFT 
SIDE IN ENGINE ROOM TO BE RENEWED. 
SIZE: 6" 
LENGTH: 4 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW. . 
FLANGES:2 PCS. 8 BOLTS 5/8" PITCH DIA. 240 MM 

SEA WATER SANITARY LINE IN AFT TUNELL TO BE 
RENEWED. 
SIZE: 5" 
LENGTH: 4,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 45 

DEGREE ELBOWS, ONE T-PIECE 
FLANGES:3 PCS. 8 BOLTS 5/8" PITCH DIA. 205 MM 
LOCATION: ABOVE SEA WATER STRAINER FOR GENERAL 

SERVICE PUMF'. 

ONE MAIN SEA WATER CIRCULATING PUMP TO BE 
REMOVED.FUNDATION AND PIPING TO BE REARRANGED. 
ONE HAMWORTHY DOLPHIN DB10 X lOV VERTICAL NON 
SELF PRIMING CENTRIFUGAL PUMP TO BE INSTALLED.' 

TWO MAIN ENGINE JACKET COOLING WATER CIRCULATING 
PUMPS TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN B8 X 6V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMPS TO BE INSTALLED. 

TWO MAIN ENGINE PISTON COOLING WATER CIRCULATING 
PUMPS TO 8E REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN C5 X 4V VERTICAL SELF 
PRIMING CENTRIFUGAL PUMPS TO 8E INSTALLED. 
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1165 505/01 

1166 505/01 

505/01 

507/02 

1169 504/47 

1170 511/(>4 

1171 511/04 

( 
11('2. 511/04 

1173 505/07 

1174 505/07 

117'5 505/07 

1176 SOl/l5 

TWO AIR CONDITIONING SEA WATER CIRCULATING PUMPS 
TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN B8 X 6V VERTICAL NON SELF 
PRIMING CENT~IFUGAL PUMPS TO BE INSTALLED. 

TWO AIR CONDITIONING CHILLWATER CIRCULATING PUMPS 
TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
TWO HAMWORTHY DOLPHIN'C5 X 4V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMPS TO BE INSTALLED. 

ONE AIR CONDITIONING INDIVENT WATER CIRCULATING 
PUMP TO BE REMOVED.FUNDATION AND PIPING TO BE 
REARRANGED. 
ONE HAMWORTHY DOLPHIN C5 X 4V VERTICAL NON SELF 
PRIMING CENTRIFUGAL PUMP TO BE INSTALLED .. 

ONE GENERAL SERVICE PUMP TO BE REMOVED.FUNDATION 
AND PIPING TO BE REARRANGED. 
ONE HAMWORTHY DOLPHIN 2Cb X 6 X 4V VERTICAL TWO 
STAGE SELF PRIMING CENTRIFUGAL PUMP TO BE 
INSTALLED. 

SHAFT WEAR TO BE TAKEN AND RECORDED BOTH SHAFTS. 

CABLE TO BE RENEWED ON 3 PCS S.W.COOL.PUMPS 
FOR M.E. P1SR, P2SR, P3SR. 
CABLE SIZE 50MM2, LENGHT 3 X 30MTRS. 

CABLE TO BE RENEWED ON 1 PC FUEL OIL TRANSFER 
PUMP, PlCB. SIZE 50MM2,X 30MTRS. 

CABLE TO BE RENEWED ON 1 PC SEWAGE COMPR, 
SIZE 50MM2 X 5MTRS. 

SUPPLY FAN. Ml0, FOR PURIFIER ROOM TO BE 
OVERHAULED. BEARINGS TYPE SKF 6204 2Z AND 
6304 2Z TO BE CHANGED, OWNERS SUPPLY. 

3 PCS ENGINEROOM SUPPLY FANS TO BE OVERHAULED, 
NO. 1-2 AND 4. BEARINGS TYPE SkF 6309 2Z AND 
SkF N 305 TO BE CHANGED, OWNERS SUPPLY. 

ENGINEROOM SUPPLY FAN, M3 - MOTOR TO BE 
RENEWED. OWNER SUPPLY. 

CHECK/ADJUST TIMING ALL FUEL PUMPS MAIN 
ENGINES, 18 PCS. ENGINES TYPE SULZER 
2 X· 9RD68. 
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1177 

1178 

1179 

1182 

( 

( 

2183 

1184 

511/24 ~~- STARTING SYSTEM/PNEUMATIC EQUIPMENT 80TH 
MAIN ENGINES TO BE OVERHAULED/ADJUSTED. 
2 PCS RELAY AIR VALVE PANELS/WITH VALVES TO 
BE RENEWED. 
PANELS WITH VALVES OWNER SUPPLY. 

503/11 6 PCS END BEARINGS FOR NEBS GENERATORS 
TO BE LINED UP WITH ENGINES. NEW GIUDE 
PINS TO BE FITTED. ALL GENERATORS TO 
BE CHECKED FOR SAME PURPOSE. 
DEFLECTION OF GENERATOR ENGINES TO 
BE TAKEN AND RECORDED AFTER COMPLETION. 

504/37/38 STABILIZERS, TYPE DENNY~8ROWN AEG, WITH 
INTERNAL EQUIPMENT AS SOLENOIDS, VALVES 
AND GYRO SYSTEM TO BE FULLY OVERHAULED. 

504/19 S.W. COOLING PIPES FOR EVAPORATORS - 2 PCS 
INT~RMEDIATE PIECES TO 8E MADE AND INSTALLED. 
SIZE: 2 PCS X 10" X 15()MM CU/NI. 

2 PCS FLANGES 0.0. 44()MM,PITCH OIA 390. 

513/02 BALLAST TANKS NOS 6 STB & PORT. AFTER CLEANING, 
IN COOPERATION WITH ONV MANHOLES TO BE MADE 
BETWEEN THE TWO SECTIONS IN THE TANKS. 

504/28 AFTER CLEANING OF TANKS, TWO NEW BILGE WELLS 
TO BE MADE IN BALLAST TANKS NOS 6 STB & PORT, 
BETWEEN FRAMES NOS 90 - 91. 
SIZE OF WELLS APPROX. 2 CUBMTRS. 
PIPES FROM EXISTING MAIN BILGE PIPE DOWN IN 
WELLS TO BE INSTALLED: 
STB SIDE: 
3" X 6MTRS HEAVY ~UTY PIPE 
2 PCS 90 DEG ELBOWS 
1 PC NON-RETURN VALVE 
1 PC BUTTERFLY VALVE 
1 PC SUCTION FILTER 
PORT SIDE: 
3" X 4MTRS HEAVY DUTY PIPE 
1 PC 90 DEG ELBOW 
1 PC NON-RETURN VALVE 
1 PC BUTTERFLY VALVE 
1 PC SUCTION FILTER 

504/35 FOLLOWING VALVES ON SEWAGE BELLS TO BE 
OVEF:HAULED: 

504/19 

18 pes GATEVALVES, 6" 
24 PCS NON-RETURN VALVES, 6" 

FOLLOWING ZONE VALVES FOR S.W. AUX. ENGINES 
TO BE OVERHAULED: 
2 PCS GATEVALVES, 6" 
2 PCS BUTTERFLY VALVES, 6" 
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1185 

1186 

1187 

1188 

( 
1189 

1191 

1192 

1193 

( 

( 

504/19 

510/01 

511/03 

505/02 

504;:38 

505/0:2 

511/03 

AA-12 

OVERBOARD NOZZLE FROM M.E. NOZZLE COOLERS TO 
BE BLANKED OFF AND MADE FLUSH WITH THE SHIP'S 
SIDE. 
LOCATION: PORT SIDE AFT M.E. ROOM. 

F.W. GENERATOR - GROOVES DUE TO CORROSION 
TO BE WELDED IN FIRST STAGE, SURFACE TO BE 
SMOOTHED AND PLASTIC LINING IN AREA TO 8E 
RENEWED. TOTAL AREA APPROX. 3.5 SQUARE INCH. 

MAIN SWITCHBOARD FOR NAVIGATION AND LIGHT ON 
BRIDGE TO BE CLEANED. ALL BOLTS AND NUTS TO BE 
RETIGHTENED. BROKEN TYE-RAPS TO BE RENEWED WHERE 
FOUND NECESSARY. 

MOTOR FOR MINISTAL 1 AND 2 TO BE OVERHAULED, 
BEARINGS TO BE CHANGED(OWNERS SUPPLY) 

MOTOR FOR STABILIZER MAIN AND SERVOPUMP TO 8E 
OVERHAULED. BEARINGS TO BE CHANGEDCOWNERS SUPPLY) 

MOTORS FOR EXHAUSTFANS 3E2 AND 3£3 TO BE 
OVERHAULED (IN FANROOM UPPER 3). BEARINGS TO 8E 
CHANGED(OWNERS SUPPLY) 

MAIN SWITCHBOARD FOR PROVISION IN AFT TUNNEL 
TO BE CLEANED. ALL 80LTSAND NUTS TO RETIGHTENErr 
BROKEN TYE-RAPS TO BE RENEWED WHERE FOUND 
NECESSARY. 

MEGGERTEST OF ALL ELECTRIC MOTORS IN ENGINE, 
STEERING-GEAR, BOWTHRUSTER AND WINCHES BEFORE 
STARTING UP. 

NEW CABLE TO BE ROUTED FROM STAGE TO AFT PART 
IN BALLROOM FOR REMOTE CONTROL OF LIGHTING. 
CABLE IS ONBOARD. 
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JOB r!u. CODE. 

2001 509/01 

2002 509/03 

509/03 

( 

509/03 

2005 509/03 

20(16 509/03 

509/03 

:::008 509/01 

DESCRIPTION 

PIPE JOINT ON HOT WATER LIi'iE OUTSIDE CABIN 
106 TO 8E RENEWED. 
SIZE: 11/2" COPPER PIPE. 

DRAIN PIPE IN CEILING A80VE FOTO SHOP TO 
8E RENEWED. 
SIZE: 6" 
LENGTH: 3 M 
MATERIAL:HEAVY DUTY GALV. WITH 2 PCS.90 DEGREE 

ELBOWS AND 1 PCS.60 DEGREE ELBOW. 
FLANGES:4 PCS. 6 BOLTS 5/8" PITCH DIA.laO MM. 

TWO D~AIN PIPES FROM URINALS IN LIDO TOILET 
TO BE RENEWED. 
SIZE: 1 1/4" 
I_ENi3TH: 2, 5 M 
MATERIAL:HEAVY DUTY GALV.STEEL. 

DRAIN LINE FROM UPPER DeCK IN CEILING CABIN 
356 TO BE RENEWED. 
SIZE: 4" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV STEEL WITH ONE 90 

AND ONE 30 DEGREE ELBOW. 
FLAN~;ES: 2- PCS. 8 BOLTS 5/8" PITCH DIA. 180 MM. 

SANITARY SEA WATER LINE OUTSIDE STSD ENTRANCE 
TO BEAUTY PARLOR TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 0-,5 M 
MATERIAL: HEAVY DUTY GALV. STEEL. 

SANITARY SEA WATEWR LINE IN CEILING OUTSIDE 
PORT FORWARD ENTRANCE TO DINING ROOM TO BE 
RENEWED. 
SIZE: 1 1/4" 
LENGTH: 2,5 M 
MATERIAL:HEAVY DUTY GALV. STEEL WITH 4 pes. 

PIPE JOINTS. 

PIPE JOINT ON SANITARY SEA WATER LINE OUTSIDE 
CABIN 421 TO BE RENEWED. 
SIZE: 1 1/..l" 

HOT AND COLD DOMESTIC FRESH WATER LINE IN 
BATH ROOM CABIN 441 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 4 M 
MATRIAL: HEAVY DUTY GALV. STEEL. 
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2009 509/03 

::010 509/04 

::011 509/03 

509/03 

:013 509/03 

::014 509/03 

_r :; '(e::' 509/03 

~o 16 509/01 

DRAIN LINE IN CEILING OUTSIDE CABIN 462 AND 
CABIN 464 TO BE RENEWED 
SIZE: 1 1/4" 
'_ENGTH: 3 M 
MATERIAL:HEAVY DUTY GALV. STEEL. 

DRAIN LINE FROM SWIMMING POOL VERANDA DECK 
IN CEILING CABIN 474 TO BE RENEWED. 
SIZE: 6" 
LENGTH: 3 M 
MATERIAL: HEAVY DUTY GALV. STEEL WITH ONE 90 

AND TWO 30 DEGREE ELBOWS. 
FLANGES: 2 pes. 8 BOLTS 3/4" PITCH DIA.280 MM. 

SANITARY SEA WATER LINE IN CEILING IN HOSPITAL 
OLD MEDICINE LOCKER TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND THREE PIPE JOINTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CA8IN A-l1S ON 8-DECK TO 8E RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1,5 M 
MATERIAL: HAVY DUTY GALV.STEEL WITH ONE VALVE 

AND TWO PIPE JOINTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN R-162 ON 8-DECK TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

.JOINTS. 

SANITARY SEA WATER LINE IN CEILING OUTSIDE 
CABIN R-115 ON B-DECK TO BE RENEWED. 
SIZE: 1" 
LENGTH: 1,5 1"1 

MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 
JOINTS. 

FIRE LINE WITH ONE BRANCH PIPE FOR FIRE HOSE 
CONNECTION IN FIRE LOCKER 8-13 TO BE RENEWED. 
SIZE: 3 1/2" 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS. 
FLANGES:2 PCS. 4 BOLTS 5/8" PITCH DIA.160 MM. 

DOMESTIC HOT WATER LINE IN CEILING PORT AFT 
SIDE IN CREW CAFETERIA TO BE RENEWED. 
SIZE: 2 1/2" 
LENGTH: 6 M 
MATERIAL: COPPER 
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2017 509/04 

2018 509/04 

2019 509/03 

( 

509/03 

( 

2021 506/01 

( 

. 2()22 50S/') 1 

DECK SCUPPER LINE IN CREW CAFETERIA DISH 
WASHING ROOM TO BE RENEWED. 
SIZE: 4" 
LENGTH: 2 1'1 
MATERIAL:HEAVY DUTY GALV.STEEL 

i 

FLANGES: 2 F'es. 8 BOL T9 5/8" F'ITCH OIA.180 MM. 

DECK SCUPPER LINE IN CREW CAFETERIA STBD AFT 
SIDE CLOSE TO SHIP SIDE TO BE RENEWED. 
SIZE: 4" 
LENGTH: 2,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL 
FLANGES: 2 PCS. 8 SOL TS 5/8" F'ITCH OIA.180 MM. 

DRAIN LINE IN CREW CAFETERIA STBD SIDE MIDT 
TO BE RENEWED. 
S I Z E: 2 1/2" 
LENGTH: 2,5 M 
MATERIAL: HEAVY DUTY GALV.STEEL 
FLANGES:2 PCS. 4 80LTS 5/8" PITCH OIA.180 MM. 

SANITARY SEA WATER LINE IN CeILING OUTSIDE 
CABIN OFF-ll ON OFFICER DECK TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

JOINTS. 

INSULATION WORK ON REFERIGERATION PIPING: 
INSULATION IN CEILING BETWEEN BEER AND WINE 
ROOM IN PROVISION CORRIDOR ON C-DECK TO BE 
RENEWED. 
SIZE: 1" - 2" 
LENGTH: 8 M 

INSULATION IN CEILING IN PROVISION CORRIDOR. 
ON D-DECK TO BE RENEWED. 
SIZE: 4" 
LENGTH: 4 M 

INSULATION IN CEILING IN PROVISION CORRIDOR 
ON D-DECK TO BE RENEWED. 
SIZE: 5" 
LENGTH: 1.3, 5 M 

INSULATION IN CEILING IN PROVISION CORRIDOR 
ON D-DECk TO BE RENEWED. 
SIZE: 1/2" - 1" - 2" 
LENGTH: 46 M . 

INSULATION ON CHILLWATER LINE IN PORT AFT 
ENGINE STORE ON C-DECK TO BE RENEWED. 
SIZE: 6" 
LENGTH: 19 M 
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2023 505/01 

2024 505/01 

2()25 505/01 

2026 505/01 
( 

505/01 

2028 505/02 

2029 505/02 

( 

2030 505/02 

2031 505/02 

INSULATION ON CHILLWATER LINE IN STBD AFT 
ENGINE STORE ON C-DECK TO 8R RENEWED. 
S-IZE: 6" 
LENGTH: 10 M 

INSULATION bN CHILLWATER LINE IN. CEILING 
B-DECK AFT ENTRANCE TO ENGINE ROOM 
(VASSFARET) TO BR RENEWED. 
SIZE: 3" 
LENGTH: 20 M 

INSULATION ON CHILLWATER LINE IN CEILING 
ENGINE CREW BATH ROOM THROUGH MEN'S TOILET/ 
BATH ROOM ON8-DECK TO BE RENEWED. 
SIZE: 8" 
LENGTH: 20 M 

INSULATION ON CHILLWATER LINES ABOVE REV~RSE 
OSMOSIS UNIT IN BOILER ROOM TO 8E RENEWED. 
SIZE: 10" 
LENGTH: 6 M 
SIZE: 6" 
LENGTH: 24 M 

INSULATION ON CHILLWATER LINE BEHIND FRESH 
WATER COOLERS PORT SIDE IN MAIN ENGINE ROOM 
TO BE RENEWED. 
SIZE: 6" 
LENGTH: 15 M 

FAN ROOM NO. 1 UPPER: 
BOTTOM PLATE ON AC UNIT l-C-2 TO BE RENEWED. 
TOP PLATE ON AC UNIT FOR OFFICER DeCK TO BE 
RENEWED. 

FAN ROOM NO.2: 
CANVAS,SUCTION AND PRESSURE SIDE ON AC UNIT 
2-C-l TO BE RENEWED. 
CANVAS,SUCTION SIDE ON AC UNIT 2-C-2 TO BE 
RENEWED. 
NEW AC DUCT TO BE FITTED BETWEEN AC BOOSTER 
FAN FOR CAPTAIN'S QUARTER AND PRESSURE SIDE 
OF AC UNIT 2-C-1 WITH TWO FLAPS. 
SIZE: 400 X 300 MM 
LENGTH: 5 M 

FAN ROOM NO. 3 UPPER: 
CANVAS,SUCTION SIDE FAN III E 3 TO 8E RENEWED. 

FAN ROOM NO. 3 LOWER: 
SIDE COVER ON AC UNIT 3-C-4 TO BE RENEWED. 
UPPER FIRE DAMPER ON AC UN!T 3-C-3 TO BE 
RENEWED. 
AC PIPE DOWN TO CABIN 138 TO BE RENEWED. 
SIZE: 16(> MM 
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:2031 ~ 505/02 

( 

( 
( 

2033 

2034 

505/02 

505/02 

505/02 

505/02 

~-

'-ENGTH~ 
AC PIPE DOWN TO CABIN 140 TO BE RENEWED. 
SIZE: 160 MM 
LENGTH: -
AC PIPE DOWN TO CABIN 142 TO BE RENEWED. 
SIZE: 160 MM 
LENGTH: 
AC PIPE DOWN TO CABIN 144 TO BE RENEWED. 
SIZE: 160 MM 
LENGTH: 
FIRE DAMPERS TO CABIN 138, 140, AND 142 TO BE 
INCREASED TO 160 MM. 

FAN ROOM NO.4: 
CANVAS AC UNIT 4-C-l TO BE RENEWED; 
CANVAS AC UNIT 4-C-2 TO BE RENEWED. 
CANVAS FOR FAN 4-E-2 TO BE RENEWEb. 
FAN HOUSE 4-£-2 TO BE RENEWED AND FAN TO BE 
REBALLANCED. 

FAN F:Om1 NO.5: 
AC UNIT 5-C-l TO BE COMPLETE RENEWED. 
ONE STATIC PRESSURE REGULATOE TO BE RENEWED. 
ONE HEATING COIL TO BE FITTED IN SERIES WITH 
EXISTING HEATING COIL. 
SIZE: 600 X 210 MM 
HEIGHT: 230 MM 

FAN F:OOM NO.6: 
CANVAS Ae UNIT 6-C-l TO BE RENEWED. INSULATION 
ON DUCT AC UNIT 6-C-l TO BE RENEWED. 
SIZE: 1100 X 400 MM 
LENGTH: 620 MM 

FAN ROOM NO.7: 
INSULATION ON AC UNIT 7-C-2 TO BE RENEWED. 
INSULATION ON INDIVENT WATER PIPES TO AC UNIT 
7-C-2 TO 8E RENEWED. 

FAN ROOM NO. 12: 
CANVAS AC UNIT 12-C-2 TO BE RENEWED. 

FAN ROOM NO.8: 
FAN HOUSE AND DUCTS Ae UNITS 8-C-\ AND 8-C-2 
TO 8E CLEANED FOR RUST AND PRIMED. 
END PLATES ON AC UNITS 8-C-l AND 8-C-2 TO BE 
INSULATED. 
SIZE: 1020 X 1110 MM 
SUCTION DUCT FROM CORRIDOR STBD AND PORT SIDE 
TO BE RENEWED. 
SIZE: 540 X 510 MM 
LENGTH: 1(>00 MM 
BULKHEAD UNDER AIR FILTERS STBD AND PORT srDE 
TO BE RENEWED. 
SIZE: 270 X 3730 MM 
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2037 

.2038 

2039 

2040 

( 
2041 

( 
,., r ::' 
-~-

2043 

2044 

21J45 

2048 

2049 

50~,!(J2 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

505/02 

FAN ROOM NO.9: 
CANVAS FAN 9-R-l TO BE RENEWED. 
DUCT FAN 9-8-1 TO BE RENEWED. 
SIZE: 570 X 500 MM 
LENGTH: 510 MM 

FAN ROOM NO. 11: 
CANVAS AC UNIT l1-C-2 TO BE RENEWED. 
COOLING COIL HOSPITAL AC TO BE RENEWED. 

FAN ROOM NO. 13: 
CANVAS AC UNIT 13-C-1 TO BE RENEWED. 

FAN ROOM NO. 20: 
AC UNIT FOR NEW SUN DECK TO BE COMPLETE 
RENEWED. 
SUCTION FILTER WITH HINGES FOR PRE-COOLER 
TO BE MANUFACTURED. 
SIZE: 800 X 1200 MM 

FAN ROOM NO. 15: 
FAN XV-E-l TO 8E REBALLANCED. 
FILTER RAIL AC UNIT XV-S-l TO 8E REPAIRED 

ONE AC SUPPLY PROMENADE DECK FORWARD SQUARE TO 
BE DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT srDE VERANDA DECK,IN WAY OF 
ENGINE CASING,TO 8E DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK FORWARD 
SQUARE,LOCATED IN CA8IN 214, TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY STaD SIDE UPPER DECK FORWARD 
SQUARE,LOCATED IN CABIN 221, TO BE DISMANTLED 
AND CLEANED. 

ONE AC SUPPLY STBD SIDE UPPER DECK MIDT SQUARE, 
LOCATED IN CABIN 233, TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK MIDT SQUARE, 
LOCATED IN CABIN 226,TO BE DISMANTELED AND 
CLEANED. 

FIVE AC SUPPLIES IN PURSER OFFICE TO 8E 
DISMANTELED AND CLEANED. 

ONE AC SUPPLY PORT SIDE UPPER DECK AFT SQUARE, 
LOCATED IN CRUISE DIRECTOR'S OFFICE,TO BE 
DISMANTELED AND CLEANED. 
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2050 505/02 

2(>51 505/02 

2052 505/02 

2053 505/02 

2054 505/02 

( 
::055 505/02 

( 

505/02 

. 2057 505/02 

2(>58 505/02 

505/02 

2060 505/02 

( 
2()61 505/02 

2062 505/09 

ONE AC SU~PLY STBD SIDE UPPER DECK AFT SQUARE, 
LOCATED IN FIRE LOCKER,TO BE DISMANTELED AN 
CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN DECK FORWARD 
SQUARE,LOCATED IN CABIN 314,TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY STBD SIDE MAIN DECK FORWARD 
SQUARE,LOCATED IN CABIN 321, TO BE DISMANTELED 
AND CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN DECK MIDT SQUARE, 
LOCATED IN CABIN 330,TO BE DISMANTELEDAND 
CLEANED. 

ONE AC SUPPLY STBD SIDE MAIN DECK MIDT SQUARE, 
LOCATED IN CABIN 339,TO BE OISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE MAIN DECK AFT SQUARE, 
LOCATED IN ENTRANCE TO WINE STORE,TO BE 
DISMANTELED AND CLEANED. 

ONE AC SUPPLY STBD srDE MAIN OECK AFT SQUARE, 
LOCATED IN CABIN 348,TO BE DISMANTELED AND 
CLEANED . 

ONE AC SUPPLY PORT SIDE A-DECK FORWARD SQUARE, 
LOCATED IN CABIN 418,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STED SIDE A-DECK FORWARD SQUARE, 
LOCATED IN CABIN 409,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY PORT SIDE A-DECK MIDT SQUARE, 
LOCATED IN CABIN 438,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STED SIDE A-DECK NIDT SQUARE, 
LOCATED IN CABIN 429,TO BE DISMANTELED AND 
CLEANED. 

ONE AC SUPPLY STBD SIDE A-DECK AFT SQUARE, 
IN WAY OF ELEVATOR,TO BE DISMANTELED AND 
CLEANED. 

4 PCS. X 25 MM INOIVENT WATER SONE VALVES TO 
BE OVERHAULED. 
LOCATED IN CEILING IN CORRIDOR CLOSE TO 
CABIN 299. 
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2t)63 505/€)9 

:2064 505/02 

2065 509/03 

( 

507/02 

2067 509/03 

2068 507 /(>~.'2 

507/02 

507/02 

::071 507/02 

4 PCS. X 25MM INDIVENT WATER SONE VALVES TO 
8E OVERHAULED. 
LOCATED PORT SIDe IN CRUISE DIREKTOR'S STORE 
ROOM ON UPPER DECK. 

INCREASE EXHAUST DUCT SIZE BETWEEN LADIES AND 
GENTS TOILETS AND EXHAUST FAN~ST8D AFT Sloe 
ON VERANDA DECK. 
SIZE: 20(> MM 
LENGTH: 12 M 

SEA WATER 
B-DECK: ,., 

X 75 MM .... 
1 X 75 Mr'1 ,-, x 75 MM .,;;. 

2 X 75 MM 
2 X 75 MM 
M-DECl<: 

SANITARY SONE VALVES TO BE OVERHAULED 

GLOBE VALVES IN FIRE LOCKER B-13 
GLOBE VALVE IN FIRE LOCKER 8-16 
GLOBE VALVES IN FIRE LOCKER B-17 
GLOBE VALVES IN FIRE LOCKER 8-18 
GLOBE VALVES IN FIRE LOCKER 8-19 

3 X 75 GATE VALVES IN FIRE LOCKER M-15 

BRANCH PIPE IN FIRE LOCKER 8-3 TO 8E RENEWED. 
SIZE: 1 1/4" 
LENGTH: 30(l MM 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND TWO PIPE JOINTS. 

ONE 1 1/4" BRONZE GLOBE ')ALVE ON SEA WATER 
SANITARY LINE IN CEILING OUTSIDE CABIN MA-10 ON 
B-DECK TO BE RENEWED. 

FIRE LINE IN FIRE LOCKER V-Il TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 3 M 
MATERIAL:HEAVV DUTY GALV.STEEL WITH THREE PIPE 

JOINTS. 

ONE BRANCH PIPE IN FIRE LOCKER C-l TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: .1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS AND TWO PIPE JOINTS. 

ONE BRANCH PIPE IN FIRE LOCKER C-l TO BE RENEWED. 
SIZE: 1" 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOW~ AND ONE PIPE JOINT. 

FIRE LINE IN FIRE LOCKER V-10 TO 8E RENEWED. 
SIZE: 1" 
LENGTH: 2 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

.JOINTS. 
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2072 507/02 

2073 507/02 

2074 507/02 

2075 507/02 

2076 5<)7/02 

(, 

( 
2«1 507/02 

2078 507/0::; 

5(>8/02 

2080 508/02 

REDUCER IN FIRE LOCKER A-9 TO BE RENEWED. 
SIZE: 2" - 1 1/4/1 
LENGTH: 0,5 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO PIPE 

JOINTS. 

BRANCH PIPE IN FIRE LOCKER M-9TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 100 MM 
MATERIAL:HEAVY DUTY GALV.STEEL. 

ONE 1 1/4" BRONZE GLOBE VALVE IN FIRE LOCkER 
A-9 TO BE RENEWED. 

ONE 1 1/4" HEAVY DUTY GALV. STEEL PIPE ,JOINT IN 
FIRE LOCKER P-4 TO BE RENEWED. 

BRANCH PIPE IN FIRE LOCKER BRIDGE-2 TO BE 
RENE\.>JED. 
SIZE: 1 1/4" 
LENGTH: 100 MM 
MATERIAL:HEAVY DUTY GALV.STEEL WITH TWO 90 

DEGREE ELBOWS. 

BRANCH PIPE IN FIRE LOCKER BRIDGE-3 TO BE 
RENEWED. 
SIZE: 1 1/4/1 
LENGTH: 300 MM 
MATERIAL:HEAVY DUTY GALV.STEEL. 

SANITARY WATER LINE TO CABIN 265 TO BE RENEWED. 
SIZE: 1 1/4" 
LENGTH: 1 M 
MATERIAL:HEAVY DUTY GALV.STEEL WITH ONE 90 

DEGREE ELBOW AND THREE PIPE JOINTS. 

POT WASH AREA: 
GREASE TRAP TO BE REMOVED. 
BENCH WITH FOOD WASTE DISPOSER TO BE MOVED TO 
WHERE GREASE TRAP STOOD. 
NEW SINk TO BE MANUFACTURED AND INSTALLED WHERE 
FOOD WASTE DISPOSER WHERE INSTALLED. SAME TYPE 
AS EXISTING SINK. 
l.J lOTH: 900 MM DEPTH: 550 MM 
FOUR LEGS: 30 X 30 X 900 MM 
MATERIAL: STAINLESS STEEL. 

BREAD STORE: 

HIGHT: 510 MM 

SIDES AND BACK OF CUP80ARD FOR STORING BREAD 
TO BE COVERED WITH STAINLESS STEEL SHEET METAL. 
6 pes. SHELVES TO BE FITTED. 
PLATE THICKNESS: 1,3 MM 
SIZE SIDES 2 PCS. 670 X 1740 MM 
SIZE BACK 1 PCS.2610 X 1740 MM 
SIZE SHELVES 4 PCS. 600 X 890 MM 
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2081 508;'02 

2082 508.102 

506/04 

506/01 

2085 505/02 

( 

:086 505/(16 

::086 f3 5(lS/02 

2 pes. 600 x 700 MM 

BAIN MARIE IN GALLEY: 
COVER, DIVIDED IN FOUR PIECES, TO BE 
MANUFACTURED FOR TWO BAIN MARIES. 
HOLES FOR TRAYES TO BE MAOE ACCORDING TO CHEF'S 
DRAWING. 
BOTTOM PLATE FORWARD BAIN MARIE TO BE RENEWED. 
SIZE COVERS: 8 pes. 630 x 950 MM 
MATERIAL:STAINLESS STEEL THICKNESS: 2 MM 
SIZE BOTTOM PLATE: 860 X 1620 MM 
MATERIAL:STAINLESS STEEL THICKNESS: 2 MM 

STAINLESS STEEL SHEET METAL ON COUNTERS IN 
GALLEY, COLD KITCHEN, PASTRY SHOP AND BUTCHER 
SHOP TO BE WELDED. 
WEDING SEAMS TO BE GRINDED AND POLISHED. 

WHERE HOLE IN DOOR TO REFRIGERATOR NO. 24 IN 
PASTRY SHOP IS, STAINLESS STEEL PLATE TO BE 
\.AJELDED IN. 
THICVNESS: 1 MM 

REFRIGERATION PLANT: 
SYSTEM TO BE EMPTIED FOR REFRIGERANT. 
3 PCS. VALVES TO BE RENEWED ON OUTLET LINE FROM 
RECEIVER NO.1. NEW VALVES TO BE WELDED IN ON 
STEEL PIPE, 00 34,3 MM. ONE SIGHT GLAS TO 8E 
RENEWED, 00 12 MM. SIGHT GLAS ON RECEIVER TO BE 
CLEANED. 
3 PCS. VALVES TO BE RENEWED ON OUTLET LINE FROM 
RECEIVER NO.2. NEW VALVES TO BE WELDED IN ON 
STEEL PIPE, 00 43,2 MM. ONE SIGHT GLAS TO BE 
RENEWED, 00 12 MM. SIGHT GLAS ON RECEIVER TO 8E 
CLEANED. 
4 PCS. SUCTION VALVES ON COMPRESSORS TO BE 
OVERHAULED AND GLAND PACKING TO BE RENEWED. 
SYSTEM TO BE EVACUATED FOR AIR AND MOISTER. 
FREEZING AND COOLING CONTAINERS TO BE AVAILABLE 
CLOSE TO THE SHIP IN DRY DOCK. 

IN GALLEY: 
FIT IN NEW BOOSTER SUCTION FAN IN EXHAUST DUCT 
FROM SCULLERY AND OICH WASHING MACHINE AFT PART 
OF GALLEY. 
CAPACITY: 3000 M3 440 V 60 HZ 
BOOSTER OWNER SUPPLY 

2 PCS DAMPERS TO 8E INSTALLED IN AC 
01 FFUSORS IN CA8. 1 (>.3 
Ot';NEF: SUPPL Y 

AC DUCTS IN CEILING LIDO CAFE TO BE 8LINDED 
OFF. 2 pes INSULATED DUCTS, 300 X 500MM X 5MTRS 
TO BE LED INTO STAIRCASE 80TH SIDES. 
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:Z087 

2088 

2089 

2090 

2(>91 

( 
:Z092 

( 
( 

2093 

<. 
2094 

505/09 

505/09 

506/01 

505/09 

506/04 

5<)5/09 

505/09 

505/09 

2 PCS FIREDAMPERS TO BE FITTED. 
DAMPERS bWNER SUPPLY. 

CH I LLEDvJATER F'I F'ES, 2 PCS 4/1 X 4MTRS, UNDER 
FORWARD ESCALATOR TO BE INSULATED. 

SUCTION PIPE FOR MINISTALS, GOING THROUGH 
AIR INTAKE BEHIND FANROOM #3 UPPER TO 
BE INSULATED. 4" X 2.5I"HRS. 

COPPER PIPE 1/4" X O.5MTR, BALANCING 
PIPE BETWEEN SUCTIONPIPE AND EXPANSION 
VALVE PROVISION ROOM #7 TO 8E RENEWED. 

ABT. 20MTRS X 5/8/1 S.W. PIPE FOR A.C. 
IN WINE STORE TO BE RENEWED. PIPE CU/NI. 

S.W. PIPE IN GALLEY COMPR. ROOM TO BE 
RENEWED. P IF'E 1 -1 12" Xl. 5MTF: CU / I\J I • 

FOLLOWING CHILLED WATER VALVES 0;::::::: ._ 

IN FANROOM #20 TO BE OVERHAULED: 
~:; PCS GATE VAL'vES, 4" 
2 PCS GATE VALVES, ·~t. 

"-" . 
FOLLOWING INDIVENT WATER VALVES TO BE 
OVERHAULED: 
OUTSIDE CABIN 125: 
1 PC GATE \)ALVE, 2" 

IN CREW STEWARD'S LOCKER B-DECK FRWD PORT: 
4 F'CS GATE ')AL VES , 2" 

OUTSIDE PANTRY MAIN AFT STARBOARD SIDE: 
2 PCS GATE VALVES, 2" 

IN PANTRY AREA UPPER AFT: 
4 pes GATE VALVES, 2" 

ON. MANIFOLD IN BOILER ROOM: 
2 F'es GATE VAL\iES, \~" 

:2 PCS GATE \)ALVES, 5" 

FOLLOWING STEAM VALVES FOR A.C. TO 8E 
OVERHAULED~ 

IN 80ILER ROOM: 
1 F'e GLOBE VALVE (MAIN VALVE), :.:: i/2." 
1 PC GLOBE VALVE (FOR SUN DECI<), 5" 

IN FAN ROOM #2\): 
2 F'es GLOBE VALVES, 1 1/2" 
1 PC GLOBE VALVE, 2" 
1 PC GLOBE \)AL\)E, :3" 
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2095 506/09 

2096 505/09 

2097 505/09 

2098 505/09 

( 

505/06-

( 

2100 505/02 

2101 505/02 

505/09 

( 
:10.3 505/02 

::104 505/02 

MAIN S.W~ VALVE FOR GALLEYREFR. COMPR. 
TO BE OVERHAULED. 2" GATE ~,1AL~)E, LOCATED 
IN FJRE LOCKER A-9 (STB MIDTH SHI~). 

FILTERS -AND VA~VES TO BE INSTALLED IN 
INDIVENT WATER PIPES FOR ZONE 1 AND 2: 
2 PCS GATE 1,,1ALVES, 3" 
2 PCS FIL TEF:S 
OWNERS SUF'PL Y . 

STEAM REGULATING VALVE FOR INDIVENT WATER 
HEATERS TO BE RENEWED, TYPE HONEYWELL 
85638, ::. " . 
OWNERS SUPPLY. 

INDIVENT WATER PIPES TO BE LED INTO 
CABIN NEW "B", PNEUMATIC THERMOSTAT 
TO BE FITTED: 
2 PCS ABT 2MTRS COPPER PIPES 
1 PC THERMOSTAT (OWNERS SUPPLY). 

TWO PCS DUCTS FROM FANROOM #3 LOWER, DOWN 
TO CABIN 144 TO BE BLANKED OFF. 
1 DUCT SIZE ABT 200 X 1000MM 
1 DUCT SIZE AST 200 X 500MM 

FIRE DAMPER (FLAP r SHAFT, HANDLE) TO BE 
RENEWED IN EXHAUST OUTLET FROM PROVISION 
COMPR. ROOM. 
LOCATION: PORT SIDE PROM. DECK. 
SIZE: A8T 1000 X 300MM. 

FIRE DAMPER (FLAP, SHAFT, HANDLE) TO BE 
RENEWED IN EXHAUST OUTLET FROM C02 ROOM 
C-DECK. 
LOCATION: STB SIDE PROM~ DECK. 
SIZE: A8T. 1000 X 300MM. 

INSPECTION HATCHES FOR ACCESS TO DRAINVALVES 
INDIVENT WATER SYSTEM TO BE MADE IN FOLLOWING 
LOCATIONS: BATHROOM CABIN 149, PORT SIDE FORWARD 
DINING ROOM, STS SIDe FORWARD DINING ROOM. 
SIZE: ABT 200 X 200MM 

FOLLOWING AIR INTAKES TO 8E CLEANED/RUST CHIPPED 
AND PRIMED/PAINTED: 
FOR FANROOM #8, UPPER AFT. 
FOR FANROOM #10, 12, 14, AFT OF RADIO STATION. 
FOR FANROOM #3 UPPER SUN DECK. 

GRATiNGS FOR AIR INTAKE FANRQOM #3 UPPER TO 
BE RENEWED, GALVANIZED STEEL, 2 MESH X 2MM WIRE. 
SIZES: 4 PCS 900 X 1000MM 

1 PC 400 X 1000MM 
1 PC 400 X 900MM 
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~!05 

2106 

2107 

2108 

( 

- -.'1(" 0 

( 
211 (> 

2111 

~( ~, -l-

2113 

( 

2114 

2115 

2116 

505/06 

505/02 

506/01 

505/09 

509/04 

509/04 

509/03 

509/03 

509/03 

509/0::: 

509/0:::; 

509/03 

1 PC 840 X 1140MM 

EXHAuST FAN FOR SUNDECK, EL.MOTOR AND 
FAN TO BE OVERHAULED, ALL BEARING TO 
BE RENEWED. OWNERS SUPPLY. 

HOUSING FOR FAN #3C6 TO BE REPAIRED, 
APPROX. 1 SQUAREMTR X O,5MM GALVANIZED STEEL 
SHEET TO BE RENEWED. 

MAIN S.W. VALVE FOR PROVISION COMPR. TO BE 
O\jERHAULED. 
SIZE: 8" GATEVALVE 
LOCATION: AFT TUNNEL NEXT TO FIRE PUMP. 

FOLLOWING S. W. VALVES IN BOILER ROOM TO BE 
OVERHAULED .: 
~ pcs 8/1 GATEVALVES AFT OF STAL #1 .... 
1 PC . ...,JJ 

.;;. GATEVAL'v'E FOR BEATY PARLOR COMPR. 
1 F'C <:" ,.; GATEVALVE FOR MINISTAL. 

DRAINPIPE IN DECK HEAD IN GARDEN LOUNGE TO 
BE F:ENEv.JED: 
SIZE: 4/1 X APPRO X • 80MTRS GAL \/AN I ZED HEAVY DUTY. 

DRAINPIPE IN DECKHEAD CABIN 214 TO RENEWED: 
SIZE: 3 1/2" X APPROX. 10MTRS GALVANIZED 

HEAVY DUTY. 
4 PCS 90 DEG. ELBOWS, 4 PCS 6" FLANGES. 

SANITARY S.W. PIPE IN DECKHEAD CABIN 237 TO 
BE RENEWED: 
5 I ZE: 1 1/4" X APPROX .. 6MTRS HEAVY DUTY GAL V . 

5 PCS 90 DEG. ELBOWS, 2 PCS PIPE 
JOINTS, 1 PC SHUT OFF VALVE, 1 PC 
REDUCING VALVE. 

SANITARY S.W. PIPE IN DECKHEAD CABIN R4 6 TO 
BE RENEWED: 
SIZE: 11/4" X O.5MTR HEA\.JY DUTY GAL~)ANIZED. 

SANITARY S.W. PIPE IN DECkHEAD CABIN R35 TO 
BE RENE\.&JED: 
SIZE: 1 1/4" X O.5MTR HEAVY DUTY GALVANIZED. 

SANITARY S.W. PIPE IN OECKHEAD CABIN R160 TO 
BE RENE\.&JED: 
SIZE: 11/4" Xl MTR HEAVY DUTY GAL~)ANIZED. 

SANITARY S.W. PIPE IN DECK HEAD CABIN 247 TO 
BE RENEI,AjED: 
SIZE: 1 1/4" X 1.5MTR HEAVY DUTY C3ALVANI ZED. 

3 pes 90 DEG ELBOWS, 2 PCS PIPE JOINTS. 

SANITARY S.W. PIPE IN CABIN 223 TO BE 
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:: 117 

2118 

21.19 

( 
2120 

( 
( 

2121 

/ 

509 1 ():.:; 

509/02 

509/02 

512/01 

508/04 

.f 

RENEWED: 
SIZE: 1 1/4" X 3MTRS HEAVY DUTY GALVANIZED. 

2 pes 90 DEG ELBOWS, 1 PC TEE, 3 pes 
PIF'E ,JOINTS. 

SANITARY S.W. PIPE IN CA8IN 115 TO BE 
RENEWED: 
SIZE: 11/4" :x: O.25MTR HEAVY DUTY GAL~,JANIZED. 

STEAM PIPES TO DRYERS IN LAUNDRY TO BE 
RENEWED: 
SIZE: 11/4" X APPROX. 10MTRS HIGH PRESS. 

COPPER PIPE. 
4 PCS FLANGES, 4 PCS 90 DEG. ELBOWS. 

STEAM PIPE IN DINING ROOM PORT SIDE AFT 
TO BE RENEWED: 
SIZE: 1" X APPRO X • 3MTRS HIGH PRESS. COf:'PER 

PIPE. 2 PCS FLANGES. 

OVERFLOW PIPE FROM PORT BOILER TANK TO 
BE RENEWED: 
SIZE: 3 1/2" X 4MTRS HEAVY DUTY GAU,JANlZED. 

4 PCS FLANGES, 5 PCS 90 DEG ELBOWS. 
LOCATION: IN DARK ROOM C-DECK. 

BOOSTERTANKS FOR ALL DISHWASHINGMACHINES 
TO BE DESCALED(TOTAL OF 14) 

--.', ," '., 

.-:-~~ .: '~.;.' •• L 
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EXHIBIT B 

All Owned Furnished Equipment is set forth in the 

specifications found in Exhibit A. 
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NORTHWEST MARINE IRON WORKS 

November 10, 1987 

Cunard Line Limited 
555 Fif th Avenue 
New York, New York 10017 

Attention: Mr. K. Norvik - Vice President 
Technical Operations/NAC 

Subject: M/V "SAGAFJORD" 

Dear Mr. Norvik, 

,\I .. 'dU."G p,O, BO\ 3109 
.... OORfSS: PORTL,A,SD. OR 97208 

5555 N, (HAr-;NEL AvE, BLDG, 
PORTLAND, OREGON 9i217 

PHONE: (5031 ::85-7557 

TWX: 910-404-610i NORMARINE PTL 

Attached herewith is a revised summary of costs and itemized price 
breakdown. 

Thank you. 

Very truly yours, 

Nicholas G. Calley 
Director of Sales 

AD/np 

Enclosure 
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1) 

NOTE: 

2) 

M/V SAGAF JORD 

. JOB 3224 

SUMMARY OF COSTS 

11/10/87 

ORIGINAL QUOTED PRICE: 

The following Unit Prices are not included in 
the Revised Price below: 

ITEM COST 

0003 $ 95.00 
0031 Owners 
1148 Owners 
1149 Owners 
1179 $1,049.00 

2124 $3,429.00 

CANCELLATIONS: 

ITEM 

0019 (Delete (7) Tanks) 

0021 

0025 (~~as not in total) 

1055 

1075 

(1) 

- '~ 

$2,580,000.00 . 

Each 

per four men 
per shift 
straight time 
per each closure 
arrangement 

COST 

$ 17,709.00 

$ 9,234.00 

Unit Price 

$ 19,228.00 

$ 25,577 • 00 
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2) CANCELLATIONS: 

ITEM 

1076 

1090 

1091 

1139 

1151 

1177 

1182 

1188 

2028 

2029 

2030 

2031 

2032 

2033 

2034 

KJv SAGAF JORD 

JOB 3224 

SUHHARYOF COSTS 

11/10/87 

(continued) 

(2 ) 

COST 

$ 67,393.00 

$ 10,858.00 

$ 17,610.00 

$ 33,848.00 

$ 17,538.00 

$ 15,073.00 

$ 46,836.00 

$ 4,773.00 

$ 1,368.00 

$ 9,592.00 

$ 2~534.00 

$ 18,802.00 

$ 26,444.00 

$ 11,122.00 

$ 11,950.00 
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2) CANCELLATIONS: 

ITEM 

2035 

2036 

2037 

2038 

2039 

2040 

2041 

2042 

2043 

2044 

2045 

2046 

2047 

2048 

2049 

M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

(continued) 

(3) 

i· 

COST 

$ 2,845.00 

$ 16,345.00 

$ 6,353.00 

$ 5,651.00 

$ 2,147.00 

$ 19,474.00 

$ 4,603.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 11,238.00 

$ 2,248.00 
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K/V SAGAF Joan 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

2) CANCELLATIONS: (continued) 

ITEM COST 

2050 $ 2,248.00 

2051 $ 2,248.00 

2052 $ 2,248.00 

2053 $ 2,248.00 

2054 $ 2,248.00 

2055 $ 2,248.00 

2056 $ 2,248.00 

2057 $ 2,248.00 

2058 $ 2,248.00 

2059 $ 2,248.00 

2060 $ 2,248.00 

2061 $ 2.248.00 

2079 $ 6,168.00 

2080 $ 3,805.00 

2081 $ 8,794.00 

(4) 
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2) 

M/V SAGAFJORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

CANCELLATIONS: (continued) 

ITEM 

2082 

2083 

2084 

2085 

2103 (Was not in total) 

2106 

2109 

SUBTOTAL •.•••.••••.•.•••• 

0018 Wood Decking 

TOTAL CANCELLATIONS •••••• 

(5) 

COST 

$ 7,795.00 

$ 1,068.00 

$ 6,858.00 

$ 7,866.00 

Unit Price 

$ 1,476.00 

$ 70,238.00 

$592,925.00 

$203,000.00 

095,925.00) 
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M/V SAGAF JORD 

JOB 3224 

SIDiHARY OF COSTS 

11/10/87 

3) ADDITIONAL ITEMS: 

ITEM 

0032 

0033 

0034 

1050 

1051 

1193 

1194 

1195 

1196 

1197 

1198 

1199 

DESCRIPTION 

Veranda Deck Pillars (2) 

Life Boat Winches (1-12) 
(Remove and reinstall additional 
~oats and falls to accomplish this 
work) . 

:~o. 1 Ballast Tank Studs 

Exhaust Gas Boile~ for Stbd. Main 
Engine (Initial Hydrostatic Test) 

Exhaust Gas Boiler for Port Main 
Engine (Initial Hydrostatic Test) 

Sea Water Line to Main Engine L.O. 
Coolers 

Air Conditioning Indivent Pump Valves 

liT" Piece Sea i-later to Aux. Engines 

Sea Water Line to Main Engine Piston 
Coolers 

Sea Water By-pass to Fresh Water Coolers 

Main Steam Exhaust Line 

Main Steam Line to F.O. Heaters 

(6) 

COST 

$ 803.00 

$ 18,774.00 

$ 970.00 

$ 1,579.00 

$ 1,579.00 

$ 12,430.00 

$ 2,917.00 

$ 2,109.00 

$ 2,811.00 

$ 3,583.00 

$ 4,513.00 

$ 2,877 .00 

NWMAR121216 



3) 

4) 

5) 

6) 

7) 

M/V SAGAF JORD 

JOB 3224 

SUMMARY OF COSTS 

11/10/87 

ADDITIONAL ITEMS: (continued) 

I'l"XM 

1200 

1201 

2122 

2123 

1) 

2) 

0026 

DESCRIPTION 

Oily Water Separator 

Extra Fan to Auxiliary Room 

Damper to Purifier Outlet 

Damper from Fan Room 15 

Containers (4) 

Plywood, Burlap, Nails & Freight 

Additional to Original 

Blast & Paint Forward House 
(Contractor furnished paint) 

a) Front of house at Veranda Deck 

b) Front of House from Prom. Deck 
to Top of Sun Deck Break 

Polish Propellers 

TOTAL REVISED PRICE ••••.•••••••••.••• 

(7) 

COST 

$ 30,519.00 

TO BE NEGOTIATED 

$ 1 ,571.00 

$ 1,571.00 

$ 4,660.00 

$ 5,985.00 

$ 9,190.00 

$ 10,693.00 

$ 23,652.00 

$ 7,512.00 

$1,934,373.00 
============= 
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NORTHWEST MARINE IRON WORKS 

September I, 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York, NY 10017 

Attention: Mr. Kjell Norvik 
Vice President, 
Technical Operations/NAC 

Reference: C/V "SAGAFJORD" 

Dear Mr. Norvik: 

MAILING P.O. BOX 3109 
ADDRESS. PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557· 

TWX: 910-464-6107 NORMARINE PTL 

Fax 212-949-0915 

In reference to our recent telephone conversation, we are 
pleased to offer the following straight time prices for drydocking 
and general services 2.2 of your general terms and conditions as 
listed in your specifications of general repairs for C/V 
"SAGAFJORD" December 1987. 

1.1 Delivery and Redelivery $12,150.00 

1.8 Drydocking one (1) lift day and six (6) lay days 48,900.00 

2.2 a. 

b. 

c. 

d. 

e. 

j . 

g. 

h. 

i. 

j . 

Cooling Water 

Compressed Air 

Shore Power 

Garbage 

Toilet Facility 

Telephones 

Fresh Water 

Bilge Pumps 

Electric Motor Heaters 

Key Personnel List 

2,359.00 

2,359.00 

12,359.00 

1,247.00 

No Charge 

999.00 

. 2,359.00 

4,044.00 

3,594.00 

No Charge 

Continued on Page 2 ... 
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September 1, 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York, NY 10017 

RE: C/V "SAGAFJORD" 

Page 2 of 2 

k. Deck Protection 

l. Smoke Stack Cover 

m. Crane Service 

n. Utilities (Air, Water, 

o. Fire Line 

p. Fire Watch 

q. Support Labor 

r. Sewage 

9,175.00 

1,082.00 

31,420.00 

Gas) 1,550.00 

2,359.00 

10,485.00 

20,970.00 

3,146.00 

We wish to thank you and look forward towards your visit to 
our offices. 

Very truly yours, 

~~~ 
Director of Sales 

NGC/ba 
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;l:~ NORTHWEST MARINE IRON WORKS l.:,..,.~~ 
:#.- .-

_ ~~~ ~: -~~-:-:::-~7.-=- ---.;:..:...-

September 28, 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York, New York 10017 

Attention: Mr. K. Norvik - Vice President, 
Technical Operations/NAC 

Reference: M/V "SAGAFJORD" 

Dear Mr. Norvik: 

MAllIW; P.o. BOX 3109 
ADDRESS: PORTLAND. OR 97206 

5555 N. CHANNEL AVE .. BLDG. 2 
PORTLAND. OREGON 97217 

PHO,\'E: (503) 285·7557 

TWX: 910·464·6107 NORMARINE PH 

Attached herewith revised summary of costs and itemized breakdown 
in accordance with our telephone conversations. 

Thank you. 

Very truly yours, 

Nicholas G. Calley 
Director of Sales 

NGC/np 

Enclosure 

NWMAR 121220 



NORTHWEST MARINE IRON WORKS 

K/v "SAFAF.JORD" 

SUMMARY OF COSTS 
z:=========_===== 

TOTAL AGREED PRICES: 

MAW':" P.O. BOX 310" 
ADDRESS: PORTLA~O. OR 9720E 

5555 t-:. CHA<"EL AVE.. BLDG. 2 
PORTLAt-:O. OReGO" 9"21" 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NOR!\1ARI"l PH 

$2,580,000.00 

The following unit prices are not included inthe above agreed price. 

UNIT PRICE ITEMS 

0003 
0025 

0031 
1148 
1149 
1179 

2103 

Propeller (Clean and Polish) 

ADDITIONAL WORK: 

A. $30.00 Straight Time Hour 
B. $18.00 Premium Time Hour 
C. Material & Subcontractors - Cost + 10% 
D. Port of Portland Cost + 10% 

PAYMENT TERMS: 90% On completion of work. 

$ 
$ 
$ 

AMOUNT 

95.00 
4.40 

20.00 
OWNERS 
OWNERS 
OWNERS 

$1,049.00 

$ 4.25 

$7,512.00 

10% Balance on Completion of Negotiations. 

Nicholas G. Calley 
Director of Sales 

Each 
Per Pound 
Per Sq. Ft. 

Per Four (4) 
men per shift 
straight time. 
Per Sq. Ft. 
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K/V SAF AF JORD 

ITEM OOLLARS 
---------------------------------------------------------------------------

0001 

0002 

0003 (Unit Price - Per Anode) 

0004 

0005 

0006 

0007 Four (4) sets davits - including 100 
1bs. steel renelr.'a1 per davit arm. 

0008 

0009 

0010 

0011 

0012 

0013 Using Option 2 - 45 Owner furnished 
windows. 

0014 

0015 

0016 

0017 

0018 

0019 

0020 

,-" 
215 Sq. Meters using~~i~st quality Asian 
Teak. Assume lo~dg4ing & subsistence for 
twenty-two (~'fworkers will be provided 
by v~ 

(1) 

$ 10,105.00 

$ 51,408.00 

$ 95.00 

$ 4,323.00 

$ 30,712.00 

NO CHARGE 

$ 33,027.00 

$ 3,509.00 

$ 3,564.00 

$ 6,317.00 

$ 4,795.00 

$ 4,524.00 

$164,266.00 

$ 10,817.00 

$ 3,184.00 

$ 1,643.00 

$ 11,931. 00 

$203,000.00 

~-a=t<rr7 • 00 

$ . 5,251.00 

'(/IA. c:.--

NWMAR 121222 



, KjV SAF AF JORD 

ITEM DOLLARS 
---------------------------------------------------------------------------

0021 -$ 9.Z34.()() c..-,; 
0022 $ 2,537.00 

0023 $ 2,638.00 

0024 $ 2,362.00 

0025 Price per pound/20.00 per Sq. Ft. d---404{)- c:...,....-

0026 Windows, Lido Cafe - Contractor $ 42,179.00 
furnished windows and doors. 

0027 $ 16,572.00 

002e $ 24,954.00 

0029 $ 1,192.00 

0030 $ 26,648.00 

1001 $ 602.00 

1002 $ 201. 00 

1003 $ 1,607.00 

1004 S 1,607.00 

1005 $ 602.00 

1006 $ - 1,237.00 

1007 $ 824.00 

1008 $ 550.00 

1009 $ 550.00 

1010 $ 275.00 

1011 $ 275.00 

1012 $ 3,012.00 

(2) 
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K/v SAFAFJORD 

ITEM DOLLARS 

1013 $ 266.00 

1014 $ 9,640.00 

1015 $ 1,955.00 

1016 $ 1,205.00 

1017 $ 167.00 

1018 $ 200.00 

1019 $ 502.00 

1020 $ 602.00 

1021 $ 502.00 

1022 $ 803.00 

1023 $ 602.00 

1024 $ 602.00 

1025 $ 1,606.00 

1026 $ 2,210.00 

1027 $ 803.00 

1028 $ 2,210.00 

1029 $ 1,205.00 

1030 $ 602.00 

1031 $ 602.00 

1032 $ 602.00 

1033 $ 301.00 

1034 $ 1,205.00 

(3) 
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H/v SAF AF JORD 

ITEM DOLLARS 

1035 $ 602.00 

1036 $ 167.00 

1037 $ 602.00 

1038 $ 703.00 

1039 $ 803.00 

1040 $ 602.00 

1041 $ 502.00 

1042 $ 803.00 

1043 $ 803.00 

1044 $ 602.00 

10q5 $ 412.00 

1046 $ 275.00 

1047 $ 275.00 

1048 $ 275.00 

1049 $ 332.00 

1050 $ 11,525.00 

1051 $ 12,135.00 

1052 $ 12,942.00 

1053 $ 18,620.00 

1054 $ 12,645.00 

1055 .~ 19, 228. 00"7"'-V' 

1056 $ 3,854.00 

(4) 
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K/V SAF AF JORD 

" 
ITEM DOLLARS 

1057 $ 3,972.00 

1058 $ 14,569.00 

1059 $ 4,371.00 

1060 $ 3,735.00 

1061 $ 8,009.00 

1062 $ 28,796.00 

1063 $ 3,339.00 

1064 $ 7,200.00 

1065 $ 3,118.00 

1066 $ 5,608.00 

1067 $ 2,527.00 

1068 $ 9,618.00 

1069 $ 1,401.00 

1070 $ 3,419.00 

1071 $ 1,951.00 

1072 $ 6,387.00 
0 

1073 $ 14,941. 00 

1074 $ 16,017.00 

1075 "'$ 25,577.,00 c:..., 

1076 "'$""""67,393.66 C-

1077 $ 3,110.00 

1078 $ 7,415.00 

(5) 
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K/V SAFAF.JORD 

ITEM DOLLARS 

1079 $ 3,267.00 

1080 $ 7,305.00 

1081 $ 6,544.00 

1082 $ 3,196.00 

1083 $ 1,821.00 

1084 $ 8,257.00 

1085 $ 1,322.00 

1086 $ 2,177 .00 

1087 $ 608.00 

1088 $ 13 ,041. 00 

1089 $ 2,097.00 

1090 J-J...e-, 8S8. DO- c.. 
1091 .-$ 17 ,610. 00 _c...... 

1092 $ 8,714.00 

1093 $ 5,446.00 

1094 $ 5,077.00 

1095 $ 5,077 .00 

1096 $ 1,983.00 

1097 $ 1,983.00 

1098 $ 2,359.00 

1099 $ 3,173.00 

1100 $ 1,472.00 

(6) 
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K/V SAF AF JORD 

ITEM 

1101 

1102 

1103 

1104 

1105 

1106 

1107 

1l0S 

1109 

1110 

llll 

1112 

1113 

1114 

1115 

1116 

1117 

1118 

1119 

1120 

1121 

1122 

(7) 

DOLLARS 

$ 1,214.00 

$ 2,301.00 

$ 4,070.00 

$ 1,205.00 

$ 965.00 

$ 3,249.00 

$ 5,073.00 

$ 19,487.00 

$ 7,411. 00 

$ 19,487.00 

$ 5,342.00 

$ 21,921. 00 

$ 18,709.00 

$ 2,077.00 

$ 2,812.00 

$ 4,970.00 

$ 1,946.00 

$ 6,008.00 

$ 963.00 

$ 467.00 

$ 494.00 

$ 3,208.00 
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Klv SM M JORD 

ITEM DOLLARS 
----------------------------------------~----------------------------------

1123 $ 2,008.00 

1124 $ 602.00 

1125 $ 1,607.00 

1126 $ 6,427.00 

1127 $ 2,617.00 

1128 $ 1,607.00 

1129 $ 1,607.00 

1130 $ .6,025.00 

1131 $ 3,615.00 

1132 $ 1,004.00 

1133 $ 10,202.00 

1134 $ 10,202.00 

1135 $ 3,382.00 

1136 $ 6,633.00 

1137 $ 412.00 

1138 $ 7,230.00 

1139 $ 33,848.00 C---

1140 $ 3,680.00 

1141 $ 29,116.00 

1142 $ 6,706.00 

1143 $ 812.00 

1144 $ 2,209.00 

(8) 
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K/V SAF AF JORD 

ITEM DOLLARS 

1145 $ 3,247.00 

1146 $ 15,682.00 

1147 $ 23,088.00 

1149 -0-

1150 $ 1,082.00 

1151 ~ 17,538.00 <:..-,; 

1152 $ 1,733.00 

1153 $ ll,311.00 

1154 $ 2,605.00 

1155 $ 7,002.00 

1156 $ 3,077.00 

1157 $ 328.00 

1158 $ 5,853.00 

1159 $ 5,853.00 

1160 $ 5,073.00 

1161 $ 4,161.00 

1162 $ 12,648.00 

1163 $ 19,856.00 

1164 $ 16,735.00 

1165 $ 19,856.00 

1166 $ 16,735.00 

1167 $ 8,367.00 

(9) 
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.. K/V SM AF JORD 

ITEM DOLLARS 

1168 $ 10,931.00 

1169 $ 2,672.00 

1170 $ 7,568.00 

1171 $ 2,512.00 

1172 $ 537.00 

1173 $ 883.00 

1174 $ , 5,049.00 

1175 $ 1,353.00 

1176 $ 4,194.00 

1177 -$ 15,073.00 C--

1178 $ 15,702.00 

1179 
, 

Per four (4) Men per shift. $ 1,049.00 

1180 $ 5,182.00 

1181 $ 2,824.00 

1182 -$-40 , 836. 00-'-'-" 

1183 $ 25,305.00 

1184 $ 4,378.00 

1185 $ 805.00 

1186 $ 4,059.00 

1187 $ 812.00 

1188 .$ .. 4,773.6o-~ 

1189 $ 1,860.00 

(10) 
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K/V SAF AF JORD 

ITEM DOLLARS 

1190 $ 1,829.00 

1191 $ 947.00 

1192 $ 1,049.00 

1193 $ 7,442.00 

2001 $ 969.00 

2002 $ 4,047.00 

2003 $ 1,182.00 

2004 $ 2,836.00 

2005 $ 1,239.00 

2006 $ 1,811.00 

2007 $ 965.00 

2008 S 3,013.00 

2009 $ 1,146.00 

2010 $ 5,211.00 

2011 $ 2,451.00 

2012 $ 1,716.00 

2013 $ 1,716.00 

2014 $ 1,272.00 

2015 $ 1,586.00 

2016 $ 6,231.00 

2017 $ 1,643.00 

2018 $ 6,657.00 

(11 ) 
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K/V SAF AF Joan 

lTEt1 . DOLLARS 

2019 $ 4,213.00 

2020 $ 2,343.00 

2021 $ 27,799.00 

2022 $ 3,935.00 

2023 $ 4,759.00 

2024 $ 5,330.00 

2025 $ 4,089.00 

2026 $ 6,860.00 

2027 $ 4,981.00 

2028 ~ 1,368.00 

2029 $ 9,592.00 

2030 ~-2,.}~O<O_ 

2031 J-l8-.-8.02...00-

2032 $_2-e:;-444AO 

2033 $-l-i-;-1.-2-2-rl)Q-

2034 -$-l-1,9§'Q ... OO_ 

2035 $~2.8·4·5.e~ 

2036 11-1"6-;-31+5'":00-
~ .... -

2037 ~\\~76";3'5'9.eG-
_. ' 

2038 .;'$ 5 , 6'5-l-:-G<:r--

2039 . $-2,1-4-7-;-60-

2040 .$-l-9,4+4-.-G~ 

(12) 
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K/V SAF AF JORD 

ITEM 

2041 

2042 

2043 

2044 

2045 

2046 

2047 

2048 

2049 

2050 

2051 

2052 

2053 

2054 

2055 

2056 

2057 

2058 

2059 

2060 

2061 

2062 

(13 ) 

DOLLARS 

$ 

$ 2,248.0 

$ 2,248.ol 

I 
$ 2,248.00 

I 
$ 2, 248 "F0 

$ 2,248100 

$ 11. 23100 

$ 2,248.00 

l $ 2,2;S.00 

$ 2,:t8.OO 

$ 2,t8 . 00 

$ 2,248.00 

$ 2l248.00 

$ 

$ ,248.00 

$ ,248.00 

$. 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 1,596.00 
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K/v SAFAFJORD 

ITEM DOLLARS 

2063 $ 1,596.00 

2064 $ 4,767.00 

2065 $ 3,615.00 

2066 $ 328.00 

2067 $ 1,422.00 

2068 $ 865.00 

2069 $ 423.00 

2070 $ 338.00 

2071 $ 592.00 

2072 $ 378.00 

2073 $ 328.00 

2074 $ 355.00 

2075 $ 204.00 

2076 $ 328.00 

2077 $ 328.00 

2078 $ 4,392.00 

2079 '$=6, 168. OOr+ C-... 

2080 .~ 3,005.00 >C-

2081 ~, 194."i)6" a.,.....-

2082 "",,$ 7,1'9~ 

2083 ..$.-l-,e68-:-eO~ c.....-

2084 $-6,s~s...GQ~ 

(14) 
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H/V SAF AF JORD 

ITEM DOLLARS 

2085 k7-;886.00 e......-
2086-A $ 1,294.00 

2086-B $ 11,547.00 

2087 $ 1,308.00 

2088 $ 765.00 

2089 $ 492.00 

2090 $ 4,991.00 

2091 $ 950.00 

2092 $ 2,484.00 

2093 $ 4,418.00 

2094 $ 3,820.00 

2095 $ 201. 00 

2096 $ 2,685.00 

2097 $ 2,007.00 

2098 $ 1,920.00 

2099 $ 654.00 

2100 $ 1,585.00 

2101 $ 1,585.00 

2102 $ 2,538.00 

2103 Price per Sq. Ft. '$ 4.25 ~ 

2104 $ 6,303.00 

2105 $ 1,295.00 

---. 
(15 ) 
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K/V SAF AF JORD 

ITEM DOLLARS 

2106 ',~ 1,476 ... 00-~ 

2107 $ 803.00 

2108 $ 2,410.00 

2109 '-$ 79,238.QQ-c....--

2110 $ 7,900.00 

2111 $ 4,446.00 

2:112 $ 1,442.00 

2.113 $ 1,442.00 

2114 $ 1,698.00 

2115 $ 2,305.00 

2116 $ 2,695.00 

2117 $ 1,300.00 

2118 $ 5,035.00 

2119 $ 2,368.00 

2120 $ 6,633.00 

2121 $ 5,074.00 

(16) 
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NORTHWEST MARINE IRON WORKS 
MAILING P,O. BOX 3109 

ADDRESS: PORTLAND. OR 97208 

November 18, 1987 

Cunard Line Limited 
555 Fif th Avenue 
New York, New York 10017 

Attention: 

Subject: 

Mr.K. Norvic - Vice President 
Technical Operations/NAC 

C/V "SAGAFJORD" 
Summary of Costs & Itemized Breakdown 

5555 N. CHANNEl AVE.. BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARIM PTL 

November 10, 1987 £. Amended on November 11, 1987 

Reference: Total Contract Price - Article 4 

Dear Mr. Norvik, 

The total contract price shown in Article 4 of the contract should be 
changed to read $1,958,324.00 U.S. Dollars in lieu of $1,934,373 U.S. 
Dollars. 

The price change is the result of our amended, revised 
co~ts and itemized price breakdown dated November 11, 1987. 
the changes are "Highlighted" on the enclosed copies. 

summary of 
You will note 

We wish to thank you and trust we have not inconvenienced you. 

Very best regards. 

Very truly yours, 

~
~:.~/ 

L-i' ~p . 
~ichola~ G. Calley 
Director of Sales 

NGC/np 

Enclosures 
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NORTHWEST MARINE IRON WORKS 
MAILING P.O. BOX 3109 

ADDRESS: PORTLAND. OR 97208 

.November 18, 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York, New York 10017 

Attention: 

Subject: 

Mr.K. Norvic - Vice President 
Technical Operations/NAC 

CIV "SAGAF JORD" 
Summary of Costs & Itemized Breakdown 

5555 N. CHANNEL AVE.. BLDG. 2 
PORTLAND. OREGON 97217 

PHONE: (503) 265-7557 

TWX: 910-464-6107 NORMARII';E PH 

November 10, 1987 & Amended on November 11, 1987 

Reference: Total Contract Price - Article 4 

Dear Mr. t~orvik, 

. 
The total c;:ont·rac·t 'price shown in Article 4 of the contract should be 

changed to read $1,958,324.00 U.S. Dollars in lieu of $1,934,373 U.S. 
Dollars. 

The price change is the result of our amended, revised 
co~ts and itemized price breakdown dated November 11, 1987. 
the changes are '~llighlighted" on the enclosed copies. 

summary of 
You will note 

We' wish ·to thank' yo'u and trust we have not inconv'eni'enced you. 

Very best regard-s. 

Very truly yours, 

~~V'''' .--. . 
L_ / ~ .. 

~icho1as G. Calley 
Director of Sales 

NGe/np 

Enclosures 
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NORTHWEST MARINE IRON WORKS 

November 11. 1987 

Cunard Line Limited 
555 Fifth Avenue 
New York. New York 10017 

Attention: Mr. K. Norvik - Vice President 
Technical Operations/NAC 

Subject: M/V "SAGAFJORD" 

near Mr. 'Norvik, 

M .... ,LlNG P.O. BOX 3109 
.... DDRESS: PORTlAND. OR 97208 

5555 N. CHA"INEl AVE.. BLDG. 2 
PORTlAND. OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PH 

Attached herewith is a revised summary of costs and itemized price 
breakdown. 

Very truly yours, 

Nicholas G. Calley 
Director of Sales 

AD/np 

Enclosure 
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Kjv SN:;AF .JORD 

.JOB 3224 

SUMMARY OF COSTS 

11/11/81 

CANCELLATIONS: (continued) 

ITEM COST 

2082 $ 7,795.00 

2083 $ 1,068.00 

2084 $ 6,858.00 

2085 $ 7,866.00 

2103 (Was-not in total) Unit Price 

2106 $ 1,476.00 

2109 $ 70,238.00 

0018 

1002 

SUBTOTAL................. $592,925.00 

Wood necking $203,000.00 

#. 

(1) 50'mm Overboard Valve $ 201.00 
(Deleted on revised specifications). 

TOTAL CANCELLATIONS....... $196,126.00 

.IV' 

(5) 
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1) 

NOTE: 

2) 

KJv SN;AF.JOIm 

.JOB 3224 

SUHKARY OF COSTS 

11/11/87 

OIl.IGINAL QUOTED PIlICE: 

The following Unit Prices are not included in 
the Rev ised Price be low: 

ITEM COST 

0003 $ 95.00 
0031 Owners 
1148 Owners 
1149 Owners 
1179 $1,049.GO 

2124 $3,429.00 

CANCELLATIONS: 

ITEM 

0019 (i!"!lete (7) Tanks) 

0021 

!l025 (Was not in total) 

1055 

1075 

(1) 

$2.580.000.00 

Each 

per four men 
;per shift 
straight time 
per each closure 
arrangement 

COST 

$ 17,709.00 

$ 9,234.00 

Unit Price 

$ 19,228.00 

$ 25,577 .00 
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H/v SAGAF .JORD 

.JOB 3224 

SUMHARY OF COSTS 

11/11/81 

2) CANCELLATIONS: (continued) 

ITEM COST 

1076 $ 67,393.00 

1090 $ 10,858.00 

1091 $ 17,610.00 

1139 $ 33,848.00 

1151 $ 17,538.00 

1177 $ iJ..5,073.00 

1182 $ 46,836.00 .. "'"": . 
~..i..' . 

1188 $ 4,773.00 

2028 $ 1,368.00 
.-' 

2029 $ 9,592.00 

2030 $ 2,534.00 

2031 $ 18,'802.00 

2032 $ 26,444.00 

2033 $ 11,122.00 

2034 $ 11,950.00 

(2) 
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2) CANCELLATIONS: 

ITEM 

2035 

2036 

2037 

2038 

2039 

2040 

2041 

2042 

2043 

2044 

2045 

2046 

2047 

;"~' .. 2048 

2049 

KJv SAGAF.JOllD 

.JOB 3224-

SUHlWiY OF COSTS 

11/11/87 

(continued) 

(3) 

.,~.:~~. ':' ."';" 

COST 

$ 2,845.00 

$ 16,345.00 

$ 6,353.00 

$ .5 ,651.00 

$ 2,147.00 

$ 19,474.00 

$ 4,603.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 -"" 
$ 11,238.00 

$ 2,248.00 
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2) CANCELLATIONS: 

ITEM 

2050 

2051 

2052 

2053 

2054 

2055 

2056 

2057 

2058 

2059 

2060 

2061 

2079 

2080 

2081 

KJv SAGAF JOR» 

JOB 3224 

SUHHARY OF COSTS 

11/11/87 

(continued) 

(4) 

COST 

$ 2,248.00-

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

'$ 2,248.00 

$ 2,248.00 

$ 2,248.00 

$ 2,"248.00 

$ 6,168.00 

$ 3,805.00 

$ 8,794.00 
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KJv SN:;AF .JORD 

.JOB 3224 

SUHMAItY OF. COSTS 

11/11/87 

3) ADDITIONAL ITEMS: 

ITEM 

0032 

0033 

0034 

1012 

1050 

1051 

1068 

1157 

1176 

DESCRIPTION 

Veranda Deck Pillars (2) ... 
Life Boat Winches (1-12) 
(Remove and reinstall additional 
boats and falls to accomplish this 
.work) • 

No. 1 Ballast Tank Studs 

One (1) Additional 150 mm storm 
valve (NOTE: (5) in Original). 

Exhaust Gas Boiler for Stbd. Main 
Engine (Initial Hydrostatic Test) 

Exhaust Gas Boiler for Port 'Main 
Engine (Initial Hydrostatic Test) 

Domestic F.W. Line from Tank 
(Additional work on revised speci
fication) • 

S.W. to Generators Port side 
(Additional work on revised speci~ 
fications). 

Main Engine F.O. Pumps 
Manufacturer·s.~epresentative for 
(5) five days •. 
(Cancelled in Item No. 1077). 

(6) 

COST 

$ 803.00 

$ 18,774.00 

$ 970.00 

$ 607.00 

$ 1,579.00 

$ 1,579.00 

$ 7,501.00 

$ 9,372.00 

$ 5.604.00 
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H/v SAJ;AF .lORD 

JOB 3224 

SUMMARY OF COSTS 

11/11/87 

ADDITIONAL ITEMS: (continued) 

ITEM 

1193 

1194 

1195 

1196 

1197 

1198 

1199 

2086-B 

1200 

1201 

2122 

2123 

DESCRIPTION 

Sea Water Line to Main Engine L.O. 
Coolers 

Air Conditioning lndivent Pump Valves 

"T" ,Piece Sea Water to Aux . Engines 

Sea Water Line to Main Engine Piston 
Coolers 

COST 

$ 12.430.00 

$ 2.917.00 

$ 2.109.00 

$ 2.811.00 

Sea Water By~pass to Fresh Water Coolers $ 3,583.00 

$ 4,513.00 Main Steam Exhaust Line 

Main Steam Line to F.O. Heaters 

AIC Duct Lido Cafe 
(Addition of (2) Fire Dampers) 

Oily Water Separator 

Extra Fan to Auxiliary Room 

Damper to Purifier Outlet 

Damper from Fan Room 15 

(7) 

$ 2,877 .00 

$ 1.068.00 

$ 30,519.00 

TO BE NEGOTIATED 

$ 1,571.00 

$ i .571.00 
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4) 

5) 

6) 

7) 

1) 

2) 

0026 

KJv SAGAF.JORD 

.JOB 3224 

SUHKARY OF COSTS 

11/11/87 

.G 

Containers (4) 

Plywoods Burlap, Nails & Freight 

Additional to Original 

Blast & Paint Forward House 
(Contractor furnished paint) 

a) 'Front of house at Veranda Deck 

b) Front of Uous& from Prom. Deck 
to Top of Sun Deck Break 

Polish Propellers 

TOTAL REVISED PRICE ••••••••••••••• 
-_ ..... 

(8) 

$ 4,660.00 

$ 5,985.00 

$ 9,190.00 

$ 10,693.00 

$ 23,652.00 

$ 7,512.00 

$1,958,324.00 
============= 

. .. 
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DEPARTMENT OF THE NAVY 
SUPERViSOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

SEATTLE. WASHINGTON 96'15·5003 

DD-985/LPD-6 
. Ser 7703 
.25 Sep 85 

From: Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle, WA 
To: Northwest Marine Iron Works, P.O. Box 3109, Portland, OR 97208 

Subj: INTERIM FORWARD PRICING RATES, USS CUSHING (00-985) AND USS DULUTH 
(LPD-6) ROH 

Ref: (a) NMIW Portland 1tr of 3 Sep 85 
(b) Negotiations between E. Hulsey (SUPSHIP Seattle) and Don Nugent (NMIW) 

1. In accordance with request for a Forward Pricing Rate (FPR) submitted 
via reference (a), an interim FPR was negotiated by reference (b). 

2. Based upon the negoti3ted agreement, the following rates are approved 
and are exclusive of profit: 

Straight Time Overtime 
Per Hour Per Hour 

Direct Labor $19.60 $28.74 

Overhead 5.23 5.23 

G&A 4.19 4.19 

Tota 1 $29.02 $38.16 

Facilities Cos t of r10ney $ 0.83 Per Hr. $ 0.83 

Port of Portland Use and Rehabilitation Fee - 10% of Labor and 
Material Cost (No .Fee) 

Copy to: 
600 . 
605 
602 
606 
609 
410 

j 

., 
.- ,-?/. / 

c::::-- L£;.'.? ~ 
E. HULSEY 
By direction 

Per Hr. 

", .; 

.. ~ 

~19 

RECEIVED 

SEt' 2 6 'J~~b 

N. W.IV' r '''; 
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• MARINE DIVISION 

NORTHWEST MARINE IRON WORKS 

September 20, 1985 

Supervisor of Shipbuilding 
Conversion and Repair, USN 
Seattle, Washington, 98115 

__ wzz:= ~--

Attention: Mr. Robert Morrison, Code 405 

• 
MAIliNG P.O. BOX 3109 

ADDRESS.' PORlLAr--;O. OR 97208 

LOCATION: PORTLAr--;O SHIP RFPAIR YARD 

5555 r--;. CH,o\NNEL AVE.. BLDG. 2 
PORTL.o\r--;O, OREGON 9il17 

NIOl\:E, 15031 285-7557 

1W.\: 910-464-6107 NORMARINE PH 

Subject: Clarification of Revised Forward Pricing Rate 

Gentlemen: 

We wish to clarify the intent and purpose of our request for a revised 
forward oricing rate submitted to you in our letter dated September 3, 
1985_ The request was made for the purpose of establishing a rate to 
price supDlemental and emergent work encountered on the USS CUSH1NG, 
Contract No. N00024-85-C-8523, and the USS DULUTH, (ontract No. N00024-
8~-C-8S06_ It lS not intended to apply to progress payment rates on 
these contracts. Those p~ogress payment rates will be submitted in 
accordance with contract terms. 

lr, additioli, due to oversight, we did not subl1~it a certificate of 
overhead costs with our request. The signed certificate is attached. 

MKM/s\,>, 
Enc 1. 

Very truly yours, 

Mark f:. McGi rr 
Controller 
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CERTIFICATION OF OVERHEAD COSTS 

This is to certify that: 

1. I have reviewed the claim submitted herewith; 

2. All costs included in this claim for overhead costs for prlclng rate 
approval as specified in Northwest Marine Iron Works letter dated 
September 3, 1985, are allowable in accordance with the requirements 
of contracts to which they apply and with the cost principles of the 
Depa rtment of Defense app 1 i cab 1 e to' those cant racts; 

3. This claim does not include any costs which are unallowable under 
applicable cost principles of the Department of Defense, such as 
(without limitation): advertising and public relations costs (FAR 
32.205-1), contributions and donations: (FAR 31.205-8), entertainment 
costs (FAR 31.205-14)' fines and penalties (FAR 31.205-15), lobbying 
costs (FAR 31.205-22), defense of fraud proceedings (FAR 31.205-47), 
and qoodwi 11 (FAR 31.205-49); and 

4. All costs included in this claim benefit the Department of Defense 
and are demonstrably related to or necessary for the performance of 
the Department of Defense contract(s) covered by the claim. 

I declare under penalty of perjury that the foregoing is true and correct. 

FI Rt'1: NORTHWE-3T ~1P,RINE I ROI'J WORKS 

SIGNATURE 

NAME OF CORPORATE OFFICIAL: 

TITLE: VICE PRESIDENT FINANCE/TREASURER 

DATE OF EXECUTION: SEPTEMBER 20, 1985 
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DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

, SEATTLE. WASHINGTON 98115-5003 IN REPLY REFER TO, 

DD-985/LPD-6 
Ser 413-1743 
22 Apr 86 

From: Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle, WA 
To: Northwest Marine I~on Works, P.O. Box 3109, Portland, OR 97208 

Subj: Forw~rd Pricing Rates, USS CUSHING (DD~985) Contract N00024-85-C-8523 
USS DULUTH (LPD-6) Contract N00024-85-C-8506, Effective 17 Apr 86 

Ref: (a) NMIW Proposed Labor Rates, January 1986 
'(b) DCAA Audit Report No. 7261~6P230010-001 of 5 Mar 86 
(c) Negotiations between E~ Hulsey (Supship Seattle) and Mark McGirr 

(NMIW) on 17 Apr 86 

1. Based on the labor rates proposed in ref (a), and in accordance with the 
recommendations in ref (b), forward pricing rates were negotiated by ref (c). 

2. Based upon the negotiated agreement, the followirtg approved rates are exclusive 
of profit and supersede the Interim Forward Pricing Rates forwarded by Supship 
Seattle ltr Ser 7703 of 25 Sep 85: 

Direct Labor 
Manuf. Overhead 
G & A 

Tota 1 

FCCOM 

Port of Portland 

cc: t-1cMurry 
Nugent 
McGirr 
~~rb 
Nicholson 
Zavin 
Newell 
Lind 
DULUTH file 
CUSH I NG fil e 

Straight Time 
Per Hour 
$19.62 

5.68 
2.26 

$27.56 

$0.69 

Use and Rehabi 1 itation 

Overtime 
Per Hour, 
$26.74 . 

5.68 
2.26 

$34.68 

$0.6,9 

Fee - 10% of Labor and Material Cost (No Fee) 

~1 ./ 
u' U?k:2£;Z-

E. Hulsey 
By direction 

'RECEIVED 

APR 22 1986 

N.W. MI. WKS 
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From: 
To: 

Subj: 

Encl : 

• DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

SEATTLE. WASHINGTON 98115-5003· IN REPLY REFER TO, 

LPD-6 
Ser 413-7710 
18 October 1985 

Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle 
Northwest Marine Iro~ Works, P.O. Box 3109, Portland, OR 97208 
Attn: Mr. J. McMurry 

Contract N00024-85-R-8506 USS DULUTH (LPD-6) PRICE PROPOSALS 

(1) New Work Item Ser 14 

1. Provide individual price proposalsi labor, material and profit for each 
New Work Item described in enclosure (1). Include labor and material costs 
for preparing each price proposal. 

2. The work has not been funded, and there is no assurance the work will 
be funded. Accordingly, NMIW is not authorized to commence any work on the 
subject price proposals. 

3. If any price proposal is not authorized, preparation costs will be 
negotiated under the changes clause . 

?~~ 
E. HULSEY 
By direction 

R~C~.V~W: 

ucr 22 'IB85 

N. W. I\fr. r v\: 
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• DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

SEATTLE. WASHINGTON 98115-5003 IN REPLY REFER TO. 

LPD-6 
Ser 413-7709 
9 October 1985 

From: Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle 
To: Northwest Marine Iron Works, P.O. Box 3109, Portland, OR 97208 

Attn: t-'lr. J. ~1cMurry 

Subj: Contract N00024-85-R-8506 USS DULUTH (LPD-6) PRICE PROPOSALS 

Encl: (1) New Work Item ser 7' 
(2) New Work It~m ser 8 
(3) New Work Item ser 9 
(4) New Work Item ser 10 
(5) New Work Item ser 11 
(6) New Work Item ser 12 
(7) New Wo~k Item ser 13 

1. Provide individual price proposals, labor, material and profit for each 
New Work Item described in enclosures (7) through (13). Include labor and 
material costs for preparing each price proposal. 

2. The work has not been funded, and there, is no assurance the work will 
be funded. Accordingly, NMIW is not authorized to commence any work on the 
subject price proposals. 

3. If any price proposal is not authorized, preparation costs will be 
negotiated under the changes clause. 

If~ 
~ E. HULSEY 
~ V' By direction 

Ri:::Ca.£i \i ED 

OCT 10 j98J 

N. W.lVi " ilt:' 
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November 13, 1985 . 
Serial No. 7500-

Supervisor of Shipbuilding. 
Conversion and Repair, USN 
Seattle, WA 98115 

Attention: Code 410 

Subject: Certification of Costs Claimed for Progress Billings No.1 & 2 
USS DULUTH (LPD-6) 

Gentlemen: 

Contract No. N00024-85-C-8506 
Job Order No. N00024-85-R-8506 

Enclosed is our Certification of Costs for the ROH of the USS DULUTH 

This certification applies to Progress Billing NoS. 1 & 2. 

Please call me if there are any questions. 

Sincerely, 

Steven T. Nicholson 
Project Accountant 
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CERTIFICATION OF COSTS 

USS DULUTH (LPD-6) 
Contract No. N00024-85-C-8506 
Job Order No. N00024-85-R-8506 

Progress Billings Nos. 1 & 2 

1. I have reviewed the claims submitted for the progress billingl 
indicated above; 

2. All costs included in these claims are allowable in accordance 
with the requirements of the Contract and with the cost principles 
of the Department of Defense applicable to the Contract; 

3. These claims do not include any costs which are unallowable under 
applicable cost principles of the Department of Defense, such as 
(without limitation): advertising and public relations costs 
(FAR 32.205-1), contributions and donations (FAR 31.205-8), 
entertainment costs (FAR 31.205-14), fines and penalties (FAR 
31.205-15), lobbying costs (FAR 31.205-22), defense of fraud 
proceedings (FAR 31.205-47), and goodwill (FAR 31.205-49); and 

4. All costs included in these claims benefit the Department of 
Defense and are demonstrably related to or necessary for the 
performance of the Deoartment of Defense contract covered by 
the claims. 

I decladifre under penalty of perjury that the foregoing is true and 
correct. 

FIRM: NORTHWEST MARINE IRON WORKS 

SIGNATURE: 

NAME OF CORPORATE OFFICIAL: __ W_._Ro_d_g,-e_r_s_H_i~g.>!...g_i n_s ____ -,--_ 

TITLE: Vice President - Finance/Treasurer 

DATE OF EXECUTION: 
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November 13, 1985 
Serial No. 7001-

Supervisor of Shipbuilding 
Conversion and Repair, USN 
Seattle, WA 98115 

Attention: Code 410 

Subject: 

Gentlemen: 

Certification of Costs claimed for Progress Billing No.1 
USS CUSHING (00-985) 
Contract No. N00024-85-C-8523 
Job Order No. N00024-85-R-8522 

Enclosed is our Certification of Costs for the ROH of the USS CUSHING. 
This Certification applies to' Progress Billing No. 1. 

Please call me if there are any questions. 

Sincerely, 

Steven T. Nicholson 
Project Accountant 

cc: Gene Hulsey 
File 
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CERTIFICATION OF COSTS 

USS CUSHING (00-985) 
Contract No. N00024-85-C-8506 
Job Order No. N00024-85-R-8506 

Progress Billing No.1 

1. I have reviewed the claims submitted for the progress billings 
indicated above; 

2. All costs included in these claims are allowable in accordance 
with the requirements of the Contract and with the cost principles 
of the Department of Defense applicable to the Contract; 

3. These tlaims do not include any costs which are unallowable under 
applicable cost principles of the Department of Defense, such as 
(without limitation): advertising and public relations costs 
(FAR 32.205-1), contributions and donations (FAR 31.205-8), 
entertainment costs (FAR 31.205-14), fines and penalties (FAR 
31.205-15), 1 obbyi ng cos ts (Ff-lR 31.205-22), defense of fraud 
proceedings (FAR 31.205-47), and goodwill (FAR 31.205-49); and 

4. All costs included in these claims benefit the Department of 
Defense and are demonstrably related to or necessary for the 
performance of the Department of Defense contract covered by 
the claims. 

I declaire under oenalty of perjury that the foregoing is true and 
correct. 

FIRM: NORTHWEST MARINE IRON WORKS 

SIGNATURE: 

NAME 0 F CORPORA IE OF FI C I AL : __ W_; _Ro_d-,,-g_er_s_H_i q",-,,, 9'-.i_n...;...s _____ _ 

TITLE: Vice ,President - Finance/Treasurer 

DATE OF EXECUTION: 
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CERTIFICATION OF COSTS 

USS CUSHING (00-985) 
Contract No. N00024-85-C-8506 
Job Order No. N00024-85-R-8506 

Progress Billing No.1 

I have reviewed the claim# submitted for the progress billing~s 
indicated above; 

All costs included ih these claims are allowable in accordance 
with the requirements of the Contract and with the cost principles 
of the Department of Defense applicable to the Contract; 

These claims do not include any costs which are unallowable under 
applicable cost principles of the Department of Defense, such as 
(without limitation): advertising and public relations costs 
(FAR 32.205-1), contributions and donations (F,I\R 31.205-8), 
entertainment costs (FAR 31.205-14), fines and penalties (FAR 
31.205-15), lobbying costs (FAR 31.205-22), defense of fraud 
proceedings (FAR 31.205-47), and goodwill (FAR 31.205-49); and 

All costs included in these claims benefit the Department of 
Defense and are demonstrably related to or necessary for the 
performance of the Department of Defense contract covered by 
the claims. 

I declajre under penalty of perjury that the foregoing is true and 
correct. 

FIRM: NORTHWEST MARINE IRON WORKS 

SIGNATURE: 

NAME 0 F CORPORATE OF F I C I AL : __ W_: _Ro_d-",9_er_5_H_i 9",-,9<-i_n_s _____ _ 

TITLE: Vice President - Finance/Treasurer 

DATE OF EXECUTION: 
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To: 

Subj: 

DEPARTMENT OF lHE NAVY 
MIUTARY 5EAUFT COMMAND. PAOFIC 

OAKLAND. CAUFORNIA 94625-5010 

Northwest ~arine Iron Works 
5555 N. Channel Ave. 
Portland, OR 97217 

AUTHORIZED GOVERNMENT OFFICIALS 

IN REPLY REFER TO: 

P-10-1 

Ref: (a) Master Agreement for Repair and Alteration of 
Vessels, N00033-85-H-0307, Job Order No. 
N62383-87-C-00l9 USNS MERCURY (T-AKR 10) 

Encl: (1) List of Warranted Contracting Personnel 

Gentlemen: 

1. Congratulations on the award of the referenced Job Order to 
your firm. 

2. In order to protect both parties during the life of the 
Contract, enclosed with this letter is a list of individuals in 
our Contracting Office holding contractual authority for the 
referenced Job Order; showing for each their job title and the 
monetary limitation on their authority to change the contract on 
behalf of the Government. 

PLEASE READ THIS CAREFULLY, AS I'r !oIAY AFFECT PAYMENT TO YOU 

3. All changes to contractual terms, all new work, and all 
changes within the scope of the existing specification which 
would have an additive monetary effect must be executed by the 
Contracting Officer. Contractual authority extended to any 
individual is strictly limited to the individual named and to the 
amount stated on the attached list. 

4. If you receive direction that would exceed the authority of 
the Contracting Officer, you should immediately refer the matter 
to the Contracting Officer with the proper monetary authority. 
You will not be paid for services rendered or materials provided 
unless the same was ordered by a person with appropriate 
authority. 

5. Mr. William Grumm~r, Captain of the vessel has been 
designated as the Contracting Officer's Technical Representative 
(COTR). The Captain has redelegated the following responsibili
ties to Mr. Russell Goldstein, MSCPAC Port Engineer: 

As the on-site COTR/Port Engineer for this availability, Mr~. 
Goldstein is authorized to interpret technical specifications, 
monitor GFM, inspect and accept the work to ensure compliance 
with Contract provisions and specifications, accept and approve 
working drawings, hold technical progress meetings with the 
Contractot, and witness tests. 
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6. The COTR or COTR/Port Engineer is not authorized to issue 
unilateral ~hange Orders or to give implied consent to the 
contractor for him to proceed with work that would change the 
requirements of the Job Order terms and conditions or the 
Technical Specifications. Nor is the COTR or Port Engineer 
authorized to negotiate changes to the contract. 

7. As COTR/Port Engineer, Mr. Goldstein is authorized to 
issue Requests for Quotations (RFQ's). A Request for Quotation 
is a request for information only and is not an authority for the 
contractor to proceed with the technical description contained 
therein. 

8. As will be stated in the RFQ cover letter, the Contractor is 
instructed to provide his quote to the Contracting Officer, Mr. 
Lorin Gross. If Mr. Gross is not on-site, the Contractor shall 
DEX his quote to Mr. Gross, MSCPAC, Code P-10-1 at (415) 466-4668. 

9. All Change Orders will be signed and issued by the 
Contracting Officer. 

10. It should be noted that NO ONE has ANY authority, either 
express or implied to negotiate changes ~the Contract except 
the Contracting Officer, ~r. Gross, or a designated alternate. 
All negotiations for any changes or new work items shall be 
initiated and conducted by the Contracting Officer or a 
designated alternate. 

,/~~%:fi'~ ?~(' 
BETTY E. CRAWFORD 
Contracting Officer 
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NAME 

RAYMOND D. SANCHEZ 

BETTY E. CRAWFORD 

LORIN GROSS 

LIST OF AUTHORIZED PERSONNEL 

TITLE 
MONETARY 
LIMITATION 

HEAD, CONTRACTING OFFICE UNLIMITED 
(CONTRACTING OFFICER WARRANT) 

CONTRACTING OFFICER $2,000,000,00 
(CONTRACTING OFFICER- WARRANT) 

CONTRACT SPECIALIST $ 100,000.00 
(CONTRACTING OFFICER WARRANT) 

Your point of contact for contractual matters is Mr. Lorin Gross, 
telephone (415) 466-4897. 

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE/PORT ENGINEER 

RUSS GOLDSTEIN $ 
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'ilRACT 1. THIS CONTRACT IS A RATED ORDER ~RATING PAGE OF PAGES 
. UNDER DPAS 115 CFR 3501 DO A-3 ], I 1 

ItL·,NO. 3. EFFECTIVE DATE r' REQUISITlONlPURCHASE REQUESTjPROJECT NO. 
19 JUNE l.lh 1987 MSCP 87-12 

CODE I Nt 2383 6. ADMINISTERED BV III otlwr "..,.,.". 6' 
CODE 

. COMMAND. PACIFIC 
E P-Io-l NSC 
,25-5010 

IF CONTRACTOR (No., -'Nd, city, co."."" 8tote emd Z,ll' Cock) '.DELIVERV . 
E IRON WORKS o F090RIGIN IK1 OTHER (8N W'o.} 

AVE BLDG. 2 9. DISCOUNT FOR PROMPT PAVMENT 

IN 97217 
; .. 

10. SUBMIT INVOICES . ,ITEM 
(4 coP". ulaVa 0''''''' ~ See Item 12 
..,q. ~clfIH} TO THE 

1 FACI LlTY CODE ADDRESS SHOYIN IN: 
I 

CODE I 12. PAVMENT WILL BE MADE BV 
CODE NbZ383 

COMMANDER, MnITARY SEALIFT COMMAND, PACIFIC 
INVOICE CONTROL SECTION - CODE P-522 
OAKLAND, CA ·94625-5010 

USING OTHER THAlli FULL AND OPEN COMPETI· 14. ACCOUNTING AND APPROPRIATION DATA 
17X4912.3302 000 623B3.0,N62383 2D 000000 

H , 041 U.S.C. 253{cl( ) 051803143551 051853043551 

159. SUPPLIES/SERVICES lSC. QUANTlTV 150. UNIT 15E. UNIT PRICE lSF.AMOUNT 

1 $1,396,681 $1,396,681 

,i1ibi1ity on USNS MERCURY in acco dance with Req est fo . Proposals 
·0012 and Amendments 0001, 0002, OC 03, 0004 and 0 05 the eto and as I rovided -
ractor's offer dated 10 April 1987 as revised 8 JI ne 198 • 

. 
- 15G. TOTAL AMOUNT OF CONTRACT • $ 1, 3~b~ btSl 

16. TABLE OF CONTENTS 
OESCR IPTION IPAGE(S) WI SEC. DESCRIPTION PAGE(S) 

PART I - THE SCHEDULE PART" - CONTRACT CLAUSES 
:ITATION/CONTRAGT FORM I I CONTRACT CLAUSES 
LIES OR SERVICES ANDPRICES/COSTS PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 

;RIPTION/SPECS.IWORK STATEMENT I J LIST OF ATTACHMENTS 
KAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS 

'ECTION AND ACCEPTANCE K REPRESENTATIONS. CERTIFICATIONS AND 
.IVERIES OR PERFORMANCE OTHER STATEMENT~OF OFFERORS 

HRACT ADMINISTRATION DATA L INSTRS .• CONDS .• AND NOTICES TO OFFERORS 

:CIAl CONTRACT REOUIREMENTS M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM" OR 78 AS APPLICABLE 

'RACTOR'S NEGOTIATED AGREEMENT {Co"trwctor"~· 

hhl docu"..:,,' ."d ~tu"' 3 Cl>pie. to i.lli", of(l~.1 
'" to furnish and deliver all Items or perform all the servic;es set 
!lise Identified above and on any continuation sheets for tile 
,tated herein. Tile rights and obli~tions of the parties to 'Ills 
:Ie subject to and governed by tile followin9 documents: (a) this 
, (b, the solic;itation, If any, and ec) $lith proviSions. representa

,tlons, an weciflcations, a, are attathed or i~Ofpor.ted by 
(A t n" ON lillied ".:~/".J 

:i6,.atunr o( ~r.o,. fJUtltorized to~} 

. la ... 0 AWARD tcolltr.ctor ~ _, required '0 Ai", ,It_ docuIII_t.J YOUr 

ofter on SOlicitation Numbef • 
including the additions or chan,," made by you which additions or ella."., 
are set for.h In full abOve. is hereby .cceoted as tt) the Items IIst8CS above a"d 
on any continuatIOn sheets. This award consummates the contfact which con
Sist, of the following document$: •• , the Government', IOUcltaUon and your 
oUer. anet (b) this award/contract. NU further contractual document's Me,".. ,y. 

... 
STANDARD FORM 26 (REV. 4"S, 
Prescfloed by GSA 
FAR (48 CFR) 53.214(a) 

. 
f 

..,.--
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XEROX TEL£COP I ER 295 ; 6-28-87; 1: 31 PM; 

~ .. . Q 5.. 28: a 7 0 1 : 34 PM , --------~------------~~~~~ _.*COMSC.PAC.. OAKLAND CA·: P02 

AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 
~ GI""tmM5ii"lN-fiM05i1~5'ffmi':---rr.mre~X;Y-"Tr.iEQUTI'Tl~~Ir1iI'l!5l:"'AZr.-""1T.'1SJi:PDm"r;rlrf~F 

t" 

MILITARY 

R ( 0., ,,,...,, ", .... "., ."' ..... 

'CODi FACILITVeOCE 
11. TH1S 1TEM ONL V APPLIES TO AMENDMENTS OF so ICITATIONS 

ThI.~ numbl~ IOIlclUltion I. amended lIS 18' forth In I;"" 14. Tho "OUt end date IPeClfied fOl' Neelpt of Offer, Ii no! .a· 
..... did. . 

Offer, must oetnowledgl rearit)t uf ltli. em.ndlTlllnt Plior tn the hour.1'Id dete 'IlI'Cified in the lOIieltlltion or n amended, by one Of the followinQ methods: 
, ", By comt>leting Items 8 end 15. and returning -LCOPiH of the amendment; (bl Bv eeknowled;ing rtceipt ofthl. ~ndment on MCI'I f10fW of the offer 
IUbmlttwd; or leI By separ.tII wtler or telegr.m which includes a lI,fereroc:e tn the .olicitation end emendmel\t number •. ~AILURE OF YOUH ACKNOWLEDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THf HOU-R AND DATE SPECIFIED MAY RESULT 
IN fiEJECTION OF YOUR OFFER. If by virtue of this .mtlndment yOU dftSire to ch.n~ an offal' .Irudy submltted,such change may tw l"IIadft by _hIOfam or 
~uer, Pf'ovidecl .. eh tllcgrlirn or Iet1l!r make rcferflN:e to the solicitation end thi. arncndment. and i, recei\I8CIll'ior 10 tile ()pI!tling hour ilnd date ,peeifjej. 

, (~/~CCOUNTING ANb APPROPRIATION OATA m"tluiNd) NOT REQUIRED -

13. THIS ITEM APPLl~SONlV TO MODIFICATIONSOF CONTRACTS/ORDERS. 
IT MODlrll:S THE CONTRACT/ORDER Nt). AS DESCRIBED IN ITEM 14. 

"'II II'· !H~nHANCE ORbf~ IS IssuED PUIi'OXNi' TO. (Sprcah ... diDriry) THr cH1Ni!u SET tORth IN ITiM 14 ARE MADE IN nUt CON-
.,.;L:... TRACT OROU' NO. IN ITEM lOA . 

•• THE ABOVE NUMB" MEO CONTRACTfOADER IS MOD,I",£U TO REI"L.ECT THE ADMINISTRATIVE CHANGES (,uel! .. 111!8tIIf. '" HyiAI o~ 
8IIprop,l8"Q" d ••• lit.) S£T ,.ORTH IN ITEM 14, PURSUANl TO THE AUTHO"IT V OF' ,.AR ,13.103Ib). 

e. THIS SUPPLI!.M~NTAI. AGREEME:.NT lSi li:NTERI!.D IN10 PURSUANT TO AUTHORITY OF. 

E. IMPORTANT; Contractor' 0 is not. 0 is required to ~gn this d~ument And return _____ copies to the issuing office. 
14. D"CAIPTION of AMENbMENf/Mobl~ ICAtlON (0 ..... ;,,4 b, Oct .. ctlOlI &idl",., '"e/ .. aZ", ~~i",uo"ltO'UPOft ... Q4td In.ti., ....... ,.. fftlfiltli.) 
The purpose of this Amendment 18 to: 

1. Change Section F, Paragraph F-2 Period of·Av~ilabi11ty page 8 of the 
soliCitation to 'read: ~ 

. The period of availability of the vessel shall be -from oil/or about. 06 J~ly. -
1987 and shall-continue for exactly II calendar days. 

:.~J!!:. eoNTAACToiiiOF'ftROR .. 
PATRICI_4 A •. WALKER, CONIi!ACTING OFFICER 

1 1.?~,.lFOjt -Jotl?A"//, A ~ A yK.~An: !IOH~ 
NWMAR121264 



i.";-

,. 

'-. 

: 
'. 

~.~ 

,,:., 

';. 

:-([11 " ".<. ',:,-

_. 

,. 
, .. 

, 

G', 

.. 
, .. 

.. 

-

_ .. c-·" .. · .. 
:,' .':,.~ 

;" 

.. 

-

295; 6-28-8'7;' : 30 PM; CC ITT 03 • 
Ul:J4 ~M ~~UM~~rA~ UA~LANU 

: DEPARTMENT OF THE NAVY 
MlUTM .... ~ C'OMMAHD. MClP'C 

OAICLAND. ~ .. 82&80tO 

Northwest Marine Ironworks 
5555 N. Channel Ava. 
Portland, 9R 97217 

SUbjl REQUEST FOR PROPOSAL N62383-87-R-SS12 

aentlemana 

~A 

'ts ; • 1 . 
ru 1 .... 

Enclosed is amendment 80S5 to the subjeot .olioitation. W. 
intend to hold telephonic negotiatlons/discussiona on Jun. 1, 
1987, on the following specification items, 

Itemsl 
Itema 
Item: 
Items 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 
Item: 

192 thru IS5 various discrepanol ••• 
183 matertal estimate. 
107 manhours estimate. 
189 manhours estimate, and material cost. 
llimanhours, estimate. 
116 manhours, estimate. 
292 manhours and subcosts. 
297 manhours estimate. 
393 subcontractor costs. 
l13 manhours estimates. 
4S5 manhours estimate. 
489 manhours and material and 8ubcontractor cost. 
412 8ubcontractor and material cost. 
582 manhour estimate. 
596 manhour estlaate. 
512 manhours and 8ubeosts. 
514 manhours estimate. 
516 manhours, material and subcost. 

-524 manhours estimate. 
539 subcontract costs. 
60S manhours estimate • 

~~~ 

-~-. 

PATRICIA ~. WALKER 
Contracting Officer 

NWMAR 121265 



8!. ...... ~· .. :,· 

XEROX TELECOPIER 295; 

: .. 05. 28. 87 01:34 PM .. * G.Q~S CPAC. OAKLAND CA 
. , 

AMENDMENT OF SOLICITATtON/MOOIFICATION OF CONTRACT 
G:·: ~. ~FFEC; I OATE 

8 

COMMANDER, MILITARY SEi£~l 
PACIFIC 

BLDG. 310-5 - CODE P-10-1 
NAVAL SUPPLY CENtER 
OAKLAND CA 94625-5010 

CODi 

0., f""'. 41""nb-•• 'a" ./t" 

FACI\.ITV cooe 
11. THIS ITEM ONLY APPLIES TO AMENOMENTS OF SOLICITATIONS . 

T ..... OOve numbered solicitatiOn II amended I • .el forth In Item 14&. Tho tlou, end date IPKlfied fOf reeolpt of Offer. 
1Indld. 

P02 

Offer. must Dcknowledge r1ICeiPt uf ltlilemendrTlllnl prior tn tha hour and dete lpec:ifiad in the IOlicitation or 81 amended, by one Of the followinQ method,: 

" 

1,1 By completing Item, 8 IncI Hi-Ind returning ~copie, of the emendment; (b) By IIcknow1eclginO receipt of this amendment on each COPY of the otf.r 
,ubmitttld; or (el By separate 'Illter or tele\lram which includes a r.,ference tn thl! solicitlltion and emendment numbers. I=AILURE OF YQUH ACKNOW\.EDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND OATE SPECIFIEO MAV RESULT 
IN FtEJECTION OF YOUR OFFER. If by virtue of this am.,ndrnent YOU dl!s:rl! to change en offP.\" alrlllCly submitted,luctl ehanlJl may be m3dt! by telvOf'tl'l or 

[(f:uet. provided each telcgtiJm or letter m.kllS refer,,"!':! to tl'llt soliCitation end tl1is amendment. end i, reoeilled prior to the opening hour and dete spacifitid . 

.. \l.1:/' '-'CCOUNTING ANO APPROPRIATION OATA (If H/lUINd) 

._ NOT REQUIRED 
13. THIS ITEM APPLI=S ONLY TO MODIFICATIONSOF CONTRACTS/ORDERS. 

IT MODifieS THE CONTRACT/ORDER NO. AS OESCRISEO IN ITEM 14. 

til 1,9.· IHISCHANCE OROLR IS IssuEo PUR~UANT TO' (liprrj~ a"''',,rit)'} THf CHANCES 5~T ¢OR'f't.; IN ITIiM 1. ARE MADE IN THE CON-
~ TRACT ORDE" NO. IN ITEM lOA. . 

II. 1'H£ ABOVE NUMBf HiD CONTRACT /OHt)£R IS MOOI"I eu TO RE"L~CT THE AOMINI5TRATIVIiL CHANGES (.we" /U 41"""'" III pO'liRJ offiol, 
flllllrollrlario" lIa", lie.) SET ,.ORTH IN ITEM 14, PURSUAN1 TO THE AUTHORI, V OF" ,.AR 4S.103(b). 

C. THI5 5UPPI..EM~NTA~ AGREEMt.NT " E:NTEREO INfO PURSUANT TO AuTHORITY OF, 

I D. OTHER (S,.f:if7 h'pe of modl""a""" "lid .... fltorlf", 

E. IMPORTANT; Contrllctor 0 is not. 0 is required to sign this document And return __ ~ __ copies to the issuing offiCf!. 
1 •• DE$CRIPTION of AMEI'IIOMENT/MOOIHCATION (Or,aniuIJ by l'CF,ulion liudl",., ill"J .. aJII' IOIiClilaUon/eOltpnt ... ,;;"U matt .. 1iI~'" h.-ill".) 

The purpose of this Amendment is to: 

1. Change Section F t Paragraph,F-2 Period of Availability page 8 of the 
solicitation to read: 

The period of availability of the vessel shall be from on/or about 06 July 
1987 and shall continue for exactly ~ calendar days. 

PATRICIA A. WALKER,CONTRACTING OFFICER 
he. c:oNTAACfoR/OFffROR ,5C. DATt. SIGN 

fBiII"lItu~ 01 Dtr'Oll outiloriiici" ;o'i,..;--

NWMAR 121266 
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'.' XEROX TEl..ECOP I ER 295; 
J • U ~ . Z ts. 'ts -( U 1 

-

6-28-87; 1: 30 PM; CC I TT 03 + 
J4 ~M ~~UM~~~A~ UAA~ANU 

DEPARTMENT OP'1HE NAVY 
.... LlTMy elALl'T COMMAHO. MClP'IC 

OAICLAND, CALPOItN&A .. USoaalo . 

~ ; • 1 
l'Ul 

28 "'ay 1987'·: 

Northwest Marine Ironworks 
5555 N. Channel Av •• 
Portland, OR 97217 

-
Subja REQUEST FOR PROPOSAL N62383-87-R-II12 

Gentl.mana 

£nclose~ Is amen~ment 80S5 to the 8ubjeot .ollcitation. W. 
intend to hold telephonic negotiatlons/discuBslona on June 1, 
1987, on the following 8peclflcatl~n items, 

~ '6ICIH(~ tn"C. Items. 
\/&..rr t><JCTt'#6, I tem I 
;~,c£ p~~ Iteml 
IwcslC"c.'EcoJol'/·Y~I tem I 
~TT~" Item: 
~;f:~~:NK 
.~~:.., ",,, ':J 

moTOCS.~~) 

Item: 
Item: 
Iteml 
Item: 
Items 

IIO ..... • .... &!> n,zA/$ Item: 
"',..v~~ -reI Item: 
~ AU4e"_ > I tam I 
~tlDt.O.PH Item: 
;..u......~"Ys Item: 
~''''6u''''/r&) Item; 
~ C/TA,.,e <;;. I tem I 
~.- $'1rA, .... p$oItem: 
. FIA$~· ~\""f $ Item: 
',!Iv!? ~!>~tem: 
r'IU!E'~"> Items 

112 thru 115 various d18crepano!e •• 
183 material .stlmat •• ~ 
187 manhours estimate. 
199 manhours estlmate, and ~.ataria1 cost. 
III manhours. estimate. ,. ' .. 
116 manhours, estimate. 
292 manhours and ,ubcosttt. 
297 manhours estlmate. 
3e3 .ubcontractor ~o~t •• 
313 manhours estimates. 
41S .anhours estimate. 
4e9 manhours and .atarial and ~ubcontractor cost. 
412 [subcontractor and .aterial cost. 
S92 .anhour estimate. 
516 manhour estimate. 
512 manhoura and .ub,co·sti. 
514 manhours estimate. 
516 manhours, :.aterial an~ asljbc:os.t~-
524 manhours estimate • 
~38 subcontract ~osts~ 
615 manhours estimate~ 

.:; .~. 

~fl.~ --
: J '.30. p';' 

-~-.-. 

:h7cmJO~,/ ~N6;:/' 
1?\.Jo,:,-/.r;;: . ~ r ... ' _ 

.- -" 
"- -- _. 

PATRICIA A. WALKER 
Contracting Officer 

,-

-~ 

-~-

Mi) .. 
NWMAR 121267 
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t:":'. 
;(i-:":.'" 
>.. 

AMENDM~NT OF SOLICITATION/MODIFICATION OF CONTRACT 
a. FFECTIVE DATE 

'" ~".. . 

The above numbered solicitation iI.,.,.nded _ ... forth in 118m 14. The hour and date PlCIfIed for receipt of Offers 
1Indad. ',.. .... , ~ '. 

II ftOt .x· 
~;:: . 

i -:' 
;"::. Offers must eeltnowledge receipt of this amendment prior to the hour and da1B II*lfied i~ the solicitation or _ amended. bv one of the following me1flodl: r:: .. . Cal By completing ltarns 8 and 15. ~ retumlng __ I_COPies of the amendment; (bl Bv ac:itnowiedging receipt of thil amendment on each COP\' of the offer 
~":: lUbmitted; or Icl By I8P8rlte letter or telegrlm whidl includes e reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEOG· 
.,... MENT TO BE RECEIVED AT THE PLACE OESIGNA TED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE sPECIFIED MAY RESULT 
~~~:~. IN FtEJECTION OF YOUR OFFER. If bY virtue of this amendment you desire to change an offer elready submitted. such change may be mlde bv .Iegram or 
,,,. latter. provided each .Iegram or litter makes reference to the solicitation ~ this amendment. and is received prior to the opening hour and dB1B IP8Cified. 

~,~, Ii. ACCOUNTING AND APPROPRIATION DATA UI ... KIN") 

:~'~eX'''' 1m RFJJUIRED 

l~~~;~" 13. JTH ~66 ~;-:tsP;~~E~g~TL:A"'2f ~~g~~C:ci.I~~~~;c~~~J~~;ri~~R~~~~...'.' .' ':;"":"~"-'" :7'. 

" ... ,. Vl A. THIS CHANE.E ORDER IS ISSUED PURSUANT TO: tsp«clb ... "'.m~) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON. 
~.,. ~ TRACT ORDER NO. IN ITEM lOA. . ....: .. ':: .... :.: :.,.'.:.'.' .c. ·.:c.,· ..... c '. ' .. : .. : ... :'.: ..... :=~ .. : .. -. .;~.. ., : .. ~,-7.::.:~ .... ,:- .,:.-. ...... .. 
~~~7~ - --
fr~-.';~-
~:_.: .. , ... : B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TD REFL.ECT THE ADMINISTRATIVE CHANGES ( .. It .. cit ..... fII~"" offlec. 
_ tUtpropriGtiOIl clot., .k.) SET FORTH IN ITEM 14, PURSUANT TD THE AUTHORITY OF FAR 43.103(£1). '. . 

~?~: __ .. C. THIS SUPPL.EMENTAL. AGREEMENT 15 ENTERED INTO PURSUANT TO AUTHORITY O~'. 
~..:;-;. . _.... . . ;- -:.~;'-:-.; .. ~~~~:--" ," :':.', 

~~' E.lu::::~:::::M~:::._·~:;red 'O~~;'d~~' m ~~~"". ,'" _;~ ~ ~ ~;"Offa. 
~!:~;;. ii:OESCRIPTION OF AMENOMENT/MOOIFICATION (OrtGlltud ." Oct .. CfWlI lliadtn6., fIIcl¥du.. eolkUationlc:ontrwet .uliicc:t mat,.,. III" ... h .. lIile.} 
~:.:;.;--;--~ .,~ __ ~ __ , _.""" __ . '.'~_" ..- ", t·· .-.. ..--.... -- •• _ •• '.-' ... - --- .. --.. __ _ .,. - -.- - ---, -- - '\. -.'-.' -. ---:'.---:.-:;-'~'~.--"":'.~. --.,. 

~~~. _ .. ~ ~ of this ~~ ~~_.:O:~~;E;~0.:L:~~r~:;:::~.i~~~tt~·~>~.~~.:::\.~~~:..' ._,: . _:~~.:~~~::':;~''':::':;:~_':~'::'~:.'o:~,~,' 
",. . Provide questions and answers as follows:--. --::~~.~".:-=:~~:::"':r.~~":';:~:-:~~:::::: .~~'.~' ~~·=::::~~:o--.-~ . .:,:~~.~.~.~_~:.:-~ __ 

: - -, - - -~ ," :,--:.::,-~,,,: -.~- .. ;,.:.-.; .:;.:' .. ~~.~,.:: ... ;~;~~~:.--.;..;:.':"- '~":,!":,,-,.~.:-- .. ~ - ~---,!,,-: .. :.:: :: -~ ...... -..: •.. 

STANDARD FORM 30 (REV. lOot 
... Prescribed bY GSA 
. FAR 'U CFR) 51.241 

NWMAR121268 



Answer: 

for refractory 
1nstallat1on. 

removal, but does not address 
Please .Clarlfy!. :"<--:>',:-~~. " -*;'~'"' ~-. 

"- ..... '. 

. -' . 
. --.~.--.~-~-:.::::::- .. -::.~ .............. -.. .:- ~. 

::-_-;.:.;-.. ~..... ':-:"::~:l'''''-''''-'':-'''''~' ... ,::. _,.'..,. ... ("C. :.:..... .-...... _~_ .. So< '_'''-:'~'':'''-' __ ' •• ~ • ..;._. -::., • .....; 

'--, ." .... --... ~.'":. .... ::.=--::.---.':~ .. ~= ~ '-"".}.··.-:: .. :.~·.-.. -P-..... • ' .... ;:.,_ .. '-"""!'--:: .-.~ •.•• :' •• ,,-.-, ~. ,"" ., .• - .-. • - ....... ~ .:.._.,.,-._.,_~ -c ...... ' "" .- .••..•••• -.. • ..-; •.• .,. •• ;;, •. ;~:.,;-:;:.;-.:.: .......... --.' •. ' '. -.-.:_: ••• ~ .•.. :.:.: •• : .',. .- .-~-
':":~~:.:~~:=-~:~'.~~:" :~.:_ .. :~: .. ~~~ ..... :,-,_,:,:",", ... !_ ....... ~~'.~.:~-'-~::,:-~_.:;'.::-,~"c-- . '- - - "::: .. ;:::;':~'" 

Specif1cat1on 
Sl~r:~ ,~,~~ .. ~. -..... --., # -..-.- .--.

t=?.~ ... ,.: .~.~ .. l_i..~ .. :..e.~.l.n_ .. ~::_:S .. I .•. ~ ... ~.t: ....... ~~: .... 1_.:::1.7.~~:._ •. ~_t.-.~ .. _.:.1 •.. ~:.o: .•. ~.n~ .. : ••. 7: •... :.:.0._f.· .•. ~ ..• ~ .. j_~:.e-r .. _.: •. :r .. -._~ .. ,.~ ... c~ . ..' __ '. . .. =--. __ .. ~c_--- .' --: .'~ - -. :~~ -:, :-:~·.~:·~~~::;~.1~:·:1f:'~~;:::~~:;:~:~:. f.~:~S~ r~: ~' .. : P:' 

209 PARA 7 .3.1·:::· .. ·.~:·::. __ ". .· .. ~.:.·.c __ ::..." §.~~ .. -
~~~ .. 

L~":;.· 
;~~ 

~::.- . 
,~."" 

&~.~ 
i'-z.;.-:. 

~~ :~ 
~-. 

L. 

i@J~. 

~'. ~ 

:::;. 

r:: "-

ITEf-1 NO. 

Question: 
Item calls 
refractory 

for refractory 
1nstallation. 

,- .. '.' ....... . 
-: ...... ~: .. '- ',_':'" .. " .. ' .: .. -;' .,., . • '-r-'-' ... ~ 

removal, but does 
Please clar1fy~;~ .. :~ ... 

.;.... ' 

'. -"'.- .: .... -.. 

not address 

Answer: 
Specifica tion does not requ1re refnstallat10n of 

.: 

_0· , .. ;.:. ~_: .::'.." ~.-,-~ ~'--." -'., NO. 107 ... --.--.-'. 

Question: 
Specificat10n does not list what coatings currently exist 1n a 
vay of area to be blasted and pa1nted. Additionally, 1s there 
non-skid presently on the deck(s)? If so, what type on non-skid 

'.' . 
:-c:-

surface is 1nstalled, i.e. epoxy base or other type? 
Please clar1fy.... .. .... ----.-.--.-.. -'---,"-" .--...... --.-.: ... -..--~.-... :.~;,~.~ .,:,;" 

.:-:":~:;::;'. -~:·:.:-·~~;f::7;:-:~~:::;~.~~~ ~- .--:....:.::::.:~~ ..... .:..,. ~,.--.-- '" .. .. ..... '.. . .' ... _~ ::-::.~.~ ~~.~~.: _.:.. .~' --;. :.-:;?-~.:-:-- -~~~~:- ~ .. ~ .. -::~.::.~-;::; ...... ..,,: ........ , ...... ' -:-;::L-::"2~.~:-:::.· .• ;.::.. ... :::--:~~~~-- ~.:..:-.--
: ".' 

Answer: 
1. The existing coatings to be blasted andpa1nted on the 
are dimetcote MFRED by Ameron. Corp. ': ... -.. -:"~:.~,:.. ---:' ... ---'- .-._.:' 

--;:: ... :=.: .... - .-. ' --- .. - __ .. :'-: ... _-;:.-- ~::.~.- ·.··:_-;.:-;:: .. -:~;.;8-:~;:;;;·:-.:;.~_·· ···-:-__ -:--_.~;:·7· ..•. ' 

-- -.. ~.-... ,--.:-~:, .. ' . ,.:::--: ....... ---::.~. to psi d~:.~·I~~~~::~~~:-· 

!'-- .... _-........ presently exists on decks·~-:~·.~~:_:·~~_~,~ .. ·._::.~· ::". 2. Yes, non-skid ; -.~... ."-

___ _._._ ._ .•.... ~ - . __ ~ _-0' _ ... :. .. _";''':'.~. ____ :: . .;. .. ,.. ":'.';' __ '.'. -""!'-~-"--" ........ -..:...,7--.. --.~-... ---:...:.. - .....:.. .... ::-.. ... ;;.:--::.~:,.. .. -

We be11eve the non-skid 1s epoxy base 

NWMAR 121269 



! ~ "'-:'". - _. ~- ---~ - :'" 

..... ~,~_- ·_;··:....'-;..··.·<;. .. -~::,:·~'.:~r~··::,::~·:t.::> --::2.F::<';';"; ;' .. 
-..:~-~' -:'" -••• :,:- - .• __ :' :~:~ •• , -;... '._: ., ..... or".. ... ~ •• -." •• '.' -. 

Ques tion: ".,'-- '" ",-~-::..,.~,:.-:-:", ...' -:.,,;.~ .. ~ .. 
<~ Are valves to be worked in-place or can they be removed to-shop-"--'-'-
~{~~~~~-

- ~ '.' ..... • - '''<4.- ~~'. • -.'. -

. -:':~." ~. _. : 
"'-,",.: ". ~"'- .-

....... ~' .• "l •. • • ,,':: .;:.", ... : 
. '.- . - -- - .- .. : -.'" :.:::-: ..... -.~-...... :-: -: ,'-:.' ~ - ",- .- .. 

'.,-:', : ... , . ' .-.:--::;'~·.~,i. ···'c···,·"···· _... .. ... ,._._ ........ ':.::"':' 
';': ,:". " ,_ ',' .- ,~. :', ...... _ . . .. , .. , .... _., .. :'~.:.:.:::.:_; ..... _::.~. ',: '~-;; , . _;~ .:.:: .. -:-':':::-::.c~~. .. . .':·c·'"-.:-~.:";. c.:. :::.". ;': - ...... - """. . • 

'>~:.~-.': .- ". -.- . -7 " . "'- ~~ •.. :;:::< .. : ..... ~:::-~:~:i::~~":':·~::t-:'·;:·:~;:~~·~:}~?r··c .'"' .. -,.:"~""- ... ,.-,;.<-.;:~."".~j..;.,~:~~,~;,.:; .. 
f1~<~. ' ITEM 313 PARA 7.2.2 . ..c':"': '" C ... ,,"- •.• : ...... , ....... _·_"c.;.·.'.: 

I 
.... ,. '. -::~" -::.<:.:'::~:'. : ... >~:~ . ::.~ "C',' .-.- --" ' .. ~.'- - - -:-.... '.'" - .. -.~ .... - ,".-:;,,'. Question: ".' ".'.,' ....... '.--. '., 

f 5.1 t vater Rheost.t in lieu of: a reactive load bank. Can the'···'';:> 
G:,: shipyard use a salt water Rheostat to conduct a full load' .. , 
~\;. opera tional test on the genera tors?, '::"~< .. ' ~' .. ~ .:~'-::.~ 
ile;; Answer: "" ,-' "."'~ ,:~~::'~~:~:~~:-: .c:"e~~ '. ,,,:,.,:" ~~:, ,', 
~;: , •• ' It is pe r m 1 t te d to use: 1 : :::e ~. Rheos ~~~ :::::;"';:_ c<__ c:.;~,_,c;cc:-, :0". __ 
~ .. ,:- . .' ' ..... ..::.'":' 
~;.~,-':.:.:.: .~ .. ~ ........... "'.:;, .':.::: :",':.:' ",.~; ,':.: :'::' .'-:.'.': .:::,: . ."'C. . ... ,'. ", .. ' .. "'" ... :,,~:,:,,7, .. :.::. ... C· ."0:.:.:. ·",c"',f.:;,,''-!,· ,':'::'.:''-::.~ .... 

. f.: .... _.,~ ~ .. $.'':'':'' '~.-::" ." .. ':'. 

ITEM NO. 509 
.... ::..' ... ", 

-.-' :.::' .. ,'.' -::." 
- . -.~. - - - . - -", .-,.',.., : .. ~~' ...... ' . 

. ~. :-':: .<~ ... ' : .. -.~ -',' ::_~.~:.' : .. ; .-<':~ -~~ ~:~:.:.~:E::·~~:.~~~·~::;:;;.~" ,'-
Question: Paragraph 7.3.3.3 refers to DWG 10-540-4839382 REV-C. 'This' ; .. :,",~,;;, ... -.. ;.:;:. 
DWG show manifold as Government furnish. Contractor assumes manifold,;':' -
is GFE and should be added .to paragraph 4.1 .. :.....:-/-:"~--, .. ~.:-' .. ~-·--.. .' .. ~:....,..·-:· .. ::·~- .. ~~-c :..:.,,~ .... 

. . . . ",' • ' ~ ':'.-:C . :~"?::::;"='~-: .~. ~-::- ~::: ~ .. ;: .. ;: -::~::::-,,,: -':~~::"~.-.'-::-~=7,:~T':-.. ".: ... 
Answer: .. ;:'(.7.:":.:·.,;;.:·>'~:'''''::;:; ;:.;~-,> .. :", . ." ~ .. " •. ,',' .. , , ... 

~. Contractor to fabricate manifold as per paragraph 7. 3. 3." - .- ._- -.. -: .. ~:~':.',.::"~ :::: f. ~~;q~~-~!~;!~ 3i~~2;:~~f:~i~ ~~~:~n~!~ ~e~u ~~~;~~~~~.,,~~~,~ •. o:~~~~~ti;~~:;= . 

• ~~-, :~::t;bt2~;~:~}.:~7t~}~;_i~~;~~;o:~.S~~S~_;~;E~)i~.-::-;'"~---:~~:~t~., 
1..;:<. Subjectpuagraph of: above item specifies to replace all antennas':"·!:;:C' 
~ lead end_cables with hew MSC approved type. What is the new MSC'··"''' 

~~, • 
~~~.-... -..... ' 35' whip antennasand"respective connection boxes. ' Lead-in will "~~",' ., 
b.: __ c. . be made of 5/16 or 3/8 inch bronze rope with copper lugs. MSC 

~~.~~s~~~~~~:. 
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'l',. •• 

t((,) 
.=: .• 

~:. .. -' 

~.-: 

:;-:-:--.- .. 

~ .. 
~-

_._---'_ . 
.... ~~ ........ 
,-~. 

'-

...... - .. -._.; ... _ .. _-._ . .:.: .~-:::.-:.:.' 

'. ...' ~. ... . 
...... -." ~.- .. - .. -.~~~-:-.,..!,., ........ ~ ... ' ~ ~~:' -.;' --~':"' .. - ... .., 
~ ....... .":. .... -.-_. . .. -::- -.-'--;- -.; 

.:.,-.. :"-.... :;.-.... ~: .. -.;. ." 

-. " .. - . ..; ... ~.' .. ITEM NO. 561/562 . ~. ~ ~ •. :~-:.~~:: '::.:-~~.:_~. "7---:.-

.~:~ ~~~~;-:~;;~ ~~~t.;~ :'.~ .. ~'~~~~~::~~. ~. ~';.f .. -.~. ~~ .. _ .. 
_ ... -.-.. ~-- .. -- ... - ----_.- .. -~.-.-.-.:.-.~~~.-.. ~~.-~.::.~ .. ~-:-.~~. ,.-.. -~: 

Government 
sea trials. 

Question: 
Contractor assumes 
items for dock trials 

that the 
and 

vill supply the following-~~~=--::O_::..·-:-
Is this correct? " ~" 

1. fuel oil 
~".';.'-'-"-. '.' ,.,"-'" ... -.-.... 

2. 
3. 
4. 
5. 
6. 

lube oil 
hydraulio fluids 
meals for shipyard supplies personnel 
Inland pilot if required (sea trials 
tug service to/from pier (sea trials 

(sea 
only) 

trials only)" 

°111y). 

Answer: 
"Contractor provides tug/pilot services as per GTR. 
box lunches for Contractors crew. Government vill 
aod hydraulic fluid. 

. .; 

• "" .-.... ' .. '.'" -. 

" ~~;" .. ' 

Contractor to 
provide lube 

.;;.: . 

provide 
011,.". fuel 

:;- ;.;:_. 

. ..... ~ - .;.- ': . -'- - -.. :~ ,-' .. ~ ." 

._-. '-.~ .............. 
.~.:.;.:...-.. --;.!- .. -;--.::.: ~ -.. .:.:-.~ .. ::-;~:s-:.~ -

-'.- ... _--,--. -----_ .. --- -.. - -.-'-''''''''''''---:-

-.1 __ :_ '; ___ ~ __ .. < 

. ... -~ .. : 
--:"":"".-:.:1"" .- .• ~~ 

::-~. 
-.: .. ;-.:" :-. "-" 

.. ~.: ... ~ . .. 
'''-;.~ 

H .. • .. _' _ •• :'. .--. 
':.'::- "-". .. '.- ·-·--·"7:; ,:;.-'::.!.':!""":--::- •. -~ -:-.:: .... ~ ... -<.--: -., ::.:~ •.• ~ 

~'.'- .~'.~ - - ~-:.;-.. 
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.;. ',: 

NO. 

-.... :.~~-,~"" -.:: '.' 

~~~~{;':-:'::-'~:~.- .... -

~~~-~--... -... 

i.£:.· CODE FACILITY CODE 
t~~;:·· ----------:1~1-:. T~H~I~S""!":IT:-:E~M":'"O~N-:L Y~AP~P~L-I~ES~T~O~A--M~E--N~D--M~E .... NT~S~O~F~SO~L-:I~C~IT~A~T~IO~N~S~---------

~;~ 

~-." 

The above numbered soIichation Is emended • lit forttlln 118m 14. The hour and date IPICIfIed for receipt of Off .... 
1Indad. 

Offers must ac:Itnowiedge receipt of this emendment prior 10 the hour and dale sPeCified In the solicitation or • amended. bv one of the following nwthoda: 

fa) By completing Items 8 and 1S •• ~ returning __ I_coPies of the amendment; lb) By acknowledging receipt of this amendment on -.c:h COPY of the offer 
submitted; or (cl By IePIrate letter or telegram which includes a reference to the solicitation end emendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE sPECIFIED MAY RESULT 
IN FlEJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer alre.dy submitted. such change may be mede by talegram or 
letter. provided each telegram or letter makes reference to the solicitation ... d this amendment. end is receilllld prior to the CXJeni~ hour and date sPeCified. 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. -",: - -:: ... -,,: .. '.' 

. ~I A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: IS".clb A"'ori~JTHE CHANGES SET FORTH IN ITEM 14 ARE "'''DE IN THE CON~ 
~ TRACT ORDER NO. IN ITEM lOA. ....: ;'" ;"".' _ ..... '" ; ... '.C. _ ........ ::. ..' .. , : -- •..... :. ?'. ".,,: .. :;,::,/.,;_. .. ,,.0 ".:: . 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFI..ECT THE ADMINISTRATIVE CHANGES (~Ia .. ~ "'~~".. o"icc, 
."proprlotio" dor.. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(1». " . . . 

C. THIS SUPPI..EMENTAI.. AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF, 

D. OTHER (Sped'" ~". of rraodlficofum GIld /III",on.~J ... _ . ..... , 
-- ••. 7' -. • - -.~ •.. : -~~_:-.~~:J~~ .. _ ... 4~ __ 

""'. , 
.:~~' ~;-;;.':";.~:~~~<.~--:~: 

E. IMPORT ANT: Contractor 0 is not. 0 is required to sign this document and re~um copies to the issuing office. 
14. DESCRIPTION OF AMENOMENT /MODIFICATION (Orlontled II,. VCF.ctio" ltiodi ..... lIIciiUl;,.. .olicltGtio"/cOfttrtJct ... weer mot_wKi,. ,...,&1&.) 

Ze..·-
~ .. _ ..... - :~ ,- ....... 

~~- , The purpose of this ~t :is ~·;~':~:.:~.·.:~~;~~~~'~--~~~_~:-~:~~~~~~2~~::,:~~=:~,_~:~~: :.:~:?~~~,:~:~~~}:c::~'.~?:':]~:::.1:~~~~"--~':;:: .. ' 
~::;::. ~. -:- .. _ ... __ ..... . ... - - .-:.:. .. . -

Provide questions aOO answers as follows:':'~--::: ,".,;,.:.;~~~::.'::.~-:.,--.~ -:: ,"~o:;",., ,... .. 2,~·: j>~ ':~~.:~~::~~.-;~.~:~~:::;;;;'-~~ .... :' 

• J ~ • _. •• '.".' 

-."";-. -----:---~-:.- .. : .. -..- ....... ~-.-
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.. : .... : ...... 
I: 

tn':,t ......... . 

'~,.: 

';:':-.' . 
~t:'-' --." 
~.- .~ 
~~::; .. 
~t::·::·-·" 
~:';:,~ _. 

--'.-

H·' 
~-=-~--="'::"::-:'-'" ..... : ..•.. --
r-'-:-
~;:' ~ 
;r •••.•.•• 

~:- .~. 

~~:: .. 

ITEM NO. 202 
.. . . ... .: ~' .. 
; . '<~'. ·:..~T.-:: 

--.' - - ····_·A .. . ~'. ~ .;:: .. :' . - . ;. ~ . - ~~~:':.;. ...... :-.:.:,:. :-:.,. 
.... __ .. ._ .~ .- ... :._ .. ~::.:: . .2-.:.:.. .. :~:~.:_.::: :::-. -

Question:' 
Item calls 
refl'actory 

fol' refl'actory removal, but does not addl'ess '- ... ,: .... ~ .. ,.: .. " 

Answer: " ... ins tal ~:~il~~';' "~,1:;~:~lt~~}i:~r;~I~12i$I0'-~S~·:~~;f~;fj·~?~\l:~~~~~';:, 
Specification does not requIre reInstallatIon of re!ractory.·-"':;:-'<:i=;:::,,::='~~~·,~:c:.-

"13- S "3& I ~:t~?~ ;·~.i ~'; r.::·~;~·~~ji3;ff{0{ii; •• '," >--; • '.- ' •.•••• -'._. 

ITEr~ NO. 209 PARA 7.3~1 

Question: 
Item calls 
refl'actory 

Answer: 

fol' refractory 
installation. 

Specification does 

11$M NO. 107 

. .:,_ ...... -.. :,"'.--"": :. .. .., .-. 

'-,-' 

removal, but does 
Please clarify. 

not 

". ~. ~" . 

.--;:',,:' 

address' . 

'.~. : "::';';-;:.';':-::.;.:. ;.: ':::"~r • . ' -.<:.~.: -' -.. .:....:;;::;.;.:.-f.";.:.:;. 
.. 

Answer: 
1. The existing coatings to be blasted and painted on the topside- ... :~ 
a I'e dime tcote MFRED by Ameron C0r.p •. :.-~:~::~;::.~~~::_~=::~~.~.;~:i~:=~_.:::~~-~:~::.~--:-::~=---:~=~:-=;.~~_;:!~;~:':.~~~~~:.--
2. Yes, non-skid ?resently 

ex i s t s on de c ks'~ - -:: :.:;;.~ .. , .,_:.... ",.,.~ .. ;.;:~ .. :.. .:~-;;;.-;;.;;..'~ -;~~_,';;,~C"':' __ ' 

• ;,;, .--'."\. •• ..:"' ..... .=:' '-
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~ --'" - -'-

.. - .~ 

.' 

I
:. "" ,... ..... --,. ,''', '"'0"'-0':''' -,,,".":'~"-" 0 ,",' ',' "'T"O 
, ~ ... __ . ":_'_ - "':~', : __ .. : .. __ :_:-, ,:~ - . -.~ ". -::~: . .:,: :.-;.;- .• " '"':' . ......,.: ~-:-'¢':.:':~':'~:":"'.::::"":..=:~::. ":-'.::.>_~;~:~:f'.,:-. .'~ -";"":'~~: ... ;,::-.:,:.--:~.t_.~2~~-:.~ :::: .... <. ~-:! : __ :... ~ .", 

:~: :. -. -..... -.,. -'.::'-::~~:72~:~jt~~~:~ ::-~~ .. -~ ·~.:,~:~;~~·-.~;~';"~~·:?i-~6~:~~::"~i~~i~·~~::~i~~or~:~:~\S{~f;:~·)~,~,~~~~,~::;~~,~;;,:",,;, -.',.,-" '",,'.' +, .• C~i' •• ;;;.... 
' .. :~- .. AMENDMENT .~~. SOLICITATION/MODIfICATION OF,CONTRACT.~:.~.,.:.'.~ .. ".P~GE:·-' __ 

USNS MERCURY" MSCP 87 12:':'"'~ ;',,-.:.~.: "0003" "~-:;;,~,"-",,"~,,,, ... , .... -.,,~.~""r.,"''-'' 

~~' ITE;~ 2~A;. ~~. 
~L:' . ~~=S!!~~!s to bevorked In-pia~e'~~~:'~ri they be removed to 8hoP~~:~:~~~;.~·-=·~: .. 

pi,; for reps ~r? .•. ··..._;~E~~,~~~~~·:j~~~~C,~'~~~~~0:!j·~!;~-_·z.···._·!· .... _._·~.~~~..~~~~.~.S.~_!~~:_ •. 

1Wf-=.,~_~.·:.~~_:: .. :>: .• ·: .. ~:~,:._ .• : .. ~_ ••.. · .. ~ ....• o'.: .. ,. : ..... ,~ ~.: ...... = ~., .':. a~~ t.;'b~~~; ~~~~:'; lS~~:~~~,:;."'~~~\~ ".;:,~, •. : :.,~ 'i,cc' ,~0~~_-i,-.c. c _ _"'0 ~ .. ~ ,. ' • .. ...,.:--, .. ~,." ~~,:::".\~-'.' ',~'':'. "'< .. " . ,::;"·: .. ·c:::.~:,."::~"::'.:;:3. .. :t".;..-:~.: 
.~. ::: ... "'7~: .. '~ "'c', . .:f. .. ,.' ·.:,:.~~F~~T ,~:·.:J.,-;·~·:;:{~i:?;~.~~:#n; .. ~::t:::~··· 

~~~.--.... 
~:-:-:.:. ' .. , ______ . ."' •. : .. ""':f---C-"'::':;"~'~ .:"'_ .. ;'. f.:'';'' ;::_=_.' ': .T'::' •• _."..:;·.,,: .~ •• - . ..,. ~_;~_~ • 

.. . .. -.... :~:.: .. :--~~.~. :~.: ::~:.> . 
...•.... . -............ -. 

.. --: .... :".' '.' ~.-. - . -' . _ ...... ' -.. ,;..;;: ...... , 
-~ ~.: ~ .. ' '.-- .,' _ .. - ~.~-:~-:~-f ::::t:::: PARA 7.2.2 

~i. Salt vater Rheostat in lieu of a reactive load bank. Can the "'7"';':··:~:·:" 
~L shipyard use a salt vater Rheostat to conduct a full load ...< 

~~.~ operational test on., the g:ner,a:~.r~.? ~.'"~_ ... ...,,' ...,~' ...... " .. 
~: .. _"~ Answer: .. ' .. :e'· ...... ~;.:. _ .... , ... ='" ........ ·:L:· . . . .. ... .. 

. 

I·.~.:.~,:::;~t _, ~s pe rmi t te~ ... ::s:e;t,:, ::~~:~~~~.:.,~.~:~.:;.~=;~';:: :~~.~''::::-;:~;- ........... . 
"",,,. .. .. '. ,c'~;~:>'!.";-:.·o".~.··-· .. '5," ~: ,·c~:~'.'~'~.' ":.. ..... .. ........... , .... 1. .. ..:, .. ,.,'''-,--I·· . ' , ..... :-.................. , 

I
l: ~." IT~~ NO. 509 PARA 7. 3.3 ~ 3 ~-,"~,:-i;:~·.,:.~.:: ,~ ... :.'::;: ::~~ ~.~,L ".': ,-' .... ~· .. :L~:.~-.:~:.~:;~,~~:;·,;::.~, 
,:
.'~~ _ . "': ~-- ... .,; .;... : '._-.-: . .. = . ~~~..t.;" _,-:-;.:~. ,. ~".,;;; ;_'~:".':'" •. :; .- •••• -. ·.r", • ;~ • .. r.~ ... " .' .,.';. .. ;::.-=...;:. ..... ~ r"1: • •• • • - ;: .~.. Ques tion: .' " ' .. ' .. ' .... ,:.-."'~ .,,,;.o.:,,,.~.':;,~· ... :·;·'-,:':"·Py.";;~,.,,,.;;:::,,· 

" .. ~:~a ~~~~h m~~ if~ i~ ~~ f~~:e ~m~:~ ~~;~1~h~8g~~~~ac~~~ ';;~su:~~s::~~i~i;:s'; 
~~: . Is GFE and Sh~~~d .. ~_ .... addedto paragraph 4 .1!,--·:::-O:~:':'!'o~~~~·'·:~~::7~····:~·,c;::;'",~.c::-:~:CC~~J.: .. :;;:~,,:;~;:~' 

I,·. ~~~~~~~ tor to·;~ ~:~::Z~?;~i;~ ~:C::;;:~~~~~~~'7~; :;. 3;:;~:C~~~'~;.' •.. 
:;:'(,..... Dva 10-540-4839382-REV ftC" shows listed manifold vi th only nLimlt __ ~~~,,,:c:c:.,, 
~~.'. Torque Val ve n for manifold Government furnished;".>:"':' -................ , ......... ....: .. -.... -.... . 
~-- •.. , ' . . . . " ........ =;-:.:'::.: :~. 
~" .. > ::. -',''''". '," ..... , ... ' •. ~~ ..... : ... , :'>":':",,, ... "~.:: . ........ ..,; ... : .... ~, ... -~ ... ' '" :.~ ... ;...... .., ....... ~ ................. -- .. , . 

~:#!.;.~:: .. ~':~-:--~ ...• _.' ............. :.. •.. . .-.,-:.~.'. - ...... . 
~ ':,,', ._ ':.: .... '-' .... :.'; .... ::'~.~""" ... ;.-...,"::': ...... ~ •.. ~-. , .... ',...:." .• _-,~ .... -" ......... · ....... :··.·c'::·, .... -,·. , .. "" ..... ___ ...... ,. 

~-:~~~~:~~.·.~.~.i 
~. -;-,c Subject paragraph of above 1 tem specifies ~o replace all antennas.·:~~::~)~~ 
~~.. . lead end .cables vi th new MSC approved type. What is the new MSC. \j:i:~'~j:~" 

~~ -
~ ..... ~ .. - ..... Intent 'is ·to 'Y'epiace "lead-In -cables 'betweenfi ve .(5) shakespeare .:..: .. ;.:;;.~:~:.:.~ .. ,. 
t. . 35' vhip antennas and ~espective connection boxes. Lead-in vill '. 
~':-:":::~~~:be ~-made ·of 5/16or:3/81nch~ronze rope vl~.tl ... ~~.~per.1ugs ...... :~-~sg . .:."~..:.~: .... : .. 

~""';~;,oJl'Jt~~:~ }~ .... ~~~E~~.~~~~~~~1;;.:~~~~~ifl~;~f~§!~~ZC'0C ..... . 
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,: ..... 

I 

L 

'f 

. '{--:!""'" . ' .. ' .... ; 
'~~:~ :".! 
-",:::,.:.". 

---"":.-

~". 

. -

i .~ ... 
.:..--;.;;,; .. ;/ '-

.. . '~~ .... '" ,- -'- .--.'----:~ ; -:---~.-.--~-- ... ~.~- _ .. _. -_ ... ~-.- -, --:--::,:~.~~-~ -...:.'-::-::-;-:-: .. :-..-:-:':"-~-. ::- ~--: .... -~~~--;-~::-;..::;;~.::: :.:--'-:' . -- . 
. '" ~~ •.. :.:. .. :::_., '.,:,';:9 •. ,.' ,'. ," . " .......... ":"':::-. ~. ~:_;,-.:._ .. ;'-..•. :!". ~.:~;:~ .• ":-.~._ •. _~"'_' 

- ..... -----..-- .... , ... -- ."-. 
-~ ... , .. ~ .. -'" .:-; 

. :~~'. :;'. 
",.. 'J 

,'- "".-'-- ....... , •.... _.-;. - ... '-..... -.. .- . '.' ... :~::-':..:,:,-,,: ;=;,-~:;-,"'1:" 

.: -.->_: ~.-;~'C; ~<-: -: : :.::.:~ -. ' ~ .. ~'-<~ ,,:}.: -;':.Y~'f_.··~,:> fY:P2:_:'.;Z'~~~:~:.. .. '.?~?5:~::,; ,.:';:,-;.~:::j y.E:~;·~r]:,> .. :. 
•• 1.-' '... , . ~ . 

.. '" .. ~ -" -- . 

-

_ .' -~:.- .,.'~ __ ""J ,_ :. .......... . 

,._.: .~':'h :: • .' . 

.., . 

. '_-.. ~. ~ '.~ '.' '.'- ~, 

.. :':" ..... -.~- .. .:.-...... ,.;. ~~:- :~.~ . 

---- ---:_--- -----------.-_:~:=:;:-::;~~-~<~~~;:;2?~~;1~~5,~, .. 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT PAGE 3 OF ~- ;,,-.-... ;;.>-!/:;:-

USNS MERCURY MSCP 87-12 _ ~ _.. :_._:-. 0003 . ___ ~_. 
'.' ... ----.- ~ ... .,.- ~"- ~ 

.,., . -.- .-:~# ...... -. _. ... .,~ -- --- .... . . . 
. :;:'.",-" 

:~ .... :-.. '~-' -.:. 
''- - --.- '.''''''' .. ".' .' 

ITEM NO. 561/562 
.. .: ~. ".' .. -" ... - '. 

Question: " . -----"- - .... " - . --~ . ....::-_.~-----:-
Contractor assumes that the Government viII supply the folloving·~::~L~ .. :· __ -_,.~ . 
items for dock trials and sea trials. Is this correct? ---

1 • 
2. 
3. 
4. 
5. 
6. 

fuel oil 
lube oil 
hydraulio fluids 
meals for shipyard supplies personnel 
Inland pilot if required (sea trials 
tug service to/from pier (sea trials 

(sea trials 
only) 
only) 

_ ...... '.--:.-.-!., ......... - .. ',:. 

only) 

Answer: 
Contractor provides tug/pilot services as per GTR. Contractor to provide 
box lunches for Contractors crew. Government viII provide lube oil, fuel 
a~d hydraulic fluid. 

. . 

-. ....... ".:.-

. ~ ~.-'" .. 

--'-~-. ------_.- . -.-. -:._ .... - _. .. -- .-.-. --.: 
' .. '.;.'.--'~~ ,.::-~ ... ~~ .... ::.;~~ " . --~ .. ,~'" ~ -.. ~-.- .. '~ ..--:,-- ........ ..:. .......... --. . .' =-.- . ',-'" -:. . ~--·:--:7· .. :--·:: .":.-.~.-:::=- ·:~-.:c·:--- . -~ -"" .. -- ··P. ~-

•• -.- .' - - .• ., .. __ . __ ~_:_ .. ' .... _. '_.W:''; _ "~'_'_" __ "._ 

.. -.. ;--" 
-:-.. ;-..... .:,;.,.. - ':-.. '-.. -:' __ '" 

••• --.-••• - ..... ___ .. __ ....... ,_ •• ;-_ -0 _.:. _____ •• _ " __ "' •• _" ~'" 

-_ .. ------ .. -.-.~---.~-. - ..... --:-- ... - .. -.... - --.. -:-----.--:--.---:-.-... ~.:= ........... --_ ..... ---~ .... _. ~.--.. ---- ;._-- --- -_.-.-_ .. 
.. - "'~ ~,,'~ ... -~- ~ 

'. -_.', - . --- .. ~ _.,,, .... ,-

.. : 

":: ... ": . 

. . . . -- .. -..... _.-......... ~ .-;.. ... .:. : ....... ..c __ • ~. ." _: •• 

. __ , ___ '. _ ...... :=:::.-::: ____ .:.:-::,::--:.:E.:.::.~~:·~:: .=--... --:::.:~-::_:.::-=: ::.:.,-::;: .. - ~:_-:7::.-;:;.".- ':;:"_. ___ •.. __ -- -':" _. -~.'=.-_ :-- . - .-, 

.--.,.,,:,-,--~~~':~;:-~~:·i~,;;~:~.2··{j~-=!;:r;.. :~;,::-E:~{~:;~J~~:.~:~:~~::~;:.-~~·~~- =:~ ~ __ :_~~." -:. _~-:: 
... ,---.----.-,. .... ~ ....,.-..--~.: ...... "' ... , .. _:_:..;.......~_.,;.:.d,.... .• ~ .... ,_ ... ... ,;... . .:.r,.:.-, .. ... ~_..-'",,,,,~ ..• ~'~ .. :,:-... _,~ .. ~¥ _ •• : .~ ...... _.~_, ... ', -i-".;_ .•..... _ ... :..-._. 

-- .=-- . ~., -: .. _-:-:._-;-.-.£-_._. 

NWMAR121275 



~/' . 
• E 
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 

I pAGE OF PAGES 

1 I 4 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
USNS MERCURY P0002 MSCP 81-12 

Item 310 

Question: . 
Please provide description and'source(s) of junction box 
and cables in paragraphs 1.4.3 and 1.4.4 respectively. 

Answer: 

Item 301 

Seacoast catalog No. SEM-19251 symbol No. 438 Terminal 
Box connection SSM 15. 600V-80 Terminal 320 wire. Mil 
T-24558110 1H 5940-00-351-2228 wt. 32.0. 

Question: 

Answer: 

Item 601 

Question: 

Answer: 

Please provide description and source(s) of bulbs and 
transformers in para. 1.4.1. 

Cancel Item 301 in its enti~ety. 

Please provide mfg. name of inflatable life rafts and 
size # men. 

Liferaft data as follow: 
Mfr. C.O. Hendry Co. 
Ser Nos.: COH/15MN/2169 Lot No. 21 

'COH/15MN/2160 Lot No. 26 

NWMAR121277 



, • AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
PAGE 3 OF 4 
P0002 

USNS MERCUR.'Y . KSCP 87-12 

•• Item: 104 
;::~-:·Question: . 
'-&/;. Paragraph 1.1. (abstract) states "Accomplish 

and repair of "E" deck hydraulic door under 
technical representative." 

Answer: 

•••••• testing 
the guidance of a 

Paragraph 7.5 manufacturers representative - none 

Is a technical representative required for this work 1tem? 
If a technical representative 1s required, what 
company/manufacturer would this be? 

Change paragraph 7.5 to read as follows: 

7.5.1 Provide the services of a firm specializing 1n repair of 
hydraulic equipment, to provide technical guidance during 
accomplishment of this item. 

Item: 107 

Question: 

Answer: 

Paragraph 7.1.1.13 states "On newly painted surfaces: take 
and record five readings (th~ckness) per square foot of surface 
area being painted." 

This requirement appears to be excessive in this contractor's 
opinion and would amount to a total of 385,000 readings for the 
77,000 .sq. feet to be painted. 

Will MSC change this specification requirement to a more 
reasonable quantity? 

Change paragraph 7.1.1.13 to read as follows: 
7.1.1.13 On newly painted surfaces: take and record five readings 
(thickness) per 1,000 square foot of surface area being painted. 
The latter reading must be no more than 2 mils greater than the 
maximum thickness of the final total prescribe in this 
specification. Submit daily records to the MSC Representative. 

Item: 508 

Question: 

Answer: 

Paragraph 3.1.2 (quantity) states six (6) manifolds. 
Paragraph 3.2 anq following paragraphs only list three (3) 
manifolds. ~ 
Plea.se clarify. 

Change paragraph 3.1.2 to read as follows: 
3.1.2 ~uantity: Three (3) manifolds. 

NWMAR121278 



,'. . . AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
PAGE 4 OF 4 

P0002 
USNS MERCURY - MSCP 87-12 • , . 

(G:':, Item: 524 

Question: 

Answer: 

Paragraph 7.1.1 calls for removal and disposal of insulation
and lagging from the evaporators. 

Paragraphs 7.1.1.3 and 7.1.13 call for installing non
absestos insulation and lagging. 

Is the existing insulation and lagging asbestos or non
abestos? Please clarify. 

All existing insulation and lagging on board the USNS MERCURY 
1s non-absestos. 

/ 

{ 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
USNS MERCURY P0002 MSCP 87-12 

Item 310 

Question: 

Answer: 

Item 307 

Please provide description and source(s) of junction box 
and cables in paragraphs 7.4.3 and 7.4.4 respectively. 

Seacoast catalog No. SEM-19257 symbol No. 438 Terminal 
Box connection SSM 15, 600V-80 Terminal 320 wire. Mil 
T-24558110 1H 5940-00-351-2228 wt. 32.0. 

Question: 

Answer: 

Item 607 

Question: 

Answer: 

Please provide description and source(s) of bulbs and 
transformers in para. 7.4.1. 

Cancel Item 307 in its entirety. 

Please provide mfg. name of inflatable life rafts and 
size # men. 

Llferaft data as follow: 
Mfr. C.O. Hendry Co. 
Ser Nos.: COH/15MN/2169 Lot No. 21 

~OH/15MN/2160 Lot No. 26 

.. ··· ..... ···_·4 __ ._ 
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:. AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT P0002 t· USNS MERCURl MSCP 87-12 

l' Item: 104 
;'i S";, Question: 
r I(~} Paragraph 1.1 (abstract) states "Accomplish •••••• testing 

J
" and repair of "E" deck hydraulic door under the guidance of a 
~ technical representative.~ 

~' Paragraph 7.5 manufacturers representative. none .. '-:-:-,-,. 

k 
~ ", Is a technical representative required for this work item? 

If a technical representative is required, what 
company/manufacturer would this be? 

" 
,... ,-, 
:: 

Answer: 
Change paragraph 7.5 to read as follows: 

7.5.1 Provide the services of a firm specializing in repair of 
hydraulic equipment, to provide technical guidance during 
accomplishment of this item. 

Item: 107 

Question: 
Paragraph 7.1.1.13 states "On newly painted surfaces: take 
and record five readings (th~ckness) per square foot of surface 
area being painted." 

This requirement appears to be excessive in this contractor's 
opinion and would amount to a total of 385,000 readings for the 
71,000 sq. feet to be pa1nted. 

Will MSC change this specification requirement to a more 
reasonable quantity? 

... Answer: 

" 
~.-

;:' 

" ~, ' 

Change paragraph 1.1.1.13 to read as follows: 
1.1.1.13 On newly painted surfaces: take and record five readings 
(thickness) per 1,000 square foot of surface area being painted. 
The latter reading must be no more than 2 m1ls greater than the 
maximum thickness of the final total prescr1be in this 
specification. Submit daily records to the MSC Representative. 

Item: 508 

Question: 
Paragraph 3.1.2 (quantity) states six (6) manifolds. 
Paragraph 3.2 and following paragraphs only list three (3) 
manifolds. 

Answer: 

Please clarify. 

Change paragraph 3.1.2 to read as follows: 
3.1.2 Quantity: Three (3) manifolds. 

NWMAR 121282 
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. AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

USNS MERCURY 

Item: ·524 

PAGE 4 OF 4 

P0002 
}lSCP 87-12 

Question: 
Paragraph 7.1.1 calls for removal and disposal of insulation~: , "-;" 

Answer: 

and lagging from the evaporators. 

Paragraphs 7.1.1., and 7.1.13 call for installing non
absestos insulation and lagging. 

Is the existing insulation and lagging asbestos or non
abestos? Please clarify. 

All existing insulation and lagging on board the USNS MERCURY 
is non-absestos. 

( 

• 
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PATRICIA A •. WALKER , CONTRACTING OFFICER 
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i:; if hand carried in the depository located in. bldg. :310-5 Bid lloOm(578).until ~:~ .. > ... , 
f 1400 local time 10 Apri!.~9~7.~_·~ .. .,--.~::.:.-;,,, ...... ~ .. ,'-: '-··--~:'~:-,_.:"-~::L~;~~~·:-::::-~',::~~: .. c~::c;:::5::~:;~£::E~::~b~. 

---i.. In section B, Supplies ~r Se~ice :cr;:;:~:' ~-1 s~~-':i-:i:~:i~~~;~~~:~;i~~~~> 
schedule and location of availability of vessel for offeror's inspection at Pohang;~ 
Korea from 2 April 1987 thru 9 April 1987 (Korean time). Offerors intending ·to .. :, ;"c .... ' 

inspect the vessel must obtain Area Clearance 24 hours prior to boarding vessel. 
Contracting Officer (MSCPAC P-I0-l) shall be furnished Name,Citizenship, Social
Security Number, and Security Clearance of individuals ~mo will be inspecting 
the vessel. Offerors are reminded of change in date from USA to Korea •. ;=-_::~: .. ~-~ .. ~,: c' •.. 

5. :-, 
Furnish VAR M.A. Plan no. 279-529-1-4 "Capacity Plan". 

.- - .... - - - .. _' 
',.:. ,,-.. :.; . 

.' .' '.- '::.: .. - .. ' 

6. Add attachment .1-7 to section J-2. page 32 of the solicitation as foliows::~~.~ -' 

J-2 DD form 1423 contract Data Requirement List •. ~~"~: 

7. 
. - .. , 

J-2 Specifications for USNS MERCURY (AKR 10) MSCP 87-12 Mid Term Availability 
. and addition 11. (MSC General Technical Requirements referenced therein have 
been previously provided MSRA holders) •.. ::.': ... :" --.c __ :,.':,,'c.:,: •. , ,,-'''--' __ ;;~-.:::::.;:f;-~" 

t-:---.---
A copy of addition 11 _is enclosed~ 

~_-,:': 8. Correct second sentence- in se.ctionM-S,' Request For --I'Best and Fina1l1 .Offers •. :;.~.~~._ 
:f.. page 60 of solicitation to read as follows: _-__ ', .__ .-. 
~7 •• ·-··· .• uP, ~.-'- ••• -.- "'---'" ••••• ":.-;---.:" -' 

f~~~:: "Regarding your offer-;~b~~~~d' i~ --~~-~~~~se t~O th~ -~~bove referenced soli~i~~'~i~~~-':,:, 
~-r.;::.:_ _ discussions with offerors are now concluded. You have the opportunity, if _you~:_ 
~:.. so desire, to submit a best and final offer by PM on-___________ ,. 
:;~ --- 1987. 
~:- ... - ," ~~"'~' '='.~1'~ .. 

~ ... 
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INFORMATION TO OFFERORS OR QUOTERS 
(Section A • CO\'er Sheet) 

" . 
SOLICITATION NUMBER RFP . .N62383-87-R-0012 

o "cvE"',n:o "FB) e!I .. EGO" ... fl:O (RFPJ 

O"EG~TI"TEO rifFQ) 
,I.S.SU IN G 0 F F ICE (Comp/.,. ",ailln, Itdd, ... Int/udln, ZIp Cod.) 

:;:: 'DNMANDER J MILITARY SEALIFT Cm·mI._ND, PACIFIC 
::~'.dLDG. 310-5 - CODE P-IO-l MAR· 61987 

N.W. MI. WKS 
NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

ITEM(.) TO BE PU"CHASED (B".t ducriplion) 

I 

MID TERM AVAILABILITY - USNS MERCURY 

THIS PROCUREMENT IS, 

Cl UNREST"ICTED ~ SET-ASIDE ~,. I.. 100., . •• ,· .. Id. lor 1!l5_11 Bu.ln .... C Lei>« 5urp/u. Are. Concam. or 
CJ C_bl_d 5_" Bu.'n ... IL.,.." 5urp/u. Ar •• Concern •. ) (5e. Sacllon C 01 ,It. Tabl. 01 
Con'''''. In ,It/ • • D/ic/,otlon I. fI.,.II. 01 ,he .e,-•• /de,) 

NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE ll'HICH MAY APPLY 
TO THE CONTRACT RESULTING FROM THIS SOLICITATION. 

You are cautioned to note the "Certification of Non-Segregated Facilities" in the solicitation. Failure to agree to the 
certification will render your reply nonresponsive to the terms of solicihltions invoh'ing IIwards of contract~ exceeding 
$10.000 which are not exempt from the provisions of the Equal Opportunity clause, 

"Fill·ins·' are provided on the face and reverse of Standard Forms IR and 33. or other solicitation documents and Sec
tions of Table of Contents in this solicitation and should be examined for applicability, 

See the paragraph of this solicitation entitled "Late Bids. Modifications of Bids or Withdrawal of Bids" or "Late Proposals, 
Modifications of Proposals and Withdrawals of Proposals". 

~. ".,The envelope used in submitting your reply must be plainly marked with the Solicitation Number. as shown above and the 
: .~. :.'ate and local time set forth for bid opening or receipt of proposals in the solicitation document. 
~ :z: .... 

If NO R~SPONSE is to be submitted. detach this sheet from the solicitation. cOlnplete the information requested on 
reverse. fold. affix postage. and mail. NO ENVELOPE IS NECESSARY. 

Replies must set forth full. accurate. and complete information as required by this solicitation (indudinR OItt .... ·hlflt·nts}. 
The penalty for making fillse statements is prescribed in 18 U.s.C. 1001. 

ADDITION AL .101 FORM' TION 

ALL HAND CARRIED BIDS SHOULD BE DELIVERED TO THE FOLLOllING ADDRESS: 

MILITARY SEALIFT COMMAND, PACIFIC 
BLDG. 310-5 - CODE P-IO-l 
NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

f'OR INf'ORMA HON ON THI!' PROCURI::MI-:NT II"HITF. OR CAl. I. 

",. .•• e: .... 0 "OORESS 
(::. ·'1MMANDER, MILITARY SF..ALIFT COMMAND, PACIFIC 

I-....·...,r..rx;. 310-5 - CODE P-Io-l 
OAKLAND, CA 94625-5010 MR. LORIN GROSS 415-466-4897 

DO ~ORM 1707 "EPLACES DD "0""5 1701 AND 1701 WHfCIl ARE O.SOLETE 
1 FEI76 

NO 
COLLECT 

CALLS 

lIN 'tll-&".'·"" 
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SOLICITATION, OFFER AND AWARD 
2. CONTRAC NO. 

1 THIS CONTRAC; IS A RATED ORDER 
UNDER DPAS 115 CFR 3501 

Cf:· SSUEO BY \,(-~, 

62383-87-R-0012 MSCP 87-12 
CODE N62383 

l.OMMANDER, MIUIARY SEALIFl' COMMAND, PACIFIC 
BLDG. 310-5 - CODE P-IO-l 
NAVAL SUPPLY CENTER 
OAKLAND CA 625-5010 
NOTE: In .Iled bid solic:imtions "offer" and "offeror" me." "bid" end "bidder". 

SOLICITATION 
9 Sealed offers In orlgl"" Ind 3 cooies for furnishing the SUDDlies or .rvices in the Sc:hedule will be rec:ellilct at the Plac:e SQec:iflld In Item 8. or ,f 

BLDG. 310-5 BID ROOM (ROOM 578) until 1400 I'Xai time 07 APR 87 handcarried. in the depository loelted In 
tHo .. ,} tDo,.} 

CAUTION - LATE Submissions. Modific:etions. and Withclra_'s: See Sec:tlon L. Provision No. 52.214-7 or 52.215-10. All oHersare subject to III termslnd 
conditions contained In thiS soliC:itation. 

10. FOR INFORMATION 
CALL: 

A. NAME 

MR. LORIN GROSS 

1-11 SEC. DESCRIPTION 

PART I - THE SCHEDULE 

X A SOLICITATION/CONTRACT FORM 

X B SUPPLIES OR SERVICES AND PRICES/COSTS 

X C DESCRIPTION/SPECS.twORK STATEMENT 

X 0 PACKAGING AND MARKING 

X E INSPECTION AND ACCEPTANCE 

X F DELIVERIES OR PERFORMANCE 

X G CONTRACT ADMINISTRATION DATA 

H SPECIAL CONTRACT REQUIREMENTS 

8. ELEPHONE NO. tl .. cl .. 1t. 0"'0 cod.J tNO COLLECT CALLS} 

415-466-4897 
11. TABLE OF CONTENTS 

PAGEISI It'I !'EC. t DESCRIPTION PAGElS) 

PART II - CONTRACT CLAUSES 

1 X / t CONTRACT CLAUSES 22-31 
2-3 PART III - LIST OF DOCUMENTS. EXHIBITS AND OTHER ATTACH. 

4-6 X J t LIST OF ATTACHMENTS 32 
6 PART IV - REPRESENTATIONS AND INSTRUCTIONS 

7 REPRESENTATIONS. CERTIFICATIONS AND K 
8 X OTHER STATEMENTS OF OFFERORS 33-42 
~ X L INSTRS .. CONOS .. AND NOTICES TO OFFERORS 46-59 

IX M EVALUATION FACTORS FOR AWARD 

~ 
l- :,X lQ-21 60-61 

I'" (.:"rE: Item 12 does not -'Ply if tfIe IOliciUtion incl::.:e:a::=.= :'~':~:~=;~:~at Period. 

. 12. In c:omphlnc:e with the lbove. the undersigned 1QrMI. if thi, off.r is ecc:eoad within alendar dayS (1O col .... , do" ..... ,.. 0 dl",,,, .. , 
: ".riod if ,,,."rd h 'M off • .-orJ from the date for receipt Of offe" SPlCified abo .... to furnish eny or III items upon which Prices Ire offered at the price set 
: oPPosite each item. delilllred It the designated pointlsl. within the time lQICified in the lChedule. 

13. DISCOUNT FOR PROMPT PAVMENT • 10 CALENDAR DAYS ro C;AL~NDAR DAYS 30 CALENDAR DAVS % I CALENDAR DA VS 

ts.. S.ctio .. I. C,,",- No. 62·232·'J % % % 
r4 ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE 

fTM off.~o~ IICIt"o,.,,.d, •• "'~Ip, o( _ ... d· 
"' ... ,. to tit. SOLICITATION (0' off._.,.d 
""ol.d doc .. ," ... I. " .. ,""""d ... d d.,.d: 

lSA. NAME CODE I ., FACILITY' 1 •. ~~~_t;_"'~.c TITL_~O~F P£RSDN AUTHORIZED TO SIGN 
OFFER fT,,,. or ~""tI 

AND 
ADDRESS 
OF 
OFFEROR 

1SB. TELEPHONE NO. tl .. d ... _o 10 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE 
COM) , IS DIFFERENT FROM ABOVE· ENTER 

SUCH AODRESS IN SCHEDULE. 
AWARD 

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 

22. AUTHOR lTV FOR USING OTHER THAN FUL"L.--AND OPEN CoMPfT;:-1 
TION: ' ... ~--------------·---~TEM 

.23. SUBMIT INVOICES TO AOORESS SHOWN IN o 10 USC 23041c:II 041 U.S C 25311:1/ ! (4 cop,.. " .. I, .. o,It.""i •• ".ci(wd, 

24. ADMINISTERED BV (/(o,It.r 'Ito" II.", 7J CODE I 25. PAVMENT WILL BE MADE BY CODE 1 '-------

c_ ·(~r~~AME OF CONTRACTING OFFICER (r,,~ o,pri .. ,) 27. UN/TiO STATES OF AMERICA 21. AWARD DATE 

IMPORTANT - A_rd Will be midi on thIS Form. or on Standard Form 26. or by omer ouWlcrizld offic:1I1 _,tan notice. 

NSN 7540_01_152 .... 0U 
PRI='V&t"\llC! t_._·_ .. · -.-- NWMAR 121288 



i. 

PAGE 2 OF 61 

RFP NO.: N62383-87-R-0012 

PART I - THE SCHEDULE - .. - --- ---------
SECTION ~ SUPPLIES OR SERVICES !liQ PRICES 

B-1. SU~MARY INFORMAtION 

Name of Vessel: 

Type of Work to Be Performed: 

Type of Contr9ct: 

Place of Performance: 

Inspection of Vessel: 

Period for Inspection: 

Location of Vessel for 
Inspection: 

Vessel Boarding Arrangements: 

B-2. ~SU_B_M~I~T~T_A~L Q! PROPOSED PRICES 

USNS MERCURY (T-AKR 10) 

MID TERM AVAILABILITY 

FIRM FIXED PRICE 

CONTRACTOR'S PIER. WEST 
COAST 

TO BE DETERMINED 

TO BE DETERMINED 

TO BE DETERMINED 

TO BE DETERMINED 

......... : ~ 

Offerors must submit proposed prices or mark-"not separately 
priced" on all the below listed Items of ,this Request for Proposal. 
Failure to provide proposed prices may be cause for rejection of the 
offer. 

B-3. PROPOSED PRICES 

ITEM 0001 

Prepare for and accomplish all Category "A" 
Work Items called out in the Technical 

PROPOSED PRICE, 

Specifications (Section C) $ ________________ _ 

ITEM 0002 Proposed Price for Category "B" Items --
Indefinite Item No. Uni t Unit Price Evalu. Qty. Total 
------------------ ----------
009 - Additional Trailer Per Day 7 days 

Office 
Office Supplies 

010 - Additional Services . Per Day 7 days 

Total Price for Category "B" Items: $ 

NWMAR 121289 
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PAGE 3 OF61 

RFP NO.: N62383-87-R-0012 

SECTION h SUPPLIES OR SERVICES AND PRICE~ (CONTINUED) 

ITEM Q.Q.Ql 

The contr3ctor shall indicate below the burdened composite man
hour labor rate (excluding profit, but including QA, supervision, 
support functions, and all indirect charges) to be used in the 
evaluation of the Contractor's proposal and to be used for nego
tiating changes as required by the clause entitled "Additional 
Requirements" (See H-12). This rate shall be the rate for pricing 
changes and new work negotiated under the "Additional Require
ments" clause up to the maximum man-hours specified therein. 
Material costs will not be included in the "Additional Require
ments" rate •. Profit viII be subject to separate negotiation for 
each change. Shift and Premium time may be included in the 
burdened composite man-hour labor rate based on the Contractor's 
decision to work such time. 

BURDENED COMPOSITE 

MANHOUR RATE $ ------
~ Q.QQi 

ESTIMATED QTY 

5,000 

EXTENDED PRICE 

The Administration Pool is the daily firm fixed price rate 
the Contractor will charge the Government to support one or more 
third parties (including Government and/or another Contractor's 
workers) at the overhaul site in the performance of supplemental 
or emergent work. If any or all of the supplemental or emergent 
work is performed by one or more third parties, (See Clause entit
led "Additional Requirements", Section H, Para. H-12), the Con
tractor will be paid a firm fixed price Administration Pool daily 
rate for every day the third party or parties are required to be 
at the overhaul site. (This Administration Pool daily rate does 
not apply to ~anufacturer's Representatives who the Government 
will provide under "Government Furnished Services" of the Techn
ical Specification.) These increased requirements may include but 
are not limited to: insurance, physical plant security, reason
able access for third parties who must transit the Contractor's 
facility or any other work site provided by the Contractor at 
which the ship may be berthed, utilities used aboard th~ ship or 
in proximity of the ship~in support of the overhaul, and similar 
responsibilities. ~ 

ADMINISTRATION POOL DAILY FIRM 
FIXED PRICE RATE 

$_----

ESTIMATED 
QUANTITY 

3 DAYS 

EXTENDED 
PRICE 

$_-----
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PAGE 4 OF 61 

RFP NO.: N62383-87-R-0012 

SECTION ~ DESCRIPTION/SPECIFICATION 

C-1. GENERAL 

The successful bidder, under the direction of the Commander, 
Military Sealift Command, Pacific, shall furnish the materials, 
services, equipment and facilities (except those furnished by the 
Government under expressed provisions of this contract) necessary 
for the preparation for, and performance of, the MID TERM 
AVAILABILITY to the USNS ~ERCURY •. The basic work specifications 
are provided as Attachment J-2. Detailed data provided by the 
Government for the performance of the authorized alterations, 
repairs and maintenance shall not be unilaterally modified bY,the 
Contractor. 

All work identified after Contract award is either "supple
mental" £!: "emergent: work. Supplemental work is defined as 
additional work items resulting from either Contractor or Govern
ment proposed additions to the basic work package. Emergent work 
is defined as additional work items resulting from open and in
spect requirements, testing, and new requirements identified after 
award. 

The Contractor shall provide for staging and storing of Long 
Lead Time Material (LLTM) for use in the availability, as required 
by Attachment J-2. 

fhe Contractor shall inform the Contracting Officer as $oon 
as practicable, but no later than ten (10) days after it appears 
that any additional work-item or sum of additional work-items will 
require any extension of the scheduled performance period. 
However, the Military Sealift Command intends for all additional 
work authorized for the repair and alteration of the vessel to 
be accomplished within the duration of the scheduled performance 
period. NOTE: No extensions will be authorized for any 
additional work under H-12. 

C-2. PREPARE FOR AND ACCOMPLISH THE REPAIRS AND ALTERATIONS TO 
OS~S MEmRY - - -

The Contractor shall prepare for and accomplish the repairs 
and alterations to USNa MERCURY as specified herein and in 
accordance with the Contract work specifications and drawings, 
Attachment J-2; test procedures, and other detailed data provided 
by the Government herein. 

NWMAR121291 
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PAGE 5 OF 61 

RFP NO.: N62383-87-R-0012 

SECTION f.L DESCRIPTION/SPEClfICATf..Q!i (CONTINUED) 

rhe Contractor shall perform planning, document preparation, engi--: 
neerlng, procurement, prefabrication and shipyard production work, 
and/or any other work necessary to prepare for and accomplish the 
alterations, repairs, maintenance and routine work as specified 
herein. These requirements include, but are not limited to, the 
following: 

a. Provide the management, procurement, production, test, 
quality assurance, technical capability and resources necessary to 
prepare for the repairs and alterations in accordance with 
the requirements stated herein; the Contract work specifications, _ 
the MSC General Technical Requirements, additional work specifica
tions if any, and the Master Ship Repair Agreement within the 
availability time period specified in Section F., Para. F-2. 

b. Accomplish planning and scheduling to ensure a rational, 
integrated and timely plan for receipt, storage, and installment 
of Government Furnished Material and Equipment in accordance with 
FAR 52.245-2 titled Government Property (Fixed Price Contracts) 
(Apr 1984), for accomplishment of production, work, tests, and 
trials to meet the required Contract delivery dates. A milestone 
schedule and critical path analysis shall be used to measure 
scheduled performance of the functions and elements required to 
successfully complete the repairs and alterations within the 
availability dates specified in Section F., Para. F-2. 

c. Apply progress measurement systems to the determination of the 
physical progress of completed work for each of the elements in 
the scheduling plan, including material and man-power control, 
engineering, production, tests and trials. The processing system 
shall permit a direct comparison of the physical progress of 
completed work to the planned performance measurement baseline for 
each of the elements 1n the scheduling plan. 

d. Establish management procedures and systems to identify behind 
schedule conditions and unfavorable schedule variance, using the 
scheduling plan performance measurement baseline and each of the 
elements in the schedul1ng plan performance measurement baseline 
and the progress measurement systems. The applied systems and 
procedures shall prov1de for timely identification of scheduling 
problem areas to permit grompt management action to correct un
satisfactory conditions. ~ 

e. Apply stringent control procedures to ensure timely identifi
cation and incorporation of supplemental work. 

f. Apply approved quality assurance/control procedures, as re
quired by this Contract and the associated specifications, to 
ensure procured material and performed production work will 
achieve and maintain the required quality standards. 

NWMAR 121292 
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RFP NO.: N62383-87-R-0012 

SECTION ~ DESCRIPrION/SPECIFICATION (CONTINUED) 

C-3. GENERAL TECHNICAL CONDITION§ (CONTID) 

A. SAFETY CONTROLS ~ ASBESTOS MATERIAL: 

Certain Items of the Specification require the Contractor to 
remove insulation, lagging, bulkhead materials, etc., to accom
plish structural changes. The Contractor shall include in its 
price for those Items an amount for the cost of removing, storing 
and disposing of any and all material containing asbestos. All 
asbestos shall be removed, stored and disposed of by the Contrac
tor or in accordance with applicable Federal, U.S. Navy, State and 
Local Regulations. Equipment and material which contains asbestos 
and is required by the Specifications to be modified shall be 
modified, retained, or extended in accordance within all Federal, 
U.S. Navy, State and Local Regulations. 

B. GASKET AND PACKING MATERIALS: -
Unless otherwise specified, gasket and packing materials used for 
all types of joints shall be similar or equal to those specified 
on the latest alteration of BuShip Standard Plan No. 80153. 

C. ARC WELDING ON WATER-BORNE VESSELS: -
Welding motor-generator sets or rectificers used by the Contractor 
shall be so installed that the welding and ground leads from shore 
to ship or from repair barge to ship or ships alongside shall be 
connected only to the vessel on which welding is to be done. The 
welding lead and the ground lead shall be thoroughly insulated and 
at no time be allowed to become submerged in the intervening 
water. Welding shall be done on but one ship from one source of 
welding current. The ground lead shall not be electrically con
nected to any object ashore or to the repair barge or other vessel 
except the one on which the welding is being done. The grounding 
cable shall have an area of at least one million CM per 1000 
amperes of welding current and be secured by metal to metal con
tact to an integral part of the vessel on which welding is done. 

~ECTION ~ PACKING ~ MARKING 

0-1. PACKAGING AND MARKING , . 
Packaging and Marking shall be performed as set forth in the 
Specification and Master Ship Repair Agreement. 

NWMAR 121293 
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SECTION !L INSPECTION !liQ ACCEPTANCE 

E-1. INSPECTION AND ACCEPTANCE 
--~------ -

Inspect10n and acceptance of the work accomplIshed hereunder will 
be performed by the Commander. Military Sealift Command. Pacific 
or his duly authorized representative. as des1gnated at the time 
of award. 

E-2. I~SPECTION SYSTE~ (Subcontracts) 

In accordance with FAR 46.105. the Contractor shall invoke 
adequate inspection system requirements on Subcontractors and 
suppliers to ensure the required quality of materials. parts. 
components. and services for end use 1n th1s ship repair. 

NWMAR121294 
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SECTION IL DELIVERIES !~ PERFORMANCE 

PER roo OF PERFOR~~ANCE: 

rhe period of performance for this Job Order shall commence upon 
award of the Job Order and proceed through the end of the period 
of availability as set forth below: 

F-2. PERIOD QE AVAILABILITY: 

The period of availability of the vessel shall be from on/or about 
29 June 87 and shall continue for exactly 21 calendar days. 

F-3. GUARANTEE PERIOD: 

For purposes of Guarantee, the guarantee period shall commence 
upon redelivery and acceptance of the vessel by the Government. 

F-4. LIQUIDArED DA~AGES - SUPPLIES L SERVICES. OR RESEARCH AND 
~EVELjpMENT (APR 1984) (FAR ;2.2~2-4) -- ---

( :c;-: (a) If the Contractor falls to deliver the supplies or perform the 
! services within the time specified in this Contract, or an ex-

tension, the Contractor shall, in place of actual damages, pay to 
the Government as fixed, agreed, and liquidated damages, for 
each calender day of delay the sum of $22,200.00. 

(b) Alternatively, if delivery or performance Is so delayed, the 
Government may terminate this Contract in whole or in part 
under the Termination for Default - Supplies and Services clause 
in this Contract and in that event7 the Contractor shall be liable 
for fixed, agreed, and liquidated damages accruing until the time 
the Government may reasonably obtain delivery or performance of 
similar supplies or services. The liquidated damages shall in 
addition to excess costs under the Termination clause. 

(c) The Contractor shall not be charged with liquidated damages 
when the delay in delivery or performance arises out of causes 
beyond the control and without the fault or negligence of the 
Contractor as defined in the Termination f2t Default - Supplies 
~ Services clause of this Contract. 

NWMAR 121295 
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RFP NO.: N62383-87-R-0012 

SEcrION G. CONTRACT ~A~DM_I~N~I~S~TR_A_T~I~O~N £!!! 

G-1. INVOICES: 

The Contractor shall submit invoices 1n accordance with DFARS 
52.232-7000 to: 

Commander, Military Sealift Command, Pacific 
Disbursing Office, Code P-522 
Invoice Control Section 
Oakland, CA. 94625-5010 

G-2. AVAILABILITY Qf FUNDS 

Funds are available in the following account(s): 

17X4912.3302 000 62383 0 N62383 2E 000000 051803143551 
051853043551 

NWMAR 121296 



G::·: 
t F 

t 
f 
l 
! 

PAGE 10 OF 61 

RFP NO.: N62383-87-R-0012 

SECTION !!.L §fECIAL CONTRACT REQUIREMENTS 

H-1. LOCAL LAWS AND REGULATIONS: -----
The Contractor shall comply with all applicable laws and 

regulations of the locality where the work is performed, including 
those concerning occupational safety and health. 

H-2. CO~PLETION TI~E OF WORK: 

Clause 2 of the Master Agreement for Repair and Alteration of 
Vessels provides for an adjustment in the completion time of the 
work under Job Orders when changes have been ordered and such 
changes cause an increase in the time required for performance. 
It is to be noted, however, that changes ordered do not of neces
sity cause an increase in the time required for performance. 
Accordingly, Contractors shall complete all additional work within 
the availability period l unless an extension of time is requested 
by the Contractor in wr ting and is authorized in writing by the 
Contracting Officer. 

H-3. ~ ~ CHARGES: 

Unless otherwise specifically provided in the specifications 
any and all fees and charges incurred as a result of compliance 
with Clause 5(b) of the Master Contract with respect to obtaining 
the approval of regulatory bodies cited therein shall be borne by 
the Con tr~c tor. 

H-4. COMPLETE AND FINAL EqUITABLE ADJUSTMENTS: 

Whenever the Contractor submits a Request for an Equitable 
Adjustment (REA) due to any fact or circumstance regarding a 
Change Order, whether formal or "constructive," under the 
"changes" clause or any other clause of the Contract, such re
quest(s) shall include all adustments (including, but not limited 
to, adjustments arising out of delays or disruptions or both 
c~used by such Change Order) to which the Contractor feels he is 
enti tIed under the provisions of this Contract •. The foregoing 
requirements shall not p~eclude the Contractor from revising or 
resubmitting the aforesai~ request prior to agreement upon the 
equitable adjustment for the Change Order. Upon the execution of 
the supplemental agreement setting forth the equitable adjustment 
for Change Orders, and Requests for Equitable Adjustment (to any 
such Change Order) then, except as the parties may otherwise 

NWMAR121297 
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RFP NO.: N62383-87-R-0012 

SECTION ~ SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

expressly agree in the aforesaid supplemental agreement, the 
Contractor shall waive any right under the "Changes" clause or any 
other clause of this contract to further equitable adjustments 
attributable to such facts or circumstances giving rise to the 
aforesaid Change Order or REA and, in any event, such right shall 
be deemed to have been so waived. 

H-5. INTERPRETATION Qf ~ ORDER: ·NOTICE OF AMBIGUITIES: 

a. This written Job Order and any and all identified wri
ting, specifications or documents incorporated by reference there
in or physically attached thereto constitute the parties' complete 
agreement and no other prior or contemporaneous agreements either 
written or oral shall be considered to change, modify or contra
dict it. Any ambiguity in the Job Order will not be strictly 
construed against the drafter of the Contract language, but shall 
be resolved by applying the most reasonable interpretation under 
the circumstances, giving full consideration to the intentions of 
the parties at the time of contracting. 

b. It shall be the obligation of the Contractor to exercise 
due diligence to discover and bring to the attention of the Con
tracting Officer, at the earliest possible time, any ambiguities, 
discrepancies, inconsistencies, or conflicts in or between the 
specifications and the applicable drawings or other documents 
incorporated by reference therein. Failure to comply with such 
obligation shall be deemed a waiver, and thereby releases the 
Government of any and all claims for extra costs or delays arising 
out of such ambiguities, discrepancies, inconsistencies, and 
conflicts. 

H-6. CONFLICT BETWEEN SPECIFICATION AND PLANS: . . -
Any thing shown in the Reference Plans but not described in 

the Specifications or, described in the Specifications, but not 
shown in the Reference Plans, shall be of like effect as if shown 
and described in both. In case of a difference or conflict bet
ween the Reference Plans and the Spec1fication, the Spec1fications 
shall go~ern. Any omission from the Reference Plans or from the 
Specifications of details or work that are customarily performed 
In accordance with good maritime practice will neither be inter
preted as conflict between the Reference Plans and the Specifica
tions nor relieve the Contractor of his obligation to perform such 
details of work. 

H-7. SUBCONTRACT LI~ITATION: 

The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least sixty (60~) percent of 
the total amount of work (labor hours) to be performed under the 
Contract. 

NWMAR 121298 
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SECTION tiL SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

This percentage may be reduced by a Supplemental Agreement to this 
Contract if, during the performance period, the Contractor re
quests a reduction and the Contract1ng Officer determines that the 
reduction would be to the advantage of the Government. 

H-8. OVERrI~E POLICY: 

The Contractor may experience a need for overtime to accomplish 
work as a result of a Supplemental Agreement or Change Order for 
supplemental, or emergent work, required, dur1ng the performance 
period of this Job Order. However, the Contractor is hereby 
alerted that no overtime pay w111 be considered in the pr1ce or 
equitable adjustment to be paid by the Government on account of a 
Change Order or Supplemental Agreement unless the Contractor has 
rece1ved pr10r approval of the Contract1ng Off1cer to work over
time. 

If overtime is required, the Contractor shall submit his written 
request to the Contract1ng Off1cer; providing as a m1nimum the 
following information: 

Job Order Number 
Technical Specification No. 
Change Order No. or Request for Quotation No. 
Overtime Hours Requested 
Premium Pay Rate (5) 
Reason for Request 
Proposed Cost 

It is recognized that there may be an occasion when the required 
work and time frames are so critical that sufficient time does not 
perm1t the Contractor to initially submit his overtime request, in 
writing, to the Contracting Officer. In this case the Contractor 
is authorized to contact the Contracting Officer by telephone to 
request that overtime be approved, and providing as a minimum the 
same 1nformation required above. The Contractor's telephone re
quest shall be followed by a confirmation letter, to be received 
by the Contracting Officer no later than five days after such 
verbal request. 

Under no circumstances shall the Contractor proceed to work over
time without the prior approval of the Contracting Officer. 
(Note: Prior approval can be in the form of: (1) a telephone 
call from the Contracting Officer to the Contractor followed by an 
official letter, or (2) an official letter from the Contracting 
Officer.) 

NWMAR 121299 
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SECTION !!.L SPECIAL CONTRACT REQUIREME~ (CONT'D) 

H-9. CHANGE ORDER ACCOUNTING: 

rhe Contractor shall, for each Specification Item and Change Order 
or series of related changes, maintain separate accounts, by Job 
Order or other suitable accounting procedures, of all incurred, 
segregable, direct costs of work (less allocable credits), both 
changed and not changed, allocable to the change. The Contractor 
shall maintain such account until the parties agree to an equit
able adjustment for the changes or the matter is conclusively 
disposed of in accordance with the Disputes Clause. 

H-10. GOVERN~ENT fURNISHED ~rERIALS: 

If this Job Order is awarded to a Contractor in the San Francisco 
8ay Area, the Director, Material Division, Engineering Office, 
COMSCPAC, (415) 466-4873 (hereinafter referred to as "Material 
Division") is designated as the Contracting Officer's representa
tive to maintain necessary property records in connection with 
this Job Order. Unless otherwise specified, all Government 
Furnished Material/Equipment shall be picked up, from locations 
specified by the Material Division, and transported to the site of 
work by the C6ntractor, and at the Contractor's expense. 

In the event this Job Order is awarded to a Contractor outside the 
San Francisco 8ay Area, the Government will deliver the Government 
Furnished Material/Equipment to the Contractor, unless otherwise 
specified, and the Contracting Officer will designate a represen
tative in the nearest MSC Office to maintain the necessary property 
records. 

The Contractor shall furnish the Material DivIsIon or appropriate 
MSC Office with the names of persons authorized by the Contractor 
to receive and accept Government property furnished under this J~b 

·.order. 

In addition to the requirements called out in MSC General Techni
cal Requirement, Item No. 031 the Contractor shall, upon receipt of 
Government Furnished Material/Equipment, open and inspect all 
material and report same on Custody Receipt (MSCP FORM 4430-2). 
rhe original and two (2) copies of the form, together with avail
able copies of receipted:8ills of Lading and/or invoices attached, 
shall be forwarded to the Material Division or the MSC Office, 
which ever is appropriate. In the event material received is 
damaged or inspection reveals items are missing, the Contractor 
shall immediately report same on Material Discrepancy Report (Form 
12ND 3429) and make distribution as above. 

It is anticipated that the Government Furnished Material/Equipment 
will be available to the Contractor in sufficient time to enable 
the Contractor to meet the performance dates of this Job Order. 

NWMAR 121300 
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SECTION !h. SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

If the Contractor does not receive the applicable Government 
Furnished Material/Equipment, five working days prior to starting 
a specification item, the Contractor is required to notify the 
Contracting Officer by: 

Telephone 
or Telex 
or DEX 

(415) 466-4898 
910 -366-7338 MSCPAK OAK TWO 
(415) 466-4012 

In the event the Government Furnished Material/Equipment is still 
not available to the Contractor in sufficient time for the Con
tractor to meet his performance schedule as required in Technical 
Specification Item No. 004, and the Contractor is unable to re
schedule the work without incurring delay and disruption, he shall 
notify the Contracting Officer, in writing, and in sufficient 
detail so that the Contracting Officer can make a determination of 
the delay if any, and make an equitable adjustment to the perfor
mance dates or the Contract price, or both, in accordance with the 
"Changes" Clause of the Master Ship Repair Agreement. 

H-11. STATEMENT QE MANUFACTURER'S REPRESENTATIVE: 

On any specification item which calls for supervision by the 
manufacturer's representative, the Contractor shall submit a 
statement of supervision exercised by the representative, which 
has been prepared and signed by the representative. The statement 
shall include certification that work was either performed to the 
satisfaction of the representative, or that deficiencies, explici
tly identified by the manufacturer's representative, exist. The 
original and four copies of each statement shall be delivered to 
the MSC Representative. 

H-12. ADDITIONAL REQUIREMENTS: 

a. The Contractor shall schedule performance of the work items so 
as to permit up to 5,000 man-hours of work to be performed as 
"Additional Requirements" (including supplemental or emergent 
work), in accordance with the aforementioned work items, during 
the Contract period of performance, without causing delay or 
disruption to the work performed under this Contract, any other 
Government Contract, or any other work in process for the Govern
ment. Notwithstanding any provision of the Contract including 
the "Changes" clause to the contrary, pricing of "Additional 
Requirements" for up to and including 5,000 man-hours shall not 
include any amounts of delay or disruption nor shall the delivery 
dates of any ship under Government Contract be extended by reason 
of or as a result of "Additional Requirements." These 5,000 man
hours are only an estimate and the actual number of man-hours 
required maybe less. "Additional Requirements" authorized 

NWMAR121301 
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S::CTION !iJ. SPECIAL CONTRACT RE~UIREMENrS (CONTINUED) 
. ~ .. 

after the vessel has been in the Contractor's yard for 17 calendar -
days will not exceed 20 per cent of the total estimated 5,000 
man-hour.s. 

b. A man-hour shall include labor expended both in direct 
production and support trades (e.g., riggers, crane operators, 
laborers, quality assurance/control, supervision, and similar non
production functions) which would normally be charged direct. 

c. "4dditional Requirements" may be ordered by the Contracting 
Officer pursuant to the authority of the "Changes" clause or as 
mutually agreed by the parties under a supplemental agreement up 
to and including 5,000 man-hours of work. 

d. "Additional Requirements" will be priced using the burdened 
composite man-hour labor rate as defined in Section B. Whenever 
work covered by the "Additional Requirements" is required by the 
Government, the Contractor shall be afforded the opportunity to 
submit to the Contracting Officer, a price proposal for the accom
plishment of such work or the Government will issue a unilateral 
Change Order. rhe Contractor and the Contracting Officer shall 
negotiate the scope of the effort. If a fair and reasonable 
target price cannot be reached between the Contractor and the 
Contracting Officer, the Contracting Officer reserves the right 
to: (1) have the work performed by the Government (2) compete the 
work for accompl1shment by a third party Contractor at the over
haul site concurrent with the Contractor's continued performance; 
or (3) defer the work to a designated post-overhaul repair period 
which will be the subject of a separate competitive procurement. 

e. "Additional Requirements" does not include work performed 
pursuant to the clause of this Contract entitled "Inspection of 
Supplies" or any provisions related to correction of defects. 

f •. ~Additional Requirements" Includes work performed by subcon
.·tractors. Consequently, the maximum 5,000 man-hours and the 

burdened composite man-hour labor rate also includes and applies 
'to subcontractor effort. 

H-13. rhe Ship's technical crew, Government personnel and others 
will perform various maintenance, modifiCation and docu
mentation tasks fOT which the shipyard contractor will have 
no responsibility except as indicated within this 
specification. Personnel, while performing these tasks, 
will in no way interfere with the shipyard contractor's 
effort to meet the requirements as stipulated in this 
specification. 

H-14. While the ship is in the shipyard or dockside for modifica
tions, no other ship will be docked alongside of or tied 
to this ship. 

NWMAR 121302 
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(~j" SECTION!:h.J. SPECIAL CONTRACT REQUIREMEN'rS (CONTINUED) 

H-15. Testing ~ Quality Assurance 

1., Scope 

1.1. Title: Contractor Inspection System Requirements 

2. Referenill 

3. Requirements , 

3.1 Provide and maintain an inspection system acceptable to 
the Government in accordance with requirements contained herein. 

3.2 Quality Assu~ance Plan/Manual 

3.2.1 The Contractor shall document his inspection system, 
identifying the method of implementing the requirements contained 
herein. Implementation of the Contractor's System shall be 
through a Quality Assurance Plan or Manual. ,The Quality Assurance 
Plan or Manual shall be approved tor ,use by the Senior Shipyard 
Official and shall be available for review by the Government prior 
;to the initiation of productive work. It shall as a minimum 
include: 

3.2.1.1 A functional organization chart showing 
overall company management, including the quality assurance 
organization. 

3.2.1.2 
Control System. 

A description of the Contractor's Quality 

3.2.1.3 The assignment of speCific responsibility 
for the following elements of Quality Control IncludIng written 
procedures specifying the methods of implementation. 

3.2.1.3.1 Performance and witnessing of . , 
tests and inspections. 

3.2.1.3.2 Prepara tion and maintenance of 
records. 

3 .. 2.1.3.3 Control of non-conforming 
ma terial. ~ 

3.2.1.3.4 Corrective action system. 

3.2.1.'.5 Receipt inspection. 

3.2.1.3.6 Subcontractor control. 

NWMAR 121303 
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SECTION liz. SPECIAL CONTRACT REQUIREI"1ENTS (CON'rINUED) 

Testins ~ Inseections 

3.3.1 Inspection personnel shall be qualified to perform 
the duties assigned and authorized to make an accept/reject 
determination of your company. 

3.3.1.1 Submit a list of Contractor personnel 
authorized to witness, accept and <sign off inspections and tests 
listed on Contractors Test and Inspection Records (TIRs). In
clude personnel title/position In your company. 

3.3.1.2 Submit a list of subcontractor's personnel 
who you have authorized to witness, accept and sign off 
inspections and'tests listed on TIRs for your company. Include 
names and locations of subcontractors and work, by item number and 
paragraph, that they are to accomplish. 

3.3.1.3 Lists of Contractor and subcontractor 
personnel shall be submitted to the MSC Port Engineer within five 
(5) days after award. Lists shall be amended as changes in 
personnel or subcontractors occur and forwarded to the MSC Port 
Engineer. 

3.3.2 The Contractor shall verify that all tests, 
inspections and work conform to job order requirements prior to 
presentation to the MSC Representative for acceptance. In the 
event that specific criteria are not provided In the work item, the 
Contractor shall verify that the tests, inspections or work meet 
Regulatory Body Requirements (ABS, USCG etc.) prior to presenta
tion to the MSC representative for acceptance. Final 
determination of acceptability shall be made by the MSC Port 
Engineer. 

3.4 Documentation 

Contractor Inspection Records 

3.4.1.1 The Contractor shall prepare a Test and 
Inspection Record (TIR) for each specification item in the job 
order which requires productive work. TIRs shall be developed 
each specification work Jtem prior to productive work being 
accomplished for that item. 

for. 

3.4.2 For each specification Item In the Job Order, the 
Contractor shall prepare a Test and InspectIon Record (TIR) which 
shall as a minimum include the following: 

3.4.2.1 Each TIR shall be identified by Specifi
cation Number, Ship and Work Item Number. 

NWMAR 121304 
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RFP NO.: N62383-87-R-0012 

SECTION !h. SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.4.2.2 Each TIR shall provide identification of 
each unit to be inspected by name, number, and location (e.g. 
Number 2 SSTG, Port Condenser, Cargo Winch Number 12, etc.). 
~here multiple units are contained within a work item, an entry 
on the TIR shall be made for each unit. 

3.4.2.3 Each TIR snaIl list the specific inspection 
attributes, methods of inspection or test and the acceptance/ 
rejection criteria. Acceptability-or rejection of each inspec
tion attribute shall be indicated and shall be signed and dated by 
authoriz.ed personnel. All TIR shall be updated as work progresses 
and maintained current to within 24 hours. 

3.4.3 Inspection Attributes - The Contractor shall list, on 
the TIR, all tests and inspections contalned in each work 1tem. 
In addition, the Contractor shall include the following types of 
inspection, as applicable in the TIR even though they may not be 
identified as a required inspection by the work 1tem. 

3.4.3.1 Pertinent tolerances, clearances and 
conditions found upon disassembly/opening of equipment, machinery 
components or spaces. 

( 

3.4.3.2 In progress verification, including refit/ 
final tolerances, clearances, alignment, tests, cleanliness and 
internal condition prior to closure, fit-up and welding. 

3.4.3.3 Verification of item completion including 
prerequisite for operational testing (i.e. lubrication, continuity 
checks, rotation) and final test with supporting data. 

3.5 Maintenance 2f Records 

3.5.1 The Contractor shall maintain records of completed 
TIRs including inspection records generated by subcontractors for 
a period of six months after contract completion. The records 
shall document the specific inspection actions or tests and shall 
provide objective quality evidence of completed work and form the 
basis for acceptance of the work. The records shall include 
documentation of rejected work, corrective action taken and 
objective quality evidence which the Contractor offers as 
assurance of the conform~nce to the specifications. Records pro
vided by the subcontractor may be incorporated in the inspection 
and test documentation, or if maintined as separate documentation, 
shall be referenced therein and be readily available for review by 
the Government. 
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SECTIO~ !iL SPECIAL CONTRACT REQUIREMENT~ (CONTINUED) 

3.5.2 The inspection record shall, for each Work Item, reference 
any Quality Deficiency Records (QDRs) issued by MSC for which a written 
response is required from the Contractor to the Government. The Contractor 
shall respond to a~l QDR's within 24 hours after .receipt. 

3.5.3 During the performance of the Job Order, records shall be 
maintained at 9 location accessible to the site of the work and be 
available for review by the Government during working hours. 

3.5.4 Contractor's inspection records are an integral part of 
the work, therefore, MSC will consider the Work Item incomplete if the 
Contractor's documentation and records are not complete. 

3.5.5 Reco~ds shall include all TIRs, subcontractor inspection 
reports, material cerificates and receipt inspection records. 

3.6 Nonconforming Material 

Establish and maintain a positive system for controlling material 
which is not in conformance with contract requirements. The system 
shall idenfity and segregate nonconforming material. 

3.7 Corrective Action 

3.7.1 The Contractor's corrective action shall provide for 
prompt correction of defects whether found by the Government or by 
the contractor's or subcontractor's personnel. When such defects 
are reported by the Government and require a written response, the 
Contractor shall provide prompt written response indicating 
corrective action taken or the date by which a specific corrective 
action will be complete. 

3.7.2 rhe Contractor's corrective act10n shall provide for 
the correction of the cause of defects in work or procedures when 
reported by Government to the Contractor by Quality Deficiency 
Reports (QDRs) or by letter. 

3.8 Receiving Inspection 

3.8.1 The Contractor shall notify the Port Engineer 
immediately upon arrival of any/all Government Furnished Material 
at their facility. 

3.8.2 :Contractor shall maintain records to substantiate 
receipt/inspection of all Government Furnished Material (GFM), also 
Contractor FurnIshed Material requiring regulatory certifica-
tion, material purchased to Mil-Spec or required by specification 
to conform to specific criteria, and all equipment or components 
.~ncluding valves, that require a lead-time for delivery in excess_ 
!of 7 days. 
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SECTION B~ SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.8.3 Receipt inspect10n shall as a minimum, ver1fy 
quantity, size, generic type, name plate data, 1nspection for 
damage and completeness of assembly. 

3.8.4 Contractor rece1pt 1nspect10n of GFM shall be per
formed within 24 hours of arr1val of mater1al at Contractors 
faci11ty. Discrepancies in GFM shall be reported to the Port 
Engineer immediately followed by a written report within 24 hours 
of discovery. Receipt inspection reports shall also be provided 
within 24 hour period for all GFM that has satisfactory passed 
inspection. 

3.9 Subcontractor Control ~ Evaluat10n 

3.9.1 The Contractor shall establish procedures for 
selection of subcontractors and control of subcontractor quality, 
including: 

3.9.2 Procedures for selection of qua11fied subcontrac
tors, based on evaluation and asse.sment of the subcontractor's 
quality control, fac11ities and available resources, as approp
riate, to perform the specific type of work. 

3.9.3 Procedures for transmittal of all technical, design 
and quality requirements to the subcontractor. Quality require
ments shall include the inspections and tests required by the Work 
Item as well as Contractor inspection at the subcontractor's plant 
when such action 1s necessary to assure product conformance. 

3.10 Calibration 

3.10.1 Only cal1brated equipment shall be used to perform 
tests and inspections. 

. 3.10.2 Test and measuring equipment shall be within 
recognized calibration limits and shall be calibrated against 
standards traceable to the National Bureau of Standards. 

3.10.3 Calibrated equipment shall be identified with a label 
stating date of calibratton, due date and certifying agency • 

. 
3.10.4 Calibrated equipment shall be used for all pressure 

and weight testing, measurements of electrical valves, balancing 
operations, tachometers and other indirect measuring devices used 
for inspect10n or to record data or dimensions required by 
specifications. 
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SECTION liL SPECIAL CONTRACT REQUIREMENTS (CONTINUED) 

3.11 Regulatory Inspections 

3.11.1 The Contractor shall provide copies of the job order 5.0.P. 
specifications to the cognizant ASS and USCG Area Representatives. 
The Contractor shall request a review of specifications to 
identify the specific attributes for which their inspection is 
deemed mandatory. rhe Contractor .shall incorporate these in-
spections in the TIRs. 

3.11.2 During the performance of job order the Contractor 
shall be responsible for notifying both ASS and USCG and coordina
ting and scheduling their inspections. 

3.12 ~ Inspection 

3.12.1 When specification items require that a MSC Repre
sentative (i.e. Port Engineer, Chief Engineer and others that may 
be designated by the item) accept and/or witness inprocess work, 
completed work, testing or inspections, the Contractor shall pro
vide notification to the designated personnel at least four (4) 
but not more than 24 hours in advance of the work sequence to be 
witnessed or approved. When work to be witnessed or approved is 
to occur after normal day shift working hours or on a weekend, the 
MSC Representative shall be notified at least four hours before 
the end of the last preceding regular work shift. 

3.12.2 The MSC Port Engineer may designate work sequences, 
in addition to those identified by the specification item, that. 
are to be observed or inspected by a MSC Representative or 
regulatory body. The notification requirements of 3.12.1 shall 
also apply to those designated work sequences. 

3.12.3 MSC Inspection is an independent function of the 
Government and does not relieve the Contractor of the respon
sibility for performing the tests and inspections required by the 
specification or those considered necessary to ensure product con
formance. 

3.12.4 All inspections specified within the specification 
work item are "mandatory" inspections. The Contractor shall not 
proceed beyond this point without prior approval from the de
signated MSC Port Engineer. 

3.13 Submission 2! Records 

. 3.13.1 A copy of all records as defined by 3.5 shall be 
~ubmitted to MSC Code 4E-9 within 10 days of contract compl~tion. 

(1) 3.13.2 A Contractor shall maintain original copies 1n 
accordance with 3.5. 
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PART II - CONTRACT CLAUSES ---
SECTION LL CONTRACT CLAUSES 

1-1. Clauses 1 through 34 except for Clause 17, (which is in 
full text under Para. 1-4 of this RFP) of the Master Agreement 
for Repair and Alteration of Vessels are hereby incorporated 
into this Job Order by reference. 

1-2. The following clauses from the Master Agreement for 
Repair and Alteration of Vessels are applicable to this Job 
Order and are incorporated into this Contract by reference. 

Clause No. Title Citation 
~~------------------~~----------------~~--~----

Clause 35 

Clause 36 

Reserved 

Buy American Act and the 
Balance of Payments Program 
(APR 1985) DFARS 52.225-7001 

Clause 37 

Clause 38 

Clause 39 

Clause 40 

Clause 41 

Clause 42 

Clause 43 

Clause 44 

Clause 45 

Clause 46 

Clause 47 

Notice to the Government of 
Labor Disputes (APR 1984) FAR 52.222-1 

Patent Indemnity (APR 1984) FAR 52.227-3 

Reserved 

Contract Schedule Subline 
Items Not Separately Priced -
Withholding of Billing and 
Payment (NOV 1970) DFARS 52.204-7000 

Reserved 

Reserved 

Reserved 

Utilization of Small 
Business and Small Dis
advantaged BUSiness 
Concerns (APR 1984) 

Reserved 

Examination of Records by 

FAR 52.219-8 

Comptroller General (APR 1984) FAR 52.215-1 

Gratuities (APR 1984) FAR 52.203-3 
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SECTION .h CONTRACT CLAUSES (CONTINUED) 

Clause 48 

Clause 49 

Clause 50 

Clause 51 

Clause 52 

Clause 53 

Clause 54 

Clause 55 

Clause 56 

Clause 57 

Clause 58 

Clause 59 

Clause 60 

Clause 61 

Clause 62 

Convict Labor (APR 1984) 

Priorities, Allocations and 
Allotments (APR 1984) 

Utilization of Labor Surplus 
Area Concerns (APR 1984) 

Reserved' 

Limitation on Withholding 
of Payments (APR 1984) 

Equal Opportunity Pre Award 
Clearance of Subcontractors 
(APR 1984) 

Subcontracts Under Fixed 
Price Contracts (APR 1984) 

Government Property (Under 
Fixed Price Contracts) 
(APR 1984) 

Reserved 

Reserved 

Reserved 

Price Reduction for Defective 
Cost or Pricing Data 

FAR 52.222-3 

FAR 52.212-8 

FAR 52.220-3 

FAR 52.232-9 

FAR 52.222-28 

FAR 52.244-1 

FAR 52.245-2 

(APR 1984) FAR 52.215-22 

Price Reduction for Defective 
Cost or Pricing Data - Mod-
ification (APR 1985) FAR 52.215-23 

Duty Free Entry (APR 1984) FAR 52.225-10 

Duty -' Free Entry of 
Qualifying Country Supplies 
(APR 1984) DFARS 52.225-7008 

Clause 63 

Clause 64 

Reserved 

Required Source For Jewel 
BearIngs and Related Items 
(APR 1984) FAR 52.208-1 
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SECfION ~ CONTRACT CLAUSES ... ' 

Clause 65 

Clause 65 

Clause 67 

Clause 68 

Clause 69 

Clause 70 

Clause 71 

Clause 72 

Clause 73 

Clause 74 

Clause 75 

Clause 76 

Clause 77 

Clause 78 

Clause 79 

Clause 80 

Clause 81 

Clause 82 

Required Sources for ~ini
ature and Instrument Ball 
Bearings (JUL 1971) 

Interest (APR 1984) 

DFARS 52.208-7000 

FAR 52.232-17 

Competition in Subcontract
ing (APR 1984) , 

Reserved 

FAR 52.244-15 

Audit - Negotiated (APR 1984) FAR 52.215-2 

Reserved 

Subcontract Cost or 
Pricing Data (APR 1984) FAR 52.215-24 

Subcontractor Cost or FAR 52.215-25 
Pricing Data - Modifications -
(APR 1984) 

Value Engineering (APR 1984) FAR 52.248-1 

Reserved 

New Material (APR 1984) FAR 52.210-5 

Listing of Used or Reconditioned 
Material, Residual Inventory 
and Former Gov't Surplus 
Property (APR 1984) FAR 52.210-6 

Used or Reconditioned Material, 
Residual Inventory and Former 
Gov't Surplus Property 
(APR 1984) FAR 52.210-7 

Utilization of Women-Owned 
Small Businesses (Over 
$10,000) (APR 1984) FAR 52.219-13 . 
Material Inspect. & Re
ceiving Report (DEC 1969) DFARS 52.246-7000 

Reserved 

Government Delay of Work 
(APR 1984) 

Reserved 

FAR 52.219-15 
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SECTION ~ CONTRACT CLAUSES (CONTINUED) 

Clause 83 

Clause 8·4 

Clause 85 

Clause 86 

Clause 87 

Clause 88 

Clause 89 

CIa use 90 

Clause 91 

Clause 92 

Clause 93 

Clause 94 

Clause 95 

Clause 96 

Clause 97 

Reserved 

Reserved 

Reserved 

Notification of. Changes 
(APR 1984) 

Engineering Change Proposals 
(APR 1984) 

Reserved 

Reserved 

Reserved 

Preference for Domestic 

FAR 52.243-7 

DFARS 52.243-7000 

Specialty Metals (OCT 1980) DFAR 52.225-7012 

Preference for United States 
Flag Air Carriers (APR 1984) FAR 52.247-63 

Reserved 

Reserved 

Certification of Requests for 
Adjustment or Relief Exceeding 
$100,000 (FEB 1980) DFAR 52.233-7000 

Qualifying Country Sources 
as Subcontractors (OCT 1980) 

Stop Work Order (APR 1984) 

DFAR 52.225-7002 

FAR 52.212-13 

I-3. The following clauses, from the Federal Acquisition Regula
tions, and the Defense Department Supplement, are incorporated 
into this Job Order by Reference. 
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SECTION L. CONTRACT CLAUSES (CONTINUED) 

Title Citation 

Notice of Total Small 
Business Set-Aside (APR 1984) 52.219-6 

Aggregate Pricing Adjustment 52.215-7000 

Restrictive Mark1ngs in 
Technical Data 52.227-7018 

Identification of Technical 
Data 52.227-7019 

Taxes - Contracts Performed 
1n U.S. Possessions or Puerto 
Rico (APR 1984) 52.229-5 

Discounts for Prompt Payment 
(JULY 1985) 52.230-5 

Progress Payments 52.232-16 

Progress Payments - S.B. 52.232-16 

Subcontracts Fixed-Price 
Contracts (JAN 1986) 52.244-1 

Inspection of Supplles
Fixed Price (APR 1984) 

. 
Inspection of Servlces
Fixed Price (APR 1984) 

Responsibility for 
Supplies (APR 1984) 

52.246-2 

52.246-4 

52.246-16 
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SECTION ~ CONTRACT CLAUSE (CONTINUED) 

Limitation of Liability 
Services 

Required Sources for 
Forging and Welded 
Anchor Chain Items 
(AUG 1984) 

Required Souces for 
High Carbon Ferrochrome 
(AUG 1984) 

Economic Purchase 
Quantity-Supplies 

Integrity of Unit Prices 
(JUNE 1985) 

Protest After Award 
(JUNE 1985) 

PAGE 27 of 61 
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52.246-25 

52.208-7005 

52.208-7003 

52.207-4 

52.215-26 

52.233-3 

1-4. The following replaces Clause 17 of the MSRA, as follows: 

CLAUSE 17 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION (MAR 1986) (DFAR 7-103.16(a). REVISED) 

This contract, to the extent that it is of a character specified 
In the Contract Work Hours and Safety Standards Act (40 U.S.C. 
327- 333), is subject to the following provisions and to all other 
applicable provis1ons and exceptions of such Act and the regula
tions of the Secretary of Labor thereunder. 
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SECTION !L CONTRACT CLAUSES (CONTINUED) 

(a) Overtime Requirements. ~o Contractor or subcontractor con
tracting any part of the Contract work which may require or in
volve the employment of laborers and mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or 
she is employed on such work to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives compensa
tion at a rate not less than one and one-half times the basiC rate 
of pay for all hours worked in excess of forty hours in such 
workweek. . 

(b) ViOlatiOn! liability !£r uneaid wagesi liqUidated damages. 
In the event 0 any vioIation of the provisions set forth in 
paragraph (a) of this clause, the Contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In 
addition, such Contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or territory, to such District or to such 
territory) for liquidated damages. Such liquidated damages shall 
be computed with respect to each indiVidual laborer or mechaniC, 
including watchmen and guards, employed in violation of the pro
viSions set forth in paragraph (a) of this clause, in the sum of 
$10 for each calendar day for which such individual was required 
or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the pro
visions set forth in paragraph (a) of this clause. 

(c) Withholding!£r un1aid wages ~ liquldateg damages. The 
Contracting Officer sha 1, upon his or her own action or upon 
written request of an authorized representative of the Department 
of Labor, withhold or cause to be withheld from any moneys payable 
on account of work performed by the Contractor or subcontractor 
under any such contract or any other Federal contract with the 
same prime Contractor, or any other Federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which 
is held by the same prime Contractor, such sums as may be deter
mined to be necessary to satisfy any li~bilities of such Contrac
tor or subcontractor tor unpaid wages and liquidated damages as 
provided in the provisions set forth in paragraph (b) of this 
clause. 

(d) Subcontracts. The ~ontractor or subcontractor shall insert 
in any subcontracts the p~ovisions set forth in paragraphs (a) 
through (d) of this clause and also a clause requiring the subcon
tractors to include these provisions in any lower tier subcon
tracts. rhe prime Contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the pro
viSions set forth in paragraphs (a) through (d) of this clause. 

1-5. rhe following FAR Clause is printed in its entirety: 
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SECTION lL CONTRACT CLAUSES (CONTINUED) 

CERTIFICATION OF COM~ERCIAL PRICING (JUN 1985) (FAR 52.215-32) 
(APPLICABLE ONLY FOR ~ODIFICATIONS THAT ARE BEYOND THE SCOPE OF 
THE CONTRACT) 

(a) This clause shall become operativ~ in connection with proposed 
contracts for supplies (as defined in FAR 15.813.1) that will be 
entered into using other than full and open competition, including 
proposed modifications. The Offeror/Contractor shall execute and 
submit to the Contracting Officer the following certificate with 
any offer/proposal as required by FAR 15.813.3 or as requested 

~ by the Contracting Officer, unless the Contracting Officer has 
provided notice that one of the exemptions in FAR 15.813-4 
applies. It is the offeror's responsibility to request and 
justify an exemption before the offer/proposal is due. 

,. 

.' 

-.-
\ 

CERTIFICATION OF COMMERCIAL PRICING -- --------- ------
(1) Unless justified in (2) below. by submission of this offer/ 
proposal, the Offeror/Contractor certifies that the prices offered 
for those items of supply (whether or not separately identified) 
that the Contractor offers for sale to the public are no higher 
than any its lower price charged to any other customer. including 
any governmental instrumentality, during the preceding 90 days. 

(2) All items for which prices offered are higher than the any 
lower price charged to any other customer during the preceding 90 
days are IdentIfIed below (including the amount(s) by which such 
offered prices are higher) and a written justification for the 
differences 1s attached. 

ITE."1S PRICE DIFFERENCES 

(list of necessary) 
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SSCrrON ~ CONTRACT CLAUSES (CONrINUED) 

Offeror/Proposal No. -------------------------------------------
Firm 

Name 

Title 

Date 

(End of certificate) 

(b) The Contracting Officer or representatives of the Contracting 
Officer who are employees of the Government shall have the right 
to examine and audit all books, records, documents and other data 
of the Contractor related to the pricing of the commercial items 
covered by this offer/proposal. The Contractor shall make these 
books, records, documents and other data available for examina
tion, aud1t, or reproduction until three years after final payment 
under this contract. -

(c) If any price, including profit or fee, negotiated 1n connec
tion with this contract, or any cost re1mbursable under this 
contract as Increased because the certification in paragraph (1) 
of the Certificate or the informatIon provided as justification 1n 
paragraph (2) of the Certificate was inaccurate, incomplete, or 
misleading, the price or cost shall be reduced accordingly and the 
contract shall be modified to reflect the reduction. 

(End of clause) 

1-6. The follovlng OFARS Clause Is printed 1n 1ts entirety: 

CERTIFICATION OF INDIRECT COST (APRIL 1986) (DFARS 52.242-7003) 

(a) The Contractor shall cert1fy any proposal to establIsh or 
modify b1111ng rates or to establ1sh final indirect cost rates in 
the form set forth in paragraph (b) of this clause. The certifi
cate shall be s1gned on behalf of the Contractor by an individual 
of the Contractor's organization at a level no lower than a v1ce 
president or chief financial officer of the business segment of 
the Contractor that submits the proposal. The Contractor under
stands that if the Contractor fails to submit a certificate as 
required herein, payments on account of indirect cost shall be at 
rates unilaterally established by the Government. 

(b) Cert1ficate of Indirect Costs. 
costs shall read as follows: 

The certificate of indirect 
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SECTION .h CONTRACT CLAUSES (CONTINUED) 

CERTIFICATE QE INDIRECT COSTS 

This is to certify that to the best of my knowledge and belief: 

1. I have reviewed the indirect cost proposal submitted 
herewith; 

2. All costs included in this proposal (identifYL date) 
to establish billing or final indirect cost rates ror--~~------

(identify period covered ~ rate) are allowable in 
accordance with the requirements or contracts to which they apply and 
with the cost principles of the Department of Defense applicable to 
those contracts; 

3. This proposal does not include any costs which are unallow
able under applicable cost principles of the Department of 
Defense, such as (without limitation): advertising and public 
relations costs, contributions and donations, entertainment costs, 
fines and penalties, lobbying costs, defense of fraud proceedings, 
and good will; and 

4. All costs included in this proposal are properly allocable to 
Defense contracts on the basis of a beneficial or causal relation
ship between the expenses incurred and the contracts to which they 
are allocated in accordance with applicable acquisition regula
tions. 

I declare under penalty of perjury that the foregoing is 
true and correct. 

Firm: 

Signature: 

Name of Corporate Official: 

Ti tIe: 

Date of Execution: 

(End of Clause) 
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PART ill :. LIS'T Q! DOCUMEN'TS, EXHIBITS, ill OTHER ATTACHMEN'rS 

SECTION ~ LIST Q! ATTACHMENTS 

J-1. CONTENT Q! CONTRACTS: 

(a) Any Contract awarded as a result of this solicitation 
will consist of the following sections of this solicitation: 

I. Part I - The Schedule (Sections A through H) 

II. Part II - Contract Clauses (Section I) 

III. Part III - List of Attachments (Section J) 

IV. Any other material and/or documents specifically 
incorporated by reference into the Contract. 

(b) Part IV of the solicitation shall not be incorporated 
physically into the contract. However, Section K, "Representa
tions, Certifications and Other Statements of Offerors or Quoters" 
shall be retained in the Contract file, and acceptance of a 
proposal under this solicitation shall incorporate Section K by 
refe~ence in the resultant Contract. (FAR 15.406-1(b» 

J-2. LIST OF ATTACHMENTS: --
Documents, exhibits, and other attachments that will form a 

part of this contract are as follows: 

ATTACHMENT NUMBER 

J-1 

J-2 

J-3 

J-5 

J-6 

'TITLE/DESCRIPTION 
-----------------

Contractor Price Breakdown 
Category "A" Items 

Work Item Specifications for 
USNS MERCURY, MSCP 87-12. 
(MSC General Technical Re
quirements referenced therein 
have been previously provided 
MSRA holders.) 

Request for Specif1cation 
Clar1fica tion 

MSC Ship Repair Facility Survey 
Form 4330/26 

List of Government Furnished 
Material. 

Contractor Price Breakdown -
Category "B" Item. 
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f!E! lY ~ REPRESENTATIONS !!Q INSTRUCTIONS 

SECTION ~ REPRESENTATION~ CERTIFICATIONS AND OTHER STATEMENTS 
OF OFFEROR (CHECK OR COMPLETE ALL APPLICAB~BOXES OR sLoeRs) - ' 

NOTICE TO OFFEROR 

OFFEROR IS ADVISED THAT A BID SUBMITTED WHICH FAILS TO PROPERLY 
RESPOND TO ALL REPRESENTATIONS AND CERTIFICATIONS AS REQUIRED IN 
rHIS SECTION MAY BE DE£ERMINED TO BE NON-RESPONSIVE .AND INELIGIBLE 
FOR AWARD. 

K-1. CERTIFICAfION OF INDEPENDENT PRICE DETERMINATION (APR 1985) 
{~A~ 52.203-2)--

(a) The offeror certifies that -

(1) The prices in this offer have been arr1ved at 
independently, without, for the purpose of restr1cting competi
tion, any consultation, communicat1on, or agreement with any other 
offeror or compet1tor relating to (1) those prices, (ii) the 
intention to submit an offer, or (ili) the methods or factors 
used to calculate the prices offered; 

(2) The prices in this offer have not been and will not 
be knowingly disclosed by the offeror, directly or 1ndirectly, to 
any other offeror or competitor before bid opening (1n case of a 
sealed bid solicitation) or contract award (1n the case of a 
negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the 
offeror to induce any other concern to submit or not to submit an 
offer for the purpose of restr1cting competition. 

(b) Each sIgnature on the offer is considered to be a certi
fication by the signatory that the signatory -

(1) Is the person in the offeror's organization respon
sible for determining the prices being offered in this bid or 
proposal, and that the signatory has not participated and will not 
participate in any action contrary to subparagraphs (a){1) through 
(a){3) above; or 

(2) (i) Has be~n authorized, in writing, to act as 
agent for the following principals in certifying that those prin
cipals have not partiCipated, and w1l1 not partICipate in any 
action contrary to subparagraphs (a)(1) through (a)(3) above 
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f!R! lYL REPRESENTArIVE ~ INSTRUCTIONS (CONrINUED) 

Name 

Insert full name of person(s) in the offeror's 
organization responsible for determining the 
prices offered in this bid or proposal, and 
the title of his or her position in the 
offeror's organization. 

Title 

------------------------------
-------------------------------

(ii) As an authorized agent, does certify that 
the principals named in subdivision (b)(2)(i) 
above have not participated, and viII not 
participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 

(1ii) As an agent, has not personally 
participated, and viII not participate, in any 
action contrary to subparagraphs (a)(1) through 
(a )( 3) above 

(c) If the offeror deletes or modifies subparagraph (a)(2) 
above, the offeror must furnish vith its offer a signed statement 
setting forth in detail the circumstances of the disclosure. 

K-2. CONTINGENT FEE REPRESENTATION AND AGREEMENT (APR 1984) (FAR 
52.203-4~ --- ---

(a) Representation. The offeror represents that, except 
for fulltime bona fide employees working solely for the offerors, 
the offeror - . 

Note: The offeror must check the appropriate boxes. 
For interpretation of the representation, including the 
term "bona fide employee", see Subpart 3.4 of the Federal 
Acquisition Regulation. 

(1) has, ~ has not employed or retained any person 
or company to SoIIclt orot)tain this contract; and 

(2) has, has not paid or agreed to pay to any 
person or company employed or retained to solIcit or obtain this 
contract any commission, percentage, brokerage or other fee con
tingent upon or resulting from the avard of thIs contract. 
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f!iIT 1L. REPRESENTATIVES AND INSTRUCTIONS (CONTINUED) 

(b) Agreement. The offeror agrees to provide information 
relating to the above Representation as requested by the Contrac
ting Officer and, when subparagraph (a)(1) or (a)(2) is answered 
affirmatively, to promptly submit to the Contracting Officer -

(1) A completed Standard Form 119, Statement of 
Contingent or Other Fees; or 

(2) A signed statement indicating that the SF 119 was 
previously submitted to the same contracting office, includ1ng the 
date and applicable solicitation or contract number, and represen
ting that the prior SF 119 applies to this offer or quotation. 

K-3. JEWEL BEARINGS AND RELATED ITEMS CERTIFICATION (APR 1984) 
tFAR 52.208-2) 

(a) This is to certify that -

(1) Jewel bearings and/or related items, as defined in 
the Required Sources for Jewel Bearings and Related Items clause, 

will be incorporated into one or more items, will not be 
incorporated into any item covered by this offer;----

(2) Any Jewel Bearings required (or an equal quantity of 
the same type, size, and tolerances) will be ordered from the 
William Langer Plant; Rolla, North Dakota 58367; as provided 1n 
the Required Sources for Jewel Bearings and Related Items Clause; 
and 

(3) Any related items required (or an equal quantity of 
the same type, size and tolerances) will be acquired from domestic 
manufacturers, including.the Plant, if the items can be obtained 
from those sources. 

(b) ·.Attached to this certificate are estimates of the quan
tity, type and size (including tolerances) of the jewel bearings 
and related items required, and identification of the components, 
subassemblies, or parts that require Jewel Bearings or related 
1 tems. 
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f!E! lY.L REPRESENTATION§ MiQ INSTRUCTIONS (CONTINUED) 

Date of Execution: 

Solicitation Number: 

Name: 

1'i tIe: 

Firm: 

Address: 

K-4. TYPE OF BUSINESS ORGANIZATION (APR 1985) 
~ 52.215-6)--

The offeror or quoter, by checking the applicable bOX, 
represents that it operated as a corporation incorporated 
under the laws of thr State of ,and 
individual, a partnership, a non-profit organization, 
or a joint venture. 

K-5. AUTHORIZED NEGOTIATORS (APR 1984) FAR 52.215-11 

The offeror or quoter represents that the following persons 
are authorized to negotiate on its behalf with the Government in 
connection with the respect tor proposals or quotations: 

1!!! names, titles, and telephone numbers ~ authorized 
negotiators. 

NAME TITLE TELEPHONE NUI~BER 
----------------
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PART !YL REPRESENTATIONS !liQ INSTRUCTIONS (CONTINUED) 

K-6. PLACE Q! PERFORMANCE (APR 1985) (FAR 52.215-20) 

(a) rhe offeror or quoter, in the performance of any con-
tract resulting from this solicitation, intends, 
does not intend to use one or more plants or facilities located at 
adlfferent address from the address of the offeror or quoter as 
indicated in this proposal or quotation. 

(b) If the bidder checks "intends" in paragraph (a) above, 
it shall insert in the spaces provided below the required informa
tion: 

Place of Performance 
(Streer-Address, City, County, State, Zip Code) 

Name of Address of Owner and Operator of the Plant or 
Facility if Other than Bidder: 

K-7. SMALL BUSINESS CONCERN REPRESENrATION (APR 1984) 
(FAR 52.219-1) 

The offeror represents and certifies as part of its offer 
that it is, is not small business concern and that 

all,---- not-arr supplies to be furnished will be manufac
-t-u-r-e~d or produced by a small business concern in the United 
States, its possessions ~r Puerto Rico. "Small Business Concern" 
as used in this provision, means a concern, including its affi
liates, that is independently owned and operated, not dominant in 
the field of operation in which it is bidding on Government con
tracts, and qualified as a small business under the size standards 
of this solicitation. 

K-8. SMALL DISADVANTAGED BUSINESS CONCERN REPRESENTArrON (APR 
1984) (FAR 52.219-2) 

(a) Representation. rhe offeror represents that it ____ is, 
_____ is not a smail disadvantaged business concern. 
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ill! lli REPRESENTATIONS MLQ-INSTRUCTIONS (CONTINUED) 

(b) Definitions. 

_ "Asian-Indian American", as used in this provision 
means a United States citizen whose origins are in India, Pakistan, 
or Bangladesh. 

"Asian-Pacific American", as used in this provision 
means a UnIted States citIzen whose origins are in Japan, China, 
the Philippines, Vietnam, Korea, Samoa, Guam, The U.S. Trust 
Territory of the Pacific Islands, the Northern Mariana Islands, 
Laos, Cambodia, or Taiwan. 

"Native American", as used in this provision, means 
Americdn Indians, ~skimos, Aleuts, and native Hawaiians. 

"Small Business Concerns", as used in this provision, 
means a concern, Including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in 
which it is bidding on Government contracts, and qualified as a 
small business under the criteria and size standards in 13 CFR 
121. 

Small Disadvantaged Busine!! Concern", as used in this 
provision, means a small business concern that (1) is at least 51 
percent owned by one or more individuals who are both socially and 
economically disadvantaged, or a publically owned business having 
at least 51 percent of its stock owned by one or more socially and 
economically disadvantaged individuals and (2) has its management 
and daily business controlled by one or more such individuals. 

(c) ~ualified Groups. The offeror shall presume that 
socially and economically dIsadvantaged individuals include Black 
Americans, Hispanic Americans, Native Americans, Asian-Pacific 
Americans, Asian-Indian Americans, and other individuals found to 
be qualified by the SBA under 13 CFR 124.1. 

K-9. WOMEN-OWNED SMALL BUSINESS REPRESENTATION (APR 1984) 
(FAR 52.219-3) 

is, 
(a) Representation. The offeror represents that It ____ _ 

is not a women-owned small business concern. ---
(b) Definitions. 

"Small Bu~lness Concern", as used in this provision, 
means a concern, including Its affiliates, that is independently 
owned and operated, not dominant in the field of operation in 
which it is bidding on Government contracts, and qualified as a 
small business under the criteria and size standards in 13 CFR 
121. 
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fMIT lli REPRESENTATIONS !!iQ INSTRUCTIONS (CON'rINUED) 

"Women-owned", as used in this provision, means a small 
business that is at least 51 percent owned by a woman or women who 
are U.S. citizens and who also control and operate the business. 

K-10. WiLSH-HEALf PUBLIC CONTRACTS ACT REPRESENTATION (APR 1984) 
(FAR 52.222-~-- - --- , 

The offeror represents as a part of this offer that the 
offeror 1s or is not a regular dealer in, or is or 

Isnot 
a manufacturer of, the supplIes offered. 

K-11. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (APR 1984) 
(FAR 52.222-22) ---

The offeror represents that -

(a) It has, has not partICipated In a previous 
contract or subcontract subject either to the Equal Opportunity 
clause of thIs solicItation, the clause origInally contained in 
Section 310 of Executive Order No., 10925, or the clause contained 
In Section 201 of Executive Order No. 11114; 

(b) It __ has, 
reports; and 

has not filed all requIred compliance 

(c) Representations, indicating submission of required 
compliance reports, sIgned by proposed subcontractors, will be 
obtained before subcontract awards. 

K-12. AFFIRMATIVE ACTION COMPLIANCE (APR 1984) (FAR 52.222-25) 

The offeror represents that (a) it has developed and has 
on file, has not developed and doeSlnOt have on file, at 
each establishment, affirmative action programs required by the 
rules and regulations of the Secretary of Labor (41 CFR 60-1 and 
60-2), or (b) it has not previously had contracts subject to 
the written affirmative action programs requirement of the rules 
and regulations of the Secretary of Labor. 

K-13. CLEAN AIR AND WATER CERTIFICATION (APR 1984) 
(FAR 52.22;:1) 

The offeror certifies that -

(a) Any facility to be used in the performance of this 
proposed contract is, is not listed on the Environmental 
Protection Agency List of Violating Facilities. 
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~ART ~ REPRESENTATIONS !NQ INSTRUCrIONS (CONTINUED) 

(b) The offe~o~ will immediately notify the Cont~acting 
Office~, befo~e award, of the ~eceipt of any communication f~om 
the Admlnist~ato~, o~ a designee, of the Envi~onmental P~otection 
Agency, indicating that any facility that the offe~or p~oposes to 
use fo~ the pe~fo~mance of the cont~act is unde~ conside~ation to 
be listed on the EPA List of Violating Facilities; and 

(c) The offeror will include a certification substantially 
the same as this certification, including this paragraph (c), in 
every nonexempt subcontract. 

K-14. BUY A~ERICAN - BALANCE OF PAYMENTS PROGRA~ CERTIFICATE 
~r ~9aO) ~DrAR 52.225=tOOO} 

(a) The offeror hereby certifies that each end product, 
except the end p~oducts listed below, Is a domestic end product 
(as defined In the clause entitled "Buy American Act and Balance 
of Payments Program") and that components of unknown origin have 
been considered to have been mined, produced, or manufactured 
outside the United States or a qualifying country. 

ExclUded ~ P~oducts 

Line l!!! ~ Country of Origin 

(b) Offers will be evaluated by gIving certain preferences 
to domestic end products and foreign qualIfying country end pro
ducts over foreign nonqualifying country end products. In order 
to obtain such preferences In the evaluation of each excluded end 
product listed in (a) above, it is necessary that offerors identify 
and certify, below, those excluded end products identified above 
that are qualifying country end products or they will be deemed 
nonqualIfying country end products. Offero~s must certify by 
inserting the applicable line Item numbers In the approprIate 
brackets: 

(1) The offeror certIfIes that the follow1ng supplies 
qual1fy as "participat1ng country end products" as that 
term Is defIned in the clause entItled "Buy American Act 
and Balance of Payments Program." 

(-------------------------) 
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f!B.! lY.z. REPRESENTATIONS !!iQ INSTRUC'rIONS (CONTINUED) 

(ii) The offeror certifies that the following supplies -
qualify as "F~S/offset arrangement country end products" 
as that term is defined in the clause entitled "Buy 
American Act and Balance of Payments Programs," if the 
Government makes the necessary waivers. 

(------------~-----------) 
(iii) The offeror certifies that the following 
supplies qualify as "defense cooperation country end 
products" as that term is defined in the clause 
entitled "Buy American Act and Balance of Payments 
Program." , 

(-------------------------) 
(iv) The offeror certifies that the following supplies 
qualify as "deSignated country end products" as that 
term is defined in the clause entitled "Buy American 
Act, Trade Agreements Act, and Balance of Payments 
Program". 

(----------------------------) 
(c) Offers will be evaluated in accordance with the 

policies and procedures of FAR Part 25 and 000 'FAR Supplement Part 
25. 

K-15. cosr ACCOUNTING STANDARDS NOTICES AND CERTIFICATION 
(NATIONAL DEFENSE) (APR 1984) FAR 52.2;0-1 

NOTE: This notice does not apply to small businesses 
or foreign governments. 

This notice is in four parts, identified by Roman numerals I 
through IV. Offerors shall examinne each part and provide the 
requested information in order to determine Cost Accounting 
Standards (CAS) requirements applicable to any resulting contract. 

I. DISCLOSURE STATEMENT - COST ACCOUNTING PRACTICES AND 
c~~TIFICArION - ---- ---

(a) Any contract in excess of $100,000 results from this 
solicitation, except contracts in which the price negotiated is 
based on (1) established catalog or market prices of commercial 
items sold in substantial quantities to the general public, or (2) 
prices set by law or regulation, and except for contracts which 
may be exempt under the provisionns of 4 CFR 331.30(b), will be 
subject to the requirements of the Cost Accounting Standards Board 
(CASB). 
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PART .rL. REPRESENTATIONS AND INSTRUCTIONS (CONTINUED) 

(b) Any offeror submitting a proposal which, if accepted, 
will result in a contract subject to the requirements of the CASB 
must, as a condition of contracting, submit a disclosure Statement 
as required by regulations of the Board. fhe Disclosure Statement 
must be submitted as a part of the offeror's proposal nunder this 
solicitation unless the offeror has already submitted a Disclosure 
Statement disclosing the practices used in connection with the 
pricing of this proposal. If an applicable Disclosure Statement 
has already been submitted, the offeror may satisfy the 
requirement for submission by providing the information requested 
in paragraph (c) below. 

CAUTION: A practice disclosed in a Disclosure Statement shall 
not, by virtue of such disclosure, be deemed to be proper, 
approved, or agreed-to practice for pricing proposals or 
accumulating and reporting contract performance cost data. 

(c) Check the appropriate box below: 

[ ] (1) Certificate of Concurrent Submission of Dis-
closure -- -- ----

The offeror hereby certifies that, as a part of the offer, 
copies of the Disclosure Statement have been submitted as follows: 
(i) orig1nal and one copy to the cognizant Administrative 
Contract1ng Officer (ACO), and (ii) one copy to the cognizant 
contract auditor. (Disclosure must be on Form Number CASB-DS-1. 
Forms may be obtained from the cognizant ACO.) 

Date of Disclosure Statement: ---------------------------
Name and Address of Cognizant ACO where flIed: 

rhe offeror further· certifies that practices used in 
estimating costs in prlcing this proposal are consistent with the 
cost accounting practices disclosed in the Disclosure Statement. 

[ ] (2) Certificate 2! Previously Submitted Disclosure 
Sta tement 

The offeror hereby certifies that a Disclosure 
Statement was filed as follows: 
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'. ' PART lli REPRESENTATIONS !@ INSTRUCTIONS (CONTINJED) 
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Date of Disclosure Statement: --------------------
Name and Address of Cognizant ACO where filed: 

The offeror further certifies that the practices 
used in estimating costs for pricing this proposal are consistent 
with the cost accounting practices disclosed in the applicable, 
Disclosure Statement. 

[ ] (3) Certificate 2! Monetary Exemption 

The offeror hereby certifies that the offeror, 
together with all divisions, subsidiaries, and affiliates under 
common control, did not receive net awards of negotiated national 
defense prime contracts and subcontracts subject to CAS totaling 
more than $10 million in the cost accounting period immediately 
preceding thr period in which ~his proposal was submitted. The 
offeror further certifies that if such status changes befoe an 
award resulting from this proposal, the offeror will advise the 
Contr~cting Officer immediately. . 

[ ] (4) Certificate £! Interim Exemption 

The offeror hereby certifies that (i) the offeror 
first exceeded the monetary exemption for disclosure, as defined 
in (3) above, in the cost accounting period immediately preceding 
the period in which this offer was submitted and (ii) in 
accordance with the regulations of the CASB (4 CFR 351.40(f), the 
offeror is not yet required to submit a Disclosure Statement. The 
offeror further certifies that if an award resulting from this 
proposal has not been made within 90 days after the end of that. 
period, the offeror will immediately submit a revised certificate 
to he Contracting Office~, in the form sp~cified under (1) or (2) 
above, as appropriate, to verify submission of a completed Dis
closure Statement. 

CAUTION: . Offerors currently required to disclose because they 
were awarded a CAS-covered national defense prime contract or 
subcontract of $10 million or more in the current cost accounting 
period may not claim this exemption (4). Further, the exemption 
applies only in connection with proposals submitted before 
expiration of the 90-day period following the cost accounting 
period in which the monetary exemption was exceeded. 
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PART lli REPRESENTATIONS !@ INSTRUCTIONS (CON'rINUED) 

II. COST ACCOUNTING STANDARDS - EXEMPTION FOR 
EONTRACT Qf $500,000 QE ~ ---

If this proposal is expected to result in the award of a 
contract of $500,000 or less, the offeror shall indicate whether 
the exempton below is claimed. Failure to check the box shall 
mean that the offeror elects to comply with such requirements. 

[ ] The offeror hereby claims an exemption from the CAS 
requiremewnts under the provisions of 4 CFR 331.30(b)(7) and 
certifies that notification of final acceptance of all deliverable 
items has been received on all prime contracts or subcontracts 
containing the Cost Accounting Standards clause or the Disclosure 
and Consistency of Cost Accounting Practices clause. The offeror 
further certifies that the Contracting Officer will be immediately 
notified in writing when an award of any other contract or 
subcontract containing subsequent to this certificate but before 
the date of any award resulting from this proposal. 

III. COST ACCOUNTING STANDARDS - ELIGIBILITY FOR MODIFIED 
~rRACT COVERAGE ---

If the offeror is eligible to use the modified 
provisions of 4 CFR 332 and elects to do so, the offeror shall 
indicate by checking the box below. Checking box below shall mans 
that resultant contract is subject to the Disclosure and 
Consistency of Cost Accounting Practices clause in lieu of the 
Cost Accounting Standards clause. 

[ ] The offeror hereby claims an exemption from the Cost 
Accounting Standards clause under the provisions of 4 CFR 
331.30(b)(2) and certIfies that the offeror is elIg1ble for use of 
he Disclosure and Cons1stency of Cost Accounting Practices clause 
becuase (i) during the cost account1ng period 1mmed1ately 
preceding the period in which this proposal was submitted, the 
offeror received less than $10 million in awards of CAS-covered 
national defense prime conracts and subcontractss, and (ii) the 
sum of such awards equaled less than 10 percent of total sales 
durng the cost accounting period. The offeror further certifies 
that if such status changes before an award resulting from this 
proposal, the offeror will advise the Contracting Officer 
immediately. ~ 

CAUTION: An offeror may not claim the above elibility for 
modified contract coverage if this proposal is expected to result 
in the award of a national defense contract of $10 million or more 
or If, durlng its current cost accounting period, the offeror has 

rf"\ been awarded a single CAS-covered natlonal defense prime contract 
.~; or subcontract of $10 mililon or more. 
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f!RI !YL REPRESENT~TIONS !liQ INSTRUCTIONS (CONTINUED) 

IV. ADDITONAL COST ACCOUNTING STANDARDS APPLICABLE TO 
EXISTING C~A~!§ - --- --

The offeror shall indicate below whether award of the 
contemplated contract would. in accordance with paragraph (a)(3) 
of the Cost Accounting Standards clause. require a change of 
established cost accounting practices affecting existing contracts 
and subcontracts. 

K-16. 

NOTE: 

[ ] YES [ ] NO 

If the offeror has checked "yes" above and is 
awarded the contemplated contract. the offeror 
will be required to comply with the require
ments of the paragraphs (a)(i). (b), (c) of 
the Cost Accounting Standards clause. 

CONTRACTS BETWEEN NAVY AND FORMER NAVY EMPLOYEES - - - -------------
The offeror represents that he or she is. or is not. 

an individual who was employed by the Navy durIng the piittwo (2) 
years. or a firm in which such former employee 1s a partner. 
prinCipal officer. majority shareholder. or which is otherw1se 
controlled or predominantly staffed by such former employees. 
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SECTION h I~SIRUCl'IONS, CONDIl' IONS .l. AND NOTICES IQ OFf"EROR 

L-1. INSTRUCTIONS, CONDITIONS, M!Q NOTICES!Q. OFFEROR 

a. Sealed proposals will be received at the Contracting Office, 
opened the hour and date specified in the solicitation for the 
performance of the work specified in the solicitation and in 
accordance with the terms of the Master Agreement for Repair and 
Alterations of Vessels, as amended. 

b. Any drawings and specifications accompanying this solicitation 
9re an integral part of the solicitation. 

c. The work shall be completed on or before close of business on 
the completion date of the period indicated in Section F. 

d. Liquidated damages as specified in Section F shall be payable 
by the Contractor to the Government in accordance with Clause 12 
of the Master Agreement for Repair and Alteration of Vessels. 

e. Offers must set forth full, accurate, and complete information 
as required by this Solicitation (including attachments). The 
penalty for making false statements in bids is prescribed in 18 
U • S • C • 1 001. 

f. The quality of workmanship and the inspection of work per
formed will be in accordance with Clause 5 of the Master Agree
ment. 

g. In submitting a solicitation response for Ship Repair, a 
vendor must cite the solicitation number and each amendment there
to, if any, and must respond to each certification in this solici
tation. Any bid which does not provide this information may be 
rejected. 

h. Note the affirmative action requirement of the Equal Opport
unity clause which may apply to the contract resulting from this 
solicitat1on. 

i. Offerors are cautioned to note the "Certification of Nonsegre
gated Facilities in this solicitation." Failure of a bidder to 
agree to the certification will render his bid non-responsive for 
contracts exceeding 510,000.00 which are not exempt from the 
provisions of the Equal Opportunity Clause • . 
j. In accordance with the policy set forth in the Fiscal Year 
year 1987 DOD Appropriations Act (Section 9101), no offers from 
companies utilizing foreign owned and operated shipyard located 
outside of the United States will be considered for the overhaul, 
r~pair and maintenance requirements set forth herein. 
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SECTION h INSTRUCTIONS.1. CONDITIONS, Mill NOTICES TO OFFEROR 
{CONTINUEDT 

L-2 • ~ _R E~G~U,.;;;L~A~T I;;..,;O;,.;.N;,.;;;S ..... : 

Attent~on of the Contractor is directed to the Occupational Safety 
and Health Act and to the regulations of the Occupational Safety 
and Health Administration (OSHA) 1n as much as they apply to all 
ship repa1r and related work. Nothing 1n this Job Order shall be 
construed as relieving the contractor from any obligations which 
it may have for compl1ance with the aforesaid law and regulations. 

L-3. SOLICITATION PROVISIONS: 

The following prov1sions from the Federal Acquisition Regula
tions, and the Defense Department Supplement, are incorporated 
into Section L of the Job Order by Reference: 

TITLE AND DATE 
F.A.R. AND D.F.A.R.S 
REFERENCE 

RATED OR AUTHORIZED CONTROLLED MATERIAL ORDERS 
(APR 1984) SEE SF-33 FOR APPLICABLE RATING 

SOLICITATION DEFINITIONS (APR 1985) 

UNNECESSARILY ELABORArE PROPOSALS OR 
QUOTATIONS (APR 1984) 

AC~NOWLEDGEAENT OF AMENDMENrS TO SOLICITATION 
(APR 1984) 

SUB~ISSION OF OFFERS (APR 1984) 

LATE SUBMISSIONS, MODIFICATIONS, AND WITH
DRAWALS OF PROPOSALS (APR 1984) 

RESTRICTION ON DISCLOSURE AND USE OF DATA 
(APR 1984) 

PREPARATION OF OFFERS (APR 1984) 

EXPLANATION TO PROSPECTivE OFFERORS (APR 1984) 

FAILURE TO SUBMIT OFFER (APR 1984) 

CONTRACT AwARD (APR 1984) 

CERTIFICATION OF NONSEGREGATED FACILIIES 
(APR 1984) 

PRE-AWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE 

52.212-07 

52.215-05 

52.215-07 

52.215-08 

52.215-09 

52.215-10 

52.215-12 

52.215-13 

52.215-14 

52.215-15 

52.215-16 

52.222-21 
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INSTRUCTIONS r CONDITIONS, AND NOTICES !Q OFFEROB, (CONTINUED) . 

REVIEW (APR 1984) 

TELEGRAPHIC PROPOSALS (APR 1984) 

ACCESS TO VESSEL (MAY 1983) 

DArA UNIVERSAL NUMBERING SYSTE~ (DUNS) 
NUMBER REPORfING (DEC 1980) 

LISTING OF USED OR RECONDITIONED MATERIAL, 
RESIDUAL INVENTORY AND FORMER GOVERNMENT 
SURPLUS PROPERTY (APR 1984) 

NOTICE OF PROGRESS PAYMENTS (APR 1974) 

SERVICE OF PROTESr (JAN 1985) 

L-4. 

CONTRACTING OFFICER 
MSCPAC, BLDG. 310-5. CODE P-10 

OAKLAND, CA 94625-5010 

TYPE OF CONTRACT (APR 1984) (FAR 52.216-1) 

52.222-24 

52.215-17 

52.217-7113 

52.204-7004 

52.233-2 

52.210-6 

52.232-13 

The Government contemplates award of a fixed-price Contract 
resulting from this solicitation •. 

L-5. SIC fQQf ~ SMALL BUSINESS ~ STANDARD: 

The standard industrial classification code for this procurement 
is 3731. The Small Business Administration Size Standard is 1000 
employees. 

L-5. REQUIREMENTS fQ!! SUBMI~SION OF PROPOSALS: 

(a) General 

Two separated sealed volumes must be submitted with your 
offer: (1) Technical, and (2) Price, and the SoliCitation/Offer, 
signed and completed. 

(b) Technical Proposal 

r,J':. (i) The Technical Proposal must demonstrate an under-
. \2::"; standing of and an abill ty to meet all of the requirements covered 

in the Specification. The proposal should be sufficiently 
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SECTION ~ INSTRUCTIONS, CONDITIONS, !liQ ~TICES TO OFFEEQli 
CCONTI~UED) 

complete to demonstrate how the Offeror will comply with Government 
directions and requirements throughout the performance period. 
Data previously submitted, or presumed to be known, i.e. 
descriptions of previous projects peformed for the Government 
cannot be considered as a part of the proposal unless physically 
incorporated in the proposal. 

(ii) Clarity, completeness, and conciseness are 
essential. The overall quality of the Technical Proposal will be 
evaluated in the context of being representative of the Offeror's 
capabilities. "Brochuremanship" is not desired. 

(iii) All information must be presented in sufficient 
depth for the Government to make a comprehensive evaluation of the 
Offeror's understanding of the Specification and the Offeror's 
capability for successful performance of the specification. The 
proposal should demonstrate this understanding and capability in a 
concise, logical manner and should not contain superfluous 
ma terial. 

(iv) As previously stated, the proposal shall be 
presented in two separately bound volumes (Technical and Price). 
The pages are to be typewritten, no less than single line 
spacing, no smaller than 12 pitch type, on standards 8-1/2 x 11 
inch paper. A maximum of two foldouts (for diagrams only) which 
neatly fold to 8-1/2 x 11 inches are permitted. The total 
proposal shall not exceed 60 pages excluding foldouts, blank 
pages, and the key personnel resumes. A legible, neat, orderly 
and comprehensive proposal is required. 

(v) Offerors shall submit a Technical proposal in an 
original and 5 copies; price proposals in an original and 3 
copies. 

(vi) Offeror's Technical proposal should contain, but not 
necessar1ly be limited to, the data set forth below. 

Category A: EXPERIENCE AND PASr PERFORMANCE 

The experience and past performance of the offeror and of proposed 
subcontractors intended to occupy a major role will be considered 
in evaluation and selection. Omissions and/or inaccurate or 
inadequate response could have a negative effect on the overall 
evaluation. Experience and past performance will be evaluated 
from both 'a technical and business viewpoint. An in-depth review 
is made to determine the relative merits of the offeror's proposal 
and of the company itself • 
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SECTION 1+ INSTRUCTIONS, CONDITION~ AND NOTICES TO OFFEROR 
t CONTINUED) --

Experience is the accomplishment of work which is comparable or 
related to the work or effort required under the instant procure
ment and its objectives. Programs or projects of a comparable 
magnitude which include technical, cost, schedule, and management 
elements or constraints similar to those expected to be 
encountered in the procurement objectives of this Request for 
Proposal are relevant. 

Past performance is especIally important; how well you did on 
earlier work for the Government can be a very significant 
indicator of how well you can be expected to perform the job at 
hand. Resilience in the face of trouble, resourcefulness, 
managem~nt determination to see that your organization lives up 
to certain commitments or standards, and skill in the development 
of key people are examples of how your company exhibits 
characteristiCS that persist over time. Offerors should identify 
prior contracts with DOD, the Government point of contact and 
phone number. 

A.1 SHIPWORi< 

A.1.1 Overhaul, Repair, and Alteration 

Discuss relevant experience as a prIme contractor 
and/or subcontractor In the overhaul, repair, and alteratIon of 
the last four major ship overhauls. 

A.1 .2 Specific Experience Applicable to SpecIfic Items 

Discuss specIfic experience as a prIme contractor or 
subcontractor In the areas relating to the following technical 
specifIcation items of this solicitation. 

107 
111 
116 
202 
204 
303 
313 
403 
412 

506 
509 
519 
533 
806 

TopsIde Prese~vation 
Sanitary Tank (CHI') 
Portable Wa ter 'rank 
Boiler Inspection, Test, Repair and Cleaning 
Burner Assemblies; Repair 
Electric Motors 
Snips S.ervice Turbine Generator 
GyroCompasses and Steering Gear Control System 
Emergency Alarm, Fire Control and Isolation 
System 
Bromination System Installation 
Oil/Water Separator InstallatIon 
Sea Water ServIce Pumps 
Anchor Windlass 
AIr CondItIon Plants 
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SECTION 1+ INSTRUCTIONS, CONDITIONS, AND NOTICES !Q OFFEROR 
(CONTINUED) -

A.1.3 Data Requirements 

Offerors shall provide data to satisfy requirements 
of para. A.1.1 and A.1.2 above, as follows: 

A.1. 4 

a. 
b. 
c. 
d. 

e. 
f. 

Ship name and hull owner 
Type of availabi11ty 
Actual number of man hours expended 
Contract actual commencement date; scheduled 
and actual completion dates 
Original and final contract pr1ces 
Contract number, Government point of contact, 
and phone number 

Experience of ~ajor Subcontractors 

Discuss relevant experiences of major subcontractors 
1n the overhaul, repair and alterat10n of ships w1thin the last 
four major ships overhaul. Data prov1ded shall 1nclude: 

a. Name, hull number, owner 
b. F1nal contract prices 
c. Brief descript10n of work performed ~------_ 
d. Contract number, Government po1nt of contact 

and phone number 

A.2 GROWTH ABSORPTION 

Provide the total man hours of in scope growth and new 
absorbed after execution of the Contracts 1n Category A.1. 
an elaboration of d1rrerences between original contract and 
completion dates 1n A-1; 

work 
Prov1de 
actual 

Category B: UNDERSTANDING OF !!! ABILITY 1Q PERFORM ~ SI'A'IE-
MEfJT OF WORK ----

B.1 UNDERSTANDING THE STATEMENT OF WORK (OVERHAUL 
SCOPE Q! WO~K)--- - --

B.1.1 Overhaul Scope of Work 
. 

Demonstrate in detail an understanding of the 
overhaul scope of work and the plan to accomplish that work by 
providing a time-phased ~rogress sequencing network, including 
milestones'for each specification work item. 

Provide 1n the format below, a man-hour estimate for 
each specificat10n 1tem, broken down by Hull, Machinery, 
Electrical, and Electronics departments, with totals for each 
specification item and grand totals for all specification items. 
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SECrION 6. I~STRLJCrIONS, CONDITIONS, AND NOTICES "TO OFFEROR 
tCoNrI~U~D) --

"The man-hour estimates provided shall reflect the actual man-hours 
planned to accomplish the work in the specifications. If 
technical "negotiations are held, offerors will be advised of all 
items for which the man-hour estimates are considered to be 
unrealistically low or unrealistically high, and will then be 
required to either: (a) adjust the estimate for each of those 
items; or (b) to provide details of how the work will be 
accomplished using the manpower estimated. 

MAN-HOUR ESTIMATES 

ITEM HULL STRUCTURE 
NO. PRIME SLJBCONIR 

MACHINERY 
PRIME: SUBCONIR 

gLECTRICAL ELgCTRONICS 
PRIME SUBCONfR PRIMg SUBCONTR ;OrA~ 

----:------:-----------:------------------:----------------:---------------:-----
----:------:-----------:------------------:----------- -----:---------~-----:---------:------:-----------:------------------:----------------:---------------: .. _-------:------:-----------:------------------:----------------:---------------:---------:------:-----------:------------------:----------------:---------------:---------:------:-----------:------------------:----------------:---------------:---------:------:-----------:------------------:----------------:---------------:-----

B.1.1 Problem Areas 

Identify any foreseen potential problem areas in 
accomplishing the work requirements within the allotted contract 
period and proposed potential solutions to those problems. 
If no problems are foreseen, state "No problem are foreseen." 

B.2 ABILITY TO PERFORM THE STATEMgNT Qf ~ 

B.2.1 Capabil1 ties 

B.2.1.1 Ship Systems Expertise 

Discuss the approach for obtaininng in
house and/or subcontractor expertise for the accomplishment of 
the overhaul requirements. Describe in detail current technical 
competence (including past corporate experience) on the methodo
logy for providing technical competence in the following areas: 

a) Structural prefabrication 
b) ~hipboard structural installation/ 

modification 
c) Mechanical, fluid, and electric 

equipment changeout and system 
integra tion 

d) Habitability support systems " 
(mechanical, electric, HVAC, fluid) 

e) Exterior weather deck preservations 
f) Blasting and coating of tanks and voids 
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SECTION h INSTRUCTIONS l CONDITIONS, !@ NOTICES !Q OFFEROR 
{CONTINUEO) 

8.2.1.2 Engineering 

The offeror shall demonstrate his 
unnderstanding of the engineering support requirements (e.g., 
working drawings, tech/system manuals, selected record plans, 
inclining experiments, Trim/Stability booket) of the work package. 

Describe the methodology to be used for resolving technical 
engineering problems to incude engineering and technical 
engineerings problems to include engineering and production 
interfaces. Describe the liaison between production and any 
engineering/design subcontractors (e.g •• whether or not a specific 
individual will be assigned as liai.son). Manpower requirements 
shall be addressed in Category 8-1. 

8.2.1.3 Material Control 

Describe the system to be used for Material 
Control, providing detail in the following areas: 

a) Advanced CFM material ordering 
b) Receipt and control of GFM and CFM 

including rotatable pool items 
c) Control of pilferable and sensitive 

ma ter ial 
d) Environmental protection from material 

stored (covered stowage/weather proof
ing) 

e) Geographically convenient locations 
f) Receipt and inspection of all materials 
g) Control of damage and reporting system 
h) Turn in material. including equipment 

shipped to subcontractor for rework 
i) Scrap material and relative accountlnng 

system 
j) Ripout material which 1s to be rein

stalled 
k) Procedure for critical material de

Cisions such as substitution 

Show how the proposed system satisfies 
. Production and QA Material Control re
. requirements. Describe any changes. if 
necessary, to be made to the existing 
Material Control System. Describe how 
material is distributed to the crafts. 
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SECTION ~ INSTRUCTIONS, CONDITIONSL AND NOTICES TO OFFEROR 
(CONTINUE;D) - - ---

B.2.1.4 Material Storage 

Provide information on the location and 
size of all storage areas including those available for the 
receipt and inspection of material. Provide supporting data to 
demonstrate capability for compliance with the storage 
requirements identified in the Statement of Work. 

B.2.1.5 Safety, Security, and Care of the Vessel 

Describe in detail the approach for 
compliance with each of the requirements. Discuss shipyard 
safety programs. Discuss shipy~rd security with respect to 
classified materials, plant access, and material accountability. 
Discuss how compliance with major reqUirements (i.e. 24 hour 
security watch, daily cleaning of contract work areas, protection 
of ship's interior to include specific vulnerable areas) of the 
Statement of Work are to be accomplished. 

B.3 RESOURCES 

B.3.1 PrOVide the names, titles, experience and 
(:F qualif1cations of all (in-house and subcontractor) key personnel 
'~/ who will be assigned to execute the overhaul contract work in the 

following areas: Project/Overhaul Management, Ship Superin-
tendent, Yard Superintendent, Scheduling (Planning) Management, 
HME Test Coordination, Machinery/Mechanical Group Management, 
Electrical/Electronics Group Management, Hull (Structural) Group 
Management, Subcontract Management, Material Management, and 
Quality Assurance Management. Describe the functions, respon
sibilities, authority, number of years of ship repair experience, 
and the number of years with your company for each key person. 
Indicate the exent to which each person will participate in 
management reviews. For each key person, clearly indicate the 
percentage of time to be devoted to this effort relative to other 
duties. 

Manpower Requirements 

a} Compare the number of personnel currently on board 
with a projection of manpower requirements for this job by trade. 
Describe plans for meeting the projected manpower requirements. 
Provide information on: peak number of personnel required to 
accomp11sh all shipyard work for this job, all work currently 
scheduled, and work projected during the period of performance 
required by this solicitation. 

b} Estimate of the total man-hours to be subcontracted. 
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SECTION h INSTRUCTIONS-,- CONDITIONS, !!ill NOTICES TO OFFEROR 
(CONTINUr.;u) 

8.4 FACILITIES 

Complete the enclosed MSC Ship Repa1r Fac1lity Survey form 
(MSC Form 4330/26) ArTACH~ENT J-4. Note the following spec1al 
instructions when completing the form. 

a) On sheet 2 of 5, the "SERVICES AVAILABLE" block should 
include only those services which are permanently installed. 
Temporary service capability should be listed on sheet 5 of 5. 

b) Photocopies of crane certification data will be supplied. 

c) The following instructions apply to the required 
submittals list located on sheet 5 of 5. 

(1) Submittal number 1: submit as instructed. 
(2) Submittal number 2: submit as instructed. 
(3) Submittal number 3: submit as instructed; list only 

equipment (e.g. lathes, presses, pipe benders, band saws, welding 
machines, etc.), do not list eexpendable equipment (e.g. portable 
hand held tools) 

(4) Submittal number 4: do not submit covered elsewhere 
in the RFP 

(5) Submittal number 5: do not submit, covered elsewhere 
in the RFP 

(6) Submittal number 6: submit as instructed, do not list 
subcontractor locations 

(7) Submittal number 1: do not submit 

d) Use additional sheets as necessary to give a complete 
description of your facilit1es. 

Describe specifically the capabili ty Ito lift and remove 
sheets of steel plating, winch(es), and ram tensioner(s) from ship 
and to lift and return this equipment/material to the ship. 

8.5 ENGINEERING 

Describe the qualification of key technical personnel in the 
following engineering disciplines: hull/structural, mechanical/ 
machinery/marine, electrical and electronics. Describe the 
ability and limitations of technical personnel to identify, and 
store material; solve te~hnical problems in areas listed in the 
above desciplines; and to work from drawings and technical 
documents. Demonstrate the availability of facilities and 
qualified personnel necessary to identify, store, and provide 
required drawing/technical documents. -
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(f? SECTION k INSTRUCTION~, CONDITIONS, Mill NOTICES TO OFFEROR 
CCONTINUED) 

8.6 MATSRIAL AVAILABILITY 

For each specification item in which the material price 
exceeds 25~ of the labor price, describe the materials to be used 
including the proposed source of the materials. For each 
specification item in which the material price varies 
significantly from that which the vendor would normally propose, 
discuss the materials provided and the reason for the variance. 

Category C: ~ANAGEMENT CONTROL !liQ QUALITY ASSURANCE 

C.1.1 Organization and Key Personnel 

Provide an organization chart of the key personnel 
who will be assigned for this overhaul. Include the production 
organization for this overhaul, the shipyard safety program 
organization, the testing organization, the quality assurance 
organization, and contractor personnel responsible for each 
subcontractor to be used. Include the interfaces of personnel 
responsible for subcontractors with personnel responsible for 
production for this overhaul. 

C .1. 2 Production Control 

Describe the system for planning and controillng 
production. Explain the methodes) for measuring actual progress, 
and for comparing actual progress vs. planned. Provlde a detailed 
discussion of steps to be taken to recover from: (1) schedule 
slippage, and (2) material delays. Describe the method for 
handling and/or removing asbestos, lead based palnt, and/or other 
hazardous materials on the ship and minimizing said impact on 
production. . 

C.1 .3 Subcontractor Participation and Control 

C.1.3.1 Identify Major Subcontractors 

Identify all proposed major (over S50,000 
aggregate) subcontractors by work item. Provide rationale for the 
selection of each indivi4ual major subcontractor. Describe 
location, size, equipment capacity, storage capacity, and staging 
area for any major subcontractor involved in production work. 

C.l.3.3 Growth Absorption 

Provide an estimate of the amount of 
additional work that can be absorbed without impact on the 
overhaul completion. Provide proposals to meet manpower demands 
required by work in this specification package and additional work 
that may be required. Justify the estimate of the amount of 

NWMAR 121343 



'" " 

t-

t 
" 

PAGE 57 OF 61 

RFP NO.: N62383-87-R-0012 

SECTION h INSTRUCTIONS! CONDITIONS, ill NOTICES !Q OFFEROR 
(CONTINUED) 

addit10nal work that can be absorbed by providing a chart showing" 
the number of man-hour scheduled by trade (H, M, E) for all 
shipyard work in each day of this overhaul, the number of man
hours available from w1thin the shipyard and from subcontractors 
by trade (H, M, E). This should include the additional hours 
under H-13. 

C-2 TESTING AND QUALITY ASSURANCE 

C-2.1 TESTING 
DescrrDe the techn1cal approach to the performance of 

system and equipment testing. Discuss the development and 
utilization of a Test Plan addressing Overhaul/Test Schedule 
integration, test methodology, and management of Contractor/MSCREP 
inteerface(s) during testing. Include description of how ~SCREP 
is provided 24 hour notice on all test1ng. Include descr1pt1on of 
how test results are documented. Discuss in-house test data 
evaluat10n and review. Present a test fa1lure recovery plan, 
giving details of technical problem identification and resolution. 

C-2.2 TEST ORGANIZATION 
tdent1fy the capability and capacity of the organ1zational 

unit responsible for testing in the schedule. Include the name(s) 
of the supervisor for each trade. Provide a qualification brief 
for each supervisor. Discuss if test personnel are dedicated to 
individual trades. 

C-2.3 8UALITY ASSURANCE PLAN 
escr1be in detail the qualityy assurance plan to be used. 

Include the name(s) of the superv1sor for each trade. Provide a 
qualification brief for ech supervisor. Discuss other duties, if 
any, of QA personnel. Discuss documentation of QA activity (e.g. 
logs, note books, records, etc.). 

Category C-2.4 INSPECTION PERSONNEL 
Discuss your firm's capability and capacity to perform the 

inspection function (excluding NDT) required in support of the 
work described in the SOW. Provide qualification briefs for key 
inspection personnel in the following trades: 

a) Hull 
b) Machinery ~ 
c) 'Pipe 
d) Boiler 
e). Electrical/Electronics 

Include plans to qualify additional personnel as required. Provide a 
qualificstion brief of the inspection personnel responsible for 
monitoring the quality performance of subcontractor work. Provide the 
number of non-NOT inspection personnel currently on board by trade •. 

NWMAR 121344 



" 

PAGE 58 of 61 

RFP NO.: N62383-87-R-0012 
. . 

SECTION ~ INSTRUCTIONS L CONDITIONS L !liQ NOTICES TO OFFEROR 
(CONTINUED) --

L.7. Certified Cost and Pricing Data 1s required 1n accordance 
with FAR 15.804-6. 

L-8. PRICE PROPOSALS: 

Offers shall subm1t pr1ces 1n the format spec1fied on Attachment 
J-1 of this Solic1tat10n. Each Spec. Work Item Number 
must be priced or marked "Not Separately Priced" (NSP)". rhe 
Price Proposal is to be provided under separate cover, in an 
original and three (3) copies, in a sealed envelope, separate from 
the Technical Management Proposal, and marked "PRICE PROPOSAL FOR 
USNS MERCURY". 

L-9. REQUIREMENTS FOR MASTER SHIP REPAIR AGREEMENT: 
--~-------- --- ---- ------ ---------

Failure of a firm to have a Master Ship Repa1r Agreement (MSRA) 
will not preclude consideration of its offer: however, the firm must 
submit an MSRA appl1cation, and be approved before the Job Order 
may be awarded. 

L-10. FAVORED CUSTOMER: 

Most favored Customer Assurance. The contractor agrees that 
the prices for the supplies and services furnished under th1s 
Contract are as low or lower than those charged the supplier's 
most favored customer for comparable quantities under similar 
terms and conditions, 1n addition to any d1scounts for prompt 
payment. 

L-11. AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 
SPECIFICAtION~ AND S!ANDARD~ (DODIS~) t!ea 19~)-r!!ff 52.210-2r-

Single copies of spec1f1cat10ns cited in this solic1tation may be 
obtained by submitting a written request to the supply point 
listed below. The request must contain the title of the specif1-
cations, its number, date, appl1cable amendment(s), and the so11-
Citation or Contract number. In case of urgency, telephone or 
telegraphic requests are acceptable. Voluntary standards, which 
are not available to bidders and Contractors from the Government 
sources, may be obtained ~from the organizat1on respons1ble for 
their preparation, ma1nte~ance, or publication. 

Commanding Officer 
U.S. Naval Publ1cation and Forms Center 

5801 Tabor Ave. 
Philadelphia, PA 19120 

Telex number •••••••••• 834295 
Western Union ••••••••• 710-670-1685 
Telephone Number •••••••• (215)697-3321 
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SEC!ION L, I~STRUC!IONS, CONDITIONS, AND NOTICES TO OFFEROR 
(CONIINUED)--

L-12. AVAILABILITY OF SPECIFICATIONS AND STANDARDS Nor LISTED IN DODISS, 
DATA ITEM DESCRIPTIONS NOT LISTED IN DODDIRECTIVE 5000.19-L, VotU:V1E: 1:, A':: 
~S~AWINGS, A~D OTHER PERTINENT ~UMENTS (JUN 1977) {DFARS 52.210- ---
7OO2T -

The MSC specifications, standards, plans, drawings, descriptions and other 
pertinent documents cited in this solicitation may be obtained by submitting 
a request to: Contracting Officer, MSCPAC, Bldg. 310-5, Code P-10-1, 
Oakland, CA 94625-5010, Attn: Mr. Lorin Gross. Request should give the 
number of the solicitation and the title and number of the speCification, 
standard, plan, drawing or other pertinent document requested, exactly as 
cited in this solicitation. 

L-13. DETER~INATION OF RESPONSIBILITY 

Prospective offerors are not necessar1ly considered fully qualified to 
receive an award Simply because they are being solicited. A preaward survey 
to determine the qualifications of offerors being considered for award may 
be conducted by the Navy. In accordance with FAR 9.104, offerors being 
considered for award may also be required by the Contracting Officer to 
furnish additional information concern1ng Technical and Financial Capability 
to perform any Job Order awarded as a result of this Solicitation. 

L-14. AVAILABILITY OF DESCRIPTIONS LISTED IN DOD DIREC'fIVE 5000.19-L, 
VOLUME II (APR 1984)-rDFARS 52.210-7601) -- --- -

(TcoPies of the Acquisiti6n Management Systems and Data Requirements Control 
List, DOD Directive 5000.19-L, Volume II, may also be ordered from the 
supply pOint listed herein. When requesting a data 1tem description, the 
request shall cite the applicable data item number set forth 1n the 
solicitation. 

L-15. SPECIFICATION £~ARIFICATION 

Offerors may use Attachment J-3 to request clarification of any work item 
specification or contract term. No verbal requests for informat10n will be 
accepted by the Contracting Officer or his/her technical representative. 
Offerors questions must be submitted to the Contracting Officer 1n writing. 

L-16. CATEGORY "B" ITEMS ---
1. Category "B" Items represent work for which the Government has a reasonable 

expectation of a requirement arising after award; however. prior to award it is not 
possible to specify the quantity Or overall necessity for the requirement. The Evaluation 
Quantity set forth for each Category "B" Item is only an estimate. The actual quantity 
required may be greater or less. 

2. Offerors are required to submit a Unit Price and Extended Price for each and 
every Category "B" Item. Offerors should multiply unit price by the Bid Evaluation to 
arrive at the Extended Price. Offerors who propose "No Charge" for any of the above 
must plainly indicate with "0" in quotes, "No Charge" or "N/C". Offerors are cautioned 

,:::~:-hat failure to offer on all Category "B" Items may ren~e~ the offer non-responsive. It 
\.:'.s understood that the price offered for each Category B Item set forth in Section B 

"of this solicitation consitutes full compensation to the Contractor for that effort in 
the event that Category "B" Item is activated. 
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RFP NO.: N62383-87-R-0012 

SECTION t1..t. EVALUATION FOR AWARD 

M-1. AWARD: 

Award will be made to the low, responsible offeror - price and 
other factors considered - who has submitted a proposal which has 
been judged to be technically acceptable by the Military Sealift 
Command, Pacific. 

M-2. PROPOSAL EVALUArION: 

The objective of the proposal evaluation is to assure impartial 
and comprehensive examination of proposals and to identify those 
offerors whose expertise and capabilities satisfy the solicitation 
requirements. The proposal will be evaluated in accordance with 
criteria as set forth below. The following technical categories 
are listed in descending order of importance. 

a. Understanding of and Ability to Perform the Statement 
of Work 

b. Management Control and Quality Assurance 
c. Experience and Past Performance 

M-3. INTERPORT DIFFERENrIALS: 

Interport differentials will not be considered in evaluation for 
award under this solicitation. 

~-4. EVALUATED PRICE: 

The total price for purposes of evaluation will consist of 
Category "A" Items (Item 0001), Category "B" Items (Item 0002), 
Burdened Composite Man-Hour Rate (Item 0003) and Administration 
Pool (Item 0004). 

:~ M-5. REQUEST FOR "BEST !!!Q FINAL" OFFER 

If discussions are conducted, a TWX request for a "best and final" 
offer in substantially the form shown below w111 be used to close 
negotiations in accordance w1th FAR 15.610, "Written or Oral 
Discussions". If used, the offeror's response to 1t will be 
evaluated on the same basis as his previously submitted technical 
and cost proposals. (See Sect10n M). Unexplained or inadequately 
explained departures from the previous submission may result 1n a 
proposal being technically or otherw1se unacceptable. 

"Regarding your offer submitted in response to the above referen
ced sol1c1tat10n, d1scussions with offerors are now concluded. 
You have the opportunity, 1f you so des1re, t: submit a best and 
final offer by PM on ,1986. After this 
closing date, no information other than notice of unacceptabillty 

............ -
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" 
RFP NO.: N62383-87-R-0012 

C,.: SECTION !iL EVALUATION E.Q! AWARD 

of a proposal,if applicable, will be furnished until the award 
:, Major revisions are not expect.ed, but should you revise your offer 

in any way, complete and detailed support for the revision and any 
other affected part of your proposal must accompany the revision. 
In the event the price is revised, a complete cost breakdown 
setting forth the revisions and basis therefor, shall be submitted 
with the revised offer. rhe Government reserves the right to 
reject any proposal if data specified above is not submitted with 

• a revis10n or, if submitted, is inadequate to establish the accept
ability of the revised offer. Any revision received after the 

~ closing time and date will be considered a late offer in 
accordance with the Late Proposals, Modification of Proposals and 
Withdrawals of Proposals provision of the referenced solicita
tion." 

. 

. ,," . 
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i NORTHWEST MARINE IRON WORKS 

September 8, 1988 

Mr. Erik L. Johnson 
Vice President 
Suite 1700 Poydras Center 
650 Poydras Street 
New Orleans, LA 70153-3366 

RE: M/V "GREEN RIDGE" ex "WOERMANN MERCUR" 

Dear Mr. Johnson: 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Pursuant to our telephone conversation of this date, we herewith enclose 
a summary of original contract, cancellations, and quoted prices for additional 
work performed on the M/V GREEN RIDGE ex WOERMANN MERCUR . 

We wish to thank you for your kind consideration in this matter. 

Kindest regards, 

NGCdc 

Enclosures 

Ca lley 
Sales 

n v 
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NORTHWEST MARINE IRON WORKS 

September 8, 1988 

Mr. Erik L. Johnson 
Vice President 
Suite 1700 Poydras Center 
650 Poydras Street 
New Orleans, LA 70153-3366 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

M/V "GREEN RIDGE" ex "WOERMANN MERCUR" 
SUMMARY OF QUOTED PRICES AS OF SEPTEMBER 8, 1988 

Original Contract Price 

Reduction Item H15/H16 per our letter 
dated May 27, 1988 

Cancellations to date (see attached) 

Additions to date (see attached) 

$1,925,390 

(26,232) 

( f23,423) 

1,440,328 

$3,216,063 
=========== 
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CANCELLATIONS 

28 (H2) Flat Bottom to Bilge Keel $ 19,200.00 

29 (H3) Bottom Sides 18,165.00 

30 (H4) Topside 9,390.00 . 

32 (H6) Stern Area, etc. 2,900.00 

41 (H15) Forecastle Deck 7,135.00 

42 (H16) 1st Deck 16,560.00 

46 (H19) Hold Weld Seams 5,000.00 

54 (H27) Shell Damage 1,770.00 
"-

125 (M30) Diesel Generator Couplig Renewal 11 ,220.00 

132 (M37) Gas Free Pipe Tunnel 4,250.00 

219 (8f) Temporary Storage (Credit) 1,344.00 

225 (8j) Fireproof Insulation Canc. 5,938.00 

228 (80) Radio Room Mods partial hold? 4,903.00 

246 (11e) Pilot House Window 11 ,688.00 

264 ( llw) Hamworthy Sewage Treatment Plant 3,960.00 

Total Cancellations $123,423.00 
------------------------
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ADDITIONS 

6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 1 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

I-A Drydock $ 6,295.00 

2-A General Services 29,999.00 

28 Hull Painting 156,352.00 

65 28-A Hull Painting 7,749.00 

48 35-A Funnel with Railwork 983.00 
'-

36-A Second Deck House Deck 1,465.00 Rev. 

39-A Deck Above Wheel House (smoke detect) 3,952.00 

20 40-A Blasting Aft HSI and 2nd Deck Up 868.00 Studs 

44-A Fore Castle and Maine Deck Blast 1,567.00 

and Coat Platforms 

45 Cargo Hold Cleaning and Painting 170,049.00 

48-A Anodes (600.00) (CR-
Original) 

49 49-A Anchors and Chains Cancelled 

57 49-B Anchors and Chains n/c 

49-C Anchors and Chains (spare anchor) 2,534.00 

64 50-A Chain Lockers 2,211.00 
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6th Revision 
M/V WOERMANN MER CUR September 6, 1988 Page 2 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

58-A Deck Wireway Covers - Port 1,605.00 

43 61-A Cargo Hatch Dogs 1,150.00 

62-A Cargo Hatch Turnbuckles 3,992.00 

44 65-A Manhole Cover Repair 611. 00 

47 65-B Manhole Cover Repair n/c 
"-

58 68-A Bridge Fittings 6,021.00 

69-A Cargo Hold Sheathing $17,134.00 
approved 

45 69-B Cargo Hold Sheahing 2,776.00 

71-A Ultrasonic Thickness Gauging Unit Price 

, 6 74-A Mushroom Ventilators 5,244.00 
approved 

7 74-B Mushroom Ventilators .79,500.00 
approved 

28 74-C Mushroom Ventilators 907.00 

35 75-A Cargo Gear Testing 1,884.00 

80-A Access Hasps 
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6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 3 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

24 85A Certificate Frames Info. Only 

26 86-A Fire Zone and Safety Plan n/c 

86-B Fire Zone and Safety Plan n/c 

71 88-A Life Boats n/c 

89-A Life Boat Davits 6,363.00 

75 89-B Life Boats 15,286.00 

96 Tailshaft (CR)(16,164.00) 

70 96-B Tailshaft n/c 

61 96-C Propeller Removal and Reinstallation 4,584.00 

21 97A Stern Tube Oil Report Only n/c 

(53) 98-A Sea Valves 3,580.00 

99-A Storm Valves $ 5,589.00 

101 Skin Valve Blanks (rewrite) (as quoted) 3,700.00 

22 103-A Swimming Pool Drains Info 

22 103-B Swimming Pool Drains 493.00 Re-est. 
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6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 4 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

105-8 Main Engine Survey (7/30-7/31) 2,393.00 
approved 

77 111-A Heat Exchanger 4,090.00 

40 112-A S.W. Pump Inspection 756.00 

41 113-A Stop Check Valves 2,687.00 

42 113-B F.W. Pump Inspection 1,710.00 
"-

59 127-A Anchor Mooring and Winches 2,988.00 

25 142-A Emergency Diesel Generator Exhaust n/c 

29 150-A Electrical Survey n/c 

11 200 Bow Thruster 6,510.00 

9 200-A Bow Thruster 4,311.00 

23 200-B Bow Thruster Awaiting Decision 7/29 

201-A Joiner Bulkhead 2,865.00 

37 202-B Emergency Catwalk and Ladder 2,508.00 

206-B F.O. Tank 792.00 

206-C F.O. Tank 1,359.00 
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6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 5 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

8 207-A Water Tight Enclosure 1,437.00 

214-B Officers' Stateroom (2,668.00) credit 

223-A Metal Sheathing $ 856.00 

73 226 Insulation 2,332.00 

27 226-A Insulation Examination 189.00 
"-

228 Radio Room Modifications 1,648.00 
(addition to original) 

228-A Radio Room Modifications 1,980.00 

232-A Bulletin Boards 1,632.00 

32 240-A Pump and Piping Mods Cance lled . 

241-A Air Compressor n/c 

242-A Emergency Switchboard 852.00 

243-B . Circuit Breakers 94,476.00 

244 Nav. Equipment Power Supply (Rev.) 6,823.00 

245-A Radio Transmitters 4,792.00 

10 247-A Pilot House Window 185.00 
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6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 6 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

2 248-A Steering Flat Comm. Syst. 734.00 

3 & 249-A Reefer Container Receptacles 9,722.00 
15 

249-B Reefer Container Receptacles 10,819.00 

249-C Reefer Container-Receptacles 1,923.00 

249-E Reefer Container Receptacles "- 3,337.00 

55 249-F Refrigerator Container Rec. 8,436.00 

250 Power Converters 2,837.00 

31 253 Automation Systems n/c 

39 258-A Washing Machines 25,634.00 

33 258-B Washing Machines 1,927.00 

50 262-A Service Air Compressor 2,365.00 (rev.) 

67 266-A New Fire Pump n/c 

271-A Relief Valves Two (2) Only 1,724.00 

272 PVC Pipe (Revision to Original Specs) $68,986.00 
Additional Cost 

13 274-A Fire Main Piping 52,487.00 Rev.' 
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6th Revision 
M/V WOERMANN MERCUR September 6, 1988 Page 7 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

78 274-B Fire Main Piping 6,308.00 

83 274-C Fire Main. Valves 2,904.00 ' 

68 275-A Fire Station Mods nlc 

17 286-A Valve Position Indicators 38,567.00 

292 Indicator Light Emerg. Gen. 3,230.00 
"-

approved 

293 Engine Room Console 9,213.00 
approved 

294 Pressure Indicators 930.00 
approved 

295 High Level Alarm E.R. Bilge Sump 9,279.00 
approved 

297 Auxiliary Generator Cool Water 5,250.00 
approved 

297-A Auxiliary Generator Cool Water 1,986.00 

298 Thermoil Heating Line 29,951.00 
. approved 

52 298-A Thermoil Heating Line 3,785.00 

299 Bilge and Ballast Pump Discharge 6,954.00 
approved 

34 299-A Bilge and Ballast Pump Discharge 8,786.00 (rev.) 
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6th Revision 
M/V WOERMANN MER CUR September 6, 1988 Page 8 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

301 Drain Line Starboard Settler 5,856.00 
Re-estimate 

approved 

302 High Level Alarm $ 9,815.00 
approved 

303 Ballast System 2,148.00 
approved 

304 Fire Pump and Bilge System 1,305.00 
approved 

305 Bilge Well Suction Lines 1,348.00 
approved 

306 Drain Line Port Settler 4,259.00 
Re-estimate 

approved 

307 Priming Line 4,180.00 
approved 

308 Water Cleaning By-pass 4,302.00 
approved 

309 Oil Filter By-pass 6,459.00 
approved 

310 Oil Containment 9,417.00 
approved 

311 Deck Air Line 11,327.00 

312 Spare Propeller Stowage 24,444.00 

313 "D" Rings Hold 78,771. 00 
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M/V WOERMANN MER CUR 

C.R. 
NO. ITEM DESCRIPTION 

313-A "0" Rings Tween Deck 

313-B "0" Rings 

6th Revision 
September 6, 1988 Page 90f 10 

BID PRICE 

$68,848.00 

8,437.00 

Hi Impact Plugs and Receptacles 73.60 each 
151.80 each 

314 Radar System Foundation 3,578.00 

315 Additional Shelving 65,434.00 

Misc. Attached (8/8/88) 14,454.00 partial 

316 

317 

318 Service Tank Overflow 8,692.00 

319 Free Up and Grease, Etc. 11 ,002.00 

320 Doors and Hatches 3,367.00 

321 No. 3 Hold Repairs 1,608.00 

322 O.W. Survey Cancelled 

323 Pipe Guards in Holds 7,369.00 

324 Vessel's Crane 18,950.00 
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6th Revision 
M/V WOERMANN MER CUR September 6, 1988 Page 10 of 10 

C.R. 
NO. ITEM DESCRIPTION BID PRICE 

Partial 
60 325 Miscellaneous Deck Repairs 47,029.00 

56 326 Fire Station Modifications 16,351.00 

327 

328 

72 329 King Post Swivels 1,447.00 

330 

331 

332 Batten Clips 6,875.00 

$1,440,328.00 
----------------------------
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NORTHWEST MARINE IRON WORKS 
MAILING P.O. BOX 3109 

ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NOR MARINE PTL 

May 23, 1988 

Central Gulf Lines, Inc. 
SUite 1700 Poydras Center 
650 Poydras street 
New Orleans, IA 70153-3366 

Attention: Mr. Erik L. Johnson 
Vice President 

SUbject: M. V. IDERMANN MERClJR - BID 

Gentlerren: 

We hereby offer, for your consideration, our finn lump sum price of 
$1,925,390.00, One million nine hllI'Xlred twenty-five thousarrl three hurrlred 
ninety dollars (exclusive of unit arrl alternative prices) for acx::arnplishing 
work as detailed in your specifications as forwarded urrler cover of your 
letter dated May 12, 1988 arrl agree with your Tenns arrl Corrlitions as 
outlined. 

Itemized prices are sha,.m in our enclosed price summary for all reflagging, 
dl:ydocJd.nJ, arrl general repair i terns. . 

We will require a total of twenty-two (22) straight t.iJre working days 
exclud.in:J Saturdays, Surrlays, arrl holidays to accomplish the specified work. 
Sorre items such as the heated win:iCMS, arrl new pumps require eight (8) to ten 
(10) wee.Jr.s delivery arrl this lead t:iJoo is not included in the twenty-two (22) 
straight time days. No overtime costs are included in any of the itemized 
prices. 

Paymmt schedule is to be mutually agreed to prior to contract ~t. 

Should you need any additional infonnation or clarifications, please contact 
us at your convenience. 

Very tnIly yours, 

Gilbert N. Miller 
Executive Vice President of Finance arrl Administration 

GNM:ba 
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IDERMANN MERClJR. 

REFI.AG ITEMS 

May 25, 1988 

UNIT ITEM 
ITEM & DESCRIPl'ION PRICE PRICE 

l. GENERAL 

2. GENERAL DESCRIPI'ION 

3. CERl'li''IC'ATES 4,870 

4. PIANS & SI<EICHES 

5. lliSPECl'ION 

6. MATERIAIS & IDRKMANSHIP 6,160 

7. ST.RUCIURAL ... :;;06 ... .=ll3 t" 23<[5 250,005 

8. JOrnER . ~\~ - t:~3 126,655 

9. VENTIIATION FOR EMERG GEN RXM "Z~4-- 2-3.7 10,150 

10. MAOITNERY 23~- ')..li I 
38,900 

(a::M 'IHRUSTER IS illCIlJDED ill I'l'EM3 7 & 11) 

II. ElECIRICAL V( 1.. -,l(,o.f 263,570 

12. PIPING ~-5 -d-&''==' 255,944 

13. PAIN'I'rnG o.ql 37,055 

14. ENGINEERlliG (SHOP SKEI'CHES) 3,050 
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M/V IDERMANN MERClJR 

ITEM & DESCRIPl'ION 

G 1/ I:RYOOCK 
A. 
B. 

G 2 \,..-" A. SlillTING VESSEL mro I:RYJX>CK 
B. SlillTING VESSEL FR'J.I aJI' OF IRYJX)CK 

c. MX>RING VESSEL AI!:NG SIDE BERm 
D. WHARFAGE ens'!' FOR REPAIR PERIOD 
E. ~ ens'!' PER~, ADDITIONAL 

G 3 v VESSEL 'IO BE EXI'RA MX>RED FOR 'IRIAIS 

G 4./ ClIEMIST CERrIF'ICATES 

G 5-- FIRE HIJSES 

' ........ 
G 6 F'IRE'WATCHMEN, rnCllJDED WHERE NECESSARY 

G 7 ......... EIECrnIC ro-JER 
a:wmcr/DIS<XNNECr, PER <XX1JRRENCE 
SUPPLY AT $0.083 PER RWH 

G 8"" TEMFORARY HEATING lAMPS 

GI0 v <n1PRESSED AIR, rnCIDDED WHERE NECESSARY 

GIl v cxx)LING WATER 

G12 c/ I:IUNKING WATER 
a:wmcr/DIS<XNNECI', PER <XX1JRRENCE 
SUPPLY: rnCWDES rn WHARFAGE 

BAllAST WATER 
a:wmcr/D~, PER CXXlJRRENCE 
SUPPLY: mCllJIlED rn WHARFAGE 

584 

490 

745 

745 

7,247 
21,394 

7,920 
7,920 
2,400 

12,264 
UNIT 

1,440 

2,500 

1,970 

UNIT 
UNIT 

1,260 

1,010 

UNIT 

UNIT 
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NORIHWEST MARINE IRON IDIOO3 
M/V IDERMANN MERClJR 
PAGE 7 OF 13 

UNIT ITEM 
ITEM & DESCRIPl'ION PRICE PRICE 

V~ 
G14 VENTIIATION FANS 

<X>NNECTjMAmrAlNjDIS<X>NNECT: EArn 750 UNIT 
SUPPLY FANSjDtW: EArn 125 UNIT 

\-5 G15 HlRE OF YARD'S CRANE 
rnCIDDED rn TEMFORARY SERVICES, NOI' 
SPECIFIED rn GENERAL ITEMS 

l(P G16 SHIP 'ID SHORE ~ 540 

l'1 G17 FINAL CI.EANING, INCIDDED WHERE NECESSAARY 

l<l G18 GARBAGE 1,700 

tq G19 ENGINE RXHi BTIGES 9,700 

2-D G20 I:!RA:rn PllJGS rn TANKS 1,300 

'1..-\ G21 0)2 FIRE EXI'INGUIbIIING PIAN!' 250 

't'2..-- G22 SHORE STEAM (FOR a:MPIEI'E REPAIR PERIOD) 8,985 

't3 G23 TEMFORARY EARIH WIRE <X>NNECrION 125 

'2.--'1 G24 SHIPS SEWAGE SYSTEM 975 

~-5 G25 ~'S MATERIAL 
FREIGHI' & FEES TO BE aIARGED AT cn:;T 2,500 

';)..(p G26 FIEErING OF VESSEL 5,247 

)1 H 1 GENERAL NOI'ES FOR PAINI'INGjDE-msTING 

~~ H2 FIAT OF B:JITCl1 UP TO BilGE KEEL 19,200 
H2 ALTERNATIVE $46,520 

~~ 
H 3 B:JITCl1 SIDES 18,165 
H 3 ALTERNATIVE $56,507 

30~ H 4 'IDPSIDES 9,390 

H5 CMI'I'I'ED 

3Z- H6 STERN AREA & APPENI:lN:iES 2,900 
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NORIHWEST MARINE :mr::w WJRKS 
WV IDERMANN J.w.RaJR 
PAGE 8 OF 13 

UNIT ITEM 
ITEM & DESCRIPITON PRICE PRICE 

H7 CMl'ITED 

H8 CMITrED 

3:5 H 9 FUNNEL 7,295 

3(P IllO 2ND DECK HCUSE DECK 2,525 

~I Ill1 IOOPDECK 7,585 

3'3 Hl2 ~ SUP.ERS'mUClURE ON IOOPDECK 1,525 

39 Ill3 DECK .ABJVE WHEEIlOJSE 3,095 

46 Ill4 5'IH IJECI<!OJSE DECK 3,095 

4\ Hl5 FOREC.ASTIE DECK 7,135 

t..{'2- Ill6 l.Sr DECK 16,560 

43 Ill7 SHIFTING OF ROPES, ETC. 1,920 

~tf Hl5/lll6 FORECASTIE/MN OCK AREA BlAST/COAT 
AI1I'ERNATIVE $153,582 

tf~ Ill8 CARGO OOID ClEANING & PAINl'lliG 
A. PER S(OARE FOOl' 0.40 
B. PER S(OARE FOOl' 0.40 
c. PER ~ FOOl' 1.30 
D. PER ~ FOOl' 1.30 
E. PER SQ.JARE FOOl' 1.00 
F. PER SQ.JARE FOOl' 1.00 
G. PER SQ.JARE FOOl' 0.25 
H. PER SQ.JARE FOOl' 0.25 

110 Ill9 HULL WEID SEAMS 5,000 

~? H2O SPA ClIES'lS 3,300 

~g H21 Ml)DES 3,960 

~'1 H22 ANCKJRS & CliAlNS 8,560 
I" 

50 H23 rnArn LOCKERS 5,640 
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NORIHWEST MARlNE IRON mRKS 
WV IDERMANN MERaJR 
PAGE 9 OF 13 

UNIT ITEM 
ITEM & DESCRIPrION PRICE PRICE 

51 H24 R.JDDER 4,270 

H25 CMlTl'ED 

H26 CI1l'lTED 

6'-1 H27 SHEIL rw-w;E STBD FWD SIDE NO. 1 CARGO lDID 1,770 

H28 CI1l'lTED 

SiJ, H29 TOOL OOX (S'IDRE) FOR ENGINE RCXM 540 

:s1 IDO SMJKE STACK rovER 290 

5~ ID1 DECK WIREWAY CXJVERS STBD ON MN DECK 17,195 

5'1 ID2 WIREWAY INI'ERIORS 5,460 

~O H33 HATOi <X>AMING Cl1ANNEL 3,280 - .. 

{pI ID4 CARGO HATCll o:x;s 14,120 

~2.---ID5 CARGO HATCll 'IURNIDCKIES 2,400 

(,3 ID6 CARGO HATCll IDSE TEST 750 

~tf- ill 7 CARGO HATCll GASKETS RENEWAL 5,550 

(P<) ID8 MANHOLE CXJVERS REPAIR 9,500 

(pW H39 TANK TE.S'I'rnG 3,750 

H40 CMIl'I'ED 

{p~ H41 CX>NTAINER F'ITI'INGS 1,980 

,Co~ H42 ~ mIllS SHEA'IHING 19,660 

H43 GU'I'I'ED 

11 H44 Ul1l'RA.SC!ITC 'IHICKNESS GAIX;INGS 1,860 

11.,--H45 u. T. RFADINGS OF DECK H:XJSE EUI1<HF.AI:S 50 
, 
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NORIHWEST MARINE IRON w::mKS 
M/V WJERMANN MEROJR 
PAGE 10 OF 13 

UNIT ITEM 
ITEM & DESCRIPI'IOO PRICE PRICE 

H46 CMl'lTED 

1--e H47 MIJSHR!X:M VENTS 25,535 

'IS H48 CARGO GEAR TESTING 10,850 

1ft, H49 CARGO GEAR MARKINGS 5,600 

H50 CMITI'ED 

78 H51 AFTER VOID IEAIN IDIES 750 

H52 CMl'1'I'ED 

%0 H53 ACCESS HASP 350 

H54 ctllTI'ED 

H55 ct1I1TED 

H56 ct1ITI'ED 

H57 CMl'lTED 

'85 H58 CERI'll'ICATE rnAMES 1,540 

~~ H59 FIRE ZONE & SAFEl'Y PIAN 580 

~1 H60 LIFERAFTS MXJNrING IDDIFICATIONS 840 

<jJ~ H61 I...IF'EEOATS 2,380 

<6'1 H62 I...IFEB:lAT Di\VITS 12,610 

qo H63 I...IFEB:lAT WlliCliES 4,040 

H64 ct1ITI'ED 

H65 ct1I11'ED 

H66 CMl'lTED 

H67 CMl'1'I'ED 

i q~ H68 INCLINING EXPERIMENT \-h>W 
12,085 . 

NWMAR 121368 



NORIHWEST MARINE IRCN ~ 
WV IDERM&~~ }~"R 
PAGE 11 OF 13 

UNIT ITEM 
ITEM & DESCRIPrION PRICE PRICE 

qr" Ml TAIISHAFT 66,000 

~1 M2 STERN 'lUBE WBE OIL 220 

q~ M 3 SEA. VALVE EXAMINATION 11,735 

q~ M4 STOR1 VALVES 1,420 

1(5D M5 TRANSWCER - SPEED roo. 1,400 

(tsl M6 SIaN VALVE BIANKS 3,700 

(oe.... M7 MAIN SEA. WATER SUCI'ION FIIlI'ERS 3,180 

lo-~ M 8 SWIMMING IOOL IEAIN SHELL PENErnATION 3,480 

loY. M 9 MAIN ENGINE CRANKSHAFT DEFIECI'IONS 1,344 

lo5" MlO MAIN ENGINE SURVEY 9,588 

{Df., Mll MAIN "IHmJST 2,710 

to) Ml2 DillI'Z AUX DIESEL G.ENERMURS NOS. 1,2,3 5,040 

(0 ~ Ml3 PRESSURE VESSEL EXAMINATION 1,490 

(04 Ml4 PRESSURE VESSEL INI'ERIOR CI.EANmG 1,515 

110 Ml5 AIR RECEIVERS TESTlliG 780 

III Ml6 HEAT EXmANGER SURVEY 3,535 

'( 2- Ml7 SAI1I' WATER FUMP SURVEY 10,300 

l \ ~ Mla F • W. R.1MPS SURVEY 5,860 

Ml9 CMi'rrED 

li5 M20 CRANKCASE RELIEF VALVES 980 

l \ ~ M21 CRANKCASE RELIEF VAIJlE REPAIRS 2,560 

1\7 M22 CIEAN MAIN ENGINE SUMP 4,000 

I \\ ~ M23 WBE OIL R.1MPING ASSISTANCE 290 
I 
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NORlHWEST MARINE lRClN IDRKS 

PAGE 12 OF 1.3 

UNIT I'I'FN 
I'I'FN & DESCRIPI'ION PRICE PRICE 

M24 CML'lTED 

M25 CML'lTED 

M26 (MITrED 

M27 CMI'lTED 

l '2..3 M28 CEN'rnAL F. W. EXPANSION TANK crEANING 1,51.5 

I't--i M29 SIIID;E TANK RJMPrnG 4,400 

\'L"S IDO DIESEL GENERA'lUR a:xJPI...rnG RENEWAL 11,220 

\').1,0 ID1 FlAME SCREENS 4,295 

l'L..-1 ID2 WINDIASSES 5,71.5 

ID3 CMITIED 

ID4 CMI'l'IED 

ID5 CMITrED 

l-'~( ID6 mer KEEL 3,010 

\~'t- ID7 GAS FREE PIPE 'ruNNEL ~. 4,250 

ID8 CMI'l'IED 

ID9 CML'l'lED 

M40 CMI'I'lED 

M41 CMI'lTED 

M42 CMI'lTED 

1;8 M43 STACK DECK mAlN 770 

1~9 M44 PRESSURE SWCH Cl:NffiL OOX roRl'ABIE TST GAUGE 657 

M45 CML'l'IED 

M46 
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NORlHWEST MARINE IRClN IDRKS 
M/V IDtl<I.'iANN ~.t<. 
PAGE 13 OF 13 

ITEM & DESCRIPl'ION 

M47 EMERGENCY DIESEL GENERATOR EXHAUST 

M48 CJ1I'l'rED 

M49 CI1I'l'I'ED 

1150 CI1I'l'l'ED 

1151 CI1I'l'l'ED 

1152 CJ1I'l'1'ED 

1153 CI1I'1'l'ED 

1154 c:tti'lTEIJ 

E 1 EIECIRICAL SURVEY, ABS 

'lUI'AL mICE, all Reflag an:! Repair Items, . 
excludi.rg unit an:! alternative prices. 

UNIT ITEM 
PRICE PRICE 

6,610 

2,500 

$1,925,390 
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NORrnWEST MARINE IRON IDRKS 

M.N IDERMANN MERaJR 

ITEMIZED PRICES 

ITEM & DESCRIPl'ION 

PRICES FUR AIL ITEMIZED PRICES 1.1 'IHIUJGH 1. 29 'IO BE ESTABLISHED AFTER IDRE 
DErAIlS ARE I<NGlN. 

NWMAR121372 



NORIHWEST MARINE IRON IDRKS 

UNIT I'I'EN 
ITEM & DESCRIPrION PRICE PRICE 

1- cnsrs PER roJND FOR SI'EEL IDRK 
'.IO BE DEI'ERfmID) AFTER SURVEY 

2. mNIUcr A SEA TRIAL ~81 20,800 

3. rnCLINING EXPERIMENT ';).~ 
(SEE ITEM H-68) 

4. REIOCATE 'lliE API' RANGE LIGHI' ~~ 11,880 

5. ADD A 'lBREE (3) '.OCN CRANE t qo 54,070 
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NORIHWEST MARlNE IRON IDRKS 

SCHEa.JI.E "A" 

:rrEN & DESCRIPI'ION 

PVC PIPE M:>DIFICATION 149,950 
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NORIHWEST MARINE IRON IDRKS 

GENERAL <X>NDITIONS 

ITEM & DESCRIPrION 

'I»1roRARY YARD SERVICES 
(NOT SPECIF'IED rn GENERAL ITEl1S) 

UNIT 
PRICE 

111,180 

NWMAR121375 



i . 
salICITATION, OFFER AND AWARD , -

1. THIS CONTRACT ISA RATEOOROER 
UNDER DPAS (15 CFR 350) 

2. - N l. SOLICITATION NO. 4. TY E LIC 
J o SEALED BID IIFB) 

N62383-89-R-0003 ~ NEGOTIATED IRFP) 

7.ISSU D BY 

" 'WIDER, MILITARY SEALIFT 
\. ~. 310-5 - CODE'P-10-1 

NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

CODE 8. ADDR SS 

NOTE: In ... Ied bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SOLICITATION 

24 Oct 88 M.SCP 89-05 

9. Sealed offers in original and ___ 3 ___ copies for furnishing the supplies or .rvic:es in the Schedule will be received at the place sPeCified in Item 8. or if 
BID RCX»1 (ROOMNO. 578) BLDG. 310-5 until 1100 local time 08 DEC 88 handcarried. in the depository located in 

. (Hour} (Dotfl} 

CAUTION - LATE Submissions. Modifications. and Withdrawals: See Section L. Provision No. 52.214-7 or 52.215-10. All offers are subject to all terms and 
conditions contained in this solicitation. 

. 10. FOR INFORMATION 
. CALL: 

A. NAME 

MR. IVAN BAIn\1IN 
LE ONE NO. (Ine'''' _a COLLECT CALLS} 

(415) 466-4837 . 

( 

1 1 TABLE OF CONTENTS 

loJ) SEC. DESCRIPTION PAGElS) In SEC. DESCRIPTION PAGElS) 

--
X 
X 
X 
X 
X 
X 
X 
X 

PART I - THE SCHEDULE PART II - CONTRACT CLAUSES 

A SOLICITATION/CONTRACT FORM 1 XI I I CONTRACT CLAUSES 32-42 
B SUPPLIES OR SERVICES AND PRICES/COSTS 2-& PART III - LIST OF DOCUMENTS. EXHIBITS AND OTHER ATTACH .. 

C DESCR IPTION/SPECS.IWOR K STATEMENT 9-11 X J I LIST OF ATTACHMENTS 43 
0 PACKAGING ANDMARKING 11 PART IV - REPRESENTATIONS AND INSTRUCTIONS 

E INSPECTION AND ACCEPTANCE 12 REPRESENTATIONS. CERTIFICATIONS AND K 
F DELIVERIES OR PERFORMANCE 13-1~ X OTHER STATEMENTS OF OFFERORS .44-53 
G CONTRACT ADMINISTRATION DATA 15 X L INSTRS .• CONDS .• AND NOTICES TO OFFERORS 54-68 
H SPECIAL CONTRACT REQUIREMENTS 16-31 X M EVALUATION FACTORS FOR AWARD I Flq-7n 

OFFER (Mutt '- fully compl,red by offeror) 

.... : Item 12 does not IPPly if the solicitation includes the provisions.t 52.214-16. Minimum Bid Acceptance Period. 

.• compliance with. the above. the undersigned agrees. if this otfer is accepted within calendar davs (60 calendar do'S'. un"" G dlffeNnt 
IN';od ;. In .. rted II'S' tile offeror} from the date for receipt of offers specified above. to furnish IIny or all items upon which prices are offered at the price set 
opposite each item. delivered at the designated pointls). within the time sP8Cified in the schedule. 

13. DISCOUNT FOR PROMPT PAYMENT 
~ 

10 CALENDAR DAYS 120 C;;ALENDAR DAYS lO CALENDAR DAYS 

%1 

CALENDAR DAVS 

(S .. S.etlon I. Clou .. No. $:l·232-8} % % % 

14. ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE 
(TM offeror oclrnowled,e. Neeipt of amend· See attachment to FPrm 33 ",enu to 'lie SOLICITATION for offeron and 
Nlotfld documenu numbeNd and doled: 

15A. NAME CODE I .1 FACILITY 1 16. NAME AND TITLE.OF PERSON AUTHORIZED TO SIGN 
OFFER iT'S'IN or print} 

AND Northwest Marine I ron Works Will iam H. Zavi n, II 
ADDRESS 5555 N. Channel President 
OF Portl and, Oregon 97217 
OFFEROR 

15B. TEI:-~E;PHON NO. (Include aNa 1 15C. CHECK IF REMITTANCE ADDRESS l8. OFFER DAT~ 

(gff1) 285-7557 m IS DIFFERENT FROM ABOVE - ENTER r f 7 MARCH 19 SUCH ADDRESS IN SCHEDULE. 
AWARD (To" comp,.ttd by Go~mtl!'nt) ~ 

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 121. ACCOUNTING .AND A~ROPI'IIATION 

---22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETI 
TION: 

I \23. SUBMIT INVOICES TO ADDRESS SHOWN IN.....J ITEM o 10 U.S.C. 2304lcl( 0 41 U.S.C. 253lcH (4 eoplc. un'e. otll.".,,.. 'INelfled} "'""i 

89 

24. ADMINISTERED BY (lfotller tllan It.", 7) CODE 11.-_____ -125. PAYMENT WILL BE MADE BY CODE IL-_____ _ 

'AME OF CONTRACTING OFFICER (T'S'pe or prin" 27. UNITED STATES OF AMERICA 28. AWARD DATE 

IMPORTANT - Award will be made on this Form. or on Standard Form 26. or by other lIuthorized officill wrItten notice. 

NSN 7540-01_1S2 .... 0U 
PREVIOUS EDITION NOT USABLE 

ll·lll STANDARD FORM 33 (REV. 4·85\ 
Prescribed DY GSA 
FAR (48 CFR\ 5l.214(cl 

* GPO : 19B5 0 - 461-275 (419) 
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SOLICITATION NO. N62383-89-R-0003 

USNS MERCURY (T-AKR 10) 

ATTACHMENT TO FORM 33 

BLOCK NO. 14 ACKNOWLEDGEMENT OF AMENDMENTS 

AMENDMENT.NO. DATE OF RECEIPT 
------------- ---------------

0001 NOVEMBER 3, 1988 

0002 NOVEMBER 9, 1988 

0003 NOVEMBER 15, 1988 

0004 NOVEMBER 16, 1988 

0005 NOVEMBER 22, 1988 

0006 NOVEMBER 29, 1988 
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PART I - THE SCHEDULE 

SECT!O~ B. SUPPLIES OR SERVICES AND PRICES 

B-1. SUMMARY INFORMATION 

Name of Vessel: 

Type of Work to Be Performed: . 

Tyoe of Contract: 

Place of Performance: 

Inspection of Vessel: 

Period for Insoection: 

Location of Vessel for 
InsOEc'tion: 

Vessel BOC1.r-di ng Arrangements: 

B-2. SUBMITTAL OF PROPOSED PRICES 

LOT J. 

USNS MERCURY (T-AKR 10) 

REGULAR OVERHAUL~ 
TOPSIDE AND DRYDOCKING 

FIRM FIXED PRICE 

CONTRACTOR'S PIER. 
WEST COAST 

YES 

THE SHIP MAY BE INSPECT~D 

ON THE FOLLOWING DATES: 

TO BE DETERMINED 

TO BE DETERMINED 

ORIOR ARRANGEMENTS MUST 
MADE WITH THE COGNIZANT 
PORT ENGINNER~ RUSS 
GOLDSTEIN, PHONE (415) 
466-4876, IF YOU PLAN TO 
PERFORM A SHIP INSPECTION 

._'1-_0<-

TOPSIDE F:EF'AIF:E; 
LOT II - DRYDOCKING REPAIRS 
LOT III - COMBINED TOPSIDE AND 

DRYDOCKING REPAIRS 

Offerors shall submit proposed prices for one or more of the Lets 
set fortn below. Offers must include prices for all Items in a 
Lot. 

Offerors must sLlbmi t proposed pri ces or m~ork "not separatel y . 
priced" on all the below listed Items of this Request for 
Proposal. Failure to provide proposed prices may be cause for 
rejection of the offer. 

,) 
~ • . .1 
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RFP NO.: N62383-29-R-0003 

SECTION B. SUPPLIES OR SERVICES AND PRICES (CONTINUEDl 

8-3. PROPOSED PRICES 

I TEM i.~l!!H!i 1 

F'erf orm all Topsi de Category "A" Items consi sti ng of the f all o~"Ji ng 
Items: 

12H211 , 1211212, 1Z1!213 , ~!jf!14 , 1211215, 121\216, 1Z1!!17, IZI!218 , 11212, 
1 !214, 11215, 11216, 1l!21 , 112, 2!?S2, ~QJ3, 212i4, 21216, 
2!2!8, 2!ZI9, 213, 217, ?':'? - .... -, ,.., I"'"\-:r 

";;'~'.-=' ., 224, 23!21, 3Q12 , 
.3!2J5., 31216, 312i7, 31219, 41Z11 , 412i2, 4133, 41218, 5!213, 
5!ZIA, 51215, 5!216, 5!217, 5!218, 51i!1, 512, 514, 515., 
518, 52~· ., 5"'C: 526, C' -:rC': 539, 54!!1, 542, 544, ';"'>.J, ....J • .:,.;..J , 

c.- .,- C'C'L. 557, 559, 56121, 561 562, 6!ZI9, 8!213, 'o •• !~ l , ....J....J·oo· , , 
8!216, 8!2i7 , 81218 

Total, 21], Tc,!-,si de Ce..tegory "A" Items sNOT SEPERATELY PRICED 

Tapsi de Categor-y "B" Items. 

Quantities shown are for ~valuation purposes onlY. No guar-antee 
is made that any Quantity will be ordered. 

Sub Spec. 
Item 
No. 

Item 
Ref. 

!Zlll!! 

011 

EvalLl. 
Cny. 

Additional 
Services, 
Ship 

..., 
i 

Additionsl 1 
Tr-ailer- Officel 
Office Supplies 

Total Pr-ice for- Categor-v "8" Items: 

Unit Unit Price I-:::'mau.nt 

Daf :t _..:..=-<-o __ . __ _ 

Set ~t ________ _ 

$ NOT SEPERATEl.Y PRICED 

The Contr-actor- shall indicate below the bur-dened composite man
hour- labor r-ate (includinq profit, pOrt fees, QA, supervision, 
support functions~ and all indirect charges) to be used in the 
evaluation of the Contractor's pr-oposal and to be used for- nego
tiating changes as r-equir-ed by the clause entitled "Additional 
Requirements" (See H-11). This r-ate shall be the r-ate for- pr-icing 
changes and new wor- k negot i ated Linder- the "Add it i onal Req: . .t'i r-e
ments" clause up to tt-,e ma:-:lmum man-hour-s =.pecified ther-ein. 

", 

"' 
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SECTION B. SucPLIES OR SERVICES AND PRICES (CONTINU~D) 

M.~ t;2 ,- i a 1. cos t S irJ i I I n Co t be inc I Lt de din the ;a Add i t ion 21 ;:;: e c I_~ i ~- e
ments" rate. Profit will not be subject to seperate n~otiation for 
e-acn c~ange. Sh if t 2Irld Premi um ti me mav be inc I uded in t:-,e :JUi-·
dened composite man-hour labo~ rate based on the Contractor's 
deci~ion to work such time. 

BURDENED COMPOSITE ESTIMATED QTY EXTENDED PF:ICE 

MANHOUR RATE $ __________ _ 1121, !lIIZI!ll HRS. 

ITEM !21!2iIZ14 

The Administration Pool is the daily firm fixed price rate the 
Contractor will charge the Government to support one or more thirt 
parties (including G6vernment and/or another Contractor's workers) 
at the overhaul site in the performance of supplemental or emer
gent work. If any or all of the supplemeMtal or emergent work is 
performed by one or more third parties~ (See Clause entitled 
ilPidditic:lr!cd Requirements"~ Section H, F'C1.r.~. H-l1) , the Ccmtr.;3ct·=.r 
will be paid a firm fixed price Administration Pool d&ilv rate f~r 
every day the third party or parties are reouirec: to be at the 
overhaul site. (This Administration Pool daily rate does not 
apply to Manufacturer's Representatives who the Government will 
provi de LInder "Government FLI~n i shed Servi ces" of the Techn i c2.1 . 
Specification.) These increased requirements may include but 
are not limited to: insurance, physical plant security. reason
able access for third parties who must transit the Contractor's 
facility or an~ other work site provided by the Contractor at 
whith the ship may be berthed, utilities used aboard the shio ~r 
In proximity of the ship in support of the overhaul~ and simi12lr 
responsibilities. 

ADMINISTRATION POOL DAILY FIRM 
FI XED PRICE F:ATE 

$ 

ITEM !21!21!!15 

ESTIMATED 
QUANTIr.,... 

3 DAYS 

EXTEND~D 

F'R! C!:: 

Perform all Drydocking Category "A" Items, consisting of the 
following Items: 

121!!11 , !!11Z12 , IZl!!13 , 12i!!14, !211215, IZllll6, Qi!217 , 
1!I!lI8, Hll , 11!13, "''-;''0 ........ u, 31!17, 4!216, 4!!l7, 
41219, 51219, 516, 561, 562, 9!lI2, 9!lI4, 
9i?15, 91216, 91?17, 9!!lB, 9!?19, 911, 912, 
913, 9.14· , 916, 917, 921, 925 

Total all Drydocking Category "A" Items 

i, r. 
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RFP NO.: N62383-89-~-0003 

SECTION B. SUPPLIES OR SERVICES AND PRICES (CONTINU~D) 

Dr-ydocking Categcr-y "B" Items 

Quantities shown are for- evaluatio~ pur-poses only. 
is made that any quantitf will be ordered. 

No ouarante€: - , 

Sub 
Item 
No. 

o I,Zi I,ZI 6 (Zl 3 

mQIQ16i;i4 

Qj ~Zl !ZI 6 lEi 5 

!2! ill i!1 6 ill 6 

mi!iQ!6i2i7 

OQi!2i6i2i8 

ill /21 1216 IZ! 9 

!ll ill 12i 6 1 121 

Spec. 
Item 
Ref. 

565 

93,,2i 

931 

932 

933 

934 

935 

Q-' 
1 0'::10 

937 

Descr-iption 
Eval LI. 

Qty. 

Additional 
Ser-vices, Ship 

Addition~.l 

Trailer Office/ 
Office SL'.ppl ies 

Bear-ing 
Rea.ct ian Tes.t 

Sh.~.Ded Shell 
PI ate Rene\.'Jal 

Fl at ~:::eel 

Renewal 

ALldi 0 GaLlge 
MeasLlrement 

f:::ee1 B10ck 
F:emoval 

CaDOc Annode 
F:enewal 

T~.ilshaft 

Replacement 

Scattered 
Welding On 
E;.:teri or of 
Shell Plating 

Drydock Lay 
Days 

7 

1 

2 

5i~jl2jQj 

5 IZilEi Qi 

1 1%1 

1 QI 

1 

1 

2!ll!21 

2 

Unit 

Day 

Day 

Ea · 

Lbs . 

Lbs . 

Rdgs 

Ea. 

Ea · 

Ea · 
Ft · 

Day 

Total all Dr-vdocking Categor-v "B" Items 

Unit Prtce Amount 

-------~-- ------
$ $ --------- ---------

$ ;f --------- ----------

$: .1:' 
-;." --------- ----------

$ -.t:-
->" --------- ---------

$ ~f --------- ---------

. $ t --------- ----.----.-.-

$ $ --------- ----------

•. 1-.+. :t----------- - - - -- - - -- ---'-

$ $ --------- ---------

·r .... ·r ..... --------- ---------

$ 

$ NOT SEPERATELY PRICED 
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F:FP NO.: 

S~CTION B. SUPPLIES OR SERVICES AND PRICES (CONTINUED) 

The C~nt~actor shall indicate below the burdened ccmoosit~ man
hour labor ra.te (including profit, port fees; QA, supervision, 
support .functions, and all indirect charges) to be used in the 
evaluation of the Contractor's proposal and to be used for nego~ 
tiating changes as reqLlired by the clause entitled UAdditional 
Require~ents" (See H-12). This rate shall be the rate for pricing 
changes and new work negoti ated under the "Addi ti onal ReqLli re
ments" clause LIP to the ma:<imum man-hours specified therein. 
Mater i al costs wi 11 not be i ncl Llded in the 1\ Addi t i onal F:eoLli re
ments" rate.· F'rofit will not be subject to separate negotiation for 
each change. Shift and Premium ~ime may be included in the.bur
dened composite man-hour labor rate based on the Contractor's 
decision to work such time. 

BURDENED COMPOSITE ESTIMATED OT\( 

MANHOUR RATE $ __________ _ 1!!! ,!!l!2!Q! HRS. $~Q.15£eEg_AJ.fkY.._PRICED 

The Admlnistration Pool is the daily firm fixed orice rate t~e 
Contractor will charge the Government to supoort one or more thi~d 
~arties(including Government and/or another Contractor's workers) 
at the overhaul site in the performance of supolemental or emer
gent work. If any Dr all of the supolemental or emergent wprk is 
performed by one or more third carties, (See Clause entitled 
"Additional Requirements", Section H, Para. H-12), the Contractclr 
will be paid a firm fixed price Administration Pool daily rate for 
every day the third Darty or parties are required to be at ths 
overhaul site. (This Administration Pool daily rate does no~ 
apply to Manufacturer's Representatives who the Government will 
provide under IOGovernmen~ Furnished Services" of tile Tec!-mi,=a.: 
Scecification.) The~e increased reouirements mav include but . , ., 

are not limited to: in~urance, physical plant security, reasor-
able access for third parties who must transit the Contractor's 
facility or any other work site provided by the Contractor at 
which the ship may be berthed, utilities used aboard the ship or 
In pro~imity of the ship in support of the overhaul~ and similar 
responsibilities. 

ADMINISTRATION POOL DAILY FIRM 
FIXED PRICE RATE 

$_---------

ESTIMATED 
QUANTITY 

3 DAYS 

EXTENDED 
PRICE 

:fUQ.1....5.EI:EhAIEL'L PRICED 
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RFP NO.i N62323-89-~-0003 

Perform all Category "A" Items Listed in !Zl!2iiZ.il and ,!jI.2j;ZiS • .?jC·,lE. 

Total all Topside and Drydbcking 
C.ateqorv "A" Items 

- I . 

ITEM SZIIZI1 IZ) 

TODside and Drydocking Category liB" Items. 

$ 2,843.967.00 
--~---~---------------

Quantities shown are for evaluation purposes only. Nb guarantee 
is made that any quantity will be ordered. 

Sub Spec. 
Item 
No. 

Qj!.2j~!11 ~Z]QJ3 

QI 1.2) 12! lIZ! ~Z) 4 

;2)1.2!1211 i2j05 

;) I.:i ei 1 !211216 

'.2iQ!!z! 1 !Z!!Zl7 

Qj !21 !2! 1 !Z! !218 

!ZI !2! IZI1 !ZlIZI9 

o '21 ~211IZ! 1 !ll 

Item 
Ref. 

C"" I:" _IO....J 

9312' 

931 

932 

933 

934 

935 

936 

Description 
Evalu. 
Qty. 

Additional 

Additional 
Trailer Dffice/ 
Office SupDlies 

Beal'"'ing 
Reaction Test 

Shaped Shell 
Plate Renewal 

Flat ~:::eel 

Renewa:l 

Audio Gauge 
MeaSLlrement 

Keel Block 
Removal 

Capoc Annode 
f':eroewal 

T.ailshaft 
Replacement 

Scattered 
Welding On 
E::tel'"' i or of 
Shell F'l Cl.ti ng 

7 

1 

2 

5SZIf.21!2! 

5J!'~Zjt!J 

HI!!! 

HI 

1 

1 

2f!l!21 

I . 

Unit Unit Price 

Da'/ ~?CO 00 
$ -..?~~-:..--- :;;. 43,818.00 

Dav $ 351. 00 ::t~ 361. ClO 

Ea. $ 1,395.00 :t 2,790.00 
---------. ---------

Lb·:. $ 4.11 .:r. or· 20,550.00 
--------- --- .. --- .. ---

Lbs. $ 3.69 :;f 18,450.00 
--------- ---------

F:dgs. $ 4.24 ·je 424.00 
--------- -F ---------_. 

Ea~ :t 375.00 ,1:. . 3,750.00 
--------- ----------

Ea. $ 3,492.00 $ 3,492.00 
--------- ---------

Ea. :t 43,648.00 :t 43,648.00 
--------- ---------

Ft. $ 89.00 $ 17,895.00 
._-------- ---------
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PFF' ND.: N62383-89-R-0003 

SECTION B. SUPPLIES OR SERVICES AND PRICES (CONTINGED) 

ITEM 121611 

Dr-ydoc k Lay 
l)ays 

EvalLt. 
C!ty. 

Dav :;t 7,368',00 ---------

The Contractor shall indicate below the burdened combosite man
hour 1 abor rate (including profit, part fees, OA, supervision, 
support functions, and all indirect charges) to be used in the 
evaluation of the Contractor's Proposal and to be used for nego
tiating changes as required by the clause entitled "Adoitional 
Requiraments" (Se~ H-13). This rate shall be the rate for oricing 
changes and ne~" wor- k neo:;iot i ated under the "Add i ti ona.l ReoLli :--e
ment s 11 C:]. deISt;? up to the mco.>~ i mLlm man-hours spe'=i f ied thel'"'ei n. 
f'1a.ter-i:tl co·::;ts vliIl no~ be inclLtded in the "Additional ReoL!ir-e-
ment.:" rate. Prof i t w:.ll not be subject to seperate neqotiation for 
~ach change. Shift and Premium time may be included in the bu~
dened composite man-hour- labor- rate based on the Contract~rs 
deci.sion tc' wc,rk:uch time. 

BURDENED COMPOSITE E':n II'1ATED DTY E l TENDED ~'R I CE 

MAI'!HOLIR RATE 22.00 ·r ... 440,000.00 

. I rEM (i012 

The Administration Pool is the daily firm fixed price rate tne 
Contr-actor will charge the Government to support one or more third 
oarties (including Government andlor another Contracto:--'s workers) 
at the overhaul site in the performance of suoolemental or emer
g2~t wor-k. If any or all of the supolemental or emergent work is 
per-formed by one or mbre third parties~ (See Clause entitled 
"Additional F:eO'_lirement:i

', Section H, F'~.ra. H-13) ~ the Contractm
will be paid a firm fixed price Administration Pool daily rate fer 
every day the third party or parties are required to be at the 
overhaul site. (This Administration Pocl daily rate does not 
~oDly to Manufacturer's Representatives who the Government will 
provide under "Government Furnished Services" of the Technical 
S~eci~ication.) These incr~ased requirements may include but 
are not limited to: in~urance, physical plant security, reason
able access for third parties who must transit the Contractor's 
facility or any other work site provided by the Contrac~or at 
which the ship may be berthed, utilities used aboard the shic or 
I n pro:: i mi t y of the sh i pin support of the ,overhaLII, and si mi 1 ar 
~esponsibilities. 

ADMINISTRATION PCX)L DAILY FIRM 
FIXED PRICE RATE 

$ NjC ------

ESTIMATED 
QUANTITY 

6 DAYS 

.. 

. :~ 

EXTENDED 
PRICE 

$ NjC 
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31 7/89 

ITEM 
NO. 

001-
002-
003-
004-
005-
006-
007-
008-
101-
102-
103-
104-
105- . 
106-
110-
112-
202-
203-
204-
206-
208-
209-
213-
217-
222-
223-
224-
228-
230-
302-
305-
306-
307-
309-
401-
402-
403-
406-
407-
408-
409-
503-
504-
505-
506-

TITLE 
CAT A ITEM 

INTENT. SCOPE. GENERAL DEFINIT 
GENERAL SERVICES. SHIP 
TELEPHONES 
TRAILER OFFICE/OFFICE SUPPLIES 
PROD CHARTS. PROG RPT, MATL eN 
MEETINGS 
COORDINATION OF TEST AND INSPE 
MSC INSPECTIONS 
TANK CLEANING AND INSPECTION ( 
STERN RAMP REPAIR 
SOUNDING TUBE RPR (VR 037-87) 
LINING SYSTEM FOR POTABLE WATE 
"C" AND "D" DECK RAMP COVER SY 
WINCH HYDRAULIC PUMP CHANGEOUT 
COFFERDAM PRESERVATION 
"A" 8c "B" DECK HATCH COVER SYS 
BOILER INSPECTION. TEST, REPAI 
IN-PORT BOILER FEED PUMP VALVE 
SCAVENGER AIR PIPING (VR 043-8 
OXYGEN ANALYZERS (TIALT TAKR 4 
MAIN PROPULSION TURBINES AND G 
BOILER MOUNTINGS (USCG, ABS) 
FORCED DRAFT BLOWER (ABS) 
LUBE OIL AND DIRTY OIL PURIFIE 
MAIN CONDENSATE PUMPS 
MAIN CONDENSER CIRCULATING PUM 
LUBE OIL PUMPS (ABS) 
LINE SHAFT AND TAIL SHAFT BEAR 
CONDENSATE BOOSTER PUMP (ABS) 
SWITCHBOARD CLEANING 
SALINITY INDICATING SYSTEM - D 
REVERSE POWER RELAYS 
HEAT LAMPS (ABS) 
SWITCHBOARD METERS, CALIBRATIO 
SIGNAL SEARCH LIGHTS 
INSPECTION AND SERVICING OF DI 
GYRO COMPASS AND STEERING GEAR 
DOPPLER SPEED LOG REPAIRS 
FATHOMETER DEPTH SOUNDER/RECOR 
MAGNETIC COMPASS, CALIBRATE 
PNEUMERACATOR TANK LEVEL INDIC 
FIREMAIN SYSTEM. TEST AND REPA 
BALLAST AND HEALING PUMPS (ABS 
DIESEL OIL TRANSFER PUMP (ABS) 
FUEL OIL SERVICE PUMPS (ABS) 

CONTRACTOR PRICE BREAKDOWN: CATEGORY A ITEMS 

MIH 

160 
5881 

104 
48 
o 

168 
o 
o 

3174 
600 

18 
434 
636 
812 
394 
640 
640 
174 
22 

382 
4260 

646 
352 
276 
274 
308 
216 
196 
300 
250 
124 

16 
242 

92 
132 
104. 

o 
o 
o 
o 

560 
508 
158 

52 
80 

LABOR 
PRICE 

4,080.00 
149,966.00 

2,652.00 
1,224.00 

0.00 
4,284.00 

0.00 
0.00 

80,937.00 
15.300.00 

459.00 
11,067.00 
16,218.00 
20.706.00 
10,047.00 
16,320.00 
16,320.00 
4,437.00 

561. 00 
9,741.00 

108,630.00 
16.473.00 
8,976.00 
7,038.00 
6,987.00 
7,854.00 
5,508.00 
4,998.00 
7,650.00 
6,375.00 
3,162.00 

408.00 
6,171.00 
2,346.00 
3,366.00 
2,.652.00 

0.00 
0.00 
0.00 
0.00 

14.280.00 
12,954.00 
4,029.00 
1,326.00 
2,040.00 

MATERIAL 
PRICE 

50.00 
150,466.00 

3,595.00 
14,000.00 
5,000.00 

160.00 
0.00 
0.00 

26.651. 00 
4.930.00 

20.00 
3.910.00 
2,725.00 
9,712.00 
1,055.00 
7.420.00 
2,680.00 

925.00 
70.00 

2,465.00 
6,530.00 
1,480.00 
1,255.00 

435.00 
585.00 
830.00 
525.00 
647.00 
540.00 

1.125.00 
470.00 
20.00 

1,280.00 
90.00 

525.00 
90.00 
0.00 
0.00 
0.00 
0.00 

875.00 
1.399.00 

178.00 
55.00 
70.00 

SUBS 
M/H 

300 
2160 

o 
o 
o 
o 
o 
o 
o 

653 
o 
o 

379 
o 
o 

228 
3184 

o 
o 

48 
480 

o 
16 

126 
8 
4 
o 
o 
8 

48 
10 

5 
o 

56 
o 
o 

68 
8 
8 

32 
o 
o 

48 
15 
32 

SUBS 
LAB$ 

10,500.00 
14,160.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

23,626.00 
0.00 
0.00 

13.671. 00 
0.00 
0.00 

8,200.00 
114,320.00 

0.00 
0.00 

4,900.00 
43,467.00 

0.00 
928.00 

4,020.00 
300.00 

, 150.00 
0.00 
0.00 

300.00 
1, 200.00 

300.00 
150.00 

0.00 
1,700.00 

0.00 
0.00 

4, .012.00 
280.00 
280.00 

1,520.00 
0.00 
0.00 

1,700.00 
570.00 

1,216.00 

SUBS 
MATRL $ 

3500 
o 
o 
o 
o 
o 
o 
o 
o 

12559 
o 
o 

16294 
o 
o 

3010 
31967 

o 
o 
o 

1704 
o 
o 

1090 
o 
o 
o 
o 
o 
o 

20 
20 
o 

160 
o 
o 

950 
15 
15 
55 
o 
o 

2800 
250 

1966 

OTHER 
PRICES 

1033 
10689 

356 
868 
285 
253 

o 
o 

5126 
3216 

27 
854 

2788 
1734 
633 

1992 
9421 

306 
36 

975 
9139 
1023 
636 
717 
449 
504 
344 
322 
484 
496 
225 

34 
372 
245 
222 
156 
283 

17 
17 
90 

864 
818 
496 
125 
302 

PAGE 1 

TOTAL 

19, 163 
325,281 

6,603 
16,092 
5,285 
4,697 

o 
o 

112,714 
59,631 

506 
15.831 
51.696 
32. 152 
11,735 
36.942 

174,708 
5,668 

667 
18.081 

169.470 
18,.976 
11,795 
13.300 
8.321 
9,338 
6;377 
5.967 
8,974 
9.196 
4,177 

632 
7,823 
4,541 
4,113 
2,898 
5,245 

312 
312 

1,665 
16,019 
15, 171 
9,203 
2,326 
5.594 
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31 7/89 

ITEM 
NO. 

507-
508-
509-
510-
512-
514-
515-
516-
518-
524-
525-
526-
535-
539-
540-
542-
544-
547-
556-
557-
559-
560-
561-
562-
609-
803-
806-
807-
808-
902-
.904-
905-
906-
907-
908-
909-
'Hl-
912-
913-
914-
916-
917-
921-
925-

CONTRACTOR PRICE BREAKDOWN: CATEGORY A ITEMS 

TITLE 
CAT A ITEM 

STERN TUBE LUBE OIL PUMP (ABS) 
FUEL OIL HEATERS (ABS) 
TANK HEATING SYSTEM REPAIRS (V 
AUXILIARY CONDENSER ISOLATION 
FUEL OIL TRANSFER PUMP (ABS) 
AUXILIARY CONDENSER CIRCULATIN 
AUXILIARY CONDENSER 'AND AIR E~ 
CARGO CRANES 
FIRE AND BILGE PUMP (ABS) 
FLASH EVAPORATORS (ABS) 
EVAPORATOR BRINE PUMP (ABS) 
EVAPORATOR DISTILLATE PUMPS (A 
SHIp·SERVICE GENERATOR TURBINE 
FIRE PUMP - MOTOR DRIVEN (ABS) 
REGULATING VALVE REPAIR (VR 87 
BILGE PUMP (ABS) 
AUXILIARY STEAM SYSTEM (ABS) 
LOW PRESSURE AIR COMPRESSOR (A 
STERN RAMP WINCHS (ABS) 
AUXILIARY BILGE PUMP (ABS) 
ELEVATOR REPAIR (ABS) 
DUMBWAITER REPAIR (ABS) 
DOCK TRIAL 
SEA TRIAL 
PILOT LADDER REPAIR (USCG) 
VENTILATION DUCT CLEANING 
AIR CONDITIONING PLANTS (ABS) 
AIR CONDITIONING COMPRESSOR (A 
MICROCOMPUTER INSTALLATION CTI 
DRYDOCKING AND UNDOCKING 
MAIN CIRCULATING SYSTEM CHECK 
SEA VALVES (ABS, USCG) 
CHAIN LOCKERS, PRESERVE (ABS) 
IMPRSSD CURRENT CATHODIC PROTC 
GROUND TACKLE AND ANCHOR CHAIN 
NON DESTRUCTIVE TESTS .(ABS) 
~~EOEa ¥lN~~E AN& G~~eN aGAR 
BALLAST TANKS, PRESERVE (ABS) 
PROPULSION SHAFTING AND BEARIN 
PROPELLER 
UNDERWATER HULL, PRESERVATION 
SEA CHEST MODIFICATION (T/ALT) 
BOW THRUSTER CABS) 
RUBBER EXPANSION ~OINTS (ABS) 

M/H 

46 
284 

1012 
396 

68 
98 

1146 
64 

102 
588 
240 
236 

2074 
182 
172 
260 
762 
172 

1112 
158 
114 
96 

136 
252 
228 
98 

364 
160 
380 
528 
664 

1382 
399 
204 
768 
128 
1:Ja 

14724 
1200 

. 24 
2316 

288 
318 

1056 

LABOR 
PRICE 

1,173.00 
7,242.00 

25,806.00 
10,098.00 
1,734.00 
2,499.00 

29,223.00 
1,632.00 
2,601. 00 

14,994.00 
6,120.00 
6,018.00 

52,887.00 
4,641. 00 
4,386.00 
6,630.00 

19,431. 00 
4,386.00 
28,356~00 
4,029.00 
2,907.00 
2,448.00 
3,468.00 
6,426.00 
5,814.00 
2,499.00 
9,282.00 
4,080.00 
9,690.00 

13,464.00 
16,932.00 
35,241.00 
10,175.00 
5,202.00 

19,584.00 
3,264.00 
::>,~b8. 00 

375,462.00 
30,600.00 

612.00 
59,058.00 
7,344.00 
8,109.00 

26,928.00 

MATERIAL 
PRICE 

40.00 
675.00 

2,814.00 
854.00 
125.00 
140.00 

1,690.00 
1,600.00 

110.00 
3,775.00 

930.00 
1,000.00 

36,853.00 
1,035.00 

585.00 
825.00 

3,325.00 
215.00 

2,044.00 
570.00 
425.00 
365.00 
130.00 

5,300.00 
595.00 
490.00 

1,401. 00 
1,380.00 
8,615.00 

147,920.00 
1,430.00 
9,420.00 
3,630.00 

12,970.00 
2,440.00 
1,625.00 

430-.00 
132,686.00 
17,940.00 

15.00 
34,089.00 

600.00 
530.00 

21. 265.00 

SUBS 
M/H 

10 
96 

o 
o 

10 
72 
48 
o 

26 
120 
42 
26 

392 
8 

160 
12 
o 

50 
o 

18 
486 
128 

o 
o 
o 

160 
110 
62 
24 

o 
o 
o 
o 
o 
o 

312 
.c
o 

112 
450 

o 
o 
o 
o 

SUBS 
LAB. 

350.00 
3,360.00 

0.00 
0.00 

350.00 
2,500.00 
2,160.00 

0.00 
900.00 

4,200.00 
1,890.00 
1,170.00 

42,500.00 
300.00 

7,200.00 
450.00 

0.00 
1,750.00 

0.00 
810.00 

20,736.00 
5,441. 00 

0.00 
0.00 
0.00 

5,600.00 
5,280.00 
2,975.00 

720.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

7,800.00 
00. -00-
0.00 

7,600.00 
18,000.00 

0.00 
0.00 
0.00 
0.00 

SUBS 
MATRL • 

450 
1555 

o 
o 

500 
1500 
240 

o 
1400 
2157 

30 
44 

100 
o 

2300 
o 
o 

1000 
o 

10 
2700 

757 
o 
o 
o 

1250 
1350 
1125 

180 
o 
o 
o 
o 
o 
o 

1200 
00 
o 

1400 
515 

o 
o 
o 
o 

OTHER 
PRICES 

115 
731 

1631 
624 
154 
378 

1899 
184 
286 

1432 
511 
469 

7543 
341 
825 
451 

1297 
419 

1733 
309 

1526 
514 
205 
668 
365 
561 
987 
545 

1095 
1036 
1047 
2546 

787 
1036 
1255 

792 
222 

28964 
3280 
1091 
4580 
.453 
492 

2747 

". 
PAGE 2 

TOTAL 

2, 128 
13,563 
30,251 
11,576 
2,863 
7,017 

35,212 
3,416 
5,297 

26,558 
9,481 
8,701 

139,883 
6,317 

15,296 
8,356 

.24,053 
7,770 

32, 133 
5,728 

28,294 
9,525 
3,803 

12,394 
6,774 

10,400 
18,300 
10, 105 
20,300 

162,420 
19,409 
47,207 
14,592 
19,208 
23,279 
14,681 
~, 120-

537,112 
60,820 
20,233 
97,727 
8,397 
9, 131 

50,940 
======== ============ ============ ====== ============ ======== ======== ========== 

58568 1,493,485.00 719,734.00 10,858 395,512.00 98138 137098 2,843,967 
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FROM: MIUTARY SEALIFT COMMAND, PACIF1C (MSCPAC) 
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OAKLAND, CA 94625-5010 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRAcT 10 GODE 1 PAGI;: . OF PP,QES 

1 I 2 
2. AMENClMt!NT/MOOIFICATION NO. 3. EFFECT!VE OATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (ff"p,JlicQble5 

POOO19 SEE 16C USNS KAWISHIWr 88-01 
e. ISSUI::O BV 

CODE 
7. ADMINISTEREO SV (Uotllllr tit"" Ire".. 6) 

CODe I COMMANDER 
MILITARY SEALIFT COMMAND , 
BLDG. 310-5 CODE P-IO-l 
NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

Ii. "'lAME AND ADOFlE!S OF CONi RACrOR (No .•• Irl/I/t. ~Ol"" t)l. $/Q11111114 ZIP COdf; (,I \lAo AMENOMENT OF SOl..rCITATION NO. 
t---

NORTHWEST MARINE IRONWORKS 
5555 N. CHANNEL AVENUE 19E1 • OATEO (Sn 17'f:M 11) 

PORTUJ.!"D, OR 97217 

X l.§~·~~~8~Toa1 fF CONTRACT/OROER 

NOOO33-87-0307 

lOB. DATED (SEE rtsM lS) 

COOl; I FACI LJTY CODe 13 June 88 
11. THIS ITEM ON I... Y APPLIES TO AMENDMENTS OF SOLICITATIONS 

The abo~ numbered $QII~ltation Is amended <IS set tOrth In I t"'m 14. The hour and date SP"'cified tor receipt of Offers i~ extended, o Is not ex· 
tI'In~. . 

Offers must 8ckno .... ,ldee receipt of thi$ amendfTlljnt prior to the hour and <Ulte specified In thi!l $olic:ltetion Qr' 11$ lI(Mndea. by one of the follOwing methods: 

'iI) By completing Items Band 1lS,Ind returning _~opie$ of the amendment; (oj By aci(nowvledginQ receipt of this amendment on each co~y o.f ttle offer 
submlrtl(l; or leI 8y e.sp.arate letter o.r teJegr .. m which inclfJdtls <I reference to the soiiciUltion and amendment numbers. FAILU RE OF YOUR ACKNOWlEOG· 
MENTTO ee R!;CEIVEO AT THE PLACE OESIGNATE'O FOR THe RECEIPT OF OFFERS PIiIOR TO THE HOUR ANO DATE speCIFIED MAY RESUI. T 
IN REJeCTION OF YOUR OFFER. If by virtve o.f this amendl'1"lenr '1'01,1 desire to change an oHer illrelldy submltti!ld, sueh chenQe m,y be miKie by telegram Of 
letter, provided each telegram Or letter makes rafere~ to the SOlicitation lind this 81'1'1endmem, end i~ rsoelved prior to the opening hour lind date specltl.:J. 

12. ACCOUNTING ANO APP~OPRIA'I'ION oAtA (lfreQlJ.irotd) 

17)1:4912.330200062383 1 N6238t2F 00000 051853005906 051803205906 $l.o-:..z,..::.8::.;.24.:.:..~O.:::..O ___ _ 
13. TH IS IHM APPI..I'.:S ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 

IT MODIFIES THE CONTFiACT/ORDER NO. AS DESCRI8ED IN iTEM 14. 
L') A. TH(S:C;~ANG£_qRoe;Rls ISSUED PURSUAN'r TO' (SIJf~if'i lJ"'ti!ortt~) THE CI-IANGES SE"T' F'ORTH IPli ITEM 14 ARE MAOE IN 'TI-IE CON •. 

J.:.. TRACT ORDER NO. IN ITI!M lOA. 

e, TI-I£ ABOVE NUMBER£:0 CONTRACT/OROfl:R IS MOOU"Ii'O TO REFLECT j!olE AOMINIS,RATlvE: CI-IANGES (6111!h C/8 t:hall, •• 111 plf)lin; ome .. 
IIPproIJrlAtion dlln, f~.) SET FOIilTI-I IN ·ITEM loll., PURSUANT TO THe: AUTHORITY OF' FAFI 43.1Q~(!). 

C. TI-II$ SUPPlo.EMI!;N'AI. AGREEMe:NT IS ENTEf:lEO INTO PU~SUANT TO AUTI-IO~ljV OF: 

XX Mutual Agreement of thepal"ties and the II changes II clause of the contract. 

E. IMPORTANT: Contractor 0 is not, 0 is required 10 sign this dccumem and return copies to the issuing office. 
14. QESCRIP'i'ION OF AMENDMENT/MODIFICATION (Or'II1\/;lI!d. b)l Ocf.'uctlo" IHuidin",lnciLldlnl&o/lC'lfUlc)n/co1lh'lict,u&/4!ctm4It<<rw~ ... (~04'/b".J 

15 

1. By mutual agreement the job order referenced in Block lOA is hereby modified 
to reflect the following changes: 

(Contin~ed on Page 2) 

President Joel Suzuki, Contracting Officer 

16C. DATE SIGN O' 

08 AUG 88 ElY 08 AUG 88 

STANDARD fORM 30 (Rfi;V. lO·ell 

t-ot-.:I 
~reSC~b4iId by GSA • i7 0 

:to'rd6l : ~.O 68 '83 

~ CR7 ~~lrln1~1~1 vn~~v 
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PAGE 2 OF 2 
MODIFICATION OF CONTRACT P00019 

1. (continued) 

It9m Description Amount 

RFQ 1al/516-1 Machin@ry/Au)<. Fir@ 
Extingui~her System • 1,996.00 

RFQ 182/590-3 Relief Valves $ 544.00 
RFQ 193/515-3 Aux. Condenser Circ Pumps $ 90,9.00 
RFQ 185/204-2 Ships Service Turbo Genera.tor $ 4,500.00 
RFQ 187/:»20-2 Emergency Fire Pump DifiPliiel $ 2,985.00 

TOTAL $ 10,824.00 

2. Thi5 
above with 
t9»<t. 

contract 
the same 

incorporates by reference the RFQ"s listed 
iorce and efTect as if they were in full 

3. The contract price is increased from $5,267,455.00 by 
$10,e24~OO to a n~w tot~l of $5,278,279.00. 

4. The completion data of the ~ontr_ct as modified is unchanged. 

5. In consideration of the Modifications asreed to herein as 
complete equitable adjustment far the contractor's proposals 
1 isted above, the contrac:tot" hereby rele.u;es the Government ft"om 
any and all liability under this c:ontract for further e~uitable 
adjustments attributable to such Tact$ or circum$tanc~s siving 
rise to the proposals. ' 

6. The contractor asrees that th~ work performed pur~u~nt to 
thi~ $u~pl&mental aareement i~ in accordance with the provision 
of" Section H Para. H~12 "Additional Requirements," and is, under 
such provision not subj&ct to any claim or assertion of delay or 
disruption to the work being PQrformed under thi$ contract, any 
other government contract or any work in process for the 
government, and the increase to the contract price hereby agreed 
to r~presents full, complete, and final settlement of incr~a$ed 
costs incurred -from such "Additional Re9uirem~nt5." The 
contractor further agrees, asaln in accordance with Section H 
Para~ H-12 that neither the delivery date of this ship nor any 
ship under" ,aovarnment contract shall be extended by reason of or 
as a r-e15ult o-f theSE! "Additional Re9uirements." 

7. This supplemental agreement likewi~& decreases the number of 
m~n-hour& worked as "Additional Requirements ll from 21.278 hours 
by 316 hours to a new total of" 20,962 hours. 

SOd t-Ot-d ;:'Vd;:'S:W* Nd6! SO 68 '82 'va 

8 # : 00990vc809 + t>96t> 99t> 9lt> 
: OR7 ~~lrln~~I~1 Yn~~Y 
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l . . 
NORTHWEST MARINE IRON WORKS 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND. OR 97208 

5555 N. CHANNEL AVE .. BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

May 3, 1989 Serial #3355.60 

Attention: Douglas Edwards 
MSC Pacific 
Code P-52 
Accounting Division 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Final Bi 11 ing 

Dear Mr. Edwards: 

Enclosed is Final Billing and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

Joe O'Rourke 
Cost Accounting Manager 

Enc. Invoice 

cc: G. Miller 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR 121390 



NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 

INVOICE 

DATE 

OUR JOB NO. Military Sealift Command, Pacific 
Building 310-5, Code P-10-1 CUSTOMER'S ORDER NO. 

Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 32209 

USNS KAWISHIWI (T-AO 146) 

FINAL BILLING 

CONTRACT AWARD 
CONTRACT AMENDMENTS Thru P00020 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

CONTRACT NO. 

INVOICE NO. 

TERMS 

(MEMO ONLY) BILLING SUMMARY 

Gross Billing 
Retention 

Net Amount Due 

Final Billing 

$ 10,824.00 
-0-

$ 10,824.00 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

May 3, 1989 
3355 
MSCP 88-01 
N62383-88-C-0011 
3355J 
Net 

Duns No. 00·902·8580 

$4,775,510.00 
733,572.00 

5,509,082.00 

x 100.0% 

$ 5,509,082.00 
-0-' 

$ 5,509,082.00 

51 498 1258.00 

$ 10 1824.00 

Job-To-Date 

$ 5,509,082.00 
-0-

$ 51 509 1082.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST ATTHE HIGHEST LAWFUL RATE UNTIL REPAID, NOT TO EXCEED 1V,% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285-7557 
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Disbursing Officer 
UNITED STATES NAVY 

NOTICE OF ASSIGNMENT 

Military Sealift Command - Pacific Division 
Invoice Control Section P-522 
NSC Oakland, California 94625-5010 

ATTENTION: Albert Lawrence 

RE: CONTRACT NUMBER N062383-88-C-00ll 
MADE BY THE UNITED STATES OF AMERICA 
DEPARTMENT OF THE NAVY 
MILITARY SEALIFT COMMAND - PACIFIC DIVISION 
with Northwest Marine Iron Works 
5555 North Channel Avenue 
Portland, Oregon 97217 

USNS Kawishiwi 
Contract Date: June 10, 1988 

PLEASE TAKE NOTICE that moneys due or to become due 
under the contract described above have been assigned to the 
undersigned pursuant to the provisions of the Assignment of Claims 
Act of 1940 (54 Stat 1029), as amended by Public Law 30, 82nd 
Congress, Approved May 15, 1951. 

A true copy of the instrument of assignment is attached 
to the original hereof. 

Payments due or to become due under such contract should 
be made to undersigned assignee, at 3275 N.W. 29th Avenue, 
Portland, OR 97210. 

Please return to the undersigned the three enclosed 
copies of this notice with appropriate notations showing the date 
and hour of receipt, and duly signed by the person acknowledging 
receipt on behalf of the addressee. 

Very truly yours, 

TERSTATE OF OREGON, N.A. 

BY:~==~~~=b~~~=/~!===·~~~=== 
Nancy Bordw ne, Vlce Presldent 
Special Assets Department, T-18 
P.O. Box 3131 
Portland, Oregon 97208 

Receipt is hereby acknowledged of the above notice and a copy of 
the above mentioned instrument of assignment. These were received 
at A.M., P.M., on 

on behalf of 

(Name and Title of Addressees of Notice) 
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Contracting Officer 
UNITED STATES NAVY 

NOTICE OF ASSIGNMENT 

c/o NORTHWEST MARINE IRON WORKS 
PO Box 3109 
Portland, Oregon 97208 

ATTENTION: Lorin Gross 

RE: CONTRACT NUMBER N-62383-88-C-0011 
MADE BY THE UNITED STATES OF AMERICA 
DEPARTMENT OF THE NAVY 
MILITARY SEALIFT COMMAND - PACIFIC DIVISION 
with Northwest Marine Iron Works 
5555 North Channel Avenue 
Portland, Oregon 97217 

USNS Kawishiwi 
Contract Date: June 10, 1988 

PLEASE TAKE NOTICE that moneys due or to become due 
under the contract described above have been assigned to the 
undersigned pursuant to the provisions of the Assignment of Claims 
Act of 1940 (54 Stat 1029), as amended by Public Law 30, 82nd 
Congress, Approved May 15, 1951. 

A true copy of the instrument of assignment is attached 
to the original hereof. 

Payments due or to become due under such contract should 
be made to undersigned assignee, at 3275 N.W. 29th Avenue, 
Portland, OR 97210. 

Please return to the undersigned the three enclosed 
copies of this notice with appropriate notations showing the date 
and hour of receipt, and duly signed by the person acknowledging 
receipt on behalf of the addressee. 

Very truly yours, 

TERSTATE/: ANK OF OREGON, N. A. 

/' b;tA£6 
Nancy Bo dW1ne, V1ce Pres1dent 
Special Assets Department, T-18 
P.O. Box 3131 
Portland, Oregon 97208 

Receipt is hereby acknowledged of the above notice and a copy of 
the above mentioned instrument of assignment. These were received 
at A.M., P.M., on 

on behalf of ________________________________________ ___ 

(Name and Title of Addressees of Notice) 
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ASSIGNMENT OF MONIES DUE AND TO BECOME DUE 

Know all men by these presents, that Northwest Marine Iron 
Works ("NWMIW"), a corporation with its principal office at 5555 N. 
Channel Avenue, Portland, Oregon 97217, ("Assignor") for valuable 
consideration, the receipt of which is hereby acknowledged, here by 
sells, assigns and transfers (under the Assignment of Claims Act, 31 
USC 3727) to First Interstate Bank of Oregon, N.A., a national banking 
association, with a place of business at Portland, Oregon, and its 
successors and assigns ("Assignee"), all monies due and to become due 
from the united state of America, together with all rights to receive 
the same, under a certain Contract No. N-62383-88-C-0011 dated June 
10, 1988, between the united states of America acting through the 
Department of the Navy, Military Sealift Command - Pacific Division 
and the Assignor, for NWMIW: under any letter of intent, letter of 
award, letter of acceptance of bid or proposal, informal or incomplete 
contract, order, authorization to commence performance or other 
similar instrument or communication made or received by the Assignor 
in anticipation of or in connection with said contract and under any 
and all amendments thereof and supplements thereto. 

Assignor hereby authorizes and directs the united states of 
America to make all payments due under said formal and/or informal 
contract and any and all amendments thereof and supplements thereto 
direct to Assignee by checks or other orders, payable to the order of 
Assignee, and constitutes and appoints Assignee its true and lawful 
attorney, irrevocably with full power of sUbstitution for it and in 
its name or in the name of Assignor or otherwise, to ask, require, 
demand and receive and give acquittance for any and all said monies 
due or to become due, and to endorse the name of Assignor to any 
checks, drafts or other orders for the payment of money payable to 
Assignor in payment thereof. 

Assignor warrants that it is the lawful owner of all rights 
under said formal and/or informal contract and any and all amendments 
thereof and supplements thereto; that it has good right to assign 
same; that its rights are free from all liens and encumbrances; and 
that it will warrant and·defend the same against the lawful claims and 
demands of all persons. Assignor agrees (1) that, if any payments 
under said formal and/or informal contract or any amendment thereof or 
supplement thereto shall be made to Assignor, it will receive and hold 
the same in trust for Assignee and will forthwith upon receipt deliver 
the same to Assignee in the identical form of payment received by 
Assignor, and (2) that it will execute and deliver all such further 
instruments and do all stich further acts and things as Assignee may 
reasonably request or as shall be necessary or desirable to further 
and more perfectly assure to Assignee its rights under said formal 
and/or informal contract or any amendments thereof or supplements 
thereto. 

IN WITNESS WHEREOF, Assignor has caused this instrument to 
be signed, sealed and delivered by its proper officer thereunto duly 
authorized thi~f J~l' 1988. 

Attest: ====~~~~~~~~~acD~~ORTHWEST MARINE IRON WORKS 

(Seal) 

STATE OF OREGON ) 
) ss: June 10, 1988 

COUNTY OF MULTNOMAH ) 

Before me personally appeared William H. Zavin II to me 
known, who, being by me duly sworn, did say that he is the President 
of the corporation named in and which executed the foregoing 
Assignment; that the seal affixed to the Assignment is the corporate 
seal of said corporation; that it was so affixed by order of the Board 
of Directors of said corporation; and that he signed his name thereto 
by like order and by his free act and deed and acknowledged the 
Assignment to be the free act and deed of the corporation. 

Not~i~ Oregon 
My Commission Expires: tl-d-e>-~<j 

NOTARY PUBLIC OREGON 
My Commlssmn Expires l '~;LO~~ 
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NORTHWEST MARINE IRON WORKS 

August 18, 1988 

Military Sealift Command, Pacific 
Naval Supply Center 
Building 310-5 
Oakland, CA 94625-5010 

Attention: Mr. A. Lawrence 
Contracting Officer 

Subject: Meeting Agenda. 

Dear Mr. Lawrence: 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Enclosed please find an agenda list for our August 26, 1988 meeting which 
further defines the items listed in my August 12, 1988 letter, and further 
presents NMIW's position. 

We look forward to resolving these issues during your visit to our mutual 
satisfaction. 

If you have any questions, do not hesitate to contact myself or Mr. Gil 
Miller. 

Very truly yours, 
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MSCPAC AGENDA LIST 

USNS OBSERVATION ISLAND 

1. Retention - A review of this contract indicates that there is no 
outstanding balance remaining. 

USNS MERCY 

1. Spare Parts - MSCPAC claims that NMIW is required to provide spare parts 
for all new equipment. MSCPAC is withholding contract proceeds 
as a back charge for the spare parts. NMIW's position is that 
there is no requirement to provide spare parts. The GTR for spare 
parts was not invoked or referenced in the contract. NMIW 
be 1 i eves it has exceeded the scope of its contract by C. O. 
direction to furnish a li~t of spare parts. NMIW's position is 
that MSCPAC is wrongfully withholding funds for this item. 

2. Drawings - MSCPAC claims that NMIW has not complied with GTR II as 
referenced in the contract. MSCPAC is withholding contract 
proceeds as a back charge for alleged incomplete Mercy drawings. 
NMIW's position is that it has complied with GTR II and the 
Contracting Officer's direction. Further, NMIW has been unable to 
complete the work desired by the C.O. for the sole reason that the 
Government has failed to provide the drawings required by the 
contract. Additionally, NMIW incurred unanticipated additional 
engineering and planning costs as a direct result of not having 
the GFI provided. MSCPAC has failed to recognize the equitable 
adjustment ent it led to NMIW as a resu 1t of the Government's 
failure to provide the GFI. As a result, NMIW's position is that 
MSCPAC is wrongfully withholding funds for this item, when in 
fact, NMIW is entitled to additional compensation for the 
Government's actions. 

3. Incomplete Work - NMIW has developed a summary of outstanding incomplete 
work items for negotiation. See attached NMIW letter dated 
17 August 1988. 

4. Retention See above. NMIW believes MSCPAC is withholding substantial 
sums- of money due NMIW that should be released. NMIW records 
indicate MSCPAC is withholding $151,360 in retention and $110,759 
in contract proceeds for a total withholding of $262,119. 
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USNS ZEUS 

1. Open Mods - Attached is a listing of unnegotiated price proposals as of 
17 August 1988. 

2. Progress Payments - As of 17 August 1988, 35% remaining to be billed 
$346,360. 

3. Retention - $32,162. 

4. Total Amounts Withheld - $379,522. 

USNS KAWISHIWI 

1. Open Issue - MSCPAC claims that liquidated damages need to be reviewed 
because of late delivery. NMIW has identified numerous 
actions/inactions by the ship's crew/port engineer which have 
delayed NMIW's production efforts and caused NMIW to incur 
substantial additional costs for which it has not been 
compensated. NMIW believes it is entitled to an equitable 
adjustment in the contract price and in the contract schedule as a 
result of changes and delays caused by the Government. Attached is 
a listing of the outstanding issues that need to be addressed. 

2. Retention/Progress Payments - As of 17 August 1988, the following 
account summary exists: 

Progress Billing No.8 being withheld 
Remaining 5% of contract proceeds 
Retention through Billing No.8 

$487,000 
261,106 
248,051 

$996,157 
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NORTHWEST MARINE IRON WORKS 

August 17, 1988 

Military Sealift Command, Pacific 
Naval Supply Center 
Building 310-5 
Oakland, CA 94625-5010 

Attention: Mr. A. Lawrence 
Contracting Officer 

Subject: USNS MERCY (T-AH-19) 
Job Order No. N62383-88-C-0007; 
List of Guarantee Items 

I\1AIUNC 1'.0. BOX 3109 
AIJ/WISS: PORTLAND. OR 97208 

5555 N. CHANNEl AVE .. BLOC. 2 
I'OR fI.AND. OREGON 97217 

I'II( ),'.11 150.11 285-7557 

I\V.\ 910-464-6107 NORMARIN[ I'll. 

Reference: (a) MSCPAC Letter Serial P-I0-l Dated 7 July 1988 

Dear Mr. Lawrence: 

This letter is written in response to my telephone conversation with you on 
10 August 1988 regarding the list of guarantee items identified in reference 
(a), The following is Northwest Marine Iron Works' position on the twelve 
items listed in reference (a). 

1. Item 519: Pressure Gauge and Thermometer Wells: 

Northwest Marine is developing an estimate to repair and replace the 
pressure gauge and thermometer wells. 

2. Item 301: CAPAC Hull Protection: 

The CAPAC representative will be on board the vessel on or about 
25 August 1988 to inspect the installed system. Upon hi~ inspection, NMIW 
will notify you of any repairs that may be needed. 

3. Item 413: MARISAT: 

NMIW disputes that this is a guarantee item. 
with the language of the specification. 

NM I W has full y c[?mp 1 i e d 
\ 

, 

\ 
\ ' 

\,' 
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Mr. A. Lawrence, Contracting Officer 
Page Two 
August 17, 1988 

4. Item 306 and 318: Label Plates: 

NMIW has sent electrical label plates to the vessel during the week of 
8 August 1988. NMIW believes that it has now fully complied with the 
specification item. 

5. Item 630: Clean-up: 

NMIW disputes that clean-up is a guarantee item when it was not 
identified upon redelivery, acceptance at Oakland, or during the guarantee 
period when the deficiency list was identified. 

6. Item 406: Cable Installation: 

NMIW disputes that these items are guarantee items and the 
responsibility of NMIW. As identified in paragraph 5 above, these items were 
not identified at redelivery, acceptance at Oakland, or at any time during our 
work in Oakland when the deficiency list was prepared. 

7. Item 309: Overhead Insulation: 

NMIW is preparing an estimate for this guarantee item. 

8. Item 102: Tie Down and Ceiling Panel: 

NMIW disputes that this is a guarantee item or is the responsibility of 
NMIW. As identified in items 5 and 6 above, this item was not identified at 
ship delivery, acceptance at Oakland, or at any time during the period when 
the agreed upon deficiency list was prepared. 

9. Drawings: MSCPAC claims that NMIW has not complied with GTR 11 or with 
the contractor data requirements 1 ist referenced in the contract. As a 
result, MSCPAC is holding contract proceeds as a back charge for alleged 
incomplete MERCY drawings. NMIW disputes this position. NMIW has complied 
with GTR 11, the contractor data requirements list, and contracting officer's 
direction. NMIW has completed this item in accordance with the contract and 
specifications. 

10. Spare Parts: MSCPAC claims that NMIW is required to supply spare parts 
for all new equipment. As a result, MSCPAC is withholding contract proceeds 
as a back charge for the spare parts. NMIW's position is that there is no 
requirement to provide spare parts. GTR 22 for spare parts was not invoked or 
referenced in the specification or contract. It is NMIW's position that it 
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Mr. A. Lawrence, Contracting Officer 
Page Three 
August 17, 1988 

now has exceeded the scope of its contract by contracting officer's direction 
to furnish MSCPAC with a list of spare parts for all new equipment installed 
on the vessel. Further, it is NMIW's position that MSCPAC is wrongfully 
withholding funds as a back charge for this item. 

11. As Built Drawings: NMIW has prepared and submitted drawings for all new 
equipment installations. NMIW has been unable to update the as built drawings 
for the sole reason that the Government has failed to provide the drawings 
required by the contract. Additionally, NMIW has incurred unanticipated 
engineering and planning costs as a direct result of not having the GFI 
provided upon ship arrival. MSCPAC has failed to recognize the equitable 
adjustments entitled to NMIW as a result of the Government's failure to 
provide GFI. As a result, NMIH's position is that MSCPAC is wrongfully 
withholding funds for this item when, in fact, NMIW is entitled to additional 
compensation for the Government's actions. 

12. Item 601: Catscan Alarm: 

NMIW provided the Catscan alarm to the Manufacturer's Representative in 
Oakland. The Manufacturer's Representative and MSCPAC determined the location 
for the alarm. The Manufacturer's Representative installed the alarm. NMIW, 
therefore, disputes that this is a guarantee item or the responsibility of 
NMIW. 

Should you have any questions regarding NMIW's position on these matter, do 
not hesitate to contact the undersigned. 

Very truly yours, 

V. H. Scroggin 
Project Manager 
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KAWISHIWI ISSUES 

1. Acceleration at the beginning of the project as a result of late 
contract award and delay in issuing a contract extension. 

2. Bent/twisted tailshaft. 

3. Impact as a result of asbestos shutdowns. 

4. Impact/delay from ship's force stopping testing. 

5. Cost/time for invoking improper Cat. B items (item 142 miscellaneous 
steel, item 533 piping, vent ducting). 

6. Late/defective GFM (compressors). 

7. Impacts from electric matting defective specifications. 

8. Changes in repairs to pumps/motors made by chief. 

9. Cargo tank cleaning. 

10. Condenser tube cleaning. 

11. Watertight doors. 

12. Impact/delays due to turnover of Louie to Tom. 

13. Chain locker cleaning (painting, clad welding). 

14. Steam line flushing. 

15. Winch cleaning. 

16. Upper hull painting impact from changing to near white blast. 

17. Impact from delays in inspecting propeller installation. 

18. Ballast removal. 

19. Delays/impact as a result of ship not leaving for river trials or 
delivery . 
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ZEUS 
OPEN MODS 

1. RFQ #002 originally deletion for reducing D.O. Block height and later 

2. 

3. 

4. 

5. 

6. 

7. 

8 . 

verbally changed to cover 80 hours of overtime to crew during off 
loading of oil into barge. 

RFQ #022 covers cofferdam and seal repair. 

RFQ #023 covers contract extension for Friday, 15 July 1988. 

RFQ #027 covers fabrication and installation of fairwater covers. 

RFQ #028 cancels underwater hull coating. 

RFQ #029 i nsta 11 HLF proj. deploy. track assy padeyes. 

RFQ #030 cancels drydocking. 

RFQ #031 cancels orig. bow thruster seal repair item. 
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AWARD/CONTRACT , THIS CONTRACT IS A RATED ORDER 
UNDE R DPAS ('5 CFR 350) 

NTRACT (i'roc. lnsl. 

N00033~85-H-0307/N62383-88-C-OOII 

CODE ~1~JO.J----------4 

COl~\NI:IER, MILITARY SEALIFI' COMMAND, PACIFIC 
BLDG 310-5, CODE P-I0-l 
NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

AND ADDRESS OF CONTRACTOR (No., street, city, county. Sta 

NORI'HWEST MARINE IRON IDRKS 
5555 N. CHANNEL AVE., BI.J:X; 2 
PORI'LAND, OR 97217 

P TO/MARK FOR 

USNS KAWISHIWI 

D.I.'-l,.ICl.U'.1..J, TOPSIDE AND DRYDCCKING ON 
PROPOSALS N62383-88-R-000I AND 

IN THE CONTRACTOR I S OFFER 
CATEGORY "A" ITEMS. 

(/1 SEC. DESCRIPTION PAGE(S) 

PART I -- THE SCHEDULE 

A SOLICITATION/CONTRACT FORM 

8 SUPPLIES OR SERVICES AND PRICES/COSTS 

C DESCRIPHON/SPECS./WORK STATEMENT 

D PACKAGING AND MARKING 

E INSPECTION AND ACCEPTANCE 

F DELIVERIES OR PERFORMANCE 

G CONTRACT ADMINISTRATION DATA 

H SPECIAL CONTRACT REQUIREMENTS 

D FOB ORIGIN 

9. DISCOUNT FO 

NEI' 30 

10. SUBMIT INVOICES 

WI SEC. DESCRIPTION PAGE(S) 

PART II - CONTRACT CLAUSES 

I CONTRACT CLAUSES 

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 

J L 1ST OF A TT ACHMENTS 

PART IV - REPRESENTATIONS AND INSTRUCTIONS 

K REPRESENTATWNS. CERTIFICATIONS AND 
OTHER STATEMENTS OF OFFERORS 

L INSTRS .• CONDS .• AND NOTICES TO OFFERORS 

M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE 

17. 0 CONTRACTOR'S NEGOTI'ATED AGREEMENT (Contractor is re· 

quired to sign this document and return _~ ___ copies to issuing office.) 
Contractor agrees to furnish and deliver all items or perform all the services sel 
torth or olherwise identified above and on any continuation sheets for the 
consideration stated herein. The rights and obli9ations of the parties to thi~ 
contract shall be subject to and governed by the fOllowing documents: (a) this 
award/contract, (b) the soliCitation. if any, and (c) such provisions, representa· 
tions, certifications, and specificalions, as are attached or incorporated by 
reference herein. (A ttachmen ts are listed herein.) 

_. NAME AND TITLE OF SIGNER (Type or print) 

198. NAME OF CONTRACTOR 19C. DATE SIGNED 

BY 
(Signature of person authorized to sign) 

18. § AWARD (Contractor is not required to sign this document.) Your 

offer on SOlicitation Number N62383-88-C-001] , 
,"cluding the additions or changes made by you which additions or changes 
are set forth in full above, ;s hereby accepted as to the items listed above and 
on any continuation sheets. This award consummates the conlract which con· 
sists of the fOllowing documents: la) the Government's solicitation and your 
offer, and (b) this award/contract. t'HJ further contractual document is neces· 
sary. 

20A. NAME OF CONTRACTING OFFICER 

RAYM)ND D. SANCHEZ 
20C. DATE SIGNED 

NSN 7540·01·152·8069 
PREVIOUS EDITION UNUSABLE 

26·107 STANDARD FORM 26 (REV. 4·85) 
Pre,croDed by GSA 

-(x GPO 1985 0 - 461-275 (418) 
FAR (48 CFR) 53.214(a) 

NWMAR 121404 



DEPARTMENT OF THE NAVY 
MILITARY SEALIFT COMMAND. PACIFIC 

OAKLAND. CALIFORNIA 94625- 50 1 0 IN REPLY REFER TO, 

P-10-1 
10 June 1988 

To: Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland, OR 97217 

Subj: AUTHORIZED GOVERNMENT OFFICIALS 

Ref: (a) r4aster Agreement for Repair and Alteration of 
Vessels, N00033-85-H-0307, Job Order No. 
N62383-88-C-0011 USNS KAWISHIWI (T-AO-146) 
Specification MSCP 88-01 

Encl: (1) List of Warranted Contracting Personnel 

Gentlemen: 

1. Congratulations on the award of the referenced Job Order to 
your firm. 

2. In order to protect both parties during the life of the 
Contract, enclosed with this letter is a list of individuals in 
our Contracting Office holding contractual authority for the 
referenced Job Order, showing for each their job title and the 
monetary limitation on their authority to change the Contract on 
behalf of the Government. 

PLEASE READ THIS CAREFULLY, AS IT MAY AFFECT PAYMENT TO YOU. 

3. All changes to contractual terms, all new work, and all 
changes within the scope of the existing specifications which 
would have an additive monetary effect (that is, adding charges 
and credits) must be executed by the Contracting Officer. 
Contractual authority extended to any individual is strictly 
limited to the individual named and to the amount stated. 

4. If you receive direction that would exceed the authority of 
the initiating individual, you should immediately refer the 
matter to the Contracting Officer. You will not be paid for 
services rendered or materials provided unless the same was 
ordered by a person with appropriate contractual authority. 

5. Port Engineer, Mr. Louie Lemos, is hereby designated as 
the Contracting Officer's Technical Representative (COTR) with 
Mr. Ted Cook serving as the alternate COTR. In this role, he 
is authorized to inspect and accept work to ensure compliance 
with Contract provisions and specifications. The specific 
duties which the COTR is expected to perform include, but are 
not I imi ted to: 
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Subj: AUTHORIZED GOVERNMENT OFFICIALS 
JOB ORDER NO. N62383-88-C-0011 

a. Serving as the technical contact through whom the 
Contractor can relay his questions and problems of a technical 
nature to the Contracting Officer. 

b. Monitoring Contractor performance in order to assure 
compliance with specifications of the Contract and advising 
the Contracting Officer and Contractor when problems occur or 
potential problems are noticed. 

c. Reviewing the Contractor-provided supply or service to 
assure compliance with Contract specifications. 

d. Being responsible for timely written certification of the 
inspection and acceptance of the services performed. 

e. Retaining a copy of all pertinent Government technical 
correspondence in the appropriate COTR contract/order file. 

f. Furnishing the Contracting Officer any request for 
change, deviation, or waiver (whether generated by Government 
personnel or Contractor personnel), including all supporting 
paperwork in connection with such change, deviation or waiver. 

6. The duties and responsibilities set forth herein are not 
intended to be all-inclusive. As specified situations arise that 
have not been covered or that have created a question, these 
should be brought to the attention of the Cont~acting Officer for 
advice on how to proceed in the best interest of the Government. 

7. Notwithstanding the duties listed above, the COTR does not 
possess the authority of a Contracting Officer and, therefore, 
shall not alter the terms and conditions of a basic Contract in 
any way. 

ALBERT T. LAWRENCE 
Contracting Officer 
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Subj: AUTHORIZED GOVERNMENT OFFICIALS 

LIST OF WARRANTED CONTRACTING PERSONNEL 

NAME 

RAYMOND D. SANCHEZ 

ALBERT T. LAWRENCE 

LORIN GROSS 

TITLE 

HEAD, CONTRACTING OFFICE 

CONTRACTING OFFICER 

CONTRACTING OFFICER 

MONETARY 
LIMITATION 

UNLIMITED 

$2,000,000.00 

$ 1 00, 000 • 00 
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AMtNDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
IVE DATE 

CODE L-_______ ---\ 

COMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5 - CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CA 97217-5010 

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. DATED (SEE ITEM Jl) 

PORTLAND, OREGON 97217 

x 
lOB. DATED 

x 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

IDRDER 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex· 
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(al By completing Items 8 and 15, and returning ___ copies of the amendment; (bl By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (cl By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MA Y RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted. such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If N!quiN!d) 051803105906 051853005906 
--411'4912.3302 600 62383 1 N62383 2F 00000 051803205906 051863005906 $54,632.00 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

WI A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
-'- TRACT ORDER NO. IN ITEM lOA. . 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (.uch as chan~elln payin~ office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 4J.IOJ(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

xx MUTUAL AGREEMENT OF THE PARTIES AND THE "CHANGES" CLAUSE OF THE CONTRACT. 
D. OTHER (Specify type of modification and authority) 

:. IMPORTANT: Contractor 0 is not, [XJ is required to sign this document and return _~3",--_ copies to the issuing office. 
4. DESCRIPTION OF AMENDMENT/MODIFICATION (Or~anized by UCF Kction headin~., includin~ .o/icitation/contractlubject matter where feaslbk.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 
MODIFIED TO REFLECT THE FOLLOWING Cl~GES: 

(CONTINUED ON PAGE 2) 

provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 

SIGNER (Type or p 

~~------~~----------------~~~~~~----~------~----------------~--~------
STANDARD FORM 30 (REV. 10·83) 

ff' 

NWMAR 121408 
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e 

• 

1. (Continued) 

ITEM 

RFQ 002/144 & 133 

RFQ 004/222-1 
RFQ 005/410-1 
RFQ 006/204-1 
RFQ 009/588-1 
RFQ 015/548-1 

MODIFICATION OF CONTRACT POOOOI 

DESCRIPTION AGREED PRICE 

Non-skid deck areas complete repaint 
& main deck preservation 

Fuel oil repairs 
Main propulsion shafting 
Ship's service turbo generator 
Modification of turning gear 
Replace oil containment tube drain valve 

Sub Total: 
Credit: 

NET TOTAL: 

$21'204.00~ 
4,442.00 :/ 
5,093.00 v' 

17,428.00/, 
5,442.00 
1,023.00""'/ 

$54,632.00 
$0.00 

$54,632.00 

2. This contract incorporates, by reference, the RFQs listed above, with the 
same force and effect as if they were in full text. 

3. The contract price is increased by $54,632.00 from $4,775.510 to a new 
Total of $4,830,142.00. 

4. The completion date of the contract as modified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the Contractor's proposals listed above, the Contractor 
hereby releases the Government from any and all liability under this contract 
for further equitable adjustments attributable to such facts or circumstances 
giving rise to the proposals. 

6. The Contractor agrees that work performed pursuant to this supplemental 
agreement is in accordance with the provisions of Section H Para. H-14 
"Additional Requirements," and is, under such provision not subject to any 
claim or assertion of delay or disruption to the work being performed under 
this contract, any other Government contract or any work in process for the 
Government, and the increase in the contract price hereby agreed to represents 
full, complete, and final settlement of increased costs incurred from such 
"Additional Requirements." The Contractor further agrees, again in accordance 
with Section H Para. H-14 that neither the delivery date of this ship nor 
any ship under Governemnt contract shall be extended by reason of or as a 
result of the "Additional Requirements." 

7. The supplemental agreement likewise decreased the number of man-hours 
worked as "Additional Requirements" from 30,000 hours by 996 hours for a 
new Total of 29,004 hours . 

NWMAR 121409 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT 10 CODE IPAGE OF PAGES 

I " /,7 

2. AMENDr-v:ENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJ ECT NO. (If applicable) . 
POOO02 

~ 
SEE 16C USNS KAWISHIWI MSCP 88-01 

6. ISSUED BY 7. ADMINISTERED BY (I/other than Item 6) 
CODE I CODE 

OMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5- CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CA 74625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) 
~ 

9A. AMENDMENT OF SOLICITATION NO. . 
NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. 
PORTLAND, OREGON 97217 9B. DATED (SJ::E ITEM 11) 

lOA, MODIFICATION OF CONTRACT/ORDER 
NO, 

X N62383-88C-0011 
N()()n~~-A7-H-O~17 
lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE X l3 Jtllle 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for reCeipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or es amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or ec) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation end this amendment, end is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051803105906 051853005906 
17X 4912.3302 000 62383 1 N62383 2F 00000 051803205906 051863005906 $28,735.00 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

xx 

E. IMPORTANT: Contractor 0 is not, [!I is required to sign this document and return 3 copies to the issuing office. 
14. DESCRIPTION OF AMENOMENT/MODIFICATION (Organized by UCF "ctlon heading., Including .ol/cltatlon/contract .ubJect matter where (eaalble.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 
MODIFIED TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

R (Type or print) l6A. FICER (Type or'print) 

President 
15C. 

30-105 STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

NWMAR121410 
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1 • 

RFQ 
RFQ 

RFQ 
RFQ 

MODIFICATION OF CONTRACT P00002 

(Con'tinued) 

ITEM =-____________ -:D;:..:E=SCR I PI-ION ______ -B..9 RI~~ED PR1...~.s. 

011/513-1 
013/580-1 

014/593-1 
016/308-1 

Main Condensd'te Piping Repair $ 3,74S.00 vi 
No. 8 Poy'tl and st. Bd. ./' 

Hi-Suc'tion Valve 1,862.00 
Main Cargo Pump Change Out 22,417.00/ 
Swi'tch Board Me'ters Calibra'tion 708.00/ 

Sub To'ta I; 
Credi't; 

NET TOTAL: 

$28,735.00 
0.00 

$28,735.00 

2. This con'tyac't incorpora'tes, by refeyence, 'the RFQs listed above, 
wi'th same force and effec't as if they were in full text. 

3. The Con'trac't pYice is increased by $28,735.00 from $4,830,142.00 
'to a new Total of $4,858,877.00. 

4. The comple'tion da'te of 'the con'trac't as modified is unchanged. 

5. In considera'tion of 'the modifica'tion agreed to herein as complete 
equi'table adjus'tmen't for 'the Contractor's proposals listed above, the 
Contractor hereby releases 'the Government from any and all liability 
under 'this con'trac't for fur'ther equi'table adjustments a'ttribu'table 'to 
such fac'ts or circumstances giving rise to the proposals. 

6. The Con'trac'tor agrees 'tha't work performed pursuan't 'to this 
supplemental agreemen't is in accordance with the provisions of Section 
H Para. H-14 "Addi'tional Requirements," and is under such pYovision no't 
subject to any claim or assertion of delay or disi~ption 'to the work 
being peyformed under this contract, any other Government con'trac't or 
any work in process for 'the Government, and the increase in 'the 
con'trac't price herebyagl-eed to repres02nts "Additiorlc.l Requirernen'ts." 
The Contractor further agrees, again in accordance with Section H Para. 
H-14 tha't nei'ther the delivery date of this ship nor any ship under 
Governmen't contract shall be extended by reason of or as a result of 
'the "Additional Requiremen'ts." 

7. The supplemen'tal agreement likewise decreased the number of man-~ 
hours worked as "AdditJional Requirements" from 29,004 hours by 1 ,(~07 
hours for a new To'tal of 27,997 hours. 

NWMAR121411 



1. CONTRACT 10 CODE 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

I PAG
1
E IF ;AGES 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE OATE 4. REQUISITION/PURCHASE REQ. NO. J5. PROJECT NO. (Ifapp/icab/e) 

P§J0003 SEE 16C USNS KAWISHIWI MSCP 88-01 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I 

.OMMANDER, 

CODE 

MILITARY SEALIFT COMMAND 
BLDG. 310-5- CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CA 74625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., street. county. State and ZIP Code) (t') 9A. AMENDMENT OF SOLICITATION NO. 

NORTHWEST MARINE IRON WORKS r--

5555 N. CHANNEL AVE. 
PORTLAND, OREGON 97217 9B. DATED (SEE ITEM II) 

lOA. MODIFICATION OF CONTRACT/ORDER 

: X 
NO. 

N62383-88C -0011 
NOO033-87-H-0317 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 June 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above.numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must a-:knowledge receipt of this amendment prior to the hour and date specified in the solicitation or 8S amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted: or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051803105906 051853005906 

xx 

17X 4912.3302 000 62383 1 N62383 2F 00000 051803205906 051863005906 
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN IT~M 14. 

$]3,]23.00 

E. IMPORTANT: Contractor 0 is not, [] is required to sign this document and return 3 copies to the issuing office. 
14. DESCRIPTION OF AMENOMENTfMOOIFICATION (Or/fan/zed by IJCF "etton headin/fl, ine/udin/flol/e/tation/eontTact ,ubieet matter where fetulblii.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 

MODIFIED TO REFLECT THE FOlLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

NSN 7540-01-152-8070 
PREVIOUS EDITION UNUSABLE 

15C. 

l6A. tJ 

30-105 STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

NWMAR121412 
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, 
.1 • (Cunt.inued) 

RFQ 003/210 

MODIFICATION OF CONTRACT P00003 

Por~ As~ern Thro~~le Valve 

Sub To~al: 
Credit: 

NET TOTAL: 

$13,123.00 

$13,123.00 
0.00 

$13,123.00 

2. This con~rac~ incorporates, by reference, the RFQ listed above, 
with same force and effect as if they were in full text. 

3. The Contrac~ price is increased by $13,123.00 from $4,858,877.00 
~o a new Total of $4,872,000.00. 

4. The completion date of the contrac~ as modified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equi~able adjus~men~ for the Contractor's proposals listed above, ~he 

Con~ractor hereby releases the Government from any and all liability 
under ~his con~ract for further equitable adjustments attributable ~o 
such facts or circumstances giving ri~e to the proposals. 

6. The Contrac~or agrees that work performed pursuant to this 
supplemen~al agreement is in accordance with the provisions of Section 
H Para. H-14 "Additional Requiremen~s," and is under such provision not 
subject to any claim or assertion of delay or disruption to the work 
being performed under ~his con~ract, any other Governmen~ contract or 
any work in process for the Government, and the increase in ~he 
contrac~ price hereby agreed ~o represents "Additional Requirements." 
The Contractor further agrees, again in accordance with Section H Para. 
H-14 that neither the delivery da~e of this ship nor any ship under 
Government contract shall be ex~ended by reason of or as a result of 
~he "Addi~ional Requiremen~s." 

7. The supplemental agreement likewise decreased the number of man-j 
houl'S worked as "Addit.ional Requiremen~s" fl'olTI 29,997 houYS by 260' 
hours for a new To~al of 27,737 hours . 

NWMAR121413 



· 1. CONTRACT ID CODE 
IP1GE 

OF PAGES 
,/ 'AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I 3 ~ ,- " 

2( AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 
!, 

POOO04 See 16C USNS KAWISHIWI 88-01 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I CODE 
jommander, Millitary Sealift Command 
Bldg. 310-5-Code P-10-1 
Nalal Supply Center 
Oakland, CA 74625-5010 

8, NAME AND ADDRESS OF CONTRACTOR (No .. street, county. State and ZIP Code) (i) 9A. AMENDMENT OF SOLICITATION NO. 

r-

Northwest Marine Iron Works 
5555 N. Channel Ave. 9B. DATED (SEE ITEM II) 

Porland, Oregon 97217 
lOA. MODIFICP,TI0N OF CONTRACT/ORDER 

NO. 

X N62383-88-C-0011 
NOO033-87-H-0317 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE l3 June 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not ex· 
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15. and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051803105906 051853005906 
17 X 4912.3302000 62383 1 N62383 2F ooobo 051803205906 051863005906 $48,861.00 

13. THIS ITEM APPLIES ONLY.TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECt THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS 

XX MUTUAL AGREEMENT OF THE PARTIES AND THE "CHANGES" CLAUSE OF THE CONTRACT. 

E. IMPORTANT: Contractor D is not. [XX is required to sign this document and return 3 copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by VCF "ction headings, including.olicitation/contract subject matter where feasible.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY MODIFIED 
TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

16A. 

Lorin Officer 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

NWMAR121414 



) 

1. CCon'tinued) 

ITEM 

RFQ 88-001/002-1 
RFQ 88-008/548-1 
RFQ 88-012/575-1 
RFQ 88-021/133-2 
RFQ 88-022/138-1 
RFQ 88-028/147-1 
RFQ 88-028/602-1 
RFQ 88-030/104-1 
RFQ 88-032/308-1 
RFQ 88-035/520-1 
RFQ 88-036/133-3 

Page 2 of 3 

MODIFICATION OF CONTRACT P00004 

DESCRIPTION AGREED PRICE ._---_ .. _----------------_._--_. /' 
Secre'tarial/Office Services 59,183.00 
Flexible ExpanSion Join'ts, Aux. 5,00~.00~ 
Wi nch Repai rs (3, 88~. 00 / 
Non-Skid Deck Areas 21,~85.00vr, 

Aft.er Pump Room Bulkhead Repairs 1'43(3.00~ 
Aluminum Accomoda'tion Ladder Repair 2,800.00. /' 
Mot.or Whale Boat. Davit. «342.00)~ 
King Post. Wat.er'tigh't Door Re~lacemen't(1,200.00)~ 
Swit.chboard Met.er Cal ibrat.ion 505.00 v / 
Miscellaneous Relief Valve Repairs 1,200.00~ 

Non-Skid Deck Areas Comple'te Repaint. 
Main Deck Preserva'tion 290 .00 ~ 

Sub Tot.a I: 
Credi't: 

NET TOTAL: 

550,803.00 
(2,042.00) 

548,861.00 

2. This cont.ract. incorporat.es, by reference, 'the RFQs list.ed above, 
wit.h same force and effec't as if 'they were in full 'tex't. 

3. The Cont.rac't price is increased by $48,861.00 from $4,872,000.00 
'to a new To'tal of $4,920,861.00. 

4. The complet.ion da'te of t.he con'trac't as modified is unchanged. 

5. In considera'tion of 'the modifica'tion agreed 'to herein as comple'te 
equitable adjustmen't for t.he Cont.ract.or's proposals list.ed above, 'the 
Cont.rac'tor hereby releases t.he Governmen't from any and all liabili'ty 
under t.his cont.rac't for furt.her equi'table adjus'tmen'ts a'tt.ribut.able t.o 
such fac'ts or circums'tances giving rise 'to 'the proposals. 

6. The Con'trac'tor agrees 'that. work performed pursuant. t.o t.his 
supplement.al agreemen't is in accordance wit.h 'the provisions of Sec'tion 
H Para. H-14 "Addit.ional Requiremen'ts," and is under such provision not. 
subject to any claim or asser'tion of delay or disrup'tion t.o 'the work 
being performed under 'this cont.ract, any other Government. contrac't or 
any~work in process for 'the. Government, and t.he increase in ~he 
contract. price hereby agreed too represents "Additional Requirement.s." 
The Cont.ract.Ol- further agrees, aga i n in accordance wi 'th Sec't i on H P.al-a. 
H-14 t.hat. neit.her the delivery dat.e of this ship nor any ship under 
Government contrac't shall be ex'tended by reason of or as a result of 
'the "Addit.ional Requiremen'ts." 

NWMAR121415 
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• 

7. The supplemental agreement likewise 
hours worked as "Additional Requirements" 
hours for a new Total of 26,734 hours . 

/c;,.'\ Page 3 of 3 
'-..--

decreased the number of man
from 27,737 hours by 1003 

NWMAR121416 



- 1. CONTRACT ID CODE 
r'lGE 

OF PAGES 
) . AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l 3 .J 
''2. PCMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. I S. PROJECT NO. (If applicable) 

POOO05 SEE 16C USNS KAWISHIWI 88-01 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I CODE 
COMMANDER, MILLITARY SEALIFT COMMAND 
BLDG. 310-5-CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CA 74625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (t') 9A. AMENDMENT OF SOLICITATION NO. 
'---

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. 
PORTLAND, OREGON 97217 9B. DATED (SEE ITEM 11) 

lOA. MODIFICATION OF CONTRACT/ORDER 
NO. 

X N62383-88-C-001l 
NOO033-87-H-0317 
lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 1~ June 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receiPt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15. and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051803105906 

17 x 4912~3302 000 62383 1 N62383 2F 00000 051803205906 
051853005906 
051863005906 ($5,573.00) CR 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

RSUANT TO: (Spe 

IS ENTERED INTO 

XX MUTUAL AGREEMENT OF THE PARTIES AND THE "CHANGES" CLAUSE OF THE CONTRACT. 
D.OTHER ty) 

E. IMPORTANT: Contractor 0 is not, [M is required to sign this document and return _-,3~_ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Or~anized by UCFsection headin~6, includin~.olicitation/contract.ubject matter where feasible.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA HEREBY MODIFIED 
TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2 ) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

NSN 7540-01-152-8070 
PREVIOUS EDITION UNUSABLE 

30·105 STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

NWMAR121417 
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• 

Page 2 of 3 
nODIFICATION OF CONTRACT P00005 

, 
.l. • (Cont,inued) 

ITEM DESCRIPTION AGREED PRICE 
R F Q 88 -0 "17/30'"4:'-i-'-N 0 • -2&-'3-'A-i'-;~-"-'c~-;p;--~~~';:--Ca b1-e---.. -·-·--·---.. ----.. ----·-- / 

RFG. 86-019/590-1 Rel~':~e~:~~es ~$l ';~~:~~~~~ 
RFQ 88-027/140-1 Fabrication Mooring Chock 

Foundation 
RFQ 88-031/318-1 

RFQ 88-033/593-1 
RFQ 86-039/143-1 

RFQ 88-040/566-2 

RFQ 88-041/562-1 

RFQ 88-042/302-1 
RFQ 86-043/519-1 
RFQ 88-044/~)20-1 

Solid State Reduced Voltage 
ControllE::rs 

Main Caygo Pump Change Out 
Anchor Windlass Foundation/Deck 

Plat .... ing Repairs 
Evaporator Brine Pumps and 

Motor Repair 
Evaporator Tube Nest Drain Pumps 

and Motor 
Electric Motor Repair 
Misc. Valve Repairs 
Misc. Relief Valve Repairs 

Sub Tota 1 : 
Cl-ed it: 

NET TOTAL: 

( 

( 

( 

( 

( 

8,060. 00/C.U f> 

1,~9:.00~ 
1,.0-'T.00 

,/ 
4,790.00' CAT 

./ 
5,964.00) CR 

5,425.001;;:;: 
5,761 • 00 )~R 
1,800.00)~ 

359.00) CR 

$15,749.00 
<22,322.00> 

<$5,573.00> CR 

B 

2. This contract incorporates, by reference, the RFQs listed above, 
with same force and effE::ct as if they were in full text. 

3. The Contract price is decreased by <$5,573.00> from $4,920,861.00 
to a nE::W Total of $4,915,268.00. 

4. ThE:: complE::tion datE:: of the contract as modified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equi~able adjus~ment for thE:: Contractor's proposals listE::d abovE::, the 
Contractor hereby releases the Government from any and all liability 
under this contract for further equi~able adjustmen~s at~ributable ~o 

such facts or circumstances giving rise to the proposals. 

6. The Contrac~or agrees that work performed pursuan~ ~o ~his 
supplemental agreement is in accordance with the pyovisions of Section 
H Pal'a. H-14 "Additional Requirements," and is undel' such pyovision not 
subject to any claim or asseytion of delay or disl'uption to the work 
being pel'foymed undE::r this contl'act, any othel' GovernmE::n~ contract or 
any wol'k in process for the Government, and the increase in the 

NWMAR121418 
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con t.r dct. pri ce hereby dgl-eed t.o represents "Add i t. i ondl F.'equ i rement.s . " 
The Contractor further dgrees. agdin in dccordance with Section H Para. 
H-14 that neither the delivery ddte of this ship nor any ship under 
Government contract shall be extended by redson of or as a result. of 
the "Additional Requirements." 

7. The supplemental agreement likewise decreased the number of man-
hours wOl-ked as "Additional Requirements" from 26,734 hours by 104 
hours for a new Total of 26,630 hours. 
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MODIFICATION OF CONTRACT P00006 

1 . (Coni:. i nued) 

R F Q 88 ~ ~·~·~"/·6·0·3-:··1"····"W·~-£~··;·t~·i·g"i~·t:·"··"D·;·;·~·~·i.·;~;~·i-~.u· .. ·· .... · .. ··-··-........ ·· .... --.. ··-.. ·-··-· ..... -" ... -.--.... $~~~.~.~~.-:~~.~ B 

RFQ 88-023/125-1 l.Ja tert i gh t Door Rep 1 acement_. 3,800. 00 ~ 
RFQ 88-024/136-1 Watvertigbt, door Repairs 4,815.00/ 
RFQ 88-025/910-1 Main Propulsion Shafting 700.00V/ 
RFQ 88-026/5:':;0-1 L. P. Air COITI!=,n2sso1- Renewa I 4,608. OO./" ~ 
RFQ 88-034/144-4 Main Deck Preservation 3,770.0()f''S;7 
RFQ. 88-045/57':,-2 Winch Repair (2,951.00~R 

RFQ 88-050/804-1 Vent Duct Repairs 2,366.00 CAT B 
F.:FQ 88-851/418-1 RPM IndicCit.or ReplacemE::nt C900.(0)s/9R 
RFQ 88-053/412-1 Intrusion Alcrm ModificCit~ic·n C950.(0)..A':R 

with 
This cont1-act 
SCime force .",nd 

i ncorp01-Cit,es, by 
effect as if they 

Sub Total: 
Cl-ed it: 

NET TOTAL: 

$46,613.00 
~....!_§2J_..:.1:_Q.2. 

$41,812.00 

ref erence, the RFQ.s 
were in full text. 

listed Cibove, 

3. The Contract price is incyeasE::d by $41,812.00 from $4,915,288.00 
to a new Total of $4,957,100.00. 

4. ThE:: completion date of the contract CiS modified is unchanged. 

5. In consideration of the modification agreed ~o herein as complete 
equitCible adjust.rrlent fa,' thE:: Cont.ractor's Pl-()p.:'sals listed above, t.he 
Contractor hereby releases the Government from Ciny and all liability 
under this cont.rCict for furthe1- equitable Cidjustments attributable to 
such facts or circumstances giving riSE:: to the proposals. 

6. The Contracto]- agrees that work performed pursuant to this 
supplemental ~greement is in accordance with the provisions of Section 
H ParCi. H-14 "Additional Requirements," and is undE::Y such pl"ovision not. 
subject to any claim or assE::ytion of delay 01- disruption t.o the woyk 
being performed undE::Y this contYCict, any othE::Y GovernmE::nt contract or 
any work in P1"C'C02SS for tvhe Goveynrnen t, and the i nCl-ease in t.he 
contract pYiee heyeby agreed " Add it· i ona I Requ i rements. " 
The Cc,ntl-act.ol" fuyt_her agrees, a,~.o.ii1 In aCCOl"-dCiIlCe ('.'i th Section H Far:::... 
H-14 t.he:t. neit,bel" the delivery date ,:·f t.his slup n':'1'" any ship under 
Government. conti·cc+. Shd 11 be e;.;t.er.ded by l-eason of or 2tS a yesu 1 t. c,f 
~v he" A d ,j i tic, fl2 1 F: e q lJ ire IT! e n t_ s . " 
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7. The supplemental agreement likewise decreased the 
hours t..Jorked as "Addition~d Requirements" from 26,630 
hours for a new Total of 26,112 hours. 

PAGE 3 OF 3 

number of man
hours by 518 
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RFQ 
EFQ 
RFQ 
RFQ 
RFQ 
RFQ 
RFQ 
RFQ 
RF:~ 

f~FQ 

RFQ 
EFQ 
RFG. _FQ 

MODIFICATION OF CONTRACT P00007 

(Cont.inued) 

88 ~;, ~~-~;'4'~I'3':'-l'---"O-E'='82"--;;;i~T-E ti ~~ ~-~~'~~ ~~~?~E-P'A'I-R-s,-,-·-.. -.. ,--,--.. ,--.. ,_ .. _ .. h,G._F.;'~7,g-~,~, 
88-054/529-1 HOT WATER HEATER H/C V 
"",~, r.><:"""? '1"~" "T~~ ~TEET ~~P"""''T'''''''I'' R"--P"I""'- ",- ~T'-"vI-,..'T' B CI \..} - ~J .J f.l -r":" - 1 ! J J. .:) L·.;::' ......:J ! ~ -. U L' l Un. M L -" t:. H r .. :J .L 1 C, • t +.:.! ~ rl J 

88-059/591-1 LATHE REPAIRS 9,487.0~ 
;:;8-060 /~)::;:=;-1 MACH I NERY SPACE PIP I NCi RENEWALS 1 ,471 . CO"'5:AT 8 
88-061/603-1 BOAT WINCH AND DAVIT REPAIR 745.80~ 
88-862/5:::3-2 :1ACH I NEf:Y SPACE PI F I fiG F:El~EWALS 5,55::; .OCt!RAT E: 
,c:8-065/922-1 LII{If{C SYS. FOF~ CARGO SHOP & .JF'-5 TriN~: 7,36::,.80V 
88-057/~,77-1 # 1 ,2&3 SSTG THROTTLE/STEAI1 COln. IJALVE ~,2~;. 00~ 
88-063/~,4~,-: CDNTROL A I R COI1PF:ESSOR 1 ,878. OC1V ~ 
88-070/5:8-2 MISC. VALVE REPAIRS 448.00 
88-071/511-1 MI'SC. PIPING RENEWALS 2,1'::,0.08'/ 
88-072/803-1 VENT I LAT I ON 11OD. FOR F I REROOM S, 415.00 :/ 
88-073/519-3 M I SC. UALlJE REPA I P.S 988.00 '/ 
88-075/601-1 TERRAZZO DECg REPLACE (529.88~ CR 

Sub Total: 
~rt2.dit.: 

NET TCTr;~: 

•• _ •••• H~ •• ~ ••• _ •••• ____ .. _ ......... _ •••• , •• 

$ " '! c:'c""'" .""\'-:-
-t .l. , ...) ,-'; • 1(.1 U 

L. This CClnt.l'c,ct. incc1rpor-2t.es, 
wi t.h Sdme f Ol:"Ce dnd ef f ect~ dS if 

by refeyence, t.he RFQs 
t~hey wel'e in fu 11 te;';t.. 

list.ed ",Dove, 

3 . T h t2 C 0 n t.. r d c tv P y ~ C~' i sin c r t2 d sed by $ 4 1 , 028 • 0 ~1 f Y CJ IT, $ ~J , 8 1 :: ~ "3:3 C . 08 
,t.o a new Total of $5,.53,408.00. 

5. In consideratJ.iuli of tJhe modificdti·.:.n dgj-eecl t.o hel"ein as complete 
eCjuit.dble 2djust,ITIE:n tJ for t.he Con tJl-2ct..Ol-'S pyo}:lusals list-ed 2bo\)E:, t.he 
Contract.or hereby releases tile Government from any and all liability 
uncler t.his contY2-ct. fel)" fuyt.her equit.atle adjustment.s at.t.l'ibutJable tJO 
such facts or circumst.ances giving rise t.o the proposals. 

5. The C,:,nt,l"2ct.(;.,y 091'885 t.h2t, ( ... J.:.y~~ perfurmed pur5U2nt. t,o t.his 
supplement.?,l agreement is in aCCC,j'ddnCe l...lith t,he pl'ovisi()ns L.f :3ec tJion 
!-i F 0 Y 2-. H - 1 4 " Ad -:1 i t.. i 'J n <:d R 02 qui Y 12 ITI 02 n t.. s ," 2- fj dis un dey sue h p Y c! \.J i sic, n n.:, t. 

A-; u b j ec t t ~ any c 1 a. lfn Co 1:" ass 02 I' t.. i. .j fl 'J f ;j 02 1 a y 01:" dis t'U P t .!. Co n tJ c. the ,_! C,!' k 
.,e1fl9 pErtOYmE:ci unOEr t..blS cC,j',tr2ct" 0[1)' ot..hel' Gc..vernment.. cc.n~~yoctJ or 

any I..JOr'k in prc.ces=, fot' the Gove,'nment" al1,j tJhe increase in the 
CCJfJ 'l, l- dei:., pr i CE

T }'I E.- I: ~I f! t ... :- .:1 C ~,~ y 

hereby 
f',Jl'+"hel' 

t., c, Y E: /=' l' e sen t, s JJ A.j d i t, i c, no, 1 F.: 12 qui rem 02 n t.. s . " 

_-c 
'-' , t,h j =-:: 
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GO\h2Y nrn8nt. C':JD t. r aJ: .. t. sh21 1 tn2 8xtendE:-d b)l re2.S·:Jn eJf cJr d S C'. resul t, of 

the "Additioii31 Eequirement.s." 

7. ThE- siJ.pplt2rr,ent..al dg1"·~erTient. 1 i~::ewise decreased the nL!mbel- of rndn-
hCluyS worked, 2 s "Add it. i on·~ 1 Requ i yements" fyom 26, 112, hours by 280 
hours for a new Total of 25,832 hours . 
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(CONTINUED ON PAGE 2) 
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MODIFICATION OF CONTRACT P00009 

1. Clause F-2.C is hereby changed to read: 

The period of availability of the vessel shall commence on 13 June 1988 
and shall complete on 8 August 1988. This period includes a 12 day 
extension to the original contract performance period of 45 calendar 
days. 

2. The price of Category IIAII Item 003 below is hereby increased as follows 
as a result of this 12 day extension: 

Item Description 
Unit 

Qty Unit Price Amount 

003 General Services for Ship 12 Days $8,559 $102,708 

3. The contract Rr·~ ased by $102,708.00 from $5,053,408.00 to a 
new total 0 5,156,116.0{)...: 

4. furth grees that as consideration for this extension 
in e contract price it waives and releases any and all 

claims under or arising out of this contract whether or not heretofore 
submitted, known or unknown, arising prior to 20 July 1988, except for 
those items listed in Paragraph 6 below. 

'---

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the extension listed above, the Contractor 
hereby releases,except for those items listed in Paragraph 6 below, 
the Government from any and all liability under this contract for 
further equitable adjustments attributable to such facts 
and circumstances addressed in the Contractor's letters dated: 
13 June 1988 (Serial No. 3355. 01); 22 June 1988 (Serial No. 3355.05); 
28 June 1988 (Serial No. 3355.08) except that costs associated with 
the change to Specification Items 133 and 144 for 01 and Main Deck 
Preservation as addressed in Paragraph 3 of the referenced letter are 
addressed separately in Modification P00007 and are excepted from any 
release and/or waiver as discussed in Paragraph 6.b. below, 29 June 1988 
(Serial No. 3355.09) except that costs associated with Specification 
Items 133 and 144 addressing the change in scope to the 01 and Main 
Deck Preservation are addressed separately in Modification P00007, 
and are excepted from any release and/or waiver as discussed 
in Paragraph 6.b. below. 

6. Excepted from any release and/or waiver as described in Paragraphs 4 
and 5 above are: 

a. Acceleration costs/premium time incurred in attempting to meet 
the original unextended contract completion 
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Modification of Contract P00009 (continued) 

date. The price of this modification does not include any 
costs of acceleration incurred during the 
period of June 13, 1988 through July I, 1988. Such costs 
for acceleration will be addressed in separate correspondence. 

b. All costs associated with overtime/premium time for working the 
period of July I, 1988 through July 4, 1988 on Specification 
Items 133 and 144 for 01 and Main Deck Preservation and the 
overtime/premium costs associated with blasting and coating on 
Specification Items 1001, 1004, and 1007 during this same 
July I, 1988 through July 4, 1988 period. These costs are 
addressed separately in Modification P00007. 

c. All costs associated with the storage of GFM as addressed in 
Northwest Marine Iron Works letter Serial 3355.13 dated 
July 6, 1988 and as addressed in RFQ 010. 

d. All costs and schedule impacts associated with main propulsion 
shafting, specification item 910, which was partially deleted 
by RFQ 092 dated July 13, 1988 and was reinstated by RFQ 116 
dated July 19, 1988. 

e. All costs and schedule impacts associated with bilge cleaning 
and preservation, specification item 903, wherein Northwest 
Marine Iron Works was directed by on-site MSCPAC personnel to 
stop work on item 903 on July 7, 1988. Any cost and/or schedule 
impact resulting from the stop work or subsequent direction is 
hereby excepted from this release. 
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Page 2 OF 3 

/ 

MODIFICATION OF CONTRACT POOOlO 

1. (Continued) 

RFQ 88 ~6-~1 / 914 =1"---A~~ boy ··w 1 ~;d~'~-~-~ RJX:LtQlL_ .. _ .. '-"--.-.-.. ,-....... -.. ---.-----~ G R E;_~ 6~1 : ~ V 
RFQ 88-064/221-1 Aut.omatlc Boller Cont.rolel-s 4'279.0C~ 
RFQ 86-077/922-2 LinIng Sys. For Cargo Slop & JP-5 725.00/ 
DFc RO_~~Q/~n'_l P-I'l-v C'l~QV HQ_L- y p:,~t A_tu-L~- I.J~J.'vp ~ R~(~ 0~/ I\. __ vV I(,JI_·/.:::..,!().... .....Ju .... t' ... ",-'\...1--4 _dL.e • .. .ll..J,-" .. \.... .. c1 1_'UJ '-' ___ ,, __ , ~J.~\:Jr/ 

RFQ 88-080 /~,133-1 Brom i nator Pump & Mc,tOl- 339. 00 ~ 
RFQ 88-081/523-1 Carbon Dioxide Fire Ext.inguisher 5ys. 1,233.00 / 
RFG 68-082/5132-1 Valve Repair 2,393.00-
D.FQ R;~.-0C>u":!/:=,75--::: W - -I P - c: ,- r' - J~ AFT '"'L., P:C,';'. 00 ./ 1'. ~_ ~ _ _ 1f1<..;.-j :.epalr _,nar:Ing . .vInc! ,., ~~_ "-' v 
RFQ 88-084/575-4 Winch Re!=,air Snoking Win·::h (Fon~lord) 2,284.00% 
RFQ 8<3-085/526-1 emergency D i ese 1 F i ye Pump Eng. Repa i 1-S 4,231 .00 r / 

RFQ 86-086/803-2 Vent.ilot.ion l1odificCit.ion for Fireroom 1,097.00'" 
SOlId Stot.e F~educed Voltoge CC';lt~l-ollel-s 1,109.00V./ 
Voilds Complet.e Repaint. 591.00~ 

C " ~ J C;.. L , 0 - ~ •• ~~,. C:-:-~ / orgo na vC': _. Lruc vUY 01 :-.epa 1 YS ___ -::-2 __ ""_-______ ':'_ 

RFQ 88-087/318-1 
88-088/111-1 
88-089/ 13~,-l 

S"Gt. Tot-al: 
Credit: 0.00 ----------

:{ET TOTAL: $28,522.00 

2. This corl'tYact. irlCOrpOYot.t2S, by" }-eferenct2, t.)'le RFQs lis-ted at,ove, 
wit.h same force and effect as if t.hey were in full text. 

The Cont.ract price is increosed by $28,522.00 frrm 
to a new Total of $5,184,643.30. 

4. The completion date of tbe contract as modified is unchanged. 

5. In consideration of the modifIcation agreed to herein as comple~e 
equitable adjustment. foy the Cont.ractor's proposols listed obove, t.he 
Contract.or hereby releoses the Government. from any and all liabilit.y 
under this cont.ract for furt.her equitat·le adjustments Cittribut.able to 
such fact.s or circumstances giving rise to the proposols. 

6. The Cc,n1:.,roctor agrees that work 
supplemental agreement. is in occordance ~IIth the provisions of Sect.ion 
H Paro. H-14 "Addit.ional Requirement~s," and :;,s under such provision not. 
subject to any claim or assert.ion of deloy or disrupt.ion to the work 
being performed under this cont.roct., oOY other Govel-nment cont.ract or 
any work in process for the Government, and the increase in t.he 
cc,nt.ract. price hereby agreed t.o represents "Addit.ional Requirement.s." 
The Cont.ractor further agrees, again in accordance wit.h Sect.ion H Para~ .-14 t.hot. neit.hel- t.he delivery dot."" of t.his ship nor dny Ship under 

/1 , I 

j 
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tov~tTlment. cont.)-2Ct. slldll be e:·,t.~nded 

"Add i t" i clli31 f:eq u i l-ernen t.s. " 

7. The sUI:,plernent.dl 6gr-eement- 1 ike'..Jise 
hCIUYS l,iorked as "Addit.ional F':equir-elTlent.s" 
hours for a new Tot-al of 25,224 hours . 
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,2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. lS. PROJECT NO. (If applicable) 

POO011 SEE 16C USNS KAWISHIWI 88-01 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I CODE 

OMMANDER, MIILITARY ·SEALIFT COMMAND 
LDG. 310-5-CODE P-10-1 

VAL SUPPLY CmrER 
AKLAND, CALIF. 94625--5010 
8. NAME AND ADDRESS OF CONTRACTOR (No .•• /reet. county. State and ZIP Code) (t') 9A. AMENDMENT OF SOLICITATION NO. . 
ORTHWEST MARINE IRON WORKS N 

5 
PO 

555 N. CHANNEL 
RTLAND, OREGON 97217 

r--.-

9B. DATED (SEE ITEM 11) 

lOA. MODIFICATION OF CONTRACT/ORDER 

N62~g3-88-C-OOll XX 
N00033-87-H-0307 
lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not ex· 
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
17 X 4912.3302 000 62383 1 N62383 2F 00000 051803205906 ($29,009.00) 
. 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

~~~=~=-=-~~~===-~~~::-:::-=-:-w) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON·, 
---'- TRACT ORDER NO. IN ITEM lOA. , 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (.uch 01 chanie.ln payini offiCe, 
appropriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

XX MUTUAL AGREEMENT OF TIm PARTIES AND THE "CHANGES" CLAUSE OF THE CONTRACT. 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not, [] is required to sign this document and return _-=3 __ copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Orianlzed by VCF _ctlon heading •• Including .olicltatlon/contract .ub}ect matter where (eOltbk.) 

1. BY MUTUAL AGREEMENT TIlE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY MODIFIED TO 
REFLECT TIlE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed. remains unchanged and In full force 
and effect. 

lSC. 
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MODIFICATION OF CONT~ACT P08011 

I T~D. :'=:5CR ~ PT I ON f:iGR=:=::: ?R I CZ 
3t;-~~~:' /SI:;~J- 1 E,} ~.:=ICr~;f.: TOR D I S1'! !....LATE F·U!1PS 438 7;" 
88-Cl::,2:'~09-1 AN/SPS-10 f::ADAE SYSTEM C6,(186Vy. 
::;8-858/108-1 ~·:NI1\G :3?STEJ! FOR CARGO LJATEF: TANl~S C86 .. 000)VCR 
8E;-@'.:.t;/144-4 !'!AIN DECK PRESERlJATION 1') -:::C'l-::.V / 
86-063/544-1 CARGO JP-5 PUMP TURBINES C;:~;~)~R 
88-066/202-1 BeILER WATERSIDE & FIRESIDE INSPECTION 6,::,63'/ 
88-06e.:, 122-1 VENT LOUlJER REPA I R 3,229 V; 
88-074/421-1 TELETYPE REPAIRS 3 ')'}6 / 

S8-076/5~;3-3 MACHINERY SPACE PIPING RENEf.JALS 1~:I~:.VYAT B 
88-078/576-1 CARGO PUMP TURBINE GOVERNOR CONTROL VALVE ~~,u,~~, 
88-030/~.04-1 DECr: MACHINERY EXHAUST PIPING 17,514:1y/ 
88-032/910-3 MAIN PROPULSIOI~ SHAFTING C9,0(0) CR 
c}o-OS3 /~J~) 1-1 
88-094/202-2 
88-095/519-4-
88-096/515-1 
88-097/515-2 
88-093/924-1 
88-038/814-2 
88-101 /~,: ~,-3 

FUEL 0 I L TAW: VENT VALVES 
BOILER WATERSIDE & FIRESIDE INSPECTION 
MISC. VALVE REPAIRS 
Amn L I ARY C01WE1~SEF: C I RC. PUMP OW. 1 &: 3) 
AUXILIARY CONDENSER CIRC. PUMP (NO.2) 
MAIN CIRCULATING PUMPS 
ANCHCiE tJ I !'\DLASS 
AUXILIARY CONDENSER CIRC. PU~PS 

NET TOTAL: 

, wi t-h 
TL is con t-r act. 
S3rne force dnd 

j ncc,Y" ):":,}",::, tves, l:.y 
effec~ as if t-hey 

l-ef e)-en,::e, t.hE: RFQs 
were in full t-ext.. 

$74,077 

($:::9,009) 

list.ed dbove, 

::-:. ThE- c:cln+ .... 1-oct.. pric~ is dE-CredSec1 t1J" ($29~ClZ~·;.88) fYClr\. $~.,,:t:~,E)';=;.~)0 

t-o a new Tot.al of $5,lS5,63~.08. 

4. The complet.ion ddt.e af t.he cont.ract. 3S modified is unchanged. 

5. In c·:;,nsidel",3-:.ic·n of the rnodificat-ion .~~;jl-ee.j te. hel-ein as c'.:.n-,p:et.e 
e qui t. eo 1:0 1 e d d jus t. rn e n t. f CI r t. h e Co fj t. r eo C t- 0 Y • S P }" Co I=' 0 sal s 1 1 S t- e d .::. t. [, v e, t. h e 
Ce,ntl-3ct-J C'j' hel-et.)' reledses t.he Goveynmen t_ fJ',.:.m any and all liability 
under' t-his cont-yeoct. f·:.y fUj-t.he:- eq\..:it-dble ",.::;just-ment.s .=.t.tj-ib:Jtotle to 

_SUC!l 
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The ogyees 
SupI='l ernt2n t,21 agreement is in accordance with 

PAGE 3 OF 3 

PE-yf01"rnE:d Puysu.snt, ~_.,.:; t.·his 
the provisions of Se~t~on 

H P ~ y c.. H-14 "Add i t i 0[..:0 l F:eq u i Yen",ent.s," C:1nd is u:ndey suc::h prcl'..} i s i C.n-l ne,t, 
subje·.::-t to aeij ·.::-laim c,Y:..ssel-tion of delay O!- di.srupti.ol~ t,,:, t.he '..JCi-~; 

being performed under this ~ontract, any other Government contract or 
an>; r.,J!:' l'~ k i:1 ;::l"C'cec::s f t:) y the GC\le!'" nnler: t, and t.hE: inc l"'e a se in t.l"!e 
-:: C'!! t !"~ 2. ·::t, pY i C~ hey eby ~g Y'2ed "tel }-e}:tl·eserl t.s "Adej i t. i on 6 1 R~cIU:' 1-E:~T:~n t ..... 5 . " 
The C:c.nt-,r~ct,o!'· flJrt.hel- 2syeeS, c".~.~in in 2CCC,y(jance i~it.!·! Sect.i·.:·C! H P2Y,'=. 
::-l~ t.h=.t. [l'2it·b~:· 'thE: d-21ivE:-Y).r d-2tt,E: elf t.his s}'lij:' n·:·y 2ny S~):ip uflder 
Government contract shall be extended by 

7. 
as 

fOI ~ new Total of 24,154 
Req u i :- er:len t.s " 
hours. 

from 25,224 hours 1-,-,.-- .' 1070 
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1. CONTRACT 10 CODE 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT rA;E iF P;GES 

2. AMENDMENT/MOOIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJ ECT NO. (If appllcabk) 

POOO12 SEE 16C USNS KAWISHIWI 88-01 
ISSUED BY 7. ADMINISTERED BY (If other than /tem 6) 

CODE I CODE 

OMMANDER, MILLITARY SEALIFT COMMAND 

&J BLDG. 310-5-CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CALIF. 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) ") 9A. AMENDMENT OF SOLICITATION NO. 
-

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL 
PORTLAND, OREGON 97217 

9B. DATED (SEE ITEM 11) 

lOA. MODIFICATION OF CONTRACT/ORDER 

X2i N6~~83-88-C-0011 
NOO033-87-H-0307 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex· 
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or 8S amended, by one of the following methods: 

(a) By completing Items 8 and 15. and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
051803205906 17 x 4912.3302 000 62383 1 N62383 2F 00000 $53,688.00 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

<I) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON· 
~ TRACT ORDER NO. IN ITEM lOA. , 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (.uch CI8 chanie,/npayini office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.l03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

XX MUTUAL AGREEMENT OF THE PARTIES AND THE "CHANGES" CLAUSE OF THE CONTRACT. 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor D is not. 0 is required to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF'section heading_, including .ol/cltat/onlcontract.ubject matter where (eCl8lble.) 

1. BY MUTUAL AGREEMENT THBJOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 
MODIFIED TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In I tern 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

• NAME AND TITLE OF SIGNER (Type or print) 

~LLIAM H. ,AVIN II, PRESIDENT 
l6A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

LORIN OFFICER 

l6C. DATE SIGNED' 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFRI 53.243 
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M ~-., r-. 'T _ 'T ,....... •• "'T" T ~ t ' 
.I. 1 UJ,...' J. ;- 1 ' __ .r., .;. ..:. ';...Jj.'1 OF CONTR~CT PJJ212 

88-183/589-1 LESLIE VALVE REPL;CE 
82;-1 Ci4 /~,08-1 

02-:-107,' 13::.-:::; 

82; - 1 ::=: /' 5 {~::. - : 

, ..... T "="'" 
~l .i. _:L' • FRE:3:3Uf:E F~EGLJl-AT I !~G T ~ ~. ~ ,,~ 

v hi....\ .. ::.. 

CARGO HATCH STRUCTURAL REPAIRS 
DEC:': !1.AC.HI!~EF:Y Er:HAUST F'IF'lr~G 

MACHINER~ SPACE PIPING RENEW~LS 
FIREL!NE HOSE COND./INLET ATMOS 
D I ST I L~ I HG PLAI-.IT5 
EVAPORATOR DISTILLATE PUMP~ 

e ~~;= ~ ~; ;::.~~= ~ 

• 

............... -.. ~~-~.:.~~.;.-~:~: ... 

!~ET 70Th:"": 

s. - -. - - .- --' -... -
0. => '_;_";Iilf_' J.. 0.::: ;_.0;:: 

equi~ab:e adjus~men~ faY ~he Con~l-ac~or's proposals lis~ed above, ~he 

Contre:.ctor hereby 1-e 1 eases the Government from any and alI 1 i ab i 1 i ty 
under this contract for further equitable adjustments attributable to 
such fe:.cts or circumstances giving rise to the proposals . 
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supp ~ e-n'!E:-Cl t·;.? 1 ~g l-SE-men tis in cc'.:'c; 1"-(1 2nce 
H F'2:-2. H-14 "Adci:,i':;rJcl EE-,.:t~.JiY~lTIE:-nt.s~" 

subject. to Clnj claim or assertion 

p""rfc:rrTIe(~ p1.l1-s'-"':jrlt~ t.e, t.his 
wit.h t.he provisions of Se~t.ion 

CIne! is uno",,}, su·::h !=;y.yvisicCi ,jot, 

,:"1:1 f: t... .. -r' c 12 t., '=. f1 j c)~ .... h E:'!- Ger ..... , ~1- r: !:I';:'":-i 'l :.::: c, fl t_. '1' .=. c t, 0 Y 

C~:.:.':..:e:- nrnen ~-', 2nd t,he i n~=yeo se i n ~-'}-le 

... 
hOiJ:~s 

The supplement~l agreement likewise 
"A d d i t. :. c; r~ 2. 1 

"T' _ J.. ._ 1 

1 ~'L.·C':" of hour-s. 
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1. CONTRACT ID CODE r:GE OF PAGES 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 12 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

POOOl3 1 JULy 88 USNS KAWISHIWI RR-Ol 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I CODE 

COMMANDER, MILLITARY SEALIFT COMMAND C.? BLDG. 310-5 CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CALIF. 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) 
~ 

9A. AMENDMENT OF SOLICITATION NO. 

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. 9B. DATED (SEE ITEM II) 

PORTIAND, OREGON 97217 
lOA. MODIFICATION OF CONTRACT/ORDER 

XX N6~3-88-C-0011 
Nnnn~~-R7- H-~t 

lOB. DATED (SE1> i3) 

CODE FACI LlTY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or 8S amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN 'REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
17 X 4912.3302 000 62383 1 N62383 2F 00000 051803205906 ($12,640.00) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Or/lanlzed by UCF ..,ction headin/l', includinll.ollcltation/con/Taet .ubieet matter where fea&/ble.) 

1. BY MlITUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS 
HEREBY MODIFIED TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

ING OF ICER (Type or 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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1 • UHERE;;S, BY 110JIF:C';TIOn P08007 :JATED 1 'T"" '\., .-.. ,-. ..,." 1'-' 
V I.-i ~ 1 ':)0 ~ 1 ~ Co PAETIES 

ENTERE:J INTO AGREEI1ENT TO PERFORI1 THE WOR~ DESCRIBED THEREIN h!~D 

THE MAXInUM FRICE ADJUSTI1ENT I~OT TO EXCEED $55,280. 

2. WHEREAS, THE PARTIES HAVE NOW AGREED ON A FIRM FIXED PRICE. 

3. NOW THEREFORE, THE PARTIES DO HEREBY AGREE THAT THE PRICE 
FOR THE ~ORg DESCRIBED IN MODIFICATION P80013 IS ($12,648.00). 

IT IS FURTHER AGREED THAT THE DELIVERY DATE N 

~,. THE CONTf.ACT PEICE IS DECREASED BY ($''':' do.oel) 
FRO!'! $5,289,322. Ol1 TO A !;Ef..J 

6. IN CONSIDERATIOH THE MOD I F I CAT I on AGREED TO HERE Il~ AS 
COMPLETE EQUITABLE ADJUSTMENT FOR THE CONTRACTOR'S PROPOSALS 
LISTED ABOVE, THE COETf:ACTOF: HEREBY RELEASES THE GOVEf.NI1EET FROI1 
ANY AND ALL LIABILITY UNDER THIS CONTRACT FOR FURTHER EQUITABLE 
ADJUSTMENTS ATTRIBUTABLE TO SUCH FACTS OR CIRcunSTANCES GIVING 
RISE TO THE PROPOSALS. 

NWMAR 121439 



1. CONTRACT 10 CODE 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT rA;E IF ;AGES 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

POOO14 SEE 16C USNS KAWISHIW 88-01 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE l CODE 

COMMANDER, MILITARY SEALIFT COMMAND (j) BLDG. 310-5-CODE P-I0-l 
NAVAL SUPPLY CENTER 
OAKLAND, CALIF 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) (i) 9A. AMENDMENT OF SOLICITATION NO. 
0 . r--

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL 

9B. DATED (SEE ITEM 11) 

PORTLAND, OREGON 97217 
lOA. MODIFICATION OF CONTRACT/ORDER 

NO. 

~ N62383-88-C-00ll 
NOO033-87-H-0307 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation end this amendment, end is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

17 X 4912.3302' 000 62383 1 N62383 2F 00000 
051853005906 
051803205906 ($32,854.00) CREDIT 

13. THIS ITEM APPLIESONLYTO MODIFICATIONSOF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

E. IMPORTANT: Contractor D is not, D is required to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by VCF ... ction heading., Including .ollcltationlcontract.ubject matter where feOllbk.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 
MODIFIED TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

STANDARD FORM 30 (REV. 10·831 
Prescribed by GSA 
FAR (48 CFRI 53.243 

NWMAR 121440 



MODIFICATION OF CONTRACT P00014 

1. (Cont.inued) 

I TE M DE:::;;;..-·.;;;.C.;;..;R,-"I-.P_T=-I;;;...O~N _____ _ 
68-119/911-1 WASTER RING RENEWALS 
88-120/597-1 MAIN CONDENSER HYDRO JET CLEANING 
86-121/115-1 VOIDS AND COFFERDAMS SPOT BLAST 
86-122/222-1 FUEL OIL METER REPAIR 
86-124/305-1 INSTALLATION OF NEW ELECTRICAL CABLE 
88-125/905-1 CHAIN LOCKERS & HAWSE PIPE COMPLETE REPAINT 
86-127/902-1 BOOT TOPPING COMPLETE REPAINT 
88-126/111-1 VOIDS COMPLETE REPAINT 
86-129/503-2 BROMINATOR PUMP MOTOR 
86-130/565-2 EVA? DISTILLATE MOTOR 
86-131/910-5 MAIN PROPULSION SHAFTING 
88-132/910-6 MAIN PROPULSION SHAFTING 

Sub Tot.a I : 
Credit.: 

NET TOTAL: 

PAGE -- OF 3 

AGREED PRIG~ 
(24,688 ).I'CR 

4,816 ~ 
( 9, 175)7R 

2,973 
1 ,947 V' 

( 7,500 VcR 
1,936 / 

N/e V 
320 v' 
297 ~ 

1,113 
( 4, 893r CR 

$13,402.00 
($46,256.00) 

2. This cont.ract. incorporat.es, by reference, t.he RFQs listed above, 
wit.h same force and effect. as if t.hey were in full t.ext.. 

3. The Cont.ract. price is decreased by ($32,854.00) from $5,195,682.00 
t.o a new Total of $5,162,828.00. 

4. The completion dat.e of the contract. as modified is unchanged. 

5. In considerat.ion of t.he modificat.ion agreed to herein as complet.e 
equit.able adjust.ment. for t.he Contract.or's proposals list.ed above, t.he 
Contract.or hereby releases t.he Government from any and all liabilit.y 
under t.his cont.ract. for furt.her equit.able adjust.ment.s at.t.ribut.able t.o 
such fact.s or circumstances giving rise t.o the proposals. 

6. The Contractor agrees t.hat. work performed pursuant. t.o t.his 
supplemental agreement is in accordance with the prOvisions of Sect.ion 
H Para. H-14 "Addit.ional Requirement.s," and is under such provision not. 
subject. to any claim or assertion of delay or disruption t.o the work 
being performed under t.his cont.ract., any ot.her Government. cont.ract. or 

~ny work in process for t.he Government, and t.he increase in t.he 
~ont.ract. price hereby agreed to represent.s "Addit.ional Requirement.s." 

The Cont.ract.or furt.her agrees, again in accordance wit.h Section H Para. 
H-14 t.hat. neit.her t.he delivery dat.e of this ship nor any ship under 

NWMAR121441 
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Government contract shall be extended by reason of or as a result of 
the "Additional Requirements." 

7. The supplemental agreemen~ likewise decreased the number of man
hours worked as "Add i tiona 1 Requ i rements" from 22,764 bOi .. n-s by 366 
hours for a new Total of 22,396 hours . 

• 
NWMAR 121442 



1. CONTRACT 10 CODE 
rA;E 

OF PAGES 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

POOO15 SEE 16C USNS KAWISHIWI 88~01 

6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 
CODE I CODE 

COMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5-CODE P-10-1 CJ) NAVAL SUPPLY CENTER 
OAKLAND, CALIFORNIA 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State .and ZIP Code) (i) 9A. AMENDMENT OF SOLICITATION NO. . .' '--

NORTHWEST MARINE IRON WORKS \ 

5555 N. CHANNEL AVE. -. 
PORTLAND, OREGON 97217 9B. DATED (S1£E ITEM 11) 

lOA. MODIFICATION OF CONTRACT/ORDER 
NO. 

XX N62383-88-0011 
NOO033-87-0307 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

17 X 4912.3302 000 62383 1 N62383 2F 00000 
051853005906 
051803205906 $69.566.00 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
.. IT MODIFIES THE' CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 
~) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
~ TRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as change, in paying office. 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

XX MUTUAL AGREEMENT OF THE PARTIES AND THE IICHANGES II CLAUSE OF THE CONTRACT. 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not. 0 is required to sign this document and return ____ copies to the issuing office. 
14_ DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF .ection headinlls, includinll .olicitation/contract .ubject matter where feCllbie.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY MODIFIED 
TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed. remains unchanged and in full force 
and effect. 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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MODIFICATION OF CONTRACT P00015 

1. (Continued) 

ITEM DESCRIPTION 
88-091/307-1 PROPELLERS 
88-106/142-2 MISC. STEEL STUCTURE REPAIRS 
88-123/599-1 ATMOSPHERIC CONDENSER CLEANING 
88-126/914-3 ANCHOR WINDLASS 
88-133/579-1 REMOVE SEA VALVE OPERATOR REPAIR 
88-135/904-1 UNDERWATER HULL REPAIR 
88-137/804-2 VENT DUCTING REPAIRS 
88-138/533-6 MACHINERY SPACE PIPING RENEWALS 
88-139/904-2 UNDERWATER SPOT REPAIRS, 
88-141/933-1 FREEBOARD SPOT PRIME & COMPLETE 
88-143/122-2 VENT LOUVER REPAIR 
88-145/221-2 AUTOMATIC BOILER CONTROLS 
88-146/505-1 FEED WATER REGULATOR REPAIR 
88-147/590-2 RELIEF VALVES 
88-148/533-7 MACHINERY SPACE PIPING RENEWAL 
88-150/901-2 DRYDOCKING AND UNDOCKING 

F:EPAINT 

Sub Total: 
Credit: 

NET TOTAL: 

PAGE 2 OF 3 

AGREED PRIcE 
12.702V) 
22,380vtAT B 
4,200 V 
2 .. 387v' 
1 ~ 241 v' 
3~ 246~ 
6~382~T B 

627I..EAT B 
9,990/ 
N/C~ 

2 .. 552 
1~291.1 

·912V 
1, 371~/ 

285....cAT B 
NiC 

$69,566.00 
( (>. (0) 

$69,566.00 

2. This contract incorporates, by reference, the RFQs listed above, 
with same force and effect as if they were in full text. 

3. The Contract price is increased by $69,566.00 from $5,163,823.00 
to a new Total of $5,233,389.00. 

4. The completion date of the contract as modified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the Contractor's proposals listed above, the 
Contractor hereby releases the Government from any and all liability 
under this contract for further equitable adjustments attributable to 
such facts or circumstances giving rise to the proposals. 

6. The Contractor agrees that work performed pursuant to this 
supplemental agreement is in accordance with the provisions of Section 
H Para. H-14 "Additional Requirements," and is under such provision not 
subject to any claim or assertion of delay or disruption to the work 
being performed under this contract, any other Government contract or 
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any work in process for the Government~ and the increase in the 
contract pr'i ce hereby al~t-eed to represents "Addi ti onal Requi rements. " 
The Contractor further agrees~ again in accordance with Section H Para. 
H-14 that neither the delivery date of this ship nor any ship under 
Government contract shall be extended by reason of or as a result of 
the "Additional Requirements." 

.7. The supplemental agreement like~ise 
hour's worked as "Addi tional Requirements" 
hours for a new Total of 21~816 hours. 

decreased the number of man
from 22~398 hours by 582 

NWMAR 121445 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT 10 CODE IPA~E OF PAGES 

I 3 , 
2. i·jMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

POOO16 SEE 16C USNS KAWISHIWI 88-01 
ISSUED BY 7. ADMIN ISTERED BY (If other than Item 6) 

CODE L CODE 

OMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5-CODE P-10-1 G[: 
NAVAL SUPPLY CENTER I --

OAKLAND, CAL. 94625-5010 , 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county. State and ZIP Code) (t) 9A. AMENDMENT OF SOLICITATION NO. 
I--

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL 
PORTLAND, OREGON 97217 

9B. DATED (SEE ITEM II) 

lOA. MODIFICATION OF CONTRACT/ORDER 

X] N6~'383-88-0011 
NOO033-87-0307 

lOB. DATED (SEE ITEM 13) 

CODE FACI LlTY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or 8S amended. by one of the following methods: 

(a) By completing Items 8 and 15. and returning ___ copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted: or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted. such change may be made by telegram or 
letter. provided each telegram or letter makes reference to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
051803205906 17 x 4912.3302 000 62383 1 N62383 2F 00000 ( 36 ,'822 .00) DECREASE 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

I.l) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-. 
~ TRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (.uch IU chan8e.ln payln8 office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.l03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X MUTUAL AGREEMENT OF TIlE PARTIES AND TIIE "CHANGES" CLAUSE OF TIlE CONTRACT. 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Or8anized by UCF "ction headln8', includln8 .olic/tation/contract .ublect matter where (elUlble.) 

1 . BY MUTUAL AGREEMENT TIIE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY MODIFIED 
TO REFLECT TIlE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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MODIFICATION OF CONTRACT P00016 

1. (Continued) 

ITEM DESCRIPTION 
88-134/405-1 DOPPLER SPEED LOG SERVICE 
88-140/901-1 DRYDOCKING & UNDOCKING 
88-144/904-2 UNDERWATER HULL SPOT REPAIRS, 5 YR SYSTEM 
88-149/520-3 MISC. RELIEF VALVE REPAIRS 
88-151/910-8 MAIN PROPULSION SHAFTING ABS 
88-152/915-1 SCATTERED WELDING EXTERIOR HULL 
88-153/912-1 UNDERWATER RIVET & SEAM REPAIRS 
88-154/928-1 REBABBITING OF LINE SHAFT BEARING 
88-155/144-5 MAIN DECK PRESERVATION REPAINT 
88-156/203-1 MODIFICATION OF TURNING GEAR 
88-157/550-1 MAIN STEAM VALVES REPLACE 
88-158/505-2 FEED WATER REGULATOR REPAIR 

e- Sub Total: 
Credit: 

NET TOTAL: 

PAGE 2 OF 3 

AGREED PRIC~ 
3,631 V 
7,174/ 
1,770/ 
2, 703~ 
1,201/. 

(26,000 r j:R 
(40 , 000~Y CR 

'9,217 AT B 
95 V-

1,066 ,/ 
709 ,/ 
754 , 

$29,178.00 
($66,000.00) 

($36,822.00) 

2. This contract incorporates, by reference, the RFQs listed above, 
with same force and effect as if they were in full text. 

3. The Contract price is decreased by ($36,822.00) from $5,233,389.00 
to a new Total of $5,196,567.00. 

4. The completion date of the contract as modified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the Contractor's proposals listed above, the 
Contractor hereby releases the Government from any and all liability 
under this contract for further equitable adjustments attributable to 
such facts or circumstances giving rise to the proposals. 

6. The Contractor agrees that work performed pursuant to this 
supplemental agreement is in accordance with the provisions of Section 
H Para. H-14 "Additional Requirements," and is under such provision not 
subject to any claim or assertion of delay or disruption to the work 
being performed under this contract, any other Government contract or 
any work in process for the Government, and the increase in the 

.contract price her-ebyagreed to represents HAdditional Requirements." 
The Contractor further agrees, again in accordance with Section H Para. 
H-14 that neither the delivery date of this ship nor any ship under 
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PAGE 3 OF 3 

Government contract shall be extended by reason of or as a result of 
the "Additional Requirements." 

7. The supplemental agreement likewise 
hours worked as "Additional Requirements" 
hours for a new Total of 21,816 hours. 

e-

• 

decreased the number of man
from 22,398 hours by 582 
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1. CONTRACT 10 CODE I PA;E IF ;AGES AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
2.AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

POO0l7 SF.F. 1 hr. I JSNS KtlliIISHThIl AR-n1 
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6) 

CODE I CODE 

";OMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5-CODE P-IO-l Q) NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) If) 9A. AMENDMENT OF SOLICITATION NO. . . r---- -
NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. 
PORTLAND, OREGON 97217 

9B. DATED (SEE ITEM 11) 

lOA. MODIFICATION OF CONTRACT/ORDER 

N62383-88-0011 XX 
N00033-87-0307 
lOB. DATED (SEE ITEM 13) 

CODE FACI LlTY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAI LURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted~ such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
17 X 4912.3302 000 62383 1 N62383 2FOOOOO 051803205906 25,551.00 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CONTRACT. 

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (O/'6anlzed by UCFlection headinlll, Includlnll .olicltation/contract .ubject matter where feaalbki.) 

1. BY MUTUAL AGREEMENT TIIE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY MODIFIED TO
REFLECT THE FOLLO\ITNG CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. . 

STANDARD FORM 30 ( 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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MODIFICATION OF CONTRACT P00017 

______ .. _lIs!..':! ____________________ Q~§!;BIEIIQ~ __________________ 8§.BS;sQ_E.B¥ 
88-115/564-1 DISTILLER CIRCULATING PUMP 3.918 
88-136/'3Hli-7 MAIN PROPULSION SHAFTING 5~ 651 'i 
88- 0 159/5eI1-2; TERRAZZO DECK REPLACE (3. 0e1lZI) A:R 
88-1601533-8 MACHINERY SPACE PIPING RENEWAL 33V~ 
88-1E1/510-4 MISC. RELIEF VALVE REPAIRS 2, 585 v:... 
88-162/111-3 VOIDS COMPLETE REPAINT 2,051 v 

8i:3-1E,3/419-1 ELECTRICAL MATTING REPLACEMENT 1,8;:::0/ 
88-1 fA/5eI1--1 AUX. CONDENSATE PUMP & MOTOR NO. 2 354v' 
88-165/528-1 BILGE PUMP STEAM RECIPROCATING 875/ 
88-165/802-1 VENT CLEAN I NG 1, 5el4 'j' 
88-00 157/12el-1 MISC. STRUCTURAL REPAIRS 8'35/-, 
88-169/529-1 HOT WATER HEATER REPAIRS 4.174 
88-170/599-2 ATMOSPHERIC CONDENSER CLEANING 2° 058J 

88-172/144-5 MAIN DECK PRESERVATION ' 818 'j 
e8-173/913-1 SALT WATER PIPING CLEANING 1,713 

Sub Total: 
Credit: 

NET TOTAL: 

$28,551.00 
i!_~1.~!?!~!...~~l. 

$25,551. 00 

2. This contract incorporates, by reference, the RFQs listed above, 
with same force and effect as if they were in full text. 

3. The Contract price is increased by $25,551.00 from $5,196,567.00 
to a new Total of $5,222,118.00. 

4. The completion date of the contract as ~odified is unchanged. 

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the Contractor's proposals listed above, the 
Contractor hereby releases the Government from any and all liability 
under this contract for further equitable adjustments attributable to 
such facts or circumstances giving rise to the proposals. 

6. The Contractor agrees that work performed pursuant to this 
supplemental agreement is in accordance with the provisions of Section 
H Par~a. H-14 II Add it io'na 1 Requi t~emeYlt s," aond i s lIndet~ such prov i s iOYI Ylot 
subject to any claim or assertion of delay or disruption to the work 
being performed under this contract, any other Government contract or 
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any work in process for the GovErnment~ and the increase in the 
contr'act pl~ice~ hel"eby agr'eed to Y'epr'Esents "Additie'l"lal Requit'eme'flts." 
The Contractor further agrees, again in accordance with Section H Para. 
H-14 that neither the delivery date of this ship nor any ship under 
Government contract shall be extended by reason of or as a result of 
the "Additional Requil"erllents." 

7. The supplemental aoreemEnt likewise 
hours worked as "Additional Requit'eroel"lts" 
hours for a new Total of 21~278 hours . 

decreased the number of man
from 21,816 hours by 538 
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I 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

1. CONTRACT 10 CODE rA~E IF P~GES 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

J2Dnm R SEE 16C USNS KAWISHIWI 88-01 
" ISSUED BY 

CODE 
7. ADMINISTERED BY (If other than Item 6) 

CODE I 
COMMANDER, MILITARY SEALIFT COMMAND 
BLDG. 310-5-CODE P-10-1 
NAVAL SUPPLY CENTER 
OAKLAND, CA 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) (I') 9A. AMENDMENT OF SOLICITATION NO. 
-

NORTHWEST MARINE IRON WORKS 
5555 N. CHANNEL AVE. 9B. DATED (SEE ITEM 11) 

PORTLAND, OREGON 97217 
lOA. MODIFICATION OF CONTRACT/ORDER 

NO. 
X] N62383-88-0011 

NOO033-87-0307 
lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 JUNE 88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not ex
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or 8S amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 051853005906 
17 X 4912.3302 000 62383 1 N62383 2F 00000 051803205906 45,337_00 

_ 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
.., IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

LI) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-. 
~ TRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (,uch GI chG1lge, In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

XX MUTUAL AGREEMENT OF THE PARTIES AND THE "CHANGES" CLAUSE OF THE _CONTRAr.1'· 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor D is not, D is required to sign this document and return copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF«ctlon heading., Including ,aI/citation/contract ,ubject matter where feGllble.) 

1. BY MUTUAL AGREEMENT THE JOB ORDER REFERENCED IN BLOCK lOA IS HEREBY 
MODIFIED TO REFLECT THE FOLLOWING CHANGES: 

(CONTINUED ON PAGE 2) 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or lOA, as heretofore changed, remains unchanged and In full force 
and effect. 

08 AUG 08 AUG 88 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

NWMAR 121452 
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MODIFICATION OF CONTRACT P00018 

______ !I~~ ___________________ Q~§~B!EI!Q~ ________________ 8§E~~Q_EEl~~ 
88-'1£:.8/'310-9 MAIN_PfWPUU3ION SHAFTII\!G -ABS $15,034, .. / 
8B--1"7"1 /~4Qi-.. r· GAUGES AND THERI~IOMETERS ~ 98~' V 
8£3-'174/12(1-1 MISC. STRUCTURAL REPAIRS ~: 27~ / 
88-175/~AIZi-2 GAUGES AI',m THERMOMETERS 1, B'::J5 ~ 
88-176/121-1 MAINUAL INSP. OF INFLATABLE LIFERAFTS ~ ~00~ 
88--17'7/922:;-1 nHLSHAFT C[iUPLIN BOLTS ~:~~:0v'cf::lT B 
88-178/533-9 MACHINERY SPACE PIPING RENEWAL 1, 317VCAT B 
88-179/12Q)-2 MI SC. STRUCTURAL REPAI RS 5, B5?1 
88-180/511-2 MISC. PIPING RENEWRLS 1,30~ 

Sub Teltal: $45, 337. 0el 
Ct~ed it: l! _____ ~~~~2.. 

NET TOTAL: $45,337.00 

2. This contract incol'porates, by reference, the RFQs listed above, 
with sam~ force and effect as if they were in full text. 

3. The Contract price is increased by $45,337.00 from $5,222,118.00 
to a new Total of $5,257,455.00. 

l:r. The completi6n date cof the cor,tt'act as rl10dified is lmchanged. 

5. In consideration of the modification agreed to herein as complete 
equitable adjustment for the Contractor's proposals listed above, the 
Contractor hereby releases the Government from any and all liability 
under this contract for further equitable adjustments attributable to 
such facts or cirCUMstances giving rise to the proposals. 

5. The Contractor agrees 
supplemental agreement is in 

that work performed pursuant to this 
accordance with the provisions of Section 

h ;::!i3,'~~i'.:" H-l':" "Additic!;'<2,J. r<f,'quil"er(lenis," anci i~:; uncier-' sl.\ch pr"uv'lsion riot 
subject to any claim or asser~lon of delay or disruption to the work 
being performed under this contract, any other Government contract or 
any work in process for the Government, and the increaSE in the 
c.:c.n':~\'i';,ct p:"ice hE!\"'ei:..lj ag'r-'eE.'G to r'ep'r-'ese'r,ts "Rdditional Requir'erns'nts. " 

•
ii·IE' ':::ontr"actcl- f,-!,~"the(' ",g',-ees" agc\in il", e'\cC:CoI"d€:\)"lce with Section H Pen'a. 
r,·-ii;. t;"lat neit1Jel" H'IE.' clel~,\ier'Y delte of' this ship nCll" any ship under~ 

GOVt:"i-'nillent cont ;--c!ct sl",211 be ext endecl by l"eaSCI)"1 of Or' as a t~esu 1 t clf 
t f1E:' 11 ;:~C~G :i. t: j .• :lr-,ct 1 ReL; u i l"'f".:fJ":E'Y"'t. s. t1 
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~he 9~pplemental agreement likewise decreased 
h (:1 ~ .. \ Y'<2· WI:I)""" ;'<'E C:~ as;· .1 ,:;d d it: i Cty',a 1 Req u i ·r~eri1ent S II 

n0~rs for a new ~otal of 20,494 hours . 

• 

PAGE ;-3, CF: 2; 

the number of man-
21,278 hours by 784 
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1. CONTRACT 10 CODE 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I PAG~ O{ P~ES 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If ap;Jlicabk) 

POO019 SEE 16C USNS KAWISHIWI 88-01 
6. ISSUED BY 7. ADMINISTERED BY (/father than Item 6) 

CODE I 
COMMANDER CODE 

MILITARY SEALIFT COMMAND 
BLDG. 310-5 CODE P-10-1 
NAVAL SUPPLY CENTER -
OAKLAND, CA 94625-5010 

8. NAME AND ADDRESS OF CONTRACTOR (No., .treet, county, State and ZIP Code) (,) 9A. AMENDMENT OF SOLICITATION NO. 
-

NORTHWEST MARINE IRONWORKS 
5555 N. CHANNEL AVENUE 9B. DATED (SEE 171:M II) -PORTLAND, OR 97217 

X 1~~i%~1~81t-To81 fF CONTRACT/ORDER 

NOO033-87-0307 

lOB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 13 June·88 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS,OF SOliCITATIONS 

o The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 i~ extended, 0 is not ex· 
tended. 

Offers must acknowledge receipt of this amendment prior to the hour and dille specified in the solicitation or as amended. by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG· 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

17x4912.3302 000 62383 1 N62383 2F 00000 051853005906 051803205906 $10..L.,.::.;82=-4.:..: • ..;;0-=-0 ____ _ 

13. THIS ITEM APPLi:=S ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

s" clause of the contract. 

E. IMPORT ANT: Contractor 0 is not, 0 is requir8d to sign this document and return ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF ""ction heading_, including "olicitation/contract "ubject matter where feulblC.) 

1. By mutual agreement the job order referenced in Block lOA is hereby modified 
to reflect the follOWing changes: 

(Continued on Page 2) 

Except as provided herein, al·1 terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed remains unchanged and In full force 
and effect. ' 

15A. NAME AND TITLE OF SIGNER (Type or print) 

• William H. President 
l6A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

08 AUG 88 BY 

30·105 

Joel Suzuki, Contracting Officer 

16C. DATE SIGNED 

08 AUG 88 

STANDARD FORM 30 (REV, 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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MODIFICATION OF CONTRACT P00019 

1. (continued) 

Item Description Amount 

RFQ 181/516-1 Machinery/Aux. Fire 
Extinguisher System $ 1,986.00 

RFQ 182/590-3 Relief Valves $ 544.00 
RFQ 183/515-3 Aux. Condenser Cit~c Pumps $ 909.00 
RFQ 185/204-2 Ships Set'vice Tut'bo Generator $ 4,500.00 
RFQ 187/526-2 Emet~gency Fire Pump Diesel $ 2,885.00 

TOTAL $ 10,824.00 

2. Th is 
above with 
text. 

contt'act 
the same 

incorporates by reference the RFQ"s listed 
force and effect as if they were in full 

3. The contract price is increased from $5,267,455.00 by 
$10,824.00 to a new total of $5,278,279.00. 

4. The completion date of the contract as modified is unchanged. 

5. In consideration of the modifications agreed to herein as 
complete equitable adjustment for the contractor"s proposals 
listed above, the contractor hereby releases the,Government from 
any and all liability under this contract for further equitable 
adjustments attributable to such facts or circumstances giving 
rise to the proposals. 

6. The contractor agrees that the work performed pursuant to 
this supplemental agreement is in accordance with the provision 
of Section H Pat~a. H-12 "Additional Requirements," and is, under 
such provision not subject to any claim or assertion of delay or 
disruption to the work being performed under this contract, any 
other government contract or any work in process for the 
government, and the increase to the contract price hereby agreed 
to represents full, complete, and final settlement of increased 
costs incurred from such "Additional Requirements." The 
contractor further agrees, again in accordance with Section H 
Para. H-12 that neither the delivery date of this ship nor any 
ship under government contract shall be extended by reason of o~ 
as a t'esult of these "Additional Requit~ements." 

7. This supplemental 
maM-hours worked as 
by 316 hours to a new 

agreement likewise decreases the number of 
"Additional Requirements" from 21,278 hOUt'S 
total of 20,962 hours. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
I /:v100IF!CA rr N r CTIV~ DATI:. 

P00020 
_!;~UE:O av CODE '--_______ ~ 

COrvlMANDER MILITARY SEALIFT CClI."!rvlAJ."I[), PACIFIC 
BLIX; • 310-5 CODE P-I0-1 
N/\VAL SUPPLY CENTER 
Oll.I<LAND, CA 94625-5010 

e. NA C OR (No., 'tTV~t, coun~. StatQ an 

NORniWEST MARINE IRON W'JRKS 
5555 N. Cl1ANNEL AVE. 
m.rx;. 2 
PORTLAND, OR 97217 

CODE FACI L1TY CODE 

Code) If) gAo A 

MIl) 

x N62383-88-C-0011 
10e.O 

11. THiS ITEM ONLY APPLIES TO Atv':t\CME\;TS 0;: SOL:CITATIO~S 

o TM above nl,;rn~rad jOlici,~ti:ln i£ a~·~nded as set ·or!., Ir. Item ,,,. The hOl.:r ar.d date iOl'lci'ied for r~celpt of Off.rs 0 Is eXlend~, 
~~ded. 

I~ not ex-

OHers mu~l ~c~nowle:i;8 receip~ of tn:5 err:8!'\d M ept pr:or to t~B nOJ' and dete specifillO ;'1 the sOlir;;ilet'on or es amended, by one d :h~ foll:lwlno 'T1ethods: 

(~i By completil"g It~~e 8 and 15, era retl'nin~ ___ copies oi t':~ emencir"lel"t: (b) By acKr.owledg:'1~ rBcli:PI of this am.ndmen: on e9ch copy of th! offer 
sc:b~itted; or (c) By &8para~e le:ter or te:~g~3m wnlcr. ir.;ludes a reference 10 lhe lolicitatior end e:n~ndm8nt ru~ber~. FAILURE OF YOIJR ACKNOWLEDG· 
M::NT"'O BE RECEIVED AT 7rlE Pl.AC~ DESIGNAT~D FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE S~:CIFIED MAY RESLJL T 
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iet~er. ~rov;d~c each !Bil!~rerT' or le:l'lr ",9kas ~&;erence to t'1! s:::lcl!8tlo"" end t":8 amilncrnent, <Jfld i~ received ::>(;or to thl ~"enj'1g hOG' ~nc date ~p8ci·lid. 

12 . .Acc6~;!'j'tINQ AND APoROI'RiA'T'ION ::lATA rJfrfOqulrfJd) 051863105906 

912.3302 000 62383 1 N62383 2F 00000 051803205906 2.30 1803.00 
,3. THIS JTEM AP?LlES ON L Y TO \ttOQI F'CAT:ONS O~ CONTRACTS/ORDERS, 

IT ~.;IODIF!ES T.~E CO'\lT~ACT/ORDER NO. AS DESCFli8ED iN ITEM 14. 
~.'A. trllS :rlANGti: CRQ~R IS IS5LJED P;';RS;JANl' TO: (SPfctt; ~U!}jorll)o) THE CHAN(:;ES Se:T ~o~n-i !N ITEM 14 Al!it MADE IN THE: CON· --t TRACT O;<O~R NO. IN ITEM lOA. 
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Ie. THIS SUPPLE:,\;HtNTAL AGR:;E~"'<:.NT :S ENTe:RED INto iSU~SUANT TO AO'fHORiTY OI!'l 

X i HUTT..JAL AG.REEHlli"T OF THE PARrIES 

E. IMPORTANT: Contractor 0 is not. [iJ is required to silOn this document and return .........3 __ copies to the issuing office. 
iT.De:ScRIPTION OF AM!NbM!NT/MooIFICAT'ION (Ortanl .. a /»1 r':CFlfctlon /lud/ni.,lneIUal", .o)(c11C1Hon/confTiict.U/)}fCt mal/ar wli,,.. !fOftS/,.) 

SEE A'ITACHID 

IiKe'PI as provIded nersln, .11 t.rms and conditio", Of tn, document r.fer.need I., Itam 9A or lOA, ., h,,,tolor. Chen~Qd, r.m.lnl unehel1O.d a!'ld in full fore • 
• ".et. 

NSN 7~4()-Ol.15l-8070 
PR!!:I!IOUS E:DITION UNU8A9LE: 

Pf or print) 

BY 

30·105 STANDA~D FORM 30 (Rf:V. 10-e3) 
Pr.,crlo.d oy GSA 
_ "" ..... " _ ..... ,...1""1 \ • ." ..,.It"1 
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N62383-88-C-00ll 
P00020 
Page 2 of 2 

THE PURPOSE OF THIS AGREEMENT IS TO SETTLE ALL REl'1AINING ISSUES 
BET\vEEN THE PARTIES ARISING OUT OF OR UNDER THIS CONTRACT. THIS 
IS A GLOBAL SETTLEMENT. 

Whereas the contractor and the Government have heretofore entered 
into contract N62383-88-C-OOll, which together with any and all 
amendments, changes, modifications, and supplements thereto is 
herein referred to as lithe Contract", and 

Whereas, the contractor has submitted certain requests for equitable 
adjustment by serialized letters 3355.36, 3355.38, 3355.40 and 
3355.48, and 

Whereas, the Government has asserted entitlement to certain credits 
for incomplete/late worK; 

Whereas, it is the desire of the parties to se~tle all issues remain
ing under the contract, whether or not specifically referred to 
herein~ 

Now therefore, in consideratlon of the premises and for ~utual and 
other valuable considera~ion, the parties do agree as follows! 

~. As full and final settlement of all claiffis the price of the 
contract is increased from $5,278,279.00 by $230,803.00 to 
$5,509,082.00. 

2. Following execution of this agreement by both parties, the Gov't 
shall pay to the contractor tne sum of $505,000,00 as final payment. 

3. Upon execut~on of this agreement and final paymen~, the contrac-
tor agrees to and does, for itself, its successors and assigns, 
remise, release and forever discharge the Government, its officers, 
agents and em'p],gyees, of ~pd fI_om i!~.l~.iabili ties, ob~ igations, claims, 
credits and demands Whatsoever in law and in'equiti;--specificaTry,-~~---
including scrap and disposal credits and any and all interest to which 
it may be entitled, without reservation, whether now Known or unKnown, 
whether latent or patent, whether or not heretofore asserted in writ
ing, or whether or not made on behalf of the Contrdctor or made 
through the Contractor on behalf of a subcontractor, vendor, surety, 
insurer or other creditor of the Contractor, under or arising out of, 
or relating to, tne Contract. 
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NORTHWEST MARINE IRON WORKS 

June 24, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Progress Billing No.1 

Dear Mr. Clemans; 

MAILING P.U. 1l0X J1UY 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #3355.07 

Enclosed is Progress Billing No.1 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

9£ 
Joe O'Rourke 
Cost Accounting Manager 

Enc. Invoice 

cc: G. Mi ller 
J. Coleman 
T. Kingrey 
B. Zavin 
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NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 

INVOICE 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

DATE June 24, 1988 
OURJOBNO. 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-10-1 CUSTOMER'S ORDER NO. MSCP 88-01 
Naval Supply Center· 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 
32209 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 1 

CONTRACT AMENDMENTS (Thru P000001) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 1 

$ 338,110.00 
( 16,905.00) 

$ 321 1205.00 

CONTRACT NO. N62383-88-C-0011 
INVOICE NO. 3355 

TERMS Net 

Duns No. 00-902-8580 

$4,775,510.00 
54,632.00 

$ 

$ 

4,830,142.00 

x 7.0% 

338,110.00 
(16,905.00 ) 
321,205.00 

-0-

$ 321 1205.00 

Job-To-Date 

$ 338,110.00 
( 16.905.00) 

$ 321 1205.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID, NOT TO EXCEED 1V2% PER MONTH. 

CORRESPONDENCE ADDRESS P.O. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285-7557 
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NORTHWEST MARINE IRON WORKS 

Ju ly 1, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 140) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Progress Billing No.2 

Dear Mr. Clemans; 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #3355.12 

Enclosed is Progress Billing No.2 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

( 

Joe O'Rourke 
Cost Accounting Manager 

Enc. Invoice 

cc: G. Miller 
J. Coleman 
T. Kingrey 
B. Zavin 
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NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 

INVOICE 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

DME July I, 1988 
OUR JOB NO. 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-I0-l CUSTOMERSORDERNO MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER 32209 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 2 

CONTRACT AWARD 
CONTRACT AMENDMENTS (Thru P000004) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

APPROVED BY~:~~V----

CONTRACT NO. N62383-88-C-00 11 
INVOICE NO. 3355A 

TERMS Net 

Duns No. 00·902·8580 

$4,775,510.00 
145,351.00 

4,920,861.00 

X 16.0% 

$ 787,338.00 
{39, 367 . 00) 

$ 747,971. 00 

321,205.00 

$ 426,766.00 

- To~ Mitchell 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 2 

$ 449,228.00 
( 22,462.00) 

$ 426,766.00 

Port Engineer 

Job-To-Date 

$ 787,338.00 
( 39,367.00) 

$ 747,971. 00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID. NOT TO EXCEED 1V,O/o PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285-7557 

NWMAR 121463 
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NORTHWEST MARINE IRON WORKS 

Ju ly 8, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Progres s Bill i ng No . .3 

Dear Mr. Clemans; 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #3355.15 

Enclosed is Progress Billing No.3 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

Cost Accounting Manager 

Enc. Invoice 

·cc: G. M i 11 er 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR 121464 



I 
NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 
Military Sealift Command, Pacific 
Building 310-5, Code P-10-1 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 

INVOICE 

32209 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

DATE July 8, 1988 
OURJOBNO. 3355 

CUSTOMER·SORDERNO. MSCP 88-01 
CONTRACT NO. N62383-88-C-0011 

INVOICE NO. 3355B 
TERMS Net 

Duns No. 00-902·8580 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 3 

CONTRACT AWARD 
CONTRACT AMENDMENTS (Thru P000006) 

$4,775,510.00 
181,590.00 

.- 4,957,100.00 

• 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 3 

$ 501,508.00 
( 25 1075.00) 

$ 476,433.00 

x 26.0% 

$ 1,288,846.00 
(64 1442.00) 

$ 1,224,404.00 

747 1 971.00 

$ 476 1433.00 

Tom Mitche 11 
Port Engineer 

Job-To-Date 

$ 1:288:846.00 
( 64,442.00) 

$ 1,224 1 404.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID, NOT TO EXCEED 1V2% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285-7557 

NWMAR 121465 



, 
NORTHWEST MARINE IRON WORKS 

Ju 1 y 15, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California. 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-00Il 
Job Order No. MSCP 88-01 
Progress Billing No.4 

Dear Mr. Clemans; 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PH 

Serial #3355.16 

Enclosed is Progress Billing No.4 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

oe O'Rourke 
Cost Accounting Manager 

Enc. Invoice 

cc: G. Miller 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR 121466 
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NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 

INVOICE 

MAIL PAYMENT TO: 
PO. BOX 4000-58 

PORTLAND, OREGON 97208 

D~E July 15, 1988 
OURJOBNO 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-10-1 CUSTOMER'S ORDER NO MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER 
32209 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 4 

CONTRACT AMENDMENTS (Thru P000006) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 4 

$ 631,449.00 
{ 31 1573.00) 

$ 599 1876.00 

CONTRACT NO N62383-88-C-00ll 
INVOICE NO. 3355C 

TERMS Net 

Duns No. 00-902-8580 

$4,775,510.00 
277,898.00 

5,053,408.00 

x 38.0% 

$ 1,920,295.00 
{96 I 015.00) 

$ 1,824,280.00 

11 224 1404.00 

$ 599 /876.00 

Tom Mitche 11 
Port Engineer 

Job-To-Date 

$ 1,920,295.00 
( 96 1015.00) 

$ 11824 1280.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID, NOT TO EXCEED 1'1,% PER MONTH. 

- - - ----- • • __ ...... - A ................. .-,... ...... ~""" nl""'\v ...... " ...... r"lI'""\OTI 1I~ln rH:a:r:::tit\J Q7?()A PH()NF (S03) 285-7557 

NWMAR 121467 
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NORTHWEST MARINE IRON WORKS 

July 22, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Progress Billing No.5 

Dear Mr. Clemans: 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND. OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND. OREGON 97217 

PHONE. (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #3355.18 

Enclosed is Progress Billing No.5 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

Joe OIRourke 
Cost Accounting Manager 

Ene. Invoice 

ec: G. Miller 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR 121468 



• 

NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK· 

ENGINEERING 

Commander 

INVOICE 

MAIL PAYMENT TO: 

PO. BOX 4000-58 
PORTLAND. OREGON 97208 

DATE July 22, 1988 
OUR JOB NO. 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-10-1 CUSTOMERS ORDER NO. MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 
32209 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 5 

CONTRACT AMENDMENTS (Thru P0000010) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 5 

$ 620,180.00 
( 31 1 009.00) 

$ 589 1 171.00 

CONTRACT NO. N62383-88-C-00ll 
INVOICE NO. 33550 

TERMS Net 

Duns No. 00-902-8580 

$4,775,510.00 
409,133.00 

5,184,643.00 

x 49.0% 

$ 2,540,475.00 
(127 1 024.00) 

$ 2 , 413 , 4.51 . 00 

11824 1 280.00 

$ 589 1 171. 00 

Tom Mitche 11 
Port Engineer 

Job-To-Date 

$ 2,540,475.00 
( 127 1024.00) 

$ 21 413,451.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID. NOT TO EXCEED 1'12% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND. OREGON 97208 PHONE (503) 285-7557 

NWMAR 121469 



NORTHWEST MARINE IRON WORKS 

INVOICE 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

• 

• 

Commander DATE August I, 1988 
OURJOBNO. 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-I0-l CUSTOMER'S ORDER NO MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 
32209 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 6 

CONTRACT AMENDMENTS (Thru POOOOOI4) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 6 

$ 816,010.00 
( 40 1800.00) 

$ 775,210.00 

CONTRACT NO. N62383-88-C -00 11 
INVOICE NO. 3355E 

TERMS Net 

Duns No. 00-902-8580 

$4,775,510.00 
388,313.00 

5,163,823.00 

x 65.0% 

$ 3,356,485.00 
(167 1824.00) 

$ 3,188,661.00 

2,413,451.00 

$ 775,210.00 

Tom Mitchell 
Port Engineer 

Job-To-Oate 

$ 3,356,485.00 
( 167,824.00) 

$ 3,188,661. 00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID. NOT TO EXCEED 1'12% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285-7557 

NWMAR121470 
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NORTHWEST MARINE IRON WORKS 

INVOICE 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND. OREGON 97208 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

! 
) " -, 

, 
L.. 

Commander 
Military Sealift Command, Pacific 
Building 310-5, Code P-10-1 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER 
32209 

DATE August 5, 1988 
OUR JOB NO 3355 

CUSTOMERSORDERN~ MSCP 88-01 
CONTRACT NO N62383-88-C-0011 

INVOICE NC 3355F 
TERMS Net 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 7 

CONTRACT AWARD 
CONTRACT AMENDMENTS (Thru P0000014) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing , 
No. 7 

' . 
. l.,:' 

'.' Gross Billing $1,091,895.00 
Retention ( 

$4,775,510.00 
457,879.00 

5,233,389.00 

x 85.0% 

$ 4,448,380.00 
(222(419.00) 

$ 4,225,961. 00 

3(188(661.00 

$ 1(037(300.00 

Job-To-Date 

$ 4,448,380.00 
222,419.00) 

_j' ._ I 
54(595.00) ( 

Net Amount Due $1(037(300.00 $ 4,225,961.00 

P';ST DUE PAYME NTS SHAcL <'~. q INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REp"~ NOT TO EXCE.ED l' ,', PER MOt,TH 

CORRESPOND, ~c ADDRESS PO BOX 3109 PORTLANS. OREGON 9720E ,. ir-lE (503) 2E5· 75"~ 

NWMAR121471 



NORTHWEST MARINE IRON WORKS 

August 12, 1988 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-0011 
Job Order No. MSCP 88-01 
Progress Billing No.8 

Dear Mr. Clemans: 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND. OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND. OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #3355.28 

~ Enclosed is. Progress Billing No.8 and two copies for the subject contract. 

• 

Please call Ted Sharp or myself if you have any questions . 

. .--'] / ~ 

I ./;/ L ,- 6}":?l~ __ 
,// 

( Joe O'Rourke 
. Cost Accounting Manager 

Enc. Invoice 

cc: G. Mi ller 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR121472 
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NORTHWEST MARINE IRON WORKS 

INVOICE 

MAIL PAYMENT TO: 

P.O. BOX 4000-58 
PORTLAND, OREGON 97208 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

'e 

Commander D~E August 12, 1988 
OUR JOB NO. 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-I0-l CUSTOMERS ORDER NO. MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 32209 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 8 

CONTRACT AWARD 
CONTRACT AMENDMENTS (Thru POOOOOI7) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

APPROVED BY: 

Lorin Gross 
Contracting Officer 

(MEMO ONLY) BILLING SUMMARY 

Gross Billing 
Retention 

Net Amount Due 

Progress Billing 
No. 8 

$ 512,632.00 
( 25 1632.00) 

$ 487 1000.00 

CONTRACT NO. N62383-88-C-00ll 
INVOICE NO. 3355G 

TERMS Net 

Duns No. 00·902·8580 

$4,775,510.00 
446,608.00 

5,222,118.00 

x 95.0% 

$ 4,961,012.00 

$ 
(248 1051.00) 

4,712,961.00 

41 225 1 961.00 

$ 487 1000.00 

Tom Mitche 11 
Port Engineer 

Job-To-Date 

$ 4,961,012.00 
( 248 1 051.00) 

$ 4,712 1 961.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID. NOT TO EXCEED 1'12% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285· 7557 

NWMAR121474 
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NORTHWEST MARINE IRON WORKS 
MAILING P.O. BOX 3109 

ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE; (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

September 20, 1988 Serial #3355.32 

Attention: George Clemans 
MSC Pacific 
Disbursing Office - Code P-522 . 
Invoice Control Section 
Oakland, California 94625-5010 

Subject USNS KAWISHIWI (T-AO 146) 
Contract No. N62383-88-C-OOll 
Job Order No. MSCP 88-01 
Progress Billing No.9 

Dear Mr. Clemans: 

Enclosed is Progress Billing No.9 and two copies for the subject contract. 

Please call Ted Sharp or myself if you have any questions. 

Joe O'Rourke 
Cost Accounting Manager 

Enc. Invoice 

cc: G. Miller 
J. Coleman 
T. Kingrey 
B. Zavin 

NWMAR121475 



NORTHWEST MARINE IRON WORKS 

INVOICE 

MAIL PAYMENT TO: 

P.O, BOX 4000-58 
PORTLAND, OREGON 97208 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

• 

Commander DME September 20, 1988 
OURJOBNO, 3355 Military Sealift Command, Pacific 

Building 310-5, Code P-I0-l CUSTOMER'S ORDER NO. MSCP 88-01 
Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER: 32209 

CONTRACT NO. N62383-88-C-00ll 
INVOICE NO. 3355H 

TERMS Net 

Duns NO.QQ·902·8580 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 9 

CONTRACT AMENDMENTS (Thru POOOOOI8) 

. PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

Gross Billing 
Retention 

Net Amount Due 

(MEMO ONLY) BILLING SUMMARY 

Progress Billing 
No. 9 

$ 306,443.00 
( 15 1 322.00) 

$ 291 1 121.00 

$4,775,510.00 
491,945.00 

5,267,455.00 

X 100.0% 

$ 5,267,455.00 
(263 1 373.00) 

$ 5,004,082.00 

41 712 1961.00 

$ 291 1 121.00 

Job-To-Date 

$ 5,267,455.00 
( 263 1373.00) 

$ 51004 1082.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID, NOT TO EXCEED 1V2% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND, OREGON 97208 PHONE (503) 285· 7557 

\ 

NWMAR121476 



NORTHWEST MARINE IRON WORKS 

SHIP REPAIRERS 
GENERAL MACHINE WORK 

ENGINEERING 

Commander 

INVOICE 

DATE 

OURJOBNO. Military Sealift Command, Pacific 
Building 310-5, Code P-l0-l CUSTOMER·S ORDER NO. 

Naval Supply Center 
Oakland, CA 94625-5010 

CUSTOMER CODE NUMBER 32209 

CONTRACT AWARD 

USNS KAWISHIWI (T-AO 146) 

PROGRESS BILLING NO. 10 

CONTRACT AMENDMENTS (Thru P00020 except 
P00019) 

PHYSICAL PERCENT COMPLETE 

LESS 5% RETENTION 

LESS PRIOR PAYMENTS 

AMOUNT DUE AND PAYABLE THIS INVOICE 

CONTRACT NO. 

INVOICE NO. 

TERMS 

(MEMO ONLY) BILLING SUMMARY 

Gross Billing 
Retention 

Net Amount Due 

Progress Billing 
No. 10 

$ 230,803.00 
263 1 373.00 

$ 494,176.00 

MAIL PAYMENT TO; 

P.O. BOX 4000·58 
PORTLAND, OREGON 97208 

April 19, 1988 
3355 
MSCP 88-01 
N62383-88-C-0011 
33551 
Net 

Duns No. 00·902·8580 

$4,775,510.00 
722,748.00 

5,498,258.00 

x 100.0% 

$ 5,498,258.00 
-0-

$ 5,498,258.00 

5,004 1082.00 

$ 494 1 176.00 

Job-To-Date 

$ 5,498,258.00 
-0-

$ 51498.258.00 

PAST DUE PAYMENTS SHALL BEAR INTEREST AT THE HIGHEST LAWFUL RATE UNTIL REPAID. NOT TO EXCEED 1'1,% PER MONTH. 

CORRESPONDENCE ADDRESS PO. BOX 3109 PORTLAND. OREGON 97208 PHONE (503) 285·7557 

NWMAR121477 



DEPARTMENT OF THE NAVY 
MILITARY SEALIFT COMMAND. PACIFIC 

OAKLAND. CALIFORNIA 94625-5010 

Northwest Marine Iron Works 
5555 North Channel Ave., Bldg. 2 
Portland, OR 97217 
Attn: Mr. Don Nugent 

IN REPLY REFER TO: 

P-10-1 
24 November 1989 

Subject: JOB ORDER NO. N62383-88-C-0011 FOR MID TERM AVAILABILITY 
ON THE USNS KAWISHIWI (T-AO 146) 

Gentlemen: 

We are in the process of closing out our files on the subject Job 
Order. Our records show that final payment has been sent to you. 

Please acknowledge by return mail that you have received all payments 
due you under this Job Order. 

Acknowledgement of Final Payment: 

Sincerely, 

~~. 
JOEL SUZUKI 
Contracting Officer 

NWMAR121478 
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NORTHWEST MARINE IRON WORKS 

Novemb~~ ~4, 1987 

Procurement Division (Code 4S0lB) 
Department of the Navy 
Supervisor of Shipbuilding, 
Conversion & Repair, USN 
Naval Station, Box 119 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

"., .,::~ .. :<::tan Diego, CA. 92l36' 

Subject: 

Reference: 

Gentlemen: 

USS OKINAWA (LPH-3) ROH 
Solicitaiton N6279l-88-R-0034 

Dept. of Navy Letter Serial 4S0lB/6360 
Dated 17 November 1987 

-~ ;, 

In response to the above referenced letter, Northwest Marine Iron 
Works hereby requests copies of all solicitation documents pertinent''t"o 
bidding the subject Regular Overhaul. 

Northwest Marine Iron Works has drydock capabilities to accomodate 
the USS OKINAWR. 

Manager, Engineering & Estimating 

RLG/np 

., . ,',. '-' 

NWMAR121479 



• 
NORTHWEST MARINE IRON WORKS 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEl AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

February 3, 1987 

Supervisor of ~hipbuilding, Conversion & Repair 
Long Beach Naval Shipyard 
Long Beach, California 90822-5093 

Attention: 

Subject: 

Reference: 

Gentlemen: 

r·t.r. T. D. t,kKerc her 
Contracting Officer for Repair 

Solicitation No. N65870-87-B-0008 
Specification No. LB~004~87 for 
Repair and Overhaul of USS WADSWORTH (FFG~9) 

(a) SupShip Long Beach message to SupShip Seattle, 
Date/time group 011810Z, April 86 

(b) SupShip Seattle message to SupShip Long Beach, 
Date/time group 091452, April 86 

Reference (a) requested SupShip Seattle provide a list of prospective 
bidders in their district who would be interested in bidding on upcoming 
bids to be issued by SupShip Long Beach. In preparing their response, 
SupShip Seattle pol led Northwest Marine Iron Works (NMIW). NMIW responded 
affirmatively, stating that we would be interested in all West Coa~t 
bidding opportunities available to us. NMIW was told at that time that we 
would be placed upon the bidders list. In reference (b), SupShip Seattle1s 
response to reference (a)ls request by SupShip Long Beach, NMIWls name 
(with address and pOint of contact) was included as an interested prospective 
bidder. 

NMIW received the subject solicitation from your office on 2 February, 
1987. This solicitation \",as issued from your office on 20 January, 1987, 
thirteen days prior to receipt by NMIW. Since we were told that our firm 
would be placed upon the original bidders list, we feel that we have been 
grossly disadvantaged when compared to our competition. 

NWMAR 121480 



, • 
February 3, 1987 

Supervisor of Shipbuilding, Conversion & Repair 
Long Beach Naval Shipyard 
Long Beach, California 90822-5093 

Page two of three .....••• · .• 

In review of the solicitation, we have become aware that bidders 
questions relative to this solicitation are due no later than 6 February, 
1987. Al lowing one day each to unpack, sort and distribute the 
specification items, and then to mail questions to Long Beach leaves only 
two working days to develope our questions. Two working days is totally 
inadequate to review a specification package this size and to formulate 
pertinent questions. 

Additionally, this solicitation involves the first FFG class vessel to 
be bid on a coast~wide basis. Knowledge of this class vessel is presumably 
limited to repair yards in the homeport area, or at the sites of the class 
construction yards. For other yards not fully knowledgeable about this 
class, a thorough revi e\'I of the work package is necessary to ensure a 
detailed ship check will not be wasted. The majority of the available and 
allotted vessel inspection period will need be utilized by N~lIW merely to 
review the specifications and reference material prior to inspecting the 
vessel. This permits only an extremely limited time for NMIW to accomplish 
a beneficial ship check. 

For the above reasons, none of which have been the result of NMIW 
deficiencies, we request the fol lowing adjustments to the schedule for this 
solicitation: 

1) An extension of receipt of bidders questions to permit adequate 
analysis and review of the solicitation such that questions of 
significance to Nf,lIW may be posed. 

2) An extension of time allotted to inspect the vessel at Long Beach. 

3) An extension of at least two weeks to time currently scheduled for 
receipt of sealed bids for this solicitation. 
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, .. • 
February 3, 1987 

Supervisor of Shipbuilding, Conversion & Repair 
Long Beach Naval Shipyard 
Long Beach, California 90822-5093 

Page three of three ......... . 

• 

Your review of this request and your concurrence with our proposed 
solution to our externally implied dilemma will be greatly appreciated. 

DEN/np 

cc: G. Tuckey 
J. r·ld1urry 

Very truly yours, 

Donald E. Nugent 
Project I~anager 
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NORTHWEST MARINE IRON WORKS 

January 29, 1987 

Supervisor of Shipbuilding, Conversion & Repair 
Long Beach Naval Shipyard 
Long Beach, California 90822-5093 

Attention: Ms. Virginia Belyeu 

r,1s. Belyeu, 

• 
MAILING P.O. BOX 3109 

ADDRESS: PORTlAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTlAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Northwest Marine Iron Works respectfully requests to be included 
among potential bidders for any and all present and future coastwide 
solicitations issued from SupShip Long Beach. We are now, and will 
continue to be bidding for all such coastwide opportunities available. 
Hopefully, allowing this request will preclude missed opportunities 
for our fi rm. 

Our address and point of contact is as follows: 

Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland, Orego~ 97217 
Attn: Mr. J. McMurry 

Very truly yours, 

~ -' .',"\ J
~..,...GV\. OJ-i,,~ l\j I,A.-,W'VV\ 

Donald Nugent 
Project ~1anager 

DN/np 

cc: G. Tuckey 
J. ~lc~lurry 
B. Zavin 
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NORTHWEST MARINE IRON WORKS 

January 29, 1987 

Supervisor of Shipbuilding, Conversion & Repair 
Long Beach Naval Shipyard 
Long Beach, California 90822-5093 

Attention: Ms. Virginia Belyeu 

~-is. Belyeu, 

• 
MAILING P.O. BOX 3109 

ADDRESS: PORTlAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

As discussed with you today via phonecon, Northwest Marine Iron 
Works is interested in bidding on the upcoming solicitation regarding 
work on the USS PULLER. Per your information, this is solicitation 
LV-016-87. Our address and point of contact is: 

Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland, Oregon 97212 
Attn: t;lr. J. Md1urry 

Very truly yours, 
)...... I.,r . ..:.,:. \."._ 'r) ~/ 
~y(,V~'-- <.. ' '-.ivC~.;'v::::A 

Donald E. Nugent 
Project ~ianager 

DEN/np 

cc: G. Tuckey 
J. McMurry 
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NORTHWEST MARINE IRON WORKS 

October 7, 1986 

Supervisor of Shipbuilding 
Conversion and Repair, USN 
Procurement Division (Code 4501A) 
Naval Station, Box 119 
San Diego, CA. 92136-5119 

Reference: SupShip, San Diego Letter 4330 

• 
MAILING P.O. BOX 3109 

ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial #4501A/5053, Dated 12 September 1986 

Dear Captain Griffin, 

Please include Northwest Marine Iron Works on the bid list for Solici
tation N6279l-87-B-0014 for the overhaul of USS BOLSTER (ARS-38). 

Thank you. 

Sincerely, 

NORTHWEST MARINE IRON WORKS 
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..... • • DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING, CONVERSION AND REPAIR. USN 

NAVAL STATION. BOX 119 

Northwest f".arine Iron Horks 
2516 N.W. 29th Avenue 
Portland, OR 97208 

Gentlemen: 

SAN DIEGO, CALIFORNIA 92136-5119 IN REPLY REFER TO, 

4330 ~ 
Ser 4501A/ 505 j 
1 2 SEP 1986 

On or about December 5, 1986, the Supervisor of Shipbuilding, Conversion and 
Repair, USN, San Diego, plans to issue Solicitation N62791-87-B-0014 for the 
regular overhaul of USS BOLSTER {ARS-38}. Work includes Underwater Hull 
Preservation Sea Valve Repairs, Firemain Piping Replacement, Main Engine 
Overhaul and Dry-docking. The area of competition is limited to West Coast
Wide (CONUS). 

If your firm is interested in submitting a bid on this solicitation, notify 
this office, in writing, no later than October 3, 1986, to allow sufficient 
time for specifications, plans, and drawings to be ordered for all firms on 
the mailing list. 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Procurement Division (Code 4501A) 
Naval Station, Box 119 
San Diego, CA92136-5119 

Sufficient copies of all solicitation documents will be provided only for 
those firms whose response is received by the specified date. Any firms 
requesting to be placed on the mailing list after that date risk a short 
bid preparation period due to tfie time required for duplication and mailing 
of the solicitation documents. 

Sincerely, 

CLJJ4 g . . 
D. H. GI~ 
Captain, SC, U.S. Navy 
Contracting Officer 

RECEIVED 

SfP 1 ;j 1986 

N.W. Ml. Wl\~ 
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212 AUXILIARY SHIPS 

Battle Damage Repair Ship Disposals 

The last battle damage repair ships (ARB, converted LST) have 
been stricken: MIDAS (ARB 5, ex-LST 514) and SARPEDON (ARB 7, 
ex-LST 956) stricken on 15 April 1976. 

9 SALVAGE SHIPS: "ESCAPE" AND "BOLSTER" CLASSES 

Number Name Launched Commissioned Status 

ARS 8 PRESERVER 1 Apr 1943 11 Jan 1944 AA 
(ARS 19) CABLE 1 Apr 1943 6 Mar 1944 Loan 
(ARS 21) CURB 24 Apr 1943 12May1944 Loan 
ARS 23 DELIVER 25 Sep 1943 18 July 1944 PA 
ARS 25 SAFEGUARD 20 Nov 1943 31 Oct 1944 PA 
(ARS 33) CLAMP 24 Oct 1942 23 Aug 1943 Loan 
(ARS34) GEAR 24 Oct 1942 24 Se'p 1943 Loan 
ARS 38 BOLSTER 23 Dec 1944 1 May 1945 PA 
ARS 39 CONSERVER 27 Jan 1945 9 June 1945 PA 
ARS 40 HOIST 31 Mar 1945 21 July 1945 AA 
ARS 41 . OPPORTUNE 31 Mar 1945 5 Oct 1945 AA 
ARS 42 RECLAIMER 25 June 1945 20 Dec 1945 PA 
ARS 43 RECOVERY 4 Aug 1945 15 May 1946 AA 

Builders: Basalt Rock Co. Napa, Calif. 
Displacement: 1,530 tons standard 

1,900 tons full load 
Length: 213Y2 feat (65.1 m) oa 
Beam: 39 feet (11.9 m) except ARS 38-43 43 feet (13.1 m) 

Draft: 13 feet (4 m) 
PropulSion: .di.esel·electric (Cooper Bessemer diesels); 3.000 bhp; 2 shafts 
Speed: 14.8 knots, except ARS 38-43 16 knots 
Complement: 83 (6 0 + 77 EM) (120 designed wartime) 
Guns: , 2 20·mm AA Mk 68 (2 x 1) 

RECLAIMER and PLUNGER (SSN 595) (1976. Giorgio Arra) 

These ships are fitted for salvage and towing. They have com
pressed-air diving equipment; earlier ships have 8-ton and 10-ton 
capacity booms while the later ones have 1 O-ton and 20-ton booms. 

The CLAMP was stricken from the Navy list in 1963 but she was 
reacquired in 1973 and returned to service. The CHAIN (ARS 20) 
and SNATCH (ARS 27) were converted to oceanographic research 
ships (AGOR 17 and 18, respectively). 

Four ships listed above are on loan to commercial salvage firms; 
they can support naval requirements in an emergency situation. 

Class: These classes originally included 22 ships (ARS 5-9, 19-
29. 38-43 plus ARS 44-49 which were cancelled). Disposals since 
Tenth Edition: the ESCAPE (ARS 6). GRAPPLE (ARS 7). GRASP (ARS 
24) were stricken 1977-1978. with the GRAPPLE transferred to Tai
wan. 

Guns: The original armament for these classes was up to four 
20-mm AA guns in twin mounts. During the post-World War II 

2 + 3 SUBMARltI 

NumbJ.i -. Nail' 

AS 36 L.Y 
AS 37 Dlxc 
AS 39 EMC 
AS 40 FRAI 
AS 41 Mc~ 

Builders: 

Displacement;. I 

Length;. 
Beam: 
Draft: . I 
Propulsion: 
Boilers: . 
Speed: . , 
comPI.1 
Flag: .' E 
Guns: 

These are 
cifically to s~ 
ships (SCB
ANGELES-clas 
ance shops. 
lockers. A he 
triose ships ( 

'Submarine len, 
Submarine SqL 
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NORTHWEST MARINE IRON WORKS 

september 3, 1986 

Supervisor of Shipbuilding 
Conversion and Repair, USN 
Seattle, WA 98115 

Attention: Gene Hulsey, A.t.O. 

Subject: USS DULUTH (LPD-6) Warranty Items 

• 
MAILING P.O. BOX 3109 

ADDRESS: PORTlAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
. PORTlAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

(1) Spec. Item 262-31-533 NMIW Item No. 2626 

Reference: 

Attachment: 

Gentlemen; 

(a) SupShip Letter; LPD-6 Ser. 609-6207 DTD 27 Aug 1986 

(1) NMIW Condition Report No. 1994 (Item 262-31-533) 

As directed by Reference (a) Northwest Marine performed warranty 
investigations for the No. 2 Lube oil Purifier; by retaining the 
services of Marine Technical Serivces (M.T.S.) to accomplish 
investigations on Northwest Marine's behalf. 

As evidenced by attachment (1) and witnessed by the Supervisor's 
on-site warranty Representative, there are no indications - of 
contractor responsible deficiencies in workmanship or materials 
in regards to Specification Item Paragraph 3.4.1.5 for the No.2 
Lube oil Purifier. This equipment passed all tests and check 
points with no operating problems while under supervision of NMIW 
during the R.O.H. The clutch block overheating and charring 
occurred when the ship's force operator failed to disengage the 
bowl brake prior to operating the purifier. 

For the above reason, Northwest Marine is respectfully requesting 
a change order to cover costs of performing the investigation and 
supplemental repairs. 

Sincerely, 

~~~~ D. /?r:;{d/ 
Gordon Newell 
Assistant Project Manager 

GNjrw 
Enclosure 
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NORTHWEST MARINE IRON WORKS 

MAILING P.O. BOX 3109 

____ ~C~o~n~e~i~t~i~o~n~------------~-----REPORT 
(Condition, Closing, Service, Documentation ETCI 

DATE 8-20-86 JOB NO. __ 7!..::5::.,::OO=-__ 

Lube Oil Purifier, No. One ane Two; Repair 
Spec. Item Title 

ADDRESS: PORTL ..... ND, OR 97208 

LOCATION. PORTL ..... ND SHIP REP ..... IR Y ..... RD 

. 5555 N. CH ..... NNEL ..... VE., BLDG. 2 
PORTL ..... ND, OREGON 97217 

PHONE: (S031 285·7557 

TWX: 910·464·6107 NORM ..... RINE PTL 

SHIP USS DULUTH LPD-6 
262-31-533 

SPEC, ITEM NO. 2626 PARA . ....!N~/~A=-__ 

Attached please fine Marine Technical Services (M.T.S) report concerning 
investigation of No 2 L.O. Purifier as eirected by the government for 
R.O.H. warranty ane performed for NMIW by M.T.S. aboare the USS Duluth in 
San Diego, california. 

Change Oreer Requested. 

Gordon Newell 
Name of Company Representative 

Report No. _--,1!...:9~9c:4!..-_______ _ 
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(' • • , - "\ ·'lC"r.~ 
i;-~ .: MARINE TECHNICAL SERVICES 

Portland. 2230 Northeast 159th • Portland, Oregon 97230 • (503) 254-0879 • San Diego • (619) 585-1999 

CONDITION REPORT 

JOB 7500 

ITEM 262-31-533 

NMIW 2626 

EQUIP - No. 2 LUBE OIL PURIFIER 

USS DULUTH (LPD-6) 

August 15, 1986 

JOB SCOPE - a complete disassembly and inspection of the drive 

and bowl areas of the No. 2 Lube Oil Purifier was 

carried out to investigate possible cause as to the 

contamination of the purifier oil sump. At the time 

of the inspection, the ships crew suspected possible 

clutch problems as the source of the lube oil con

tamination. 

INSPECTION - Inspection of the No. 2 Lube Oil Purifier proved 

the unit to be in excellent condition in all areas 

with the exception of the bowl brake and drive clutch. 

The bowl brake shoe was found to have been over

heated to the point of discoloration and smearing of 

the brake shoe at the contact area. The drive clutch 

assembly was found to have severe damage due to over

loading. The clutch shoes were found damaged by 

overheating and were found badly burnt, showing signs 

of disintegration. The clutch hub was also found to 

have overheated. 

(Continued) 
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• • 
USS DULUTH (LPD-6) 
August 15, 1.986 

Condition Report 

Page 2 

REPAIRS - The clutch assembly was cleaned and inspected. New 

Clutch shoes were installed and checked. The oil 

sump was cleaned and inspected. Bowl height was 

checked and foundw1thin range of manufacturer. 

The unit was closed in good order and test run. 

CAUSE OF FAILURE - The failure of the clutch of the No.2 

Lube Oil Purifier was suspected to be the operation 

or start up of the bowl with the bowl brake fully or 

partially engaged. 

RECCl1MENDATIONS - Verify that the bowl brake is disengaged 

before operating the unit. 
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NORTHWEST MARINE IRON WORKS 

June 30, .1986 

supervisor of Shipbuilding 
Conversion .and,·Repair, ''USN 
San Francisco, CA· 94124-2996 

ATTENTION: Ms. Doris Broussard, Code 410 

• 
MAILING: P.O. BOX 3109 

ADDRESS; PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

. TWX: 910-464-6107 NORMARINE PTL 

SUBJECT: .S.olicitation No. N62798-86-R-0075, 
ROH USS.SACRAMENTO (AOE-1) 

REFERENCE: PHONECON Doris Broussard, 
SUPSHI-P'Sanl'rancisco. and 
J.errY.McMurry, NMIWof 
30 .June.~986 

Dear Doris; 

As was discussed in .the reference PRONE CON , we request an 
extentionof the bid period for 'this solicitation from 25 July 
1986 to 15 August. .1986.. This request is necessitated by the 
present incomplete condition of the bid package and the estimated 
late arrival .ofthe major revision'on 15 July 1986 .represented by 
Revision No. 1 to the; solicitation. 

Your assistance and support are appreciated. 

SincereJ,.y, 

Jerry McMurry 
Manager of Government Projects 
Northwest Marine. Iron Works 

JM/rw 

cc: Bill Zavin 
,George Tuckey 
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MARINE DIVISION 

NORTH\VEST i\t1ARINE IRON WORKS !'viA/LiNe P.O. flOX 3109 ....,.-- ADOfU~S.· ?ORTL.\ ';0, OR 97108 

tOeATlO,\!' I'ORn.·\~f) SHIP REPAIR Y.\RD 

5555 ,'; CHANNEL AVE .. BLDG. 2 
PORTLAND. OREGON 97117 

PHONE. 1503) 285-7557 

September 30, 1983 TWX: 910-464-6107 NORMARINE PTL 

Mr. Charles H. McKeown, Manager 
Portland Ship Repair Yard 
P.O. Box 3529 
Portland, Oregon 97208 

Dear Chuck: 

In compliance with Section 5.09 of the Port of Portland 
Ship Repair Yard Use Agreement, I have enclosed Price 
Waterhouse and Company's audit report of our Use Fee 
calculations from the inception of the Fee through June 30, 
1983. 

Enclosed is a reconciliation of the audited amounts to our 
paid amounts. Also enclosed is a check for $70,917.12 
consisting of both the payment for the quarter ending 
June 30, 1983, and the minor errors discovered during the 
audit. 
Please contact me if you have any questions. 

BAD/sw 
Encl. 

Very truly yours, 

Bruce A. Dummer 
Controll er 

cc: George Tuckey, NMIW 
Linda Phillips, NMIW 
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NORTHWEST MARINE IRON WORKS 

* * * 

SUMMARY OF BILLINGS RENDERED 
AND PORT OF PORTLAND TARIFF CHARGES 

ACCRUED FOR THE PERIOD 
FEBRUARY 1, 1982 THROUGH JUNE 30, 1983 
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NORTHWEST MARINE IRON WORKS 

* * * 

SUMMARY OF BILLINGS RENDERED 
AND PORT OF PORTLAND TARIFF CHARGES 

ACCRUED FOR THE PERIOD 
FEBRUARY 1, 1982 THROUGH JUNE 30, 1983 

~ce aterliouse 
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To the Board of Directors of 
Northwest Marine Iron Works 

101 SW. MAIN STREET, SUITE 1700 
PORTLAND, OREGON 97204 

503 224-9040 

August 30, 1983 

We have examined the accompanying summary of billings 

rendered and Port of Portland tariff charges accrued by Northwest 

Marine Iron Works for the period February 1, 1982 through June 

30, 1983. Our examination was made in accordance with generally 

accepted auditing standards and accordingly included such tests 

of the accounting records and such other auditing procedures as 

we considered necessary in the circumstances. 

In our opinion, the accompanying summary presents fairly the 

billings rendered and Port of Portland tariff charges accrued by 

Northwest Marine Iron Works for the period February 1, 1982 

through June 30, 1983 on the basis indicated in the preceding 

paragraph. 
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NORTHWEST MARINE IRON WORKS 

SUMMARY OF BILLINGS RENDERED AND PORT OF PORTLAND TARIFF CHARGES 

ACCRUED FOR THE PERIOD FEBRUARY 1, 1982 THROUGH JUNE 30, 1983 

During the period February 1, 1982 through June 30, 1983, 
Northwest Marine Iron Works billed $69,830,000 and accrued Port 

of Portland tariff charges of $3,410,000 on the following jobs: 

Job 
number 

1132 
1963 
1964 
1973 
1977 
1984 
1989 
1990 
2001 
2004 
2006 
2011 
2012 
2013 
2022 
2026 
2027 
2029 
2030 
2035 
2049 
2051 
2052 
2055 
2060 
2065 
2081 
2100 
2109 
2111 
2123 
2125 
2136 
2138 

Project name 

Deepsea Miner II 
Reidel Barge 
Perryville 
Kinko Maru 
Diana Skou 
Blue Ridge 
Lion of California 
Protector Alpha 
H. B. Wilson 
Camphor 
Deepsea Miner II 
Schnitzer Levine 
Sabine Towing 
Lion of California 
Houston 
Chevron California 
Arco Sag River 
Cornucopia 
Exxon San Francisco 
Protector Alpha 
Deepsea Miner II 
Arco Sag River 
Pogy 
E1eranta 
Chevron Shipping 
Barge ST 20 
Pan Mariner 
Exxon New Orleans 
Texaco New Jersey 
Exxon New Orleans 
Texaco Minnesota 
SS Coast Range 
Chevron Mississippi 
Polly 

Job 
number 

2139 
2140 
2143 
2144 
2156 

.2162 
2171 
2174 
2176 
2177 
2182 
2185 
2190 
2191 
2193 
2197 
2199 
2200 
2207 
2217 
2218 
2224 
2226 
2233 
2236 
2239 
2241 
2242 
2244 
2246 
2249 
2259 
2269 
2271 

Project name 

Mallory Lykes 
President Macapagal 
BT San Diego 
Golden Pine 
Barge Columbia 
Tractor Tug Portland 
Union Wisdom 
Star Malaysia 
Sea Bells 
Hyundi Con Six 
Chennai Pennai 
Neahkahnie 
Santa Cruz 
Barge ST 40 
Barge Hedges 
Tenoch 
Exxon Houston 
Overseas Boston 
Deepsea Miner II 
Deepsea Miner II 
Ming Winter 
U1tramar 
Project Orient 
Exxon Galveston 
Alaska Standard 
Seign 
Sister Katingo 
Tug Ranger 
Sierra Madre 
Friendship 
Hillyer Brown 
Tug Sioux 
Mobil Oil 
Prince of Tokyo 
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THE PORT OF PORTLAND 

SHIP REPAIR YARD USE AGREEMENT 

PORTLAND SHIP REPAIR YARD 

Amendment No. 2 

WHEREAS, by an agreement between THE PORT OF PORTLAND, hereinafter 
referred to as Port, and tWRTHv!EST t1ARINE IRONl~ORKS INC. , hereinafter 
referred to as Contractor, dated Jul y 14, 1982 ,~ the Port 
entered into a Ship Repair Yard Use Agreement, hereinafter referred to as 
Original Agreement, with Contractor and all other Prime Ship Repair 
Contractors .engaging in the ship repair business at the Portland Ship 
Repair Yard, hereinafter referred to as PSRY, permitting the use of the 
PSRY in cOlTlTlon with others, setting Contractor rights and obligations, 
defining the maintenance, operation, and rehabilitation of PSRY, defining 
fees and their uses and other general provision; and 

WHEREAS, the majority of interest of the Prime Ship Repair 
Contractors and the Port have entered into negotiations and have agreed to 
modify said Agreement; 

NOW, THEREFORE, the Original Agreement, as previously amended by 
Amendment No.1, is amended further to read as follows: 

Change Section S.08C as follows: 

Billings are defined as all charges made by Contractor 
for ship repair, conversion, or construction wo~k which 
has been accomplished in whole or in part within the 
conf1ne~ of the PSRY as-defined in Exhibit 1. This 
inc 1 i·des·~ Liut is not 1 imi ted to, cha rges made by the 
Contractor for subcontractors, subsidiaries, vendors, 
and other suppliers of goods and services, but excludes 
amounts charged by Contractor for recovery of PSRY 
Rehabilitation Fees and Use Fees; PSRY Tariff charges; 
and bad debts for ship repair, conversion, and 
construction written off during the month. Bad debts 
written off hereunder, but later recovered shall be 
included in "billings" of the month in which recovery 
occurs. Billings used as a basis for Port charges and 
fees are subject to modification based on negotiations 
between the parties prior to application of such 
charges and fees. 
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Except as modified by this Amendment No.2, the Original Agreement 
and Amendment No. 1iare affirmed and shall remain in full force and effect. 

I 

IN WITNESS WHEREOF, the parties hereto have signed their names 
this 1 day of October. 1985. 

By ________________________ __ 

AMENDMENT NO. 2- Page 2 

THE PORT 

EXECUTIVE DIRECTOR 

APPROVED AS TO LEGAL SUFFICIENCY 
BY COUNSEl 
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THE PORT OF PORTLAND 

i 
\ 

SHIP REPAIR YARD USE AGREEMENT 

PORTLAND SHIP REPAIR YARD 

Amendment No. 1 

WHEREAS, by an agreement between THE PORT OF PORTLAND, hereinafter 
referred to as Port, and NORTHWEST MARINE IRON WORKS, INC., hereinafter 
referred to as Contractor, dated February 1, 1985, the Port entered into a 
Ship Repair Yard Use Agreement, hereinafter referred to as Original Agreement, 
with Contractor and all other prime ship repair contractors engaging in the 
ship repair business at the Portland Ship Repair Yard, hereinafter referred to 
as PSRY, permitting the use of the PSRY in common with others, setting 
Contractor rights and obligations, defining the maintenance, operation, and 
rehabilitation of PSRY, defining fees and their uses and other general 
provisions; and 

WHEREAS, the majority of interest of the Prime Ship Repair 
Contractors and the Port have entered into negotiations and have agreed to 
modify said Agreement; 

1990. 

NOW, THEREFORE, the Original Agreement is amended as follows: 

ARTICLE II - TERM 

The term of the Original Agreement shall be extended until June 30, 

ARTICLE V - REVENUES AND RESOURCES 

1. Change Section 5.03 to read as follows: 

Section 5.03 - PSRY Use Fee 

A. For the non-exclusive use, in common with others, of 
the land areas described in Exhibit 1, Contractor 
agrees to pay a PSRY REhabilitation Fee, the rate of 
which shall be set from time to time as described in 
Section 5.08 (A). 

B. For the use of the facilities within the boundaries 
described in Exhibit 1, for a specific business 
contract, Contractor agrees to pay a PSRY Use Fee, 
the rate of which shall be set from time to time as 
described in Section 5.08 (B). 
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2. Change Section 5.06 as follows: 

Section 5.06 - Application of Fees 

A. Grant proceeds and revenues produced under Section 
5.03 (A) in each fiscal year of the Port shall be 
used to fund the PSRY Rehabilitation Account. 

B. Revenues produced under Section 5.03 (B) in each 
fiscal year of the Port shall be used in accordance 
with Section 5.05. 

3. Change Section 5.07 (B) as follows: 

At the end of each calendar month, Contractors shall 
furnish to the Port, in a form agreed upon by the 
parties hereto, an accounting report of all billings as 
defined in Section 5.08 (C). The Port shall review such 
accounting reports for completeness and independently 
calculate the Rehabilitation Fee and the Use Fee in 
accordance with the then-current rate and render an 
invoice for any sum due. Payment of the Rehabilitation 
Fee and the Use Fee is subject to the same terms and 
conditions as prescribed in the then current PSRY Tariff. 

4. Change Section 5.08 as follows: 

Section 5.08 - PSRY Rehabilitation Fee and Use Fee: 

A. The PSRY Rehabilitation Fee is established at 1.4 
percent of the Contractor's billings as defined in 
Section 5.08 (C). This rate is subject to 
adjustment upon agreement of the Majority of 
Interest of the Contractors and the Port following 
thirty (30) days notice of such adjustment. 
Quotations or bids on work made by the Contractor 
prior to receipt of notice shall not be subject to 
an increased rate. 

B. The PSRY Use Fee is established at 4.3 percent of 
the Contractor's billings as defined in Section 
5.08 (C). This rate is subject to adjustment upon 
agreement of the Majority of Interest of the 
Contractors and the Port following thirty (30) days 
notice of such adjustment. Quotations or bids on 
work made by the Contractor prior to receipt of 
notice shall not be subject to an increased rate. 

- 2 -
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C. Billings are defined as all charges made by the 
Contractor for ship repair. conversion. or 
construction work which has been accomplished in 
whole or in part within the confines of the PSRY as 
defined in Exhibit 1. this includes charges made 
by the Contractor for subcontractors. subsidiaries. 
vendors. and other suppliers of goods and services. 
but excludes PSRY Tariff charges and bad debts for 
ship repair. conversation. and construction written 
off during the month. Bad debts written off 
hereunder. but later recovered shall be included in 
"bi 11 ings" of the month in whi ch recovery occurs. 
Billings used as a basis for Port charges and fees 
are subject to modification based on negotiations 
between the parties prior to application of such 
charges and fees. 

Except as modified by this Amendment No.1, the Original Agreement is 
affirmed and shall remain in full force and effect. 

IN WITNESS WHEREOF, the parties hereto have signed their names this 
1st day of February, 1985. 

NORTHWEST MARINE IRON WORKS, INC. 

By ________________________ __ 

- 3 -

THE PORT OF ORTLAND 

By __________________________ __ 

APPROVED AS TO LEGAL SUFFICIENCY 
BY COUNSEL 
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o Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-5105 

March 31, 1987 

Mr. Bill Zavin, President 
Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland, OR 97217 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF NO. 37-B DISCOUNT FOR 
SS TEXACO MONTANA 

The Portland Ship Repair Yard (PSRY) is pleased to offer 
the following Tariff No. 37B discount for the drydocking 
and repair of the SS TEXACO MONTANA bidding March 31, 
1987, in order to attract this work from San Francisco Bay 
competitors: 

o Tariff No. 37-B is the applicable tariff. 

o The 5.7 percent Use Fee only will be discounted in 
the amount of $75,000. If the fully calculated use 
fee at project end is less than $75,000, there will 
be a dollar-for-dollar reduction in this discount. 

o All other provisions of the PSRY Tariff and Use 
Agreement remain unchanged. 

o We are advised by TMSI that your firm is the only 
PSRY contractor invited to bid on this work; 
therefore, you are the sole recipient of this 
discount letter. 

If you have any questions, please call me at 231-5569. 

LfJ~wa 
David A. Cheramy, Marketing 
Portland Ship Repair Yard 

DAC:vjm 

cc: Dave Neset 
Mic Dorrance 
Jeff Twine 

Guy Alvis 
Judy Greer 

COLUMBIA Port of Portland offices located in Portland, Oregon, U.S.A., Boise, Idaho, Chicago, Illinois, New York, N.Y., 
!!»JSNAKE Washington, D.C., Hong Kong, Manila, Seoul, Singapore, Sydney, Taipei, Tokyo, Henley-an-Thames, England 
= RIVER SYSTEM 
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~) Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-5105 

April 2, 1987 

Mr. Scott Fitzwater, President 
Dillingham Ship Repair 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Ed Payne, General Manager 
Lockport Marine Company 
5555 N. Channel Avenue 
Portland OR 97217 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF NO. 37-B DISCOUNT FOR 
SS PRESIDENT WILSON 

Mr. Bill zavin, President 
Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Doug Watson 
~~est Coast Inc. 
5555 N. Channel Avenue 
Portland OR 97217 

The Portland Ship Repair Yard (PSRY) is pleased to offer the 
following Tariff No. 37-B discount for the drydocking of the 
SS PRESIDENT WILSON bidding April 6, 1987, in order to attract 
this work from our Puget Sound competitors: 

o Tariff No. 37-B is the applicable tariff. 

o For the original bid scope of work, the 5.7 percent Use Fee 
will be waived. The normal Use Fee will apply to all work 
which is in addition to the original bid scope. 

o All other provisions of the Tariff and Use Agreement remain 
unchanged. 

If you have any questions please give me a call at 231-5569. 

~ 
David A. Cheramy, Marketing 
Portland Ship Repair Yard 

cc: Dave Neset 
Mic Dorrance 
Jeff Twine 

DAC:vjm 

Guy Alvis 
Judy Greer 

COLUMBIA 
~J~ 

Port of Portland offices located in Portland, Oregon, U.S.A., Boise, Idaho, Chicago, Illinois, New York, N.Y., 
Washington, D.C., Hong Kong, Manila, Seoul, Singapore, Sydney, Taipei, Tokyo, Henley-on-Thames, England 
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~) Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-6151 

May 9, 1986 

Mr. Scott Fitzwater, President 
Dillingham Ship Repair 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Bill Zavin, President 
Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Ed Payne, General Manager 
Lockport Marine Company 
5555 N. Channel Avenue 
Portland OR 97217 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF NO. 37-B DISCOUNT FOR 
MARAD TACS-4, 5 AND 6 

Portland Ship Repair Yard (PSRY) is pleased to offer the 
following tariff discount to attract this three ship 
project from U.S. East and Gulf Coast competitors: 

o Tariff No. 37-B is the applicable tariff. 

o No User Fee charges will be applied to the crane 
purchase contract now stated as $9,729,999 of the 
total contract package. The non-application of the 
User Fee will be supported by receipted invoices 
presented by the contractor for the direct crane 
purchase only. 

o No User Fee charges will be applied to the towing 
contract to bring the three ships from Norfolk to 
Portland now stated as $1,336,302 of the contract. 
The non-application of the User Fee will be supported 
by receipted invoices presented by the contractor for 
the direct towing contract only, not tow preparations 
or other competitor-common costs. 

Offices also in Pasco, Washington, Chicago, Illinois, New York, N.Y., Washington, D.C., Hong Kong, Manila, 
Seoul, Singapore, Sydney, Taipei, Tokyo 
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MARAD TACS-4, 5 AND 6 
May 9, 1986 
Page 2 

o The sum of the PSRY Tariff charges and User Fees will 
be discounted by the lump-sum amount of the actual 
towirig costs and will not exceed $1,336,302. This 
discount will be applied on a uniform schedule over 
the 12 month conversion period. It will reduce the 
User Fee charges only and will not discount the PSRY 
tariff charges in any billing period. 

o There will be a PSRY User Fee of ten percent (10%) on 
any new and emergent work in excess of the original 
bid work scope. 

o In the execution of the work, maximum utilization will 
be made of the PSRY facilities other than Berths 312 
through 314, and whenever possible and practical, the 
ships under conversion will be moored nested. The 
access to the PSRY heavy-lift cranes will be achieved 
by shifting the TACS 4, 5 and 6 ships to and from the 
appropriate berth to minimize conflict with other work 
opportunities. 

If you have any questions, call me at 231-5569 . 

.... 

~~ 
avid A. Cheramy, Marketing 

Portland Ship Repair Yard 

Isb 

cc: Dave Neset 
.Chuck Requa 
Guy Alvis 
Nanci Crepeau 
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o Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-6151 

May 8, 1986 

Mr. Scott Fitzwater, President 
Dillingham Ship Repair 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Bill Zavin, President 
Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Ed Payne, General Manager 
Lockport Marine Company 
5555 N. Channel Avenue 
Portland OR 97217 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF NO. 37-B DISCOUNT FOR 
AMERICAN HAWAII CRUISES, S5 CONSTITUTION, SS INDEPENDENCE 

The Portland Ship Repair Yard (PSRY) is pleased to offer a 
tariff and user fee discount for a fleet from American 
Hawaii Cruises consisting of three drydock events within a 
twelve (12) month period as follows: 

o Tariff No. 37-B is the applicable tariff. 

o The sum of the tariff charges and Use Fee will be 
discounted as follows: 

First Drydock Event 
Second Drydock Event 
Third Drydock Event 

No Discount 
$30,000.00 
$40,000.00 

o The term of 12 months will commence on the date of the 
first ship arrival in PSRY. If the third event begins 
within the 12 month term, the discount still applies. 

Offices also in Pasco, Washington, Chicago, Illinois, New York, NY, Washington, D.C., Hong Kong, Manila 
Seoul, Singapore, Sydney, Taipei, Tokyo, London ' 

NWMAR 121507 



, .. 

AMERICAN HAWAII CRUISES, SS CONSTITUTION, SS INDEPENDENCE 
May 8, 1986 
Page 2 

o The discount will reduce the User Fee charges only. 

o The discount is predicated on PSRY revenues for the 
three event being similar to those represented in the 
discount application for the SS INDEPENDENCE. 
Significant downward adjustment of the final PSRY 
income values in any or all of the events may mean 
downward adjustment of the discount. 

If you have any questions, call me at 231-5569. 

cc: Dave Neset 
Chuck Requa 
Guy Alvis 
Nanci Crepeau 
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o Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-6151 

March 28, 1986 

Mr. Scott Fitzwater, President 
Dillingham Ship Repair 
5555 N. Channel Avenue 
Portland OR 97217 

Mr. Ed Payne, General Manager 
Lockport Marine Company 
5555 N. Channel Avenue 
Portland OR 97217 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF NO. 37-B DISCOUNT FOR 
SS EXXON PHILADELPHIA 

Mr. Bill Zavin, President 
Northwest Marine Iron Works 
5555 N. Channel Avenue 
Portland OR 97217 

The Portland Ship Repair Yard is pleased to offer the 
following tariff discount for the SS EXXON PHILADELPHIA 
bidding March 27, 1986, in order to attract this work from 
our Far East competitors: 

o Tariff No. 37-B is the applicable tariff. The 5.7 
percent Use Fee will be calculated for billing purposes 
in the usual manner. 

o The SS EXXON PHILADELPHIA has a stated all-in income 
value of $496,810 to PSRY. This includes the following 
values: 

Drydock Days 
Berthing Days 
Crane Shift Use 

1 Lift, 5 Lay 
21 
135 

The electric consumption is not included in these amounts 
and will be metered and charged at tariff rates. 

Offices also in Pasco, Washington, Chicago, Illinois, New York, N.Y., Washington, D.C., Hong Kong, Manila, 
Seoul, Singapore, Sydney, Taipei, Tokyo, London 
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SS EXXON PHILADELPHIA 
March 28, 1986 
Page 2 

o PSRY will discount the stated all-in income value by 
$100,000. 

o If PSRY's income value by calculation of the normal 
tariff and Use Fee formula is less than $496,810, there 
will be a dollar-for-dollar reduction in the discount 
amount. If the actual drydock, berth and crane use is 
less than stated, there will also be a dollar-for-dollar 
reduction in the discount amount. That is, if PSRY's 
income without discount is $450,000, then the discount of 
$100,000 will be reduced by $46,810 for a net discount of 
$54,190. Or, if the drydock utilization is reduced by 
one lay day, the discount will be reduced by the value of 
one full lay day. This further applies to berthing and 
crane use. 

o The PSRY discount will not exceed $100,000. 

o All other provisions of the tariff and Use Fee remain 
unchanged. 

If you have any questions, please call me at 231-5569. 

~J-
David N. Neset 
Director of Marine Services 
Portland Ship Repair Yard 

/sb 

cc: Dave Cheramy 
Chuck Requa 
Guy Alvis 
Nanci Crepeau 
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o Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-6151 

March 25, 1986 

Mr. Bob Murphy 
Marine Transport Lines, Inc. 
100 Oceangate Plaza, Suite P-IO 
Long Beach CA 90802 

PORTLAND SHIP REPAIR YARD (PSRY) 
TARIFF DISCOUNT PROPOSAL 

Thank you for stopping by yesterday. 
time shared. 

We appreciate your 

PSRY has the ability to offer you a fleet tariff discount 
which would enable you to achieve some facility cost savings 
and still bid your work competitively among the three prime 
ship repair contractors, Dillingham, Lockport and Northwest 
Marine Iron Works. The discount would apply uniformly to 
all three. 

The discount is offered in exchange for your guaranteed 
commitment of two or more scheduled drydock and repair 
events. We will be pleased to provide yous detailed 
written proposal when you can tell us some details of the 
anticipated work such as the name of the ship, approximate 
arrival dates, estimated drydock and berthing days, and 
estimated repair expenditure, either including or excluding 
PSRY facility costs. Of course, the more work we can be 
guaranteed, the more we can discount. 

We understand the competitive pressures of your business. 
We feel them also. There may be an opportunity to satisfy 
both MTL's and PSRY's needs through the discount mechanism. 

Offices also in Pasco, Washington, Chicago, Illinois, New York, NY, Washington, D,C., Hong Kong, Manila, 
Seoul. Singapore, Sydney. Taipei. Tokyo. London 
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Mr. Bob Murphy 
March 25, 1986 
Page 2 

Feel free to call me at your convenience to discuss this 
further; toll free (outside Oregon) at (800 547-8411, ext. 
569 or (503) 231-5569. Incidentally, we can offer you 
office space in PSRY if you choose to locate in this area. 
The rates are very attractive. 

Isb 

Cheramy, Marketing 
Ship Repair Yard 

cc: Scott Fitzwater, Dillingham Ship Repair 
Ed Payne, Lockport Marine Company 
Bill Zavin, Northwest Marine Iron Works 
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CONTRACT PRICE PROPOSAL 

SOLICITATION NO. N00024-S7-R-S50S 

N00024-85-H-8197 
Job Order EH29 
Page 2 of '1q 

"USS PAUL 'F. ')=OSTER (00-964) ,':" ..... :':- ". 

ATTACHMENT TO FORMS 33 
". '--~ . < - . '-. 

BLOCK NO. 14 ACKNOWLEDGEMENT OF AMENDMENTS 

';' . - ' .. 
::.:.,.-

AMENDMENT NO. 
".,.', ...... , 

DATE 

..... :.~!.:' :':'w;~ . , 1 November 24. 1986 

2 December 04. 1986 

3 December 11. 1986 

4 January 05, 1986 

5 December 23. 1986 

6 " January 19. 1987 

7 January 28. 1987 

8 February 20. 1987 

,9 March 02. 1987 

~. .. 
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N00024-85-H-8197 
Job Order EP..29 I 
Page 3 Of_~! ___ '. ---- __ J 

SECI'I~ B 

SUPPLIES at SmVICES AND PRICES 

SUPPLIES/SFAVICES 

Prepare for and accomplish 
the regular overhaul (RCII) of 
USS PAUL F. FQSTER (DD-964) 

, OOOlAA Messing and Berthing .. -

. -' -:.~ ...• : '. ':. -.:. ':"'-. 

OOOlAB Repairs, D&F Alts 

OOOlAC "K" Al ts 

OOOlAn Ord Alts 

" .'AKXJNI' 

'r~'Price_. "',' $26.423,466 
" . Performance Fee $ 1,321 ,173 

(~i.um 5' of Price) 

Price $ 222,012 
Performance Fee $ 11,101 

(Maximum S\ of Price) 

Price $10,033,299 
Performance Fee $ 501,665 

(Maximum S\ of Price) 

Price $16,107,759 
Performance Fee $ 805,388 

(Maximun S\ of Price) 

Price $ 18,690 
Performance Fee $ 934 

(Maximum S\ of Price) 

OOOlAE Ship Selected Records (SSR) Update 

B-1 

Price $ 41,706 
Performance Fee $ 2,085 

(Maximum S\ of Price) 

NWMAR121518 



SECTICN B 

SUPPLIES OR SERVICES AND PRICES 

ITEM SUPPLIES/SERVICES 

0002 Data for Item 0001. See Contract 
Data Requirements List (CDRL) 

0003 

DD Form 1423, Exhibit A. Cost 
for applicable data is to be included 
in the price for each SUBCLIN. 

Provisioning Technical Documentation 
(PTD) for Item 0001. See Contract 
Data Requirements List (CDRL), 
DD Form 1423, Exhibit B. Cost for 
applicable data is to be included in 
the price for each SUBCLIN. 

B-2 

N00024-85-H-8197 
Job Order EH29 
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,c'SECTI~ B 

SUPPLIES (R 5mVIGS AND PRICES 

. (' 

N00024-85-H-8197 
Job Order EH29 
Page 5 of )Jq 

The Contractor shall indicate below -the IIIDbour reservation rate to be used in 
evaluation of the contractor's proposal and also to be used for negotiating 
changes as required by the clause entitled "Additional Government 
. Requirements. tI This. rate shall be the rate for pricing changes negotiated 
under the "Additional Government Requirements" clause up to the llaXillUlD 

, aanhours specified therein •. ', 
-. " .. ,-~'.:; '. --;:": : .. ~. 

ADDITlOOL OOvmNMelI' ~IRBSaS MANIDJRS RESB.VATIOO 
BATE $20,00, . \>,. - ... --' , ".. :;-.":":';:' 

Because an offeror's accounting system may include production support and 
other costs as either direct or indirect related charges. depending on the . 
particular offeror. each offeror is required to show the composition of its 
proposed manhour reservation rate for the 100,232 manhour reservation for 
production hours of growth work, in accordance with its accounting system, as 

'indicated in the attached titled, "Supplemental Data for Manhour Reservation 
Rates" Breakdown No.4, Attachment 2 to Section L. This attachment is 
incorporated by reference into this contract. The rate proposed, and costs 
included in its composition, shall be in accordance with the offeror'S 
disclosure statement or accepted accounting system. as appropriate. 

By definition, there are 8 hours in a manday. Therefore. 12.529 mandays 
equates to 100,232 manhours. 

The Contractor's proposed hourly rate shall be a weighted average to cover 
the entire effort, all direct and indirect charges. burdened to include, but 
not limited to the following: overhead, general and administrative, quality 
control, supervision, support functions, facilities capital cost of money and 
profit, for both the prime contractor and subcontractors selected by the prime 
contractor. The proposed hourly rate will not be used to price work which may 
be directed to a subcontractor by name in the work specifications. Material 
costs shall not be included in the rate. The contractor is required to 
include in its proposed hourly rate any overtime premium, and delay and 
disruption dollar costs to accomplish these additional requirements as the 
contractor's business judgement dictates. Pay for personnel traveling to and 
from the job site shall be included in the contractor's proposed rate, if 
required. 
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GENERAL 

USS PAUL F. FOSTER (DO 964) 
Section C - Descriptio~/Specifications 

~00024-85-H-8197 
Job Order EH29 
Page 6 of 1I~ 

The requirement of this solicitation is to accomplish the overhaul, repair, 
and alteration (herein referred to as Regular CNerhaul "ROHn) of USS PAUL F. 
FOSTER (DO 964) as specified herein and in accordance with the work item 
specifications, drawings, test procedures, and other detailed data provided by 
the Q:)verrment in accordance with Section J. ll.lring the course of the contract, 
the Contractor may be required to develop work item specifications for energent 
w:>rk to be accomplished. In addition, ~rk it:.e.'11 specifications for emergent 
work may be provided by the Supervisor. Whether developed by the Contractor and 
submitted to the Supervisor or provided by the Supervisor, such additional 
specifications and associated data shall be written in a fo~at snnilar to that 
of the work item specifications in Section J and will form the basis of a 
contract modification negotiated between the Contractor and the Supervisor. 

SCOPE OF WORK 

ITEM 0001 

The Contractor shall accomplish the ROH of USS PAUL F. FOSTER (DO 964) as 
specified herein and in accordance with work ite~ specifications, drawings, test 
procedures and other detaile(j data provided by the Goverrment in accordance with 
Section J. 

The Contractor shall perform planning, docunent preparation, engineering, 
procurement, prefabrication and shipyard production work, and/or repairs, 
maintenance and routine ~rk as specified herein. These requirements include, 
but are not 1 imi ted to, the followi~: 

a. Provide the management, technical, procurement, production, test, 
trials, quality assurance and facility resources necessary to 
accomplish the ROH of USS PAUL F. FOSTER (DO 964) in accordance with 
the requiranent stated in this section, the overhaul specification 
(SECTION J), the delivery schedule specified in S~TION F, and all 
other terms and conditions set forth in this contract. 

b. Accomplish advance planning and scheduling to ensure a rational, 
integrated and timely plan for procurement of Contractor Furnished 
r1aterial, receipt, stora,Je and installation of Contractor/Government 
Furnished Material, as identified in (SECTION J), and for accomplish
ment of production work, tests and trials in order to meet the required 
contract delivery dates. A milestone schedule and critical path 
analysis shall be used to measure schedule perfdrmance of the functions 
and elenents required to successfully complete the overhaul of USS 
PAUL F. FOSTER (DO 964) within the availal:>ility dates specified in 
SECTION F. 

C-I 
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~ ~024-85-H-8l97 
Job Order EH29 
Page 7 of ~9 

c. Develop Progress Measurenent Systems to pennit the detennination of the 
physical progress of work for each of the elements in the scheduling 
plan, including material, man~wer, engineering, production, tests and 
trials. The progressing system shall permit a direct canparison of the 

~PhYSiCal progress of work to the planned performance measurement 
baseline at the specification work item level. '!his systen shall also 
be used to develop the Alteration Q:.mpletion Report. 

d. 

f. 

Apply stringent configuration control procedures to (1) ensure timely 
identification and incorporation of emergent work, and (2) ensure that 
configuration baselines are maintained for procured material, 
production work and software. ~tailed data pI'0\7ided by the Goverrment 
shall be used for the performance of the authorized alterations, 
repairs and maintenance. If production work cannot be accanplished in 
accordance with the detailed data, request for ~viations and waivers 
procedures of DOD-STD-480A dated 12 April 1978 and Notice 1 dated 29 
~cember 1978, as applicable, shall be followed. 

Apply approved quality assurance procedures as required by this 
contract and the associated specifications. Ensure that procured 
material and performed engineering and production work will achieve and 
maintain the required quality standards. 

The Contractor is required to hold or provide services of a firm 
holding a valid Naval Sea System Cbmmand Master Ordnance Repair (MOR) 
qualification for the duration of the availability. The MOR qualified 
prime/subcontractor shall have responsibility for managanent of canbat 
systans Y.Drk and conbat systans testing. 

Establish and maintain a system to provide logistic element status IAW 
Section 8 of SL72 O-AA-MAN-O 1 0, Fleet Modernization Program Management 
and cperation Manual, for CFE/CFM used to accanplish SHIPALTs during 
the availability. 

ITEM OOOlAA 

Provide berthing and messing requirements and barge towing. 

ITEM OOOlAB 

Accanplish routine r~pairs and installation of Title "0" and "F" SHIPALTs 
for DO 964 • 

ITEM OOOlAC 

Accanplish installation of Title "K" SHIPALTs during the 
overhaul of DO 964. 

ITEM OOOlAD 

Accomplish ORDALT requirements. 
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!TEN OOOlAE 

~00024-85-H-8l97 
Job Order EH29 

. Page 8 of ~~ 

Acconplish upjate of Ship Selected Records (SSRs) data for DO 964. 

ITEN 0002 (lEta for Item 0001) 

The data to be furnished hereunder shall be prepared and delivered in 
accordance with the Contract lEta Requirenents List (CDRL), DD Fbrm 1423, 
Exhibit "A" attached hereto. The CDRL, attached as Exhibit "A", forms a part of 
the schedule of this solicitation. 

ITEM 0003 (Data for Item 0001) 

The Provisioning Technical Documentation shall be in accordance with 
MIL-STD-1552A and MIL-STD-1561A dated 17 March 1981, the NAVSEA Standard 
Provisioning Requirements Statement (PRS) dated August 1981 and the O:mtract 
D:lta Requirements List, DD Fbrm 1423,- Exhibit "B" attached hereto. The CDRL 
attached as Exhibit "B" forms a part of the schedule of this solicitation. 

C-3 
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N00024-85-H-8197 
Job Order EH29 
Page 9 of 'fCf 

SECTION D - PACKAGING AND MARKING 

D-l CLASSIFIED DATA 

Classified reports, data, and documentation, if applicable, shall be 
prepared for shipment in accordance with the Department of Defense Industrial 
Security Manual for Safeguarding Classified Information, DOD 5220.22-M. 

D-2 UNCLASSIFIED DATA 

,Unclassified reports, data, and documentation shall be prepared for 
delivery in accordance with the Contractor standard commercial pratice. 

D-3 PROVISIONED ITEM ORDER 

The supplies ordered hereunder shall be preserved, packaged, and packed 
accordance with instructions to be given by the Administrative Contracting 

-Officer. h~en not otherwise specified, spare and repair parts shall be 
packaged and packed in accordance with "Level A Packaging and Packing" of 
Military Specification MIL-E-175SSG, dated 1968 July 3, and Amendment No.2, 
dated 1970 April IS. 
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SECTION E - INSPECTION AND ACCEPTANCE 

N00024-85-H-8197 
Job Order EH29 
Page 10 of i.Jq 

(a) The inspection system which the Contractor is required to maintain as 
provided in paragraph (c) of Clause 52.217-7104 in Section I of the Master 
Agreement, entitled "Inspection and Manner of Doing Work," shall be in 
accordance with Standard Item 009-04 dated 8 Nov 1985. 

(b) The inspection system shall be acceptable to the cognizant SUPSHIP prior 
to the start of work, and it shall be in effect at the start of and throughout 
each phase of the work to be performed. 

(c) The Contractor shall provide and maintain a quality assurance program 
acceptable to the Government, and shall perform or have performed the 
inspections and tests purs~nt to that program to substantiate that the 
material and workmanship provided pursuant to the job order conform to the 
drawings, specifications, job order, and contract requirements listed herein. 
the Contractor's quality assurance program shall be in accordance with that 
set forth in Standard Item 009-04, Inspection System Requirements 
(MIL-I-45208) dated 8 Nov 1985. In addition to its rights under Clause 
52.217-7104 of the Master Agreement for Repair and Alteration of Vessels, the 
Government shall have the right to deem work or material furnished by the 
Contractor to be incomplete and not in accordance with the requirements of the 
job order by reason of the Contractor's failure to comply with the 
requirements of its quality assurance program and, as such, the Contractor 
shall not be entitled to progress payments for said work or material. 

E-1 

NWMAR 121525 

~. , 

~ 
~-. 
t • 



( 

N00024-85-H-8197 
Job Order EH29 
Page 11 of lJ 9 

SECTION F 

DELIVBUES OR PSU:CRMANCE 

F-1 EFFECTIVE MTE OF a>NI'RACT 

The effective date of this contract is the date of award by the Government. 

F-2 PLACE OF PERFORMANCE 

Work on all vessels under this contract shall be performed at the: 

Northwest t1arine Iron Works 
(Name of Facility) 

- 5555 N. Channel Avenue 
(Street Address) 

Portland, Oregon 97217 
(City, State, Zip Code) 

F-3 DELIVERY/REDELIVERY SQIEDULE FOR 1HE VESSEL 

The Government agrees to deliver the vessel to the Contractor at the 
Contractor's plant on or about the following "Commencement Date." The 
Contractor agrees to redeliver the vessel no later tl~n the following 
"Completion Date." 

1mi 

0001 

VESSEL 

PRODUCTION 
PERIOD 

CCl>MfNC&ffNI' 
DATE 

PRODUCTION 
PERIOD 

WiPLETION 
DATE 

USS PAUL F. FOSTER (DD-964) 15 Jun 87 13 ~iay 88 

F-4 PERIOD OF PERFORMANCE 

1m! PJ:RIOD OF PERFOJU.1ANCE 

0001 Prepare for and accomplish the 
regular overhaul (ROB) of 
USS PAUL F. FOSTER (DD-964) 

F-l 

From the effective date 
of the contract through 
13 May 88. 
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0002 ' 

0003 

Data for Item 0001. 

Provisioning Technical 
Documentation (PTD) for Item 
0001. 

F -5 STOP WORK ORDER 

N00024-S5-H-S197 
Job Order EH29 
Page 12 of 4Cf 

From the effective date of 
the contract through 
completion and delivery of 
all data items specified on 
DD Form 1423, Section J, 
Exhibit "A." 

From the effective date of the 
contract through completion 
and delivery of all PTD 
specified on DD Form 1423, 
Section J, Exhibit "B." 

FAR 52.212-13, "Stop Work Order" (Apr 1984) is incorporated by reference 
into this contract. 

F-2 
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SECTION G 

CONTRACT mUNISlRATION DATA 

G-1 CONI'RACI' AIJ.fINISTRATION DATA 

N00024-85-H-8197 
Job Order EH29 
Page 13 of J.fq 

a. Work under this contract shall be under the cognizance of the 
Supervisor of Shipbuilding, Conversion and Repair, USN, designated at the time 
of contract award. 

b. The Contract Administration Officer is the designated Supervisor 
of Shipbuilding, Conversion and Repair, USN. 

G-2 OOh'TRACT AININISlRATION/PUROiASING OFFICE REPRESaITATIVE 

a. Contract Administration Office Representative 

NAl.fE: 
TELEPHONE: 
ADDRESS: 

Code 400/R. J. Matsushima, CDR, SC, USN 
(206) 526-3406 
Supervisor of Shipbuilding, Conversion and Repair, 
Seattle, WA 98115-5003 

b. Purchasing Office Representative 

NM-!E: 
TELEPHOh'E : 
ADDRESS: 

G-3 PAn-fENT ADDRESS 

Janet Smith 
(202) 692-7714 
Naval Sea Systems Command 
ATIN: SEA 0285 
Washington, DC 20362-5101 

Offerors shall indicate below the address to which payment should be 
mailed. 

Northwest '·larine Iron ~Jorks 
5555 N. Channel Avenue 
Portland, Oregon 97217 

G-4 ACC0Uh7ING/APPROPRIATION DATA 

USN 

For accounting and appropriation data, see Section J of this contract. 

G-l 
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SECTION H 

SPECIAL CONTRACT REQU IRfMFNTS 

H-l Complete and Final Equitable Adjustments 

N00024-85-H-8197 
Job Order EH29 
Page 14 of 4q 

H-2 Qualification of Contractor Non-Destructive Testing (NDT) Personnel 

H-3 Tests and Trials 

H-4 Documentation of Requests for Equitable Adjustment 

H-S Tug and Pilot Services 

H-6 Substitution of Personnel 

H-7 Milestones 

H-8 Standardization 

H-9 Provisioning Technical Documentation 

H-IO Technical Manuais and Dra~ings 

H-ll Liquidated Damages 

H-12 Scrap; Disposal of 

H-13 Appropriation Data 

H-14 Dry Dock Certification 

H-lS Disclosure of the Successful Technical!Management and Pricing Proposal 

H-16 Command Inspections of Berthing Facilities 

H-17 Facility Security Clearance 

H-18 DOD FAR Supplement 

H-19 Trials 

H-20 Determination of Performance Fee 

H-21 Additional Requirements 

H-22 Growth and New Work 

H-23 Order of Precedence 

H-24 Indemnification for Access to Vessels 

H 
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N00024-85-H-8197 
Job Order EH29 
Page 15 of J.[ ~ 

H-1 CCMPLETE AND FINAL EQUITABLE ADJUS'lMENTS (NAVSEA 1975) 

Whenever the contractor submits any claim for an equitable adjustment to 
any fact or circumstance regarded as a change order, whether formal or 
"constructive," under the "changes" or any other clause of the contract, such 
claim shall include all adjustments (including but not limited to adjustments 
arising out of delays or disruptions or both caused by such change order) to 
which the Contractor is entitled under the provisions of this contract. The 
foregoing requirement shall not preclude the Contractor from revising or 
resubmitting the aforesaid claim prior to agreement upon the equitable 
adjustment for tile change order. However, upon the execution of the 
supplemental agreement setting forth the equitable adjustment for such change 
order, then, except as the parties may otherwise expressly agree in the 
aforesaid supplemental agreement, the Contractor shall waive any right under 
the "Changes" clause or any other clause of this contract to further equitable 
adjustments attributable to such facts or circumstances giving rise to the 
aforesaid claim, and, in any event, such right shall be deemed to have been so 
waived. 

H-2 QUALIFICATION OF CONTRACTOR NON-DESTRUCTIVE TESTING (NDT) PERSONNEL 

The Contractor and any NDT subcontractor (as hereinafter defined) shall 
utilize for the performance of required non-destructive testing (which 
includes, but is not limited to, radiographic, magnetic particle, liquid 
penetrant, and ultrasonic inspections) only personnel who have been previously 
qualified and certified in accordance with l>lIL-STD-271E. The term "NDT 
subcontractor" is defined to be a first tier subcontractor performing NDT in 
conjunction with the production of caterials, components, or equipments for 
the vesse1. 

H-3 TEST AND TRIALS 

During the conduct of required tests and trials, the vessel shall be under 
the control of the vessel's Commander and Crew with representatives of the 
Contractor and Government on board to determine whether or not the work done 
by the Contractor has been satisfactorily performed. The Contractor shall 
provide and install all fittings and appliances which may be necessary for 
dock and sea trialS, to enable the representatives of the Government to 
determine whether the requirements of the contract have been met, and the 
Contractor shall install and remove instruments and apparatus furnished by the 
Government for such trials, as required by the specification. 

H-4 I>OCID-IENTATION OF REQUESTS FOR EQUITABLE ADJUS1MENT 

(a) For the purposes of this Clause, the term "change" includes not 
only a change that is made pursuant to a written order that is designated as a 
"change order", but also (i) an engineering change proposed by the Government 
or by the Contractor and (ii) any act or omission to act on the part of the 
Government in respect of which a request is made for equitable adjustment. 

H-2 

NWMAR 121530 

I 
i 
f-
t· , 
, 



N00024-85-H-8197 
Job Order EH29 
Page 16 of 4~ 

(b) Whenever the Contractor requests or proposes an equitable 
adjustment of $100,000 or more per vessel in respect to a change made pursuant 
to a written order designated as a "change order" or in respect of a proposed 
engineering change, and whenever the Contractor requests an equitable 
adjustment in any amount in respect of any other act or omission to act on the 
part of the Government, the proposal supporting such a request shall contain 
the following information for each individual item or element of the request: 

(1) A description (i) of the work required by the contract before 
the change, which has been deleted by the change, and (ii) of the work deleted 
by the change which already has been completed. The description is to include 
a list of components, equipments, and other identifiable property involved. 
Also, the status of manufacture, procurement, or installation of such property 
is to be indicated. Separ.ate descriptions are to be furnished for design and 
production work. Items of raw material, purchased parts, components, and 
other identifiable hardware, which are made excess by the change and which are 
not to be retained by the Contractor, are to be listed for later disposition; 

(2) Description of work necessary to undo work already completed 
which has been deleted by the change; 

(3) Description of work not required by the terms hereof before 
the change, which is substituted or added by the change. A list of components 
and equipment (not bulk materials or items) involved, should be included. 
Separate descriptions are to be furnished for design work and production work; 

(4) Description of intereferences and inefficiencies in 
performing the change; 

(5) Description of each element of disruption and exactly how 
work has been, or will be, disrupted; 

(A) The calendar period of time during which disruption 
occurred, or will occur; 

(B) Area(s) aboard the ship where disruption occurred, or 
will occur; 

(e) Trade(s) disrupted, with a breakdown of manhours for 
each trade; 

(D) Scheduling of trades before, during, and after period of 
disruption; 

(E) Description of measures taken to lessen the disruptive 
effect of the change. 

(6) Delay in delivery attributable solely to the change; 

(7) Other work attributable to the change. 
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(8) Supplementing the foregoing, a narrative statement of the 
direct causal relationship between any alleged Government act or omission and 
the claimed consequences thereof, cross-referenced to the detailed information 
provided as required above. 

(9) A statement setting forth a comparative enumeration of the 
amounts "oudgeted" for the cost elements, including the material costs, labor 
hours and pertinent indirect costs, estimated by the Contractor in preparing 
his initial and ultimate proposal(s) for this contract, and the amounts 
claimed to have been incurred and/or projected to be incurred corresponding to 
each such "budgeted cost" element. 

(c) Each proposal in'excess of $100,000 submitted in support pf a 
claim for equitable adjustment under any provision of this contract shall, in 
addition to the information tequired by paragraph (b) hereof, contain a duly 
executed SF-1411 with respect to each individual claim item. 

(d) It is recognized that individual claims for equitable adjustment 
may not comprehend all of the factors listed in paragraph (b) above. 
Accordingly, the Contractor is required to set forth in his proposal 
information only with respect to those factors which are comprehended in the 
individual claim for equitable adjustment. In any event, the information 
furnished hereunder shall be in sufficient detail to permit the Contracting 
Officer to allocate the claimed increased costs, or delay in delivery, or 
both, as appropriate, as set forth in the SF-141l, submitted pursuant to 
paragraph (c) of this clause, with the information submitted pursuant to 
paragraph (b) hereof. 

(e) Each proposal submitted pursuant to this clause shall contain the 
following certification executed by the Contractor's general manager or other 
~responsible senior official authorized to commit the company. 

'7he undersigned, being aware of the prOVisions of 18 U.S.C. Section 
1001, hereby represents and certifies that to the best of his knowledge and 
belief: 

(1) Tne con'tents of the foregoing proposal and its attachments 
have been thoroughly investigated by responsible company employees and 
officials for completeness and accuracy as to the facts, and that any 
judgmental statements and conclusions in the proposal and its attachments are 
clearly identified as such. 

(2) The proposal either directly or by specific reference sets 
forth the information to be furnished pursuant to the "Documentation of 
Requests for Equitable Adjustment" clause of the contract to the full extent 
that such information is within custody of or available ~o the Contractor. 

(3) On the basis of the foregoing review, he is satisfied with 
respect to each item that the adjustment claimed is therefore reasonable and 
accurately represents the additional costs and/or time incurred or to be 
incurred by reason of the asserted Government act or omission." 
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H-5 TUG AND PILOT SERVICES 
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The Contractor shall be required to provide necessary tugs and pilot 
services to move the ship to the pier or dock, and upon completion of all work 
from the pier or dock, to the fairway of the plant. 

H-6 DELETED 
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(a) The Contractor shall submit ~th his offer dates for the 
successful accomplishment of the following major milestones: 

MI LESTONE EVFNI' 

Crew Move Ashore 

Docking 

Undocking 

Crew Move Aboard ." 
Systems Check-out 

Light-Off Examination 

Dock Trials 

Sea Trials 

DATE -
5 July 1987 

11 July 1987 

24 October 1987 

19 February 1988 

7 March 1988 

24 r·1arch 1988 

27 April 1988 

6 t1ay 1988 

b. The Contractor shall successfully accomplish the major milestones 
prior to the dates listed above. 

! 
r 
~. 

c. If any milestone event is not accomplished by the date listed, and the ~ I; 

failure to accomplish any milestone event does not arise from a cause beyond , 
ttle control and without the fault or negligence of the Contractor or a I.: 
subcontractor, such failure may be deemed to constitute a failure to perform . 
this contract in accordance with its terms within the meaning of the clause of 
this contract entitled "Default." I 

H-8 STAh~ARDIZATI~ 

Subject to meeting the requirements of the specifications, the Contractor 
shall utilize equipments and components identical to those of the DD-963 Class 
Ships. Where equipments or components are not available, the Contractor shall 
select hull, mechanical, and electrical components in the following order: 

a. Equipment which meets the requirements of the specifications and 
is identical to equipments and components of the DD-963 Class Ships (standard 
equipment) . 

b. Equipment which meets the requirements of the specifications and 
liI'hich appears in NAVSEA Standard. Components List for Hull, Mechanical and 
Electrical Equipment, NAVSEA S-0300-A-PLL-OO-O (standard equipment). 
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c. Equipment which meets the requirements of the specifications 
(non-standard equipment). For this category, Provisioning Technical 
Documentation shall be submitted in accordance with Clause H-9 below. 

H-9 PROVISIONING TECHNICAL DOC~lliNTATION 

For Contractor furnished equipments that meet standardization requirements 
of paragraph (a) or (b) of Clause H-8, above, only a Statement of Prior 
Submission (in accordance with paragraph 5.3.11, MIL-STD-1561A) is required. 
For non-standard equipment, paragraph (c) of Clause H-8, above, Provisioning 
Technical Documentation (PTD), shall be developed in accordance with MIL-STDs 
l552A and 1561A, and the Provisioning Requirements Statement. 

H-IO TECHNICAL MANUALS ~ DRAWINGS 

A. Technical Manuals: For Non-Standard Equipment, paragraph H-8(c), 
above, new/revised technical manuals shall be prepared in accordance with 
Technical ~~nual Contract Requirements (TMOR's), Serial Numbers 
ND~5-84000l-000, 840002-000, 840003-000, and 840005-000, and in accordance 
with NAVSEA Standard Items 009-39, 009-41, and 009-42. 

Technical manual changes for HH&E equipment are excluded, and will be 
accomplished by the planning yard. 

B. Drawings: For Non-Standard Equipment, paragraph H-8(c), above, 
new/revised Level 3 Drawings per MIL-SPEC-DOD-D-1000B shall be developed for 
new/modified contractor furnished equipment. In addition, the Contractor 
shall update applicable Level 3 Contractor Ship Construction Drawings. 

H-il LIQUIDATED DAMAGES 

For each day of delay of delivery of USS PAUL F. FOSTER (00-964), $17,473 will 
be assessed as liquidated damages, provided however, that the aggregate of 
liquidated damages shall not exceed 10% of the job order price. 

H-12 SCRAP (DISPOSAL OF) 

All Government scrap resulting from accomplishment of any job order under 
this RFP is the property of the contractor to be disposed as he sees fit; it 
being understood that scrap means property that has no reasonable prospect of 
being sold except for the recovery value of its basic material content. The 
determination as to which materials are scrap and which materials are salvage 
will be made or concurred in by the duly appointed Property Administrator for 
the cognizant SUPSHIP Office. 
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This procedure is not intended to conflict in any way with clauses in 
Section I entitled "Performance" or "Government Property (Fixed Price)" under 
the ~~ster Contract in effect at the time of job order award, nor does it 
relieve the contractor of any other requirements under these clauses. 

As consideration for retaining the Government scrap, the contractor's 
price for the performance of the work required by this solicitation shall be a 
net price reflecting the value of the Government scrap. 

H-13 APPROPRIATION DATA 

It is the Government's requirement that invoices submitted by the 
Contractor reflect the specific accounting classifications cited in this 
contract. ,The contractor shall submit vouchers for payment to the Paying 
Office (See SF 33) by ACRN'level as identified on the Financial Accounting 
Data Sheet (NA~~T Form 7300/10 (7/75)) attached to this contract. To the 
extent reasonably feasible, costs associated with the performance of this 
contract shall be segregated, accumulated and invoiced to the appropriate ACRN 
categories listed on the Financial Accounting Data Sheet. In the instances in 
which this is not feasible with respect to invoices submitted for progress 
payments, an allocation ratio shall be established by the ACO and the 
Contractor so that invoices submitted for progress payments will allocate 
costs to the ACRN level on a proportionate basis. Vouchers submitted to the 
paying office that do not identify billing amounts by the ACRN level or in 
accordance with the allocation ratio established by the ACO and the Contractor 
will be returned to the contractor for proper identification. 

H-14 DRY DOCK CERTIFICATION 

The drydocking of all vessels on or after 1 January 1980 shall be 
accomplished in dry docks certified in accordance with MIL-STD-l625 as invoked 
by NAVSEA Standard Item 009-01. 

H-l5 DISCLOSURE OF THE SUCCESSFUL TECHNICAL/~~AGEMENT AND PRICING PROPOSALS 

(a) Notwithstanding any restrictive disclosure markings contained on an 
offeror's Technical(.Managem~nt Proposal submitted in response to this 
solicitation, the offeror hereby agrees that if awarded a contract based on 
this solicitation, the offeror'S Technical!Management Proposal may be 
incorporated into the contract by reference and may be provided to the 
cognizant Contract Administration Supervisor of Shipbuilding, Conversion and 
Repair. 

(b) Notwithstanding any restrictive disclosure markings contained on an 
offeror's Pricing Proposal submitted in response to this solicitation, the 
offeror hereby agrees that if awarded a contract baseq on this solicitation, 
the offeror's Pricing Proposal may be incorporated into the contract by 
reference and may be provided to the cognizant Contract Administration 
Supervisor of Shipbuilding, Conversion and Repair. 
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(c) Notwithstanding paragraphs (a) and (b) above, the public release of 
data received in response to this solicitation shall be governed by the 
Freedom of Information Act, 5 U.S.C. 552, as amended, and DOD FAR SUPP 24.202. 

H-16 ~~~ INSPECTIONS OF BERTHING FACILITIES 

(a) Once the ship's force takes occupancy of a berthing facility, it is 
recognized that the premises will be under the control of the Department of 
the Navy and subject to inspection by the Commanding Officer or his duly 
authorized representative(s). In recognition of (1) the Navy's need to ensure 
security, military fitness, and good order and discipline, and (2) the Navy's 
policy to conduct regularly sclledu1ed, periodic inspections, the Contractor 
hereby agrees that while its berthing facilities are occupied by ship's force, 
the Commanding Officer or his duly authorized representative(s) has (have) the 
right to conduct command iilspections of the berthing facilities occupied by 
ship's force. 

(b) In instances where the contractor is using commercial facilities to 
satisfy the berthing requirement, the contractor hereby agrees to insert the 
following clause in any subcontract for berthing facilities to be provided 
under this contract: 

In recognition of (1) the Navy's need to ensure security, military 
fitness, and good order and discipline, and (2) the Navy's policy 
to conduct regularly scheduled, periodic 
inspections, (insert name of 
subcontractor) hereby agrees that while its facilities are 
occupied by ship's force, the Commanding Officer or his duly 
authorized representative(s) has (have) the right to conduct 
command inspections of the facilities occupied by ship's force. 

H-17 FACILITY SECURITY CLEARANCE 

Award will be made to an offeror who has been granted, prior to date of 
award, a * facility security clearance by a Military 
Department. The Naval Sea Systems Command will initiate appropriate security 
clearance action for any offeror who has not been granted such clearance and 
may otherwise be entitled to award. However, the Naval Sea Systems Command 
does not represent that such action can be completed and security granted 
before the expiration of offers. 

*The security classification of this procurement is indicated on the 
Contract Classification Specification, DD Form 254, attached hereto. 
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H-18 OOD FAR SUPPLB1ENT (NAVSEA, APR 84) 
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All references to the Federal Acquisition Regulation (FAR) in this 
contract shall be deemed also to include "the OOD FAR Supplement (DOD FAR 
SUPP), unless otherwise clearly indicated. 

H-19 TRIALS 

a. Dock Trials 

The purpose of this trial is to conduct preliminary tests necessary to 
ensure that the ship is ready for operating at sea. Ship's personnel will 
conduct all tests and perform all operational functions; however, Contractor 
personnel will observe tests, record data, and make minor repairs and 
adjustments as necessary ... The dock trial shall be scheduled in accordance 
with Work Item 982-31-001. Contractor personnel are not to interfere with 
functions of ship's personnel. 

b. Fast Cruise 

The "fast cruise" is a simulated underway period. The purpose of fast 
cruise is to test to the maximum extent possible, the ship's material and 
operational readiness condition. This includes normal watch stations and 
engineering casualty control procedures. Contractor personnel will not be 
allowed onboard during this period unless specifically requested by the 
SUPERVISOR. Fast cruise shall be scheduled after dock trials and prior to sea 
trials as cited in Specification Item 982-31-001. 
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H-20 DETERMINATION OF PERFORMANCE FEE 
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TI1e Contractor may earn a performance fee, as determined by the Fee 
Dater;nininJ Official. The Governnent's purp::>se in grantiIlJ a performance fee is 
to encourage and reward superior contractor effort directed toward performance 
of this contract. The specifics for evaluation are set forth in paragraphs that 
folalow. The CIlnount of the performance fee p:x:>l is set forth in Section B. 

(a) Performance Fee ibard 

The Contractor's perfo~nance evaluation for each period will be conducted 
by a Perfonnance Fee ibard (PFB) consisting of no more than five members, as 
below: 

( b) 

(1) The O1air!?Crson (SUPSHIP Code 100 or ACO) 
(2) TYCOM Representative 
(3) NAVSE:.A. Representative, S&~ 914 Designee 
(4) a) SUPSHIP Code 

b) SUPSHIP Code --

Fee Determining Official 

The Fee Determining Official (Fro), SE_~ 914, the Director, Gas 
TUrbine Surface Combatant Ship Logistic Division, shall make determinations 
of the p.=rfo~nance fee due to the Contractor based uJ.X)n the performance 
evaluation conducted by th.; Performance Fee Board established pursuant to 
paragraph (a) above. -

( c) Performance Fee Determination and Reclana Procedures 

(1) Within twenty (20) days after the end of each evaluation 
period under the contract, the Contractor shall furnish to the PFB such 
information as may be reasonably required, to assist the PFB in evaluating 
the Contractor's performance during that evaluation period. 

(2) wi thin three (3) ~rking days after the Perfo:rmance Fee 
meeting, the PFB shall prepare the performance evaluation letter and 
present it to the Fee Determining Official. A copy will be provided to the 
Contractor upon appr0\7al of the FOO. 

(3) Within five (5) working days fram receipt of the copy of 
the per£onnance evaluation, the Contractor may submit to the FOO any 
comments with respect thereto. In support of his comments, the Contractor 
may furnish a written description of his performance during the period 
under consideration. This description shall clearly identify specific 
evaluation categories, factors and elements, and the Contractor's own 
rating thereof. 
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(4) l-Jithin ten (l0) working days fron receipt of the 
performance evaluation letter, the FOO shall provide the Contracting 
Officer a final performance evaluation and determination of the performance 
fee. 

(5) Within three (3) working days from receipt of the final 
determination, the SUPSHIP COntracting Officer shall notify the contractor 
in writing of the final determination. 

(6) Within three (3) working days from the receipt of this 
written notification, the COntracting Officer shall issue a unilateral 
modification to the contract to provide for the performance fee. 

(d) Finality of Fee Determination Official's Deterrnination and 
determination of the performance fee. 

D:terminations of the Fee Determining Official with respect to 
the amount of the performance fee to be paid to the COntractor are final 
and shall not be subject to the "DISPUTES" clauses of this contract. 

(e) Notification of Changes 

If, during the fee determination procedure, the contractor 
receives ccmnents or directions which the contractor believes constitute a 
change to the contract or specifications causing an increase in contract 
cost, the contractor shall notify the CbntractinJ Officer of the change 
pursuant to the Clause 1-45, "Notification of O1anges", FAR 52.243-7. 

(f) Evaluation Categories and Factors 

The Contractor's performance during each evaluation period will 
be judged in three categories as listed below: (l) Schedule Performance; 
(2) Technical Performance; and (3) Managanent Performance. For the first 
evaluation period, the category weighting factors will be 20%, 40% and 40%, 
respectively. The Government may, at its discretion, unilaterally make 
category changes in the evaluation categories and factors as well as 
adjusbnents to the weighting of categories, if any, prior to canmencanent 
of each evaluation period. These changes will be made by unilateral 
modification issued by the ACO, and notice will be provided to the 
Cbntractor prior to carrnencenent of the evaluation period. Unsatisfactory 
performance under a performance fee criterion may result in an increased 
weighting for that factor during future evaluation periods. The 
performance fee evaluation should stress a subjective review of the 
COntractor's performance in the "no~cost" aspects of successful 
performance, as set forth below. 
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(i) Effectiveness in establishing and maintaining a timely 
and efficient schedulin:;J system will be evaluated. Particular emphasis will be 
pla .. ::ed on establ ishnent and timely up::1ating of a schedul ing system that properly 
integrates Contractor furnished material, Government furnished material, 
planning and production labor, including subcontractor effort, into effective 
plannilYJ and acconplishnent of the ROH. 

(ii) Effectiveness in measuring schedule progress, using 
preplanning milestones and critical paths, will be evaluated. Canmunications 
with the Supervisor, regarding appraisal of performance related to critical 
paths, will be considered. 

(iii) Effectiveness in meeting preplanned milestones will be 
evaluated. Particular consideration will be given to the Contractor's ability 
to maintain adequate progress in anticipation of completion of milestones. 

(iv) Effectiveness in the recovery from and in the 
correction of causes leading to missed events, will be evaluated. 

(v) Effectiveness of Inanpower utilization, to meet planning 
and production schedules, will be evaluated. !his may incltrle such items as 
methods and procedures to minimize time lost on the job and between jobs, and to 
perform v.ork with a reasonable nunber of qualified persOnnel. 

(vi) Effectiveness in integr.ating Ship's FOrce v.ork items 
into Contractor schedules will be evaluated. Particular emphasis will be placed 
on the coordination with Ship's FOrce of milestones with joint responsibility. 

(2) Technical Performance 

(i) The responsiveness of the Engineering and Planning 
~anization in issuing drawings, sketches, v.ork item specifications, technical 
instructions and similar docunents required by the Supervisor, and by the 
waterfront organization in performilYJ repairs and alterations, will be 
evaluated. Use of simple solutions and ecooomic v.ork methods for job 
accanplisnnent will be considered. The nunber of jobs held up for lack of 
engineering information, and rapidity with which waterfront engineering problems 
are resolved, will be considered. 

(ii) Effectiveness of the Quality Assurance Organization, in 
fulfilling the in-process as well as the at-completion quality requirements of 
the contract, will be evaluated. Effectiveness of the Quality Assurance 
Organization, in identifying and correcting quality deficiencies and their 
causes in a timely manner, will be considered. !he Contractor's management 
approach to fulfilling the quality requirements of the contract and as-found 
testing require~ents, will also be considered. 
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(iii) Effectiveness of repairs and alterations, as indicated 
by canpleteness of the ~rk, minimt.ml nunber of p::>st-repair deficiencies and 
satisfactory completion of post-repair tests with little or no rework anj retest 
in the period during which sea trials occur, will be evaluated. ()Jality of w:>rk 
will also be indicated by the number of and extent of sea trial deficiencies to 
be corrected. Particular attention will be given to control of metal joining 
processes (aluminum welding, silver brazing, and high strergth steel welding) 
and cleanliness control which are required by the contract. 

(iv) Effectiveness of the Oontractor's care and preservation 
of installed~ removed, and new equipnent and material will be considered. 

(v) Effectiveness of the Oontractor's effort to keep 
canpartments, passageways, docks, etc., clear of trash, debris extraneous 
material, and the like, in compliance witi1 Navy and osa~ re~ulations, will be 
-evaluated. 

(vi) The effectiveness of Oontractor compliance with 
a~plicable NAVY requiranents includin:]: MIL-STD's, specifications, drawings, 
test procedures, CDRL's and other detailed data provided by the Q)vernrnent. The 
effectiveness of contractor utilization of Governnent r-Ilrnished Information 
(GFI) will be evaluated. Timeliness of waiver requests, changes, 
indentification of documentation errors or problems will be considered. 

(3 ) t1anagement Performance 

(i) Strong consideration will be given to timely 
negotiation and definitization of change orders, including prompt and timely 
suhnission of proposals and willingness to provide information required by the 
Government for negotiations. 

(ii) The effectiveness of the Managanent Organization in 
problem anticipation and/or problem avoidance, as well as implanentation of 
timely corrective action in problem areas which could affect achievement of 
~ilestones or successful, completion of the ROB by the delivery date, will be 
evaluated. Oonsideration will be given to the prevention of schedule slippage 
throu;;Jh use of re;Jular management reviews of job techniques, material selection, 
subcontractor utilization and manpower. 

(iii) The ability of the Oontractor to select and effectively 
manage his subcontractors (material/sevice vendors and on-site subcontractors) 
will be evaluated. The schedule impact of jobs held up for vendor provided 
material, technical data and/or delays caused by on-site subcontractors will be 
considered. 

(iv) The responsiveness of the purchasing organization, in 
Obtaining and providing the parts, material and equipnent necessary to maintain 
waterfront schedules, will be evaluated. Effectiveness in obtaining materials, 
and performing repairs and alterations in conformance with approved 
drawings/technical data, will be evaluated. 
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The Performance Fee Board will evaluate the Oontractor's performance on 
the ROH during each evaluation perioo. The evaluation perioos shall be: 

First Perioo: 
Secorrl Period 
Third Period: 
Fourth Period: 
Fifth Period: 

Award - 30 Jun 87 
1 Jul 86 - 30 Sep 87 
1 o:t 87 - 31 ~c 87 
1 Jan 88 - 31 Mar 88 

Performance Fee 
Ibol Available 

1 Apr 88 - End of Warranty Period 

5% 
10% 
10% 
25% 
50% 

Performance fee will be made available by the ACO after award of contract 
in accordance with paragraph (c) above. !here will be no rollover of fee 
peonitted between periods. 

The performance fee directed periods may be changed by unilateral contract 
mojification. 

(h) Performance Ratings 

In evaluating contractor performance, the numerical ratings on the 
following page will be used. 

The relationship of the percent of performance fee px>l to be paid 
(subject to the deteonination of the Fee ~termining Official) to the 
performance rating will be as follows: 

Performance Rating Percent of Perfoonance Fee Ibol 

o - 30 o 

(Rating - 30) x 100 
31 - 100 

70 

(i) Payment of Performance Fee 

The contractor shall be paid performance fee, if any, upon sutrnittal of a 
proper invoice or voucher to the cognizant Payment Office, together with a copy 
of the unilateral modification to the contract authorizing payment of 
performance fee for the appl icable Evaluation Pericrl. The Oontractor's invoice 
shall show the amount of fee payable for each sub-line item, which shall be 
directly proportionate to the arIDunt of fee earned by the Cbntractor during the 
Evaluation Period and to the price proposed for each sub-line item. The 
Oontractor's invoice must cite the appropriate accounting data in order for 
payment to be effected. 
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ADJECTI VE Rb,TING 

EXCELLENT 

CDJD 

SATISfACTORY 

M~~GIN!u' 

UNSATISFACTORY 
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NlMERICAL RATING CRITERIA 

91-100 The Cbntractor's perfonnance 
greatly exceeds the merely 
satisfactory level of perfonnance. 
The evaluator cannot cite relevant 
areas for :improvEment. 

66-90 The Contractor's perfonnance 
exceeds the merely satisfactory 
level of perfonnance. '!he 
evaluator may cite one or more 
areas fori~provement but they are 
relatively minor in terms of 
{X)tential prCX]rarn impact ard they 
are substantially offset by better 
perfonnance in other areas. 

41-65 The Contractor's perfo~nance is 
adequate. AI thOl.gh the evaluator 
may cite several areas for 
improvenent, these are offset by 
better perfonnance in other areas 
being evaluated and no major 
deficiencies are cited. 

31-40 The content and quality of 
Contractor perfonnance are close 
to meeting satisfactory 
perfonnance althOl.gh there are 
many areas for improvEment. No 
major deficiencies are cited. 

30 & Below The content and quality of 
Contractor perfonnance in at least 
one area are deaned by the 
evaluator to need substantial 
:improvEment. Oontractor 
perfonnance in the area being 
evaluated is considered to be such 
that a {X)tentia11y adverse prCX]ram 
impact is foreseen. The need for 
improvEment is such that G:>vern
ment action may be required. 

H-16 
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H-2l ADDITIONAL GOVERNMENT REQUlIm1ENTS 
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a. "Additional Government Requirements" apply to growth work only and do not 
include new work. The contractor is expected to be able to perform work items 
100-00-000, 200-00-000, 300-00-000, 400-00-000, 500-00-000, 600-00-000, 
700-00-000, 800-00-000, and 900-00-000 so as to permit up to 100,232 manhours 
of work to be performed as "Additional Government Requirements" (growth), 
during the contract period of performance, without causing delay or disruption 
to the work performance under this contract, any other Government contract, or 
any other work in process for the Government. The production manhours ordered 
under the "Additional Government Requirements'" clause are in addition to any 
hours reserved by individual specifications. The delivery dates of any ship 
under Government contract shall not be extended by reason of or as a result of 
"Additional Government Requirements" for up to and including 100,232 
production manhours. The estimated production manhours associated with each 
of the aforementioned "Additional Government Requirements" work items are 
provided as estimates to facilitate contractor estimating; however, the 
government reserves the right to order up to 100,232 production manhours, in 
aggregate, irrespective of the final allocation of production manhours among 
the various work items. 

b. Production manhours identified in Breakdown No. 4 and negotiated pursuant 
to this "Addi tional Government Requirements" c] al!se ~e £De production 
functions only. For this purpose, production manhours are hours of skilled 
labor at the journeyman level expended in direct production as exemplified by 
the following functions: 

Abrasive cleaning/water blasting 
Welding 
Burning 
Carpentry 
Electronic Work 
Lagging 
Boilermaking 
Sheetmetal Work 
Rigging 

Tank cleaning 
Machining (inside' outside) 
Brazing 
Electrical Work 
Shipfitting 
Painting 
Pipefi tting 
Engineering {prodoction) 
Stagj~/scaffolding 

Production manhours will not include those functions (Whether charged directly 
or indirectly by the offeror'S accounting system) which are herein defined as 
support for production functions. Necessary support func~jo.ns should be 
priced into the offeror's burdened rate for production manhours using the 
formula in Breakdown No.4. Examples of support functions include: 

Testing 
Engineering (support) 
~~terial handling 
General labor 
Surveying 
Transportation 
Lofting (sail/pattern makiQg) 
Supervision 

Quality assurance 
Planning 
Fire watch 
Cleaning 
Security 
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c. "Additional Government Requirements" may be ordered by the Contracting 
Officer pursuant to the "Changes" clause or as mutually agreed by the parties 
under a supplemental agreement up to and including 100,232 manhours of work. 

d. "Additional Government Requirements" does not include work performed 
pursuant to the clauses of this contract entitled "Inspection and Manner of 
Doing Work" and "Guarantees". 

e. "Additional Government~ Requirements" will be priced using the manhour 
reservation rate specified in Section B and on the "Supplemental Data for 
l>1anhour Reservation Rate," Breakdown No.4. 

f. If the total production manhour reservation hours are expended, any 
subsequent growth work will be negotiated in accordance with the terms of the 
contract, exclusive of the "Additional Government Requirements" clause. 

g. The "Additional Government Requirements", if needed, ·shall be ordered 
during the contract period of performance, as may be modified, on the 
following schedule: 

(1) No more than 7S% of the hours during the first half of the 
contract availability 

(2) No more than 50% of the hours during the third quarter of the 
contract availability 

(3) No more than 30% of the hours during the fourth quarter of the 
contract availability 

h. "Additional Government Requirement" manhours will be reported based on 
negotiated manhours rather than manhours worked and/or manhours paid. 

i. The Contractor warrants that the fixed price of this contract does not 
include the amount for "ADDITIONAL GOVERNMENT REQUIREMENTS". This work will 
be added by supplemental agreement, contract modification or change order. 

NWMAR 121546 

: I 
! • 

t l , ( 

t . 
: I 
i ( 
, I 
t.1 
• I 
: I 



H-22 GROWTH AND NEW WORK 
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It is the Government's intention to ensure that any growth work identified 
during the overhaul be awarded to the initial prime contractor, pursuant to 
the "Additional Government Requirements" clause, only if a fair and reasonable 
price can be negotiated for such work. Additionally, it is the Government's 
intention to ensure any new work identified during the overhaul be awarded to 
the initial prime contractor by supplemental agreement, only if a fair and 
reasonable price can be negotiated for such work. If a fair and reasonable 
price cannot be negotiated for the above actions, the Government may, at its 
election, pursue any or all of the following courses of action: (1) Defer the 
work to a repair period after completion of the instant contract. (2) 
Accomplish the work using Government employees during the original overhaul 
period. Government employees may engage in and complete the assigned work 
while the ship is undergoing overhaul in the initial prime contractor's 
facility pursuant to the "Access to Vessels" clause. (3) Conduct a separate, 
competitive procurement for growth or new work. Performance will be during 
the original overhaul period. The initial prime contractor and other Master 
Ship Repair Agreement (MSRA) holders may enter this competition. If other 
than the initial prime contractor is successful, the successful contractor may 
engage in and complete the work while the ship is undergoing overhaul in the 
initial prime contractor's facility pursuant to the "Access to Vessels" clause 
(DOD FAR SUPP 52.217-7113). 

The offeror shall include in its proposed price the cost of supporting one 
or more third parties (including government employees and/or other 
contractor's workers) at the overhaul site in performance of growth and/or new 
work, should the government elect to pursue such a course. Increased costs 
that may result from third party presence as described above, may include, but 
are not lirnited to: insurance; physical plant security; reasonable access for 
third party workers who must transit the contractor's facility or any other 
work site provided by the contractor at which the ship may be berthed; 
utilities used aboard the ship or in proximity of the ship in support of the 
overhaul; and similar requirements. Third party presence will occur only if 
the prime ship repair contractor proposes other than a fair and reasonable 
price. Contractors will price anticipated added expenses associated with 
third party presence as a contingency into the fixed price offered for 
performance of the specified work package. Contractors will be guided in 
arriving at this contingency price based on a risk assessment relative to the 
probability of proposing fair and reasonable prices versus reaching a 
potential impasse with the Government which would precipitate third party 
presence. 
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H-23 ORDER OF PRECEDENCE 
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Any inconsistency in this solicitation or contract shall be resolved by 
giving precedence in the following order: (a) the Schedule (excluding the 
Specifications); (b) Representations and other instructions; (c) Contract 
Clauses; (d) other documents, exhibits, and attachments; (e) the 
Specifications; and (f) the contractor's technical proposal if incorporated by 
reference. 

H-20 
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H-Z4 INDBINIFICATION FOR ACCESS TO VESSELS 
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Notwithstanding any provision in the "Access to Vessels" clause (DOD FAR 
SUPP 5Z.Z17-7113), or any other clause of the contract, the Contractor agrees 
to allow officers, employees, and associates of the Government, or other prime 
contractors with the Government and their subcontractors, and officers, 
employees, and associates of offerors on other contemplated work, admission to 
the Contractor's facilities and access to the vessel without any further 
request for indemnification from any party, which has not been previously 
included in the contract price. 
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CONTRACT CLAUSES 

SECTION I 
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FAR CLAUSES INCORPORATED BY REFFRENCE 

This Job Order incorporates the following clauses by reference, with the 
same force and effect as if they were given in full text. Citations are to 
the appropriate Federal Acquisition Regulation (FAR) and Department of Defense 
Federal Acquisition Regulation Supplement (DOD FAR SUPP) source. Copies of 
the FAR may be purcl~sed from the U.S. Government Printing Office, Washington, 
D.C. 20402. 

The clauses listed below which are marked with an asterisk do not apply to 
this Job Order. -

(a) The clauses listed under this paragraph (a) are mandatory under the 
~Bster Agreement for Repair and Alteration of Vessels: 

DOD FAR SUPP 

(1) 52.217-7100 
(2) 52.217-7101 
(3) 52.217-7102 
(4) 52.217-7103 
(5) 52.217-:7104 
(6) 52.217-7105 
(7) 52.217-7106 
(8) 52.217-7107 
(9) 52.217-7108 
(10) 52.217-7109 

(11) 52.217-7110 
(2) 52.217-7111 
(13) 52.217-7112 
(4) 52.217-7113 
(5) RESERVED 
(6) RESERVED 
(17) RESERVED 
(18) 52.217-7117 

(9) 52.217-7118 
(20) 52.217-7119 

(21) 52.217-7120 

CLAUSE 

Definitions (FAR 52.202-1) (APR 1984) 
Changes (APR 1982) 
Extras (FAR 52.232-11) (APR 1984) 
Job Orders and Compensation (APR 1985) 
Inspection and Manner of Doing Work (APR 1982) 
Title (APR 1982) 
Payments (APR 1982) (set forth in full) 
Assignment of Claims (FAR 52.232-23) (APR 1984) 
Bonds (APR 1982) 
Federal, State, Local and Foreign Taxes (FAR 
52.229-3 and FAR 52.229-5) (APR 1984) 
Default (APR 1982) 
Disputes (FAR 52.233-1) (APR 1984) 
Performance (APR 1982) 
Access to Vessel (MAY 1983) 

Equal Opportunity Clause (FAR 52.222-26) 
(APR 1984) 
Officials Not to Benefit (FAR 52.203-1) (APR 1984) 
Covenant Against Contingent Fees (FAR 52.203-5) 
(APR 1984) 
Termination for Convenience of the Government 
(FAR 52.249-2) (APR 1984)-

1-1 
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(22) 52.217-7121 

(23) 52.217-7122 

(24) 52.217-7123 

(25) 52.217-7124 
(26) 52.217-7125 

(27) RESERVED 
(28) RESERVED 
(29) 52.217-7128 
(30) 52.217-7129 

(31) 52.217-7130 
(32) 52.217-7131 
(33) 52.217-7132 

N00024-85-H-8197 
Job Order EH29 
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Authorization and Consent (FAR 52.227-1) (APR 
1984) 
Notice and Assistance Regarding Patent & 
Copyright Infringement (FAR 52.227-2) (1984) 
Responsibili ty for Inspection (FAR 52.246-1) (APR 
1984) 
Liability and Insurance (AUG 1983) 
Pricing of Adjustments (DOD FAR SUPP 52.243-7001) 
(APR 1984) 

Clean Air and Water (FAR 223-2) (APR 1984) 
Invoices (Use DOD FAR SUPP Clause 52.232-7000, 
OCT 1982) 
Guarantees (APR 1982) 
Discharge of Liens (APR 1982) 
Department of Labor Safety and Health Regulations 
for Ship Repairing (APR 1982) 

(b) In addition to the clauses under (a) above, the following clauses not 
marked with an asterisk are ~pp1icable,to this Job Order. ----

110 ) 

(2 ) 

(3) 

11(4) 
(5) 

(6) 

11(7) 

(8) 

(9) 

(10) 

(11) 

(12) 
(13) 

52.217-7200 

52.217-7201 

52.217-7202 

52.217-7203 
52.217-7204 

52.217-7205 

52.217-7206 

52.217-7207 

52.217-7208 

52.217-7209 

52.217-7210 

52.217-7211 
52.217-7212 

HorKers' Compensation and War Hazard Insurance 
Overseas (FAR 52.228-4) (APR 1984) 
Buy knerican Act and the Balance of Payments 
Program (DOD FAR SUPP 52.225-7001) (APR 1985) 
Notice to the Government of Labor Disputes (FAR 
52.222-1) (APR 1984) 
Patent Indemnity (FAR 52.227-3) (APR 1984) 
Filing of Patent Applications (FAR 52.227-10) 
(APR 1984) 
Contract Schedule Subline Items Not Separately 
Priced (DOD FAR SUPP 52.204-7000) (APR 1984) 
Reporting and Refund of Royalties (FAR 52.227-9) 
(APR 1984) 
Rights in Data and Computer Software (DOD FAR 
SUPP 52.227-7013, MAY 1981) 
Military Security Requirements (FAR 52.204-2) 
(APR 1984) 
Utilization of Small Business and Small 
Disadvantaged Business Concerns (FAR 52.219-8) 
(JUN 1985) and (FAR 52.219-9) (APR 1984) 
Examination of Records by Comptroller General 
(FAR 52.215-1) (APR 1984) 
Gratuities (FAR 52.203-3) (APR 1984) 
Convict Labor (FAR 52.222·3) (APR 1984) 
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(4) 52.217-7213 

OS) 52.217-7214 

(6) 52.217-7215 

(7) 52.217-7216 

(18) 52.217-7217 
(19) 52.217-7218 

*(20) 52.217-7219 

(21) RESERVED 
~(22) 52.217-7221 

(23) 52.217-7222 
(24) 52.217-7223 

"*(25) 52.217-7224 
11(26) 52.217-7225 

(27) 52.217-7226 

(28) 52.217-7227 

(29) 52.217-7228 
(30) 52.217-7229 

(31) 52.217-7230 

(32) 52.217-7231 

(33) 52.217-7232 
(34) 52.217-7233 
(35) 52.217-7234 

(36) 52.217-7235 
(37) 52.217-7236 
(38) 52.217-7237 

(39) 52.217-7238 

, (40) 52.217-7239 

(41) 52.217-7240 

(42) 52.217-7241 

(43) 52.217-7242 

N00024-85-H-8197 
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Priorities, Allocations, and Allotments (FAR 
52.212-8) (APR 1984) 
Utilization of Labor Surplus Area Concerns (FAR 
52.220-3 and 52.220-4) (APR 1984) 
Limitation on Withholding of Payments (FAR 
52.232-9) (APR 1984) 
Equal Opportunity Pre-Award Clearance of 
Subcontracts (FAR 52.222-28) (APR 1984) 
Subcontracts (FAR 52.244-1) (JAN 1986) 
Government Property (FAR 52.245-2) (APR 1984) 
Federal, State, Local and Foreign Taxes (FAR 
52.229-2) (APR 1984) 

Price Reduction for Defective Cost or Pricing 
Data (FAR 52.215-22) (APR 1984) 
Duty Free Entry (FAR 52.225-10) (APR 1984) 
Duty Free Entry of Qualifying Country Supplies 
(DOD FAR SUPP 52.225-7008, AUG 1984) 
Inspection System (FAR 52.246-11) (APR 1984) 
Advance Payments (FAR 52.232-12) (APR 1984) 
Required Sources for Jewel Bearing and Related 
Items (FAR 52.208-1) (APR 1984) 
Required Sources for Miniature and Instrument 
Ball Bearings (DOD FAR SUPP 52.208-7000, JUL 1971) 
Interest (FAR 52.232-17) (APR 1984) 
Competition in Subcontracting (FAR 52.244-5) (APR 
1984) 
Audit by Deparment of Defense (FAR 52.215-2) (APR 
1984) 
Subcontractor Cost or Pricing Data (FAR 
52.215-25) (APR 1984) - Modifications 
Value Engineering (FAR 52.248-1) (APR 1984) 
RESERVED 
Required Sources for Precision Components for 
.Mechanical Time Devices (DOD FAR SUPP 
52.208-7001, AUG 1971) 
New Material (FAR 52.210-5) (APR 1984) 
Government Surplus (FAR 52.210-7) (APR 1984) 
Utilization of Women-Owned Business Concerns 
(Over $10,000) (FAR 52.219-13) (APR 1984) 
Material Inspection and Receiving Report (DOD FAR 
SUPP 52.246-7000, DEC 1969) 
Protection of Government Buildings, Equipment and 
Vegetation (FAR 52.237-2) (APR 1984) 
Government Delay of Work.(FAR 52.215-15) (APR 
1984) 
Distribution of Defense Subcontracts Placed 
Overseas (DOD FAR SUPP 52.204-7005, JUN 1982) 
Safety Precautions for Ammunition and Explosives 
(DOD FAR SUPP 52.228-7007, SEP 1970) 

*11 Tne blank in FAR 52.246-11 should read "NAVSEA Standard Item 009-04, 
Inspection Syst~'ll, Provide, dated 8 November 1985." 
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(44 ) 

(45) 
(46) 

(47) 
(48) 

(49) 

(50) 

*(51) 

(52 ) 

(53) 

(54) 

(55) 
(56) 
(57) 

(58) 

(59) 

(60) 

*(61) 

(62) 

*(63) 

(64) 

*(65) 
, (66) 

*(67) 

52.217-7243 

52.217-7244 
52.217-7245 

52.217-7246 
52.217-7247 

52.217-7248 

52.217-7249 

52.217-7250 

52. 217 -72 51 

52.217-7252 

52.217-7253 

52.217-7254 
52.217-7114 
52.217-7115 

52.217-7116 

52.217-7126 

52.217-7127 

52.217-7255 

52.217-7256 

52.217-7257 

52.217-7258 

52.217-7259 
52.217-7260 

52.217-7261 
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Cost Accounting Standards (FAR 52.230-3 and 
52.230-4) (APR 1984) 
Notification of Changes (FAR 52.243-7) (APR 1984) 
Engineering Change Proposals (ECPs) (DOD FAR SUPP 
52.243-7000, APR 1984) 
Change Order Accounting (FAR 52.243-6) (APR 1984) 
Contracts Conditioned Upon the Availability of 
Funds (FAR 52.232-18) (APR 1984) 

- Preference for Domestic Specialty Metals (DOD FAR 
SUPP 52.225-7012, OCT 1980) 
Preference for United States Flag Air Carriers 
(FAR 52.247-63) (APR 1984) 
Exclusionary Policies and Practices of Foreign 

, Governments (DOD FAR SUPP 52.225-7019, JAN 1977) 
Hazardous Meteria1 Identification and Material 
Safety Data (FAR 52.223-2) (APR 1984) 
Certification of Requests for Adjustment of 
Relief Exceeding $100,000 (DOD FAR SUPP 
52.233-7000, FEB 1980) . 
Qualifying' Country Sources as Subcontractors (DOD 
FAR SUPP 52.225-7002, OCT 1980) 
Stop Work Orders (FAR 52.212-13) (APR 1984) 
Certain Communist Areas (FAR 52.225-11) (APR 1984) 
Contract Work Hours and Safety Standards Act -
Overtime Compensation (FAR 52.222-4) (APR 1984) 
Walsh-Healey Public Contracts Act (FAR 52.222-20) 
(APR 1984) 
Affirmative Action for Disabled Veterans and 
Veterans of the Vietnam Era (FAR 52.222-35) (APR 
1984) 
Affirmative Action for Handicapped Workers (FAR 
52.222-36) (APR 1984) 
Subcontractor Cost or Pricing Data -
Modifications - Sealed Bidding (FAR 52.214-28) 
(APR 1985) 
Subcontractor Cost or Pricing Data (FAR 
52.215-24) (APR 1985) 
Notice of Total Small Business Set-Aside (FAR 
52.219-6) (APR 1984) 
Preference for Labor Surplus Area Concerns (FAR 
52.220-1) (APR 1984) 
Bid Guarantee (FAR 52.228-1) (APR 1984) 
Production Progress Report (FAR 52.242-2) (APR 
1984) 
Government Furnished Property (Short Form) (FAR 
52.245-4) (APR 1984) 

1-4 

NWMAR 121553 

\, ., 
! 
f 



(68) 52.217-7262 

(69) 52.217-7263 

(70) 52.217-7264 

(71) 52.217-7265 

(72) 52.217-7266 

(73) 52.217-7267 

(74) 52.217-7268 .. 
(75) 52.217-7269 
(76) 52.242-7003 
(77) 52.222-7004 
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Clauses Incorporated by Reference (FAR 52.252-2) 
(APR 1984) 
Aggregate Pricing Adjustment (DOD FAR SUPP 
52.215-7000, APR 1985) 
Small Business and Small Disadvantaged Business 
Subcontracting Plan (Master Plans) (DOD FAR SUPP 
52.219-7000, APR 1984) 
Restrictive ~~rkings on Technical Data (DOD FAR 
SUPP 52.227-7018, MAR 1975) 
Identification of Technical Data (DOD FAR SUPP 
52.227-7029, MAR 1975) 
Data Requirements (DOD FAR SUPP 52.227-7031) (APR 
1972) 
Certain Communist Areas (FAR 52.225-11) (APR 1984) 
Plant Protection (AUG 1985) 
Certification of Indirect Costs (APR 1986) 
Access to Vessels by Non-U.S. Citizens 
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1-7 PA~\~7S (DOD FAR SUPP 52.217-7106) (APR 1982) 
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(a) Progress payments (which are hereby defined as payments prior to 
completion of work in progress under any job order) shall be made as the work 
progresses upon the submission by the contractor of invoices therefore in such 
form and with such copies as the Contracting Officer may prescribe. Such 
invoices may be submitted semi-monthly or more frequently if expenditures by 
the contractor warrant. No progress payment will be required under this 
clause upon invoices aggregating less than $5,000. Such progress payments 
shall be made upon the basis of the value, computed on the price of the job 
order, of labor and materials incorporated in tbe work, materials suitably 
stored at the site of the work, and preparatory work already completed, !,11 as 
estimated or a roved b the Contractin Officer, less the aggregate of any 
prevIous payments. For t~e purpose of ena lng the Contracting Officer to 
make such estimate or give such approval, the Contractor will furnish to the 
Contracting Officer, upon request, such reports concerning expenditures on the 
work to date as may be requested. 

(b) In making such progress payments as defined in paragraph (a), 
there shall be retained as appropriate: 10% for small business concerns or 
20% for other than small business concerns, of the amount estimated or 
approved by the Contracting Officer pursuant to paragraph (a) above until 
final completion and acceptance of all work covered by the job order. 

(c) If the Contracting Officer so directs, progress payments under 
paragraph (a) of this clause shall be based upon the price of the job order as 
adjusted from time to time as a result of change orders under Clause 
52.217-7101 entitled "CHANGES" hereof. If the Contracting Officer has not 
directed that the increase or decrease in price as a result of any change 
order be taken into account for purposes of progress payments under paragraph 
(a) of this clause, (i) payments on account of such increases shall be made 
from time to time when the increase is determined pursuant to Clause 
52.217-7101 entitled "mANGES" and (ii) reductions on account of such 
decreases shall be made for the purposes of subsequent progress payments as 
soon as the amounts thereof are determined pursuant to Clause 52.217-7101 
enti tied "QIANGES" hereof. 

Cd) Upon completion of the work under a job order and final inspection 
and acceptance thereof and upon submission of invoices therefore in such form 
and with such copies as the Contracting Officer may prescribe, the Contractor 
shall be paid for the price of the job order, as adjusted pursuant to Clause 
52.217-7101 entitled "CHANGES" hereof, less any performance reserves deemed 
necessary by the Contracting Officer, and less the amount of all previous 
payments. 

(e) All materials, equipment, and other property or work in process 
covered by progress payments made by the Government shall upon the making of 
such progress payments become the sole property of the Government, and shall 
be subject to the provisions of Clause 52. 217-7105 en~i tied "TITLE" hereof. 

(End of Clause) 
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1-76 CERTIFICATION OF INDIRECT COST (APRIL 1986) 

- N00024-85-H-8197 
Job Order EH29 
Page 41 of J.J9 

(a) The Contractor shall certify any proposal to establish or modify 
billing rates or to establish final indirect cost rates in the form set forth 
in paragraph (b) of this clause. The certificate· shall be signed on behalf of 
the Contractor by an individual of the Contractor's organization at a level 
no lower than a vice president or chief financial officer of the business 
segment of the Contractor that submits the proposal. The Contractor 
understands that if the Contractor fails to submit a certificate as required 
herein, payments on account of indirect cost shall be at rates unilaterally 
established by the Government. 

(b) Certificate of Indirect Costs. The certificate of indirect costs 
shall read as follows: 

CERTIFICATE OF INDIRECT COSTS 

This is to certify that to the best of my knowledge and belief: 

1. I have reviewed the indirect cost proposal submitted herewith: 

2. All costs included in this proposal (identify, date) to 
establish billing or final indirect cost rates for (identify, period 
covered by rate) are allowable in accordance with the requirements of 
contracts to which they apply and with the cost principles of the Department 
of Defense applicable to those contracts; 

3. This proposal does not include any costs which are unallowable under 
applicable cost principles of the Department of Defense, such as (without 
limitation): advertising and public relations costs, contributions and 
donations, entertainment costs, fines and penalties, lobbying costs, defense 
of fraud proceedings, and good will; and 

4. All costs included in this proposal are properly allocable to Defense 
contracts on the basis of a beneficial or causal relationship between the 
expenses incurred and the contracts to which they are allocated in accordance 
with applicable acquisition regulations. 

I declare under penalty of perjury that the foregoing is true and correct. 

Firm: 

Signature: 

Name of Corporate Official: 

Title: 

Date of Execution: 

(End of clause) 
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1-77 Access To Vessels by Non-U.S. Citizens. 

N00024-85-H-8197 
Jab Order EH29 
Page 42 of J.t q 

ACCESS TO VESSELS BY NON-U.S. CITIZENS 

(a) Title 32, Code of Federal Regulations (CFR) Section 765.5(c) 
provides that no person not known to be an American citizen of good standing 
and repute shall be eligible for access to naval vessels, work sites and 
adjacent areas when said vessels are under construction, conversion, overhaul 
or repair, except upon a finding by COMNAVSEA that such access should be 
permitted in the best interest of the U.S. The contractor shall establish 
procedures to comply with the requirements of the above noted regulation'as 
implemented by the provisions of this clause and NAVSEAINST 5500.3 dated 22 
October 1985. 

(b) If the contractor desires to employ non-U.S. citizens .in the 
performance of work under this contract/agreement that requires access, as ~ .. 
specified in paragraph (a) to this clause, approval must be obtained prior to 
award for each contract/agreement where such access is required. to request 
such approval, the contractor shall submit to ~~VSEA via the cognizant 
Contract Administration Office (CAO) , an Access Control Plan (ACP) which shall 
contain, as a minimum, the following information: 

0) Badge/Pass oriented identification, access and movement 
control system for non-U.S. citizen employees with the badge/pass to be worn 
or displayed on outer garments at all times while on the contractor's 
facilities and when performing shipboard work •. 

(i) Badges must be of such design and appearance that' 
permit easy recognition to facilitate quick and 
positive identification. 

(ii) Access authorization and limitations for the 
bearer must be clearly established and in 
accordance with applicable security regulations 
and instructions. 

(iii) A control system, which provides rigid 
accountability procedures for handling lost, 
damaged, forgotten and no longer required badges, 
must be established. 

(iv) A badge or pass check must be performed at all 
points of entry to the contractor's facility or 
by a site supervisor for work performed on ships 
outside of the contra~tor's plant. 

(2) Contractor's plan for ascertaining citizenship and 
screening employees for security risk. 

(3) Data reflecting the number, nationality and positions held 
by non-U.S. citizen employees. 
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N00024-85-H-8197 
Job Order EH29 
Page 43 of qq 

(4) COntractor's plan for ensuring subcontractor compliance 
with the provisions of the contractor's ACP. 

(5) These conditions and controls are intended to serve as 
guidelines representing the minimum requirements of an acceptable ACP. They 
are not meant to restrict the contractor in any way from imposing additional 
controls necessary to tailor these requirements to a specific facility. 

(c) An ACP which has been approved for a specific ~~ster Ship 
Repair Agreement (~5RA) or Agreement for Boat Repair (ABR) is valid and 
applicable to all job orders solicited under that agreement. 

(d) The contrac~or shall fully comply with ~~AVSEA approved 
ACPs. Noncompliance by the ·contractor or subcontractor serves to cancel the 
authorization previously granted. In which case the contractor shall be 
precluded from the continued use of non-U.S. citizens on this 
contract/agreement until such time as compliance with an approved ACP is 
demonstrated and upon a determination by the CAO that the Government's 
interests are protected. Further, the Government reserves,the right to cancel 
previously granted authority when such cancellation is determined to be in the 
Government's best interest. Use of non-U.S. citizens, without an approved ACP 
or when a previous authorization has been cancelled, will be considered a 
violation of Title 32 CFR 765.5 (See Title 32 CFR 765.5(d)). Upon 
confirmation by the CAO of such violation, this contract, agreement or any job 
order issued under this agreement may be terminated. 

(e) Prime contractors have full responsibility for the proper 
administration of the approved ACP for all work performed under this 
contract/agreement regardless of the location of the vessel and must ensure 
compliance by all subcontractors, technical representatives and other persons 
granted access to naval vessels, adjacent areas and work sites. 

(f) In the event the contractor does not intend to employ 
non-U.S. citizens in the performance of work under this contract, but has 
non-U.S. citizen employees, they must be precluded from access to the vessel 
and its work site and those shops where work on ship's equipment is being 
performed. This same restriction applies to other non-U.S. citizens who have 
access to the contractors facilities (i.e. for accomplishing facility 
improvements, from foreign crewed vessels within his facility, etc.). 

(g) In the event the contractor chooses not to employ non-U.S •. 
citizens under this contract, agreement or any job order issued under this 
agreement, he must so state in writing. 

fDFARS 52.222-7004) 
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PART III 

N00024-85-H-8197 
Job Order EH29 
Page 44 of ~q 

LIST OF OOCUMENTS, EXHIBITS, AND OTI-IER ATTACHMENTS 

SECTION J 
LIST OF ATTACHMENTS 

A. Any contract awarded as a result of this solicitation will consist 
of the following sections of this solicitation, and the documents, exhibits, 
and attachments described in paragraph B below: 

I. Part I - The Schedule (Sections A through H) 

II. Part II - Contract Clauses (Section I) 

III. Part III - List of Documents, Exhibits, and Other 
Attachments (Section J) 

IV. Any other material and/or documents specifically 
incorporated by reference into the contract. 

B. Part IV of the solicitation shall not be incoporated physically 
into the contract. However, Section K, "Representations, Certifications and 
Other Statements of Offerors or Quoters" shall be retained in the contract 
file, and acceptance of a proposal under this contract shall incorporate 
Section K by reference in the resultant contract. (FAR lS.406-l(b)) 

C. Documents, exhibits, and other attachments that will form a part of 
this contract are as follows: 

ITEM 

** Exhibits A & B 

** J-l 

** J-2-

J-l 

TITLE/DESCRIPTION 

Contract Data Requirement List 
(Note: The PR Number on 
individual CDRLs is not 
correct; it should read 
N00024-87-PR-2S037.) 

Work Item Specification for USS 
PAUL F. FOSTER (DD-964) 
(Specifications Provided under 
separate cover) 

Work Items 100-00-000 through 
900-00-000 for USS PAUL F. 
FOSTER (DD-964) 
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J-3 

** J-4 

J-5 

N00024-85-H-8197 
Job Order EH29 
Page 45 of 49 

DD-Form 254, DOD Contract 
Security Classification 
Specification (Confidential 
Enclosure (57), ID: 03B-57, 
Silencing Data, Ship, will be 
provided at award to the 
successful offeror) 

Provisioning Performance 
Schedule (PPS) 

Accounting and Appropriation 
Data 

** Nom: EXHIBITS "A" and "B" and ITEMS J-1, J-2 and J-4, as anended 
and as provided previously with RFP N00024-87-R-8508, are 
incOl:porated by reference into the subject oontract. 

The Price Proposal, dated 6 March 1987, and the Technical Proposal, 
dated 23 January 1987, as anended 6 March 1987, suhnitted by 
Northwest Narine Iron Works, are inoorporated by reference into 
the Subject oontract. 
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- TT'RM ,1-3 NOOO24-85-H-Sl97 
DEPARTMENT OF DEFENSE 

1. THE REQUIREMENTS OF THE DOD INDUST" "'. SECURITY MANUAlJob Order EH29 
APPLY TO ALL SECURITY ASPECTS OF T 1 .. ' .' S • CONTRACT SECURITY CLASSIFICATION S. jFICATION EFFORT. THE FACILITY CLEARANCE REQL,,, .) IS: .. S i- (" t~ j.. T 

2- THIS SPECIFICATION 3. CONTRACT NUMBER OR OTHER 4. DATE TO BE 5. THIS SPECIFICATION IS: 
IS FOR: IDENTIFICATION NUMBER COMPLETED r.w "NOTE" below. 1/ item b or c is "X'd", 

(Prim. contrtlru must br shoMl1l lor all sufx:ontrtlClS) (E.srimat'ed) ""'" ."t.,. dat. lor it.", a) 

... PRIME CONTRACT a . PRIME CONTRACT NUMBER a. a. ORIGINAL (Compkte DATE 

NOOO24-85-H-8197 9~~ X 
dill. in au azz;) 87MAR30 X -

b. SUBCONTRACT(U~it.", b. RRST TIER SUBCONTRACT NO. b. b. REVISED I REVISION DATE 
1$ lOt' 6IIfx:ontrrlding (SIIfJD'S«les 1111 NO. 
beyond :s«ond t~) .- . - previous Jp«ifications) n -- -.. 

c. REQUEST FOR BID. c. IDENTIFICATION NUMBER c. DUE DATE c. RNAL DATE 
REQUEST FOR PROPOSAL 

.x OR RCQ FOR QUOTATION rWOO? At --86 --F'R -? 1:;061 _. _. - --
6. b this a foUow-on contract? DY~ DNO 

If YES, complete the following: 

.. b. - - c. Aa::ountability for classified lDIIeriaJ on precedina c:ootract 

PRECEDING CONTRACT NUMBER DATE COMPLETED 

Db [] b not, transferred to this foUow1)n contract. 

7.. Name, Address & Zip Code of Prime Controaor· b. F5C Number c. Name, Address & Zip Code of Cognizanl Security Office 

Northwest Marine Iron W::>rks 4D766 DIS/Director of Industrial Security 
5555 N. Channel Averrue Pacific Region, 3605 Long Beach BlVd. 
Portland, OR 97217 Long Beach, CA 90807-40l3 
~ ~'X~~ ~ of FUSI TICI'Subcontractor· b. F5C Number ~ )!~9:~~""7}II~)I.f Copizam Security Office 

00000 

',&,:' ~~<¥~~~ ~ of Second Tiet Subcontractor, or b. F5C Number c. Name, Address & Zip Code of Cognizant Security Office 
... I, ~. tho iPIl, RFP or RFQ· 

nnnoo 
·Wbcn actual per(onnance is at a location other than that specified, identify such other location in Item IS. 

lOa. GmeraJ idaniflClllion of the Procurement for which this speciflC&!ion appliesr'i 1 S C f: L L. {i N E 0 U S b. DoDAAD Number of Procurins Activity 
Identified in Item 16d. 

IU)I-I AND ,;:Ft)AT1;' t L:~q :: 0 ~~;.,. Fl" (DO? .;.,' ) 'J n n n'? 't 
c. Are there iOYditionai security requirements established in accordance with paragraph 1·114 or I·IIS, ISR? DY~ pertinent c:ontractuaJ documents in Item IS. CJNO. If YES, identify the 

V 

d. Are any clements of this contract outside the inspection r~ponsibility of the cognizant security off.,.? DY~ [] No. 
han IS and identify specif" areas or elements. If YES, <X1,lain in 

11. ACCESS REQUIREMENTS YES NO ACCESS REQUIREMENTS ContinULd) YES NO 

.. Aa:as 10 Oassifled Information Only at other j. Aa:as to SENSITIVE COMPARTMENTED INFORMATION. 
contractor/Government activiti~. V X r·. 

b. Receipt of classified documents or other material k. Access 10 other Special Access Program Information 
for ref=ce only (no gefll!rtlliOfl). ':!' (Specify in it.", 1$). Y 
Receipt and .... eration of classified documents I. Access to U.S. classified infonnation outside the U.S. c. Panama Canal Zone, Puerto Rico, U.S. Possessions or other lDIIeriaJ. 

X and Trust Territories. ')' 

d. Fabric:atiooIModifu:ation/Storage of classified hardware. m. Defense Documentation Center or Defense information 

X 
Analysis Caller Services may be requested. \' 

}, 

e. Graphic arts scrvias oaIy. n. Classified ADP prooossins will be involved. 

X X 
f. _ to 11'0 information. O. REMARKS: 

X 

g. Aa:as to RESTRICTED DATA. 
)1 
.' 

h. Aa:as to classified COMSEC information. 

X . 
i. Oyptosraphic Access Authorization required. 

\' .,., 

12. Refer all qu~s pertaining 10 contract security classification specification to the official named below (NORMALL y, thru ACO (item 16t!); 
EMERGENCY, direct with written record of inquiry and f't!SPOnsl! 10 ACO) (rhnJ prime contractor for subcontrtlClS). 

a. The classification guidance contained in this specification and attachments referenced herein is complete and adequate. 

b. Typed narm:, title and sipture of program/project manager or othet C. Activity name, address, Zip Code, telephone number and office symbol 
desigrwed official 

COflhANL> I-IAI-W~ t2,lhLJ CO~1(IiANL>Ek , NAV?lL SEA SYfilEfllS 
t;: I ·fA A. 1~)I~~ill f NGlON, OC 20 :5 6 2 .- ::i1 0 1 
SECUr{lIY {lSSl S'fMH (20~~ ) 692-3JB3/4 SUl 09P,2l 

NOT£: OrigiNlI Sp«if=liDn (It.", $a) is authority for contracton to mark c1assi/ie., "Jormation. Revised and Final Specifications (Items $b and c) an IlIlthority for contrtlCton to fCmJUk 1M regarrkd 
t:I=V.m itiformation. Such actiolls by contrtlctors shall br taken in accordo e with the provisions '!f the Industrial Security Man lUll. .-

FORM - , - ... ____ ~, -.~ P=I("f':> 46 of Jl9 
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130. Information pertaining to classified oontract.s or projects, even t' '''I!h such information is oonsidered unclassified, shall not be rdeased for pu"'-
dissemination except as provided by the Industrial SecurilY M, 'I(lragraph Jo and Appendix IX). I 

~------------------------~ b. ~posed pubtk releases shall be submitted for approval prior to rdease ~ Direct D Through (~y): 
. . LOliHijal"lder·,. Nava l Sea Syst.elil: c.O(;·I!:·I2-I·'J(j 

,SEA OOU) Washington, U.C. 20362-bl01 
v i a~;~~~orJ:~~~~ PJt~_rt¥'\~t,~Of Wf'I'\ (llf~i,!,:!'l.ff""l~~~, L I C 11' Y R t: L E I~ S E S A ~~ t: II 

"In 1M t:SlSr of non-DoD User Agtneia, _ footnote, parrzrraph Jo, IlIIhIstrilzl Se:llrity ManlMl1. ALIT HOI, 1 Z E U 'I a I" e s p E' C i fie d 
14. Security Classification SpeciflC81ions for this soIicitation/oontract an: identified below ("X" applictzblt boxfes) and "s.,ppl~ a/,';"h':.enlS ~ ~irtd7. L r:> ::> ::> \.. CS " I uri ~.J U I I.J '= \ ~ J • 

Any narrative or classification guide(s) furnished shall be annotated or have information appended to clearly and precisely identify each element of information which requires a classification. 
When. classiflC81ion guide is utilized, that portion of the guide(s) pertaining to the specific oontractualeffolt may be extracted and furnished the oontractor. When a total guide(s) is utilized, 
each individual poltion of the guide(s) which pertains to the oontraclual effolt shall be clearly identified in Item 14b. The foUowing information must be provided for each item of classified 
information identified in an c:xtract or guide: . 
(I) CateaorY of classiflC81ion, (11) Oate or event for dccIassiflC81ion or review for doclassiflC81ion, and (Ill) The dale or event for dowogradins (U appIiI:tzbk). 

The official named in Item Ilb, is responsible for fumishin& the oontractor oopies of all guides and changes tbcrcIo that an: made • part of this spcciflC81ion. Classified information may be 
.nached or furnished under separate oover. 

,-AttD S'fA'Jp, e.t::LOW EJ L A oompIeted oamttive is (I) U attaehed, or (2) U transmined under stpafI1C cover IDd made • JIIIt of this spcciflC81ion. 

n b. The followina classification guide(s) is made a JIIIt of this spcciflC81ion and is (I) nX anadIcd, or (2) r1X transmined under separate oover. LJ (List pides under Ilem IS or in an IIttachment by litle, l.!..J l!...J 
rt/..ma "lImber and dalt). o Co Service-Iype COIIInICtIlllbcomract. (Sp«ify iMtrwtioM in lICCtN'tItuwt with ISRIISM, /If ~e.) 

D d. "X" only if this is • fmal specification and Item 6 in a "NO" answer. In response to the oontractor's request daled _________________ _ 
retention Df the identirled classified material is authorized for a period of _____________ -=.-=--_-='--___________ _ 

~
~mitw of this DO Form 2S4 is required. If "X'd", provide dale such mitw is due8 RMAY 

X , ... ~ 

15. Remarks (WhennoD' possible, illustralt proper cilJss(fictzlion, tkcIosslflCGlion, and if applictlbie, downgrading instfllClions). 

~ecvrity classification and downgrading 
~e governed by the following: 

and declsssification m~rkings 

JPNAV1NST S~S13.2~ 

lncl (~1), IU: 02B-~1 - HAkPOON (AGM-84A) Missile 
I::n<.:L (8.5)~ It); 02B-·8J ... r\tt.ack Wi'::Tnin'j c:~j')d PI'··o-(.ect.ion Sq!O.teu (AWAPS) 

)!-'N A\"lli~ S 1 !3ti!::,l 3 .31:', 
E/'j c '1 (0 6 ), 1 U ~ 0 ;::.l', - 0 6 _. 
I::I'lCL (1/), 10: 0:S::.-.. 1/
lncl (1;7), lU~ 0311-1;j -

fiS~<(JC Fi j ss i 18 
COI'l bat a tl t S hip s 
I (;l[)I"o ..... l:df ~"CI i nt. 

(IPDSrlS) 

( l ess S\~blilar i tH?S) 

r·r,'''" r.·. ~-

~. J. • ", .... L' V " ., c.'_ •. 
168. Contract Security Cassification Specifications for Suboontracts issuing from this contract will be approved by the Office named in Item 160 below, or by the prime oontractor, as authorized. 

1bis Contract Security Classification Specification and attachments referenced herein are approved by the Usrr Agency Contracting Officer or his Representative named in Item 16b below. 

REQUIRED DISTRIBUTION: 

D Prime Contractor (Irem 7a) 

D Cogniz.ant Security OffICe (Ilem 7c) 

£;'""1 Administnnive Contracting Office (Item 160) U 
D Quality Assurance Rtprescnwive 

D Suboontraaor (Irem 80) 

o Cogniz.ant Security OffICe (Ilem Be) 

D ProsramlProjea Manager (/tem 12b) 

o U.S_ Aaivity Responsible for Overseas Security Administration 

ADDITIONAL DISTRIBUTION: 

D 
D 

D 

b. Typed name and title of approving official 

BARBARA J. VAUGHAN 
CON1RAC1'lNG OfFICER ~OR 
St::L~Uf<ITY MATTI:::~<S 

c. Signature 

d. Approving official's activifaddress and f.ip Code 

NAVAL SEA SYSTEMS COMFiANU 
WASHINGTON, DC 20362-5101 . 

e. Name, address and Zip Code of Administrative Contracting Office 

SUPSHIP Seattle 
Seattle, WA 98115-5001 

(MarglnQlly punched. continuously run paper, IS QuthorlZed for NA VSEAS YSCOM use by DOD OSUSD(T) " DOD Forms MQnager) 
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N00024-8 5-H-8l97 
DD FORM 254 D~D 87MruDO 

ITEM 15 CONTINUED: 
*Confidential Encl (57), ID: 03B-57 - Silencing Data, Ship 
Encl (59), ID: 03B-59 - (NATO SEA) SPARROW, Missile 
Encl (74), ID: 03B~74 - Vibration Data, Ship 
Encl (83), ID: 03B-83 - MK 86 Gun Fire Control System 

OPNAVINST S5513.5A 
Encl (31), ID: 05A-31 - Security Alarm System, Circuit FZ and 

4FZ 
Encl (34)~ ID: 05A-34 - Sonar and Acoustic Warfare Technical 

Information 

Security Classificaiton Guide for the AN/SPS-40A/B/C/D Series 
Radar, page 4 herein. 

Securtiy Classificaiton Guide for the AN/SPQ-9 and AN/SPG-60 
Service Radar, page 5 herein~ 

Security Classification Guide for the Towed Torpedo 
Countermeasures AN/SLQ, page 6 and 7 herein. 

Access to Navy Ships and to Navy or Commercial Yards where such 
ships are located is subject to the requirements of Title 32, 
CFR, Section 765.5. 

Prospective foreign contractors shall be governed by security 
clauses contained on page 8 herein. 

Additional guidance in NAVSEA ltr 5511/HARPOON Ser 09B21/4642 of 28 Oct 85 
SUbj: CHANGES 'IO SOCL"RITY CLASSIFICATION for OPNAVINST C5513 .2B Encl (31) 

Additional guidance follows: 06.N - NLnrerical Frequency Bandwidth - U 
06.R - PSEUOO Scan Frequency Band-Limit's - U 

for OPNAVINST S5513.3B Encl (59) 

Additional guidance in NAVSEA ltr 5511/S Ser 09B21/C20 of 28 Jan 86 SUbj: 
CHANGES 'IO S:ocuru:TY CLASSIFICATION GUIDE for OPNAVINST S5513.3B Encl (57) 

PAGE 3 of 8 
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,. 1M' ,aO"'ION$ 0' 'M' IATIONAL DI'CLOSURe 'OLICT IMALLII IAT"'IIO 'RIOR TO 
ANT PR •• ' CONTRACT OR IUICONTRACT AWARD. 

I. ~MI CLAIII',lo .I'ORIA"O. '.'OL"D ~IT I' "'RO'ID 'OR R'LIAI' TO fM' 
10"R •• '.T 0' TMAT CoU.TR' U.o'R TM' NATIOMAL DI'CLOIURI 'OLIC, .. 0 TMI 'OR"'N 
10,IR •• IMT CO.CIRIlo IUIT MA" 'IT,a'D liTO A IICUa'TT A.R'I.'NT .ITM TMI U.' • 
•• O'R .MICM ., AIRIII.'O ,.O'ICT •••• CLA.SI"'D ,.'O •• ATIOI lILIAI.D TO .T 
••• OA 10 'R'.' CONT.ACT .. IVICONTRACT AIAaD. 

J. ALL U.I. CLASSe'I'D I.'ORIA',O. 'MALL I' TRAISI.TTlo .O" •• I,"T 10 

'O"I"'IIT. 
•• AU, 'R •• ' COITRACT AID SUICONT.ACT ·CO.TRACT SlCUR'" CLASSlflCATIOI 
'PECI'ICATIONS· COO 'OR_ 2JC) 'MALL IE 'R"ARIO AND "INED I' 'Nt IAYAL ItA 
"ST,MI COMMAND ('tA 0912). 

J •• 0 SECONOAR' DISTRIIUTIONO' DOCUNtNTATtON SMALL IE MADE IT TMt 
CONTRACTOR/SUICONTRACTOR I.THOUT THt 'RIOR AP'RO'AL 0' THE IA'AL 'IA STSTE_S 
COMMAND (SEA 0912). • 

s. ALL "'IT REQUESTS I' 'OR'I'N IATIONALS 'MALL IE 'OR.AROEO TO TMt NAVAL StA 
'TSTIMS COMMAND UtA 09B2). . 

,. ALL U.S. CLASSI,.IO IN'OR~AT'ON 'UR.ISMEO UNDER TME CONTRACT/SU'CONTRACT 
SMALL IE RETURNED TO THE lAVAL StA S,STE_S COMMAND CSEA09B2) U'ON COM'LETION 0' 
"ME CONTRACT. 

'AGE (/ 0' ,f-- -
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SECURITY CLASSIFICATION GUIDE 
FOR THE 

AN/SPS-40/A/B/C/D SERIES RADARS 

1. The following security classification guidelines are hereby established for 
the AN/SPS-40A/B/C/D Radars: 

a. The following software are SECRET: 

b. 

c. 

(1) ECCM Quantitative shipboard test results 

The following are CONFIDENTIAL; 
(1) Software: 

(a) ECCM design goals 
(b) ECCM specification requirements 
(c) ECCM circuitry 
(d) ECCM theory of operation unique to AN/SPS-40/A/B/C/D radars 
(e) R.F. spectrum 

(2) Hardware: 

The 
(1) 

(a) The complete operating radar system exclusive of the antenna 
and dummy load (only when operating in a shipboard 
environment) 

following are UNCLASSIFIED: 
Software: 
(a) Operating frequencies and radar bandwidth 
(b) Minimum discernible signal (MDS) 
(c) Noise figure (NF) 
(d) Output power and reflected power 
(e) Cancellation ratio and sub-clutter visibility (SCV) 
(f) Antenna gain, horizontal and vertical beamwidths 
(g) Minimum range in LFDM 

I I or 0 

~ . 
.' ( 
. I 

r , 
; L 

( ) : ( h All other elements not classified by paragraphs 1.a. and l.b. ;. 
; i 

2. 

above. 
(2 ) Hardware: All individual components 

Downgrading and declassification markings: 

a. Data outlined in paragraph 1.a.(1) shall be marked as follows: 

Classified by: DD Form 254 dtd 87MAR30 for Contract N00024-85-H-8l97 
and NAVSEA 00 

Declassify on: (Day/Month plus 15 years from date of origination) 

b. All other data shall be marked as follows: 

Classified by: DD Form 254 dtd 87MAR30 for Contract N00024-85-H-8197 
and NAVSEA 00 

Declassify on: OADR 
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SECURITY CLASSIFICATION GUIDE 
FOR THE 

. AN/SPQ-9 AND AN/SPG-60 SERIES RADARS 

1. The following security classification guidelines are hereby established for 
the AN/SPQ-9 and AN/SPG-60 Radars: 

a. The following software are SECRET: 

(1) Countermeasure vulnerability 
(2) Counter-countermeasures capability 

b. The following are CONFIDENTIAL: 

c. 

(1) Software -
(a) Accuracy 
(b) Operational readiness time/time cycles 
(c) Maximum range 
(d) Resolution 
(e) Numerical frequency bandwidth 
(f) Maximum target speed/velocity 
(g) System capacity (targets computed for) 
(h) Blast shock 

(2) Hardware-
(a) Radar receiver R-1599/SPQ-9 
(b) Replica,PN2837356 (SPQ-9) 
(c) Converter, frequency, electronic, CV-2592/SPQ-9 
(d) Radar transmitter, T-1113/SPQ-9 
(e) External view of Replica, PN2837356 when frequency data is 

revealed 
(f) Radar receiver, R-1557/SPG-60 
(g) Radar transmitter, T-1090/SPG-60 

The following are UNCLASSIFIED: 

(1) Individual components of l.b.(2)(a) and 1.b.(2)(b) above when 
separated from the complete receiver unless frequency data are 
revealed. 

(2) All other individual components of the AN/SPQ-9 and AN/SPG-60. 

2. Hardware and software classified in accordance with this classification 
guide shall be marked as follows: 

CLASSIFIED BY: 
.JDeclassify on: 

SEA 00 and DD Form 254 dtd 
OADR 

PAGE ~ OF R 
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SECURITY CLASSIFICATION GUIDE 
FOR THE 

TOWED TORPEDO COUNTERMEASURES AN/SLQ-25 

1. The following security classification guidelines are hereby established for 
the Towed Torpedo Countermeasures (AN/SLQ-25) (NIXIE): 

a. The following software are SECRET: 

System effectiveness Which indicates the degree to Which the countermeasure 
counters various homing torpedoes, both U.S. and hostile 

b. The following are CONFIDENTIAL: 

(1 ) Software 
(a) Acoustic output versus frequency (all modes) 
(b) Acoustica or mechanical interference with underwater acoustic 

systems on or towed by own ship or consorts 
(c) Towed body depth versus tow speed as a function of cable 

payout (TOWSCOPE) 
(d) Deficiencies (e.g., CASREPTS, INSURV reports, etc.) which 

reveal performance or technical characteristics of NIXIE; or 
the degrading or inability of NIXIE to perform as des~gned 

(e) Total program quantities 

(2) Hardware 
(a) NIXIE Towed Body (TB-14/SLQ-25) when assembled 
(b) Torpedo countermeasures, transmitter (T-1256/SLQ-25) when 

assembled (Signal Generator Chassis only) 
(c) Signal generator, chassis consisting of crystal controlled 

oscillator, part no. 1267248-1 and 2; filter, band pass, part 
no. 1276783-1, 2 and 3; and filter, band reject, part no. 
1267683-4, 5 and 6 

(d) Disc, ceramic, part nos. 1268095-1 through 18 and 1267732-1 
through 8 

(e) Towed body consisting of acoustic section-high frequencies, 
part no. 1309520-1; acoustic section medium frequency, part 
no. 1309524-1; and acoustic section-low frequency, part no. 
1309525-1 

(f) Console drawer containing the signal generator 

c. The following are UNCLASSIFIED: 

(1) Software 
(a) Association of NIXIE with a specific ship or class of ships 

PAGE 1 OF g 
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(b) Listings of ships having NIXIE or for which NIXIE use is 
planned 

(c) Size, shape, weight and length 
(d) Individual contract quantities 
(e) Unit Cost 
(f) Budgetary data* 

(2) Hardware 
(a) Assemblies and components not listed herein 
(b) External view of classified end items 

2. Hardware and software classified b~' authority of this classification 
guide shall be marked as follows: 

CLASSIFIED BY: DD Form 254 dtd 87MAR30 for Contract N00024-85-H-8197 
and COMNAVSEASYSCOM (SEA-DO) 

Declassify on: OADR 

3. The end item hardware shall be stenciled in red on the acoustic window 
of the Towed body and the signal generator drawer of transmitter. 
Inspection and maintenance procedures shall be instituted to ensure ligibi
lity of markings through out the service life. 

*FOR OFFICIAL USE ONLY prior to submission to Congress 
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DEPARTMENT OF THE NAVY 
NAVAL SEA SYSTEMS COMMAND 

WASHINGTON, DC 20362-5101 

IN REPLY R£~ER TO 

5511/HARPOON 
Ser 09B21/4642 
28 Oct 85 

From: Commander, Naval Sea Systems Command 
To: Commander, Naval Air Systems Command (PMA 258) 

Subj: CHANGES TO SECURITY CLASSIFICATION GUIDE 

Ref: (a) NAVSEA Itr 5511/HARPOON Ser 09B21/4584 of 
18 Oct: 85 

(b) OPNAVINST C5513.28, Encl. (31), 10: 028-31, Subj: 
Harpoon Weapon System 

1.. "Reference (a) is hereby cancelled. 

2. It is requested that the following additions and deletions be 
made to reference (b): 

a. Paragraph 06.0. - Change as follows: 

"HACLCS, HSCLCS, EHCLS 

(1) Reaction time: C-OADR 

(2) Launch cycle time: C-OADR 

(3) Degraded performance as operational deficiency: 
C-OADR 

(4) AN/SWG-IA(V) OPC memory board programming: C-OADR 

(5) All other information: U" 

b. Paragraph 08.S. - Delete ·HSCLS· 

c. Add new paragraph OB.T. as follows: 

"08. T. HSCLCS 

(1) End items SRA-53 memory board (prog'ranuned), OPC 
(AN/SWG-lA) and all MK 113, 115, 116 a'nd 117 MOD 3 (and above) 
for all FIKS: C-OAOR 

(2) All other end items: U 

NWMAR 121569 

I: , t 

• f . ; 
1 

, 
( 

I 
I 
1 
I .. 



Subj: CHANGES TO SECURITY CLASSIFICATION GUIDE 

(3) External view: Un 

Copy to: 
CNO (OP 009P3l) 
NAVAIR (Code 720) 

:~V~ tii/VU' 
PATRICIA A. HILL 
Security Manager 

McDonnell Douglas Corporation, St. Louis, MO 63166 

.. 
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UNCLASSifIED 

Ot. IDENTIfYING DAlA 
10: D2e-3' 
CL: U 
SU: HARPOON VEAPON SYSTlM 
OC: NAVAIR(A'R-720);DTIC-A 
CA: CQlllHAVAII 
00: u- "-CM 
CO: U-03-01 
~: •• -03-01 

oa.THREAT'IACMGAOUND: RI'IR TO DCP .", RIV A. 
APPROVED ON 'I MAY "3 'NOTAL» 

03.MISSION 

A.PROVIDIS A SHIP. AIR. AND SUBMARINI LAUNCHED ALL-VEATHIR 
ANTI-SHIP CRUISI MISSILI E"ECTIVE AGAINST VARIOUS ca.
eATANTS SUCH AS AIICRA'T CA •• IIRS. OESTROYIRS. LIGHT 
j~IS'.S. SUR'ACIO suaMARIHIS. PATROL CRA'T AND OTHER 
.I.G .• "RCHANT, ,TC.' ENEMY SHIPPING 

e.MISSILI UTILIZES A Ca-PUTIR, ALTITUDE REfERENCI MID
COURSE CONTROL AND A RADAR SEEKER fOR 'AROET ACQUISI-

~:~A~~=:~~~a:u:::~~ip.M!~:~l:~SS~:::~~EO:LAT_ 
'ORMS AND LITTORAL LAUNCH. CURRENT U.S. LAUNCH 
PLAT'ORMS ARE: "-'052. 000. 00-963. CG, CON, PHM, 
ANO "G-7 CLASS SHIPS; P-3 AND A-. AIRCRA'T AND 
S$N-'9., .37 AND ••• CLASS SUBMARINES. PLANNED PLAT-

lKl ASSIFIED 
OPHAVINS' C~~'3.21 

fOAMS INCLUO~ A-7, '/A-'. ANO S-3 AIRCRA'T 

C. THE HAAPOON CCMeAND AND LAUNCH EOUIPMEN'. COHSllrlNG 0' 
CONTAOL PANELS. DATA PROCESSOR ANO INTER' ACE UNITS. HAS IEEN 
DEVELOPED CONCURRENTLY VITH THI HAR~ MISSILE. THESf 
EQUIPMENTS HAVE IEEN SUCCESS'UlLY INTEGRATED INTO SOME 
Of THE LAUNCH PLAT'ORMS, ON OTHER PLAT'ORMS, EXISTING 
ON aO&llD EOUIPIIENT MAS lEEN ADAPTED TO THE LAUNCHING 
Of HARPOOH 

O •. fINANCIAL: U 

O'.MILESTOHES: U 

0I.0ESIGH PERfORMANCE AND 'UNCT.ONAl CHARACTERISflCS 
(SEE NOTES IE'ORI .,LEASING ANY INFO ... TIGN) 

A.MISSILE/LAUNCH PLAT'ORM 
(I)SUBMARINE LAUNCH 

(A)OEPTH-MA./MIN/ANY DEPTH OVER .00 'T: C-OAOR 
(e)SUBMARINE SPEED'IOUNDARIES: C-OADA 
(C)UNDERVATIR CAPSULE ACCELERATION AND fRA~ECTOIY: U 
(otUtMCH UMnlNII sea .,. "'&THER CONDIJlONS: C-Oaol 

fa)SHIP LAUNCH , 
fA'lIMITING SEA 01 VEATHER CONDITIONS: C-OADR 
(a.REVEALING .... PNe SPUD: C-OAGA 

U)AIR LAUNCH 
(AtlAUNCH AlTITUDI • "./MIN: C-OADR 
,e'LAUNCH VILOC,TIIS - "./MIN: c-oao. 

C.'OETECTAIllITY 
(A)RAOAR CROSS SECTION: S-OADR 
'I)IR CROSS SECTION: '-OADR 

PAGE ot 
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UNCLASSifiED 

(e,vISlalE: C-DADR 
(D'AUDI.LI: C-DADR 

(IUDEU .. INfDIIllAnON 
(A'GENIRAl: C-OADR 
(a'SPEClfIC: S-DADa 

(l'lETHAlITY/EffECTIVENESS 
(A)Klll Pao.a.llITY: C-OAOR 
(.'HIT P.a8ABllITY - AVERAGE: C-DADA 
(C)HIT paoea.ILITY - SPECI'IC SHIP CLASS: C-OADR 
(D'ACCURACY - AI .. OINT TO HITPOINT: C-DADR 

(l'MANEUVIRA.ILlty 
(A' G lEVEL - MAX: C-OADR 

(a'OPERATIONAl READINESS TIME/CYCLE TIMI 
(A)R,ACTION TIM': C-OADR 
(B'AELOAO TIME: C-gAOA 
(C)TAROET INTEACEPT TIME BETVEEN MISSILES -
CONTROllABLE MIN DR AVG: C-DADR 

(.)fAA.JECTDRY 
(A'CAUISE ALTITUDE (BLOCKS I • ut: U 
(B'CRUISE ALTITUDE (BLOCKS .B. IC. II': C-OAOA 
(C'SEA SKIM ALTITUDES (AELATIVE TO SEA STATE): S-OAOR 
(D'WAYPOINT CAPABILITY PARAMITEAS: C-OADA 
(l'flIGHT IlEVATION PAOfllES (NO ALTITUDES): U 
("TERMIHAL IlANIUVEAS (ANGLES. ANGLE AATES. GS. 
DISTANCES): C-OADA 

(G'OESCAIPTIVE TEAMS. ACAONYMS: U 
(IO'AANGE 

(A'KINEMATIC MAX/MIN: C-OAOA 
(B'eo _ CAPABILITY (BLOCK I. Ill': u 
(C'EXTENDED CAPABILITY 'BLOCK IC\ II): C-OAOA 

(II)AELIABllITY/MAINTAINABILITY 
(A,AEOUIREMENTS: U 

W«l ASSIFIED 
OPHAVINST eSSt3.2a 

(B'DETAllED fiELD/flEET fiRINGS REPOAIS: C-OAOA 
(C'CUMUlATIVE SUCCESS/fAILU.E REPOATS: U 
(D.DlGAADED PI"O~E AS OPERATIONAL 
DEfiCIENCY: C-OADR 

( 12'SPUD/VELDe.ITY 
(A'CRUISE: U 
(a'MAXIMUM: C-OAOR 
(C)BOOST vELDeITY ,.u'ILE: U 
(D'IIANEUVER: C-DADR 

(I3)VEIGHT AND C.G. 
(A'TOTAL MISSilE OR ~ PORTION IHiREOf: U 

(t.)SURVIVABILITY 
(A' AU: S-OADA 
(8' SAM: S-DADR 
(C) IC": S-OAOR' 
(0' NUCLEAR Ef'(CTS: S-OAOR 

(IS'VUlNEAABllITY 
(A'VUlNERABlE AREAS: S-OADA 
(B'EffECTIVE fRAGMIN1/PROJECTILE MASS/ 

VELOCITY: S-DADR 
(C'RESPONSE TO f.A~NI/PRO.JECTllE HIT: S-OADA 
(D'RESPONS~ TO ECM: S-OADR 

..GUIOANCE SECTION 
(I)COUNTIR COUHTERMfASUAES CAPABiliTY: 5-0aoR 
U)OESIGN INfORMATION 

(A'GENERAl: C-OAGA 
(B'SPEClfIC: S-OADA 

(3,ALGORITHMS: S-OAOR 

C.SUICER 
(I'RANGE 

PAGE 02 
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UNCLASSifiED 

(A)DETECTIDN: C-DADR 
(B)LDCK ON: C-DADR 

(2)SIGNATURE 
(A)SPEClfIC RADAR fREQUENCY: C-DADR 
(B)fREQUENCY ~ITTER EXTENT/SPEED: C-DADR 
(C)RADAR FREQUENCY BAND: U 
(D)PDWER: C-DADR 
(E)PRF: C-DADR 
(f)SCAN RATES: C-DADR 
(G)SEARCH PATTERNS: C-DADR 
(H)PULSE WIDTH: C-DADR . 
(I)PDLARIZATION: C-OADR 

(3)DESIGN CHARACTERISTICS 
(A)RESOLUTION (RANGE. ANGLE): C-DADR 
(B)SENSITIVITY: C-OADR 
(C)APERTURE: U 
(D)fIELD Of VIEW: U 
(E)MODES OF OPERATION (DEFINED): S-DADR 
(f)ANTENNA GAIN. BANDWIDTH: C-DADR 
(G)RANGE TRACKER: S-OADR 
(H)TARGET ACQUISITION PRIORITY: S-OADR 
(I )LOGIC: S-DADR 
(~)ECCM CAPABILITY/MODES: S-OADR 
(K)AIM POINT: S-DADR 

D.SHIP EMITTER HOMER 
(t)fREQUENCY COVERAGE: S-OADR 
(2)ANGULAA COVERAGE: C-OADR 
(3)SIGNAL SOATING CAPABILITY: S-OADR 
(4)SENSITIVITY: C-OAOR 
(5)ECCM: S-DADR 

lNlASSlFIED 

E.ALTIMETER 642AS44oo 
(t)ECCM: S-DADR 
(2)RESPONSE TO ECM: S-DADR 
(3)RANGE: U 
(4)SIGNATURE 

(A)fREQUENCY BAND: U 
(B)SPECIFIC fREQUENCY: C-OADR 
(C)ANTENNA PATTERNS: C-DADR 
(D)WAVE FORM: C-OADR 
(E)PDWER: C-OADR 
(F)POLARIZATION: C-DADR 
(G)FREOUENCY DEVIATION: C-OAOR 
(H)SIDELOBES: C-OADR 
(I)SWEEP TIME: C-OADR 

(5)DESIGN CHARACTERISTICS 
(A)ANTENNA GAIN: U 
(8)1F: C-OADR 
(C)SENSITIVITY: C-OADR 

f.ALTIMETER 642 AS 4too 
(t)ECCM OR RESPONSE TO ECM: S-OADR 
(2)SPECIFIC FREQUENCY: C-OADR 
(3)PRF: C-OADR 
(4)ALL DTHERINFDRMATIDN: U 

G.WARHEAD SECTION 
(I)DESIGN INFORMATION (CONVENTIONAL) 

(A)GENERAL: U 
(B)SPECIFIC: C-OADR 

(2)DESIGN INFORMATION (NUCLEAR) 
(A)GENERAL: CRD 
(B)SPECIFIC: SRD 

PAGE 03 
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UNCLASSIfIED 

(C'CNWOI (SPECIAL CLEARANCE R~OUIRED': SRD 

H.WARHUD 
(t'LETHALITY/CRITICAL EFFECTS: S-OADR 
(2'BURST PATTERN: C-OAOR 
(3'VULNERABILITY TO IMPACTS: S-DADR 
(4,TDTAL/HE WEIGHT: U 
(S)YlELD: SRO 
(.'TRACK TEST TARGETS: U 

I. CONTACT fUZE (CONVENTIONAL' 
(t)VULNERABILITY TO FRAGMENTS/PRO~ECTILES: S-OAOR 
(2'ALL OTHER INFORMATION: U 

~.FUZING (NUCLEAR): SRD 

K.EXERCISE SECTION 
(t'CURRENT: U 
(2'SECURE: S-OADR 

L.SUSTAINER SECTION 
(t)DESIGN INFORMATION: U 
(2'FUEL TYPE AND CAPACITY: U 
(3'CAPACITY: U 

M.TURBINE ENGINE 
(t'SPECIFIC FUEL CONSUMPTION: U 
(2'THRUST: U 
(3'IR SIGNATURE: S-OADR 

N.BOOSTER (REFER TO OPNAVINST C56t3.2B. ENeL (48)' 

... 
. ' 

UNCLASSIFIED· 
DPNAVINST C55t3 .. 2B 

O.CANISTER: U 

P.CAPSULE: U 
(t'LAUNCH DEPTHS (SEE 06A(t)(A) IBtD): C-DAD~ 

O.HACLS. HSCLS. EHCLS 
(t)REACTION TIME: C-OADR 
(2)LAUNCH CYCLE TIME: C-OADR 
(3)DEGRADEDPERfORMANCE AS OPERATIONAL 
DEfiCIENCY: C-DADR 

(4)ALL OTHER INFDRMATIDN: U 

07.0PERATIONAL AND TACTICAL 

A.REFER TD HARPOON LAUNCH PLATFORM FOR INfORMATION 
(06(t). 06(2). 06(3) IBtD) 

08.HARDWARE 

A.MISSILE 
(t)END ITEM: C-OADR 
(2'EXTERNAL ·VIEW: U 

B.GUIDANCE SECTION 
(t'END ITEM: C-DAOR 
(2'EXTERNAL VIEW: U 

C.SEEKER 
(t)END ITEM: C-OAOR 
(2)EXTERNAL VIEW: U 

D.SHIP EMITTER HOMER 
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UNCLASSIF lEO 

(t'END ITEM; C-OAOR 
(a'EXTERNAL VIEW: U 

_._lTIMETER 642 AS 4400 
(t'END ITEM; C-OAOR 
(2'EXTERNAl VIEW: U 

F.AlTIMETER 642 AS 4too 
( t )END ITEM: U 
(2)EXTERNAL VIEW: U 

G.VARHEAO SECTION (H.E.) 
(nEND ITEM: U 
(2'EXTERNAL VIEW: U 

H.WARHEAO (H.E.' 
(HEND ITEM: U 
(2'EXTERNAL VIEW: U 

" 

I.CONTACT fUZE (H.E., 
(t 'END ITEM: U 
(2'EXTERNAL VIEW: U 

d.WARHEAO SECTION (NUCLEAR) 
(HEND ITEM: SRO 
(a)EXTERNAL VIEW: C-OAOA 

K.WARHEAO (NUCLEAR) 
(t'ENO ITEM: SRO 
(2)EXTERNAL VIEW: C-OAOR 

L.FUlE (NUCLEAR' 

(t)END ITEM: SRO 
(a'EXTERNAL VIEW: C-OAOR 

M.EXERCISE SECTION 
(OENO ITEM: U 
(2'EXTERNAL VIEW: U 

N.SUSTAINER SECTION 
("END ITEM: U 
(2'EXTERNAL VIEW: U 

O.TURBINE ENGINE 
(t'ENO IUM: U 
(a'EXERCISE SECTION: U 

P.BOOSTER 
(t 'ENO ITEM: U 
(a'EXTERNAL VIEW: U 

Q.CANISUR 
( t )ENO ITEM: U 
(2'EXTERNAL VIEW: U 

R.CAPSULE 
( t ,ENO ITEM: U 
(2)EXTERNAL VIEW: U 

S.HACLS. HSCLS. AND EHCLS 
( ')END ITEM: U 
(2)EXTERNAL VIEW: U 

09.0THER 

PAGE O~ 
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UNCLASSIFIED 

(t)END ITEM: C-OAOR 
(2)EXTERNAl VIEW: U 

E.ALTIMETER 642 AS 4400 
(t)END ITEM: C-OAOA 
(2)EXTERNAl VIEW: U 

F.ALTIMETER 642 AS 4100 
(t)END ITEM: U 
(2)EXTERNAL VIEW: U 

G.WA~AO SECTION (H.E.) 
( I )END ITEM: U 
(2)EXTERNAl VIEW: U 

H.WARHEAO (H.E.) 
(t)END ITEM: U 
(2)EXTEANAl VIEW: U 

I.CONTACT fUZE (H.E.) 
(t)END ITEM: U 
(2)EXTEANAl VIEW: U 

J.WARHEAO SECTION (NUCLEAR) 
(HEND ITEM: SAO 
(2)EXTERNAL VIEW: C-OAOA 

K.WARHEAO (NUCLEAR) 
(I'END ITEM: SRO 
(2)EXTERNAL VIEW: C-OAOR 

l.FUZE (NUCLEAR) 

• • 

(t )END ITEM: SAO 
(2)EXTERNAl VIEW: C-OAOA 

M.EXEACISE SECTION 
(t)ENO ITEM: U 
(2)EXTEANAlVIEW: U 

N.SUSTAINER SECTION 
(t)ENO ITEM: U 
U)EXTERNAl VIEW': U 

O.TURBINE ENGINE 
("ENO ITEM: U 
(2)EXERCISE SECTION: U 

P.BOOSTEA 
( ,)ENO ITEM: U 
(2)EXTEANAl VIEW: U 

O.CANISTU 
( t )ENO ITEM: U 
(2)EXTERNAl VIEW: U 

R.CAPSULE 
( t )ENO ITEM: U 
(2)EXTEANAl VIEW: U 

S.HAClS. HSClS. ANO EHCLS 
( t )ENO ITEM: U 
(2)EXTEANAl VIEW: U 

09.0THEA 
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UNCLASSIF lED 

OI.IDENTIFYING DATA 
10: 02B-83 
CL: U 
SUo ATTACK WARNING AND PROTECTION SYSTEMS 
SUo • AIIIAPS) 
OC: NAVIIIPNCEN/WPAFB;DTIC-D 
CA: COMNAVIIIPNCEN 
00: 75-03-25 
CO: 84-04-01 
RD: 86-04-0' 

02. THREAT/BACKGROUND: ENEMY SURFACE-lO-AIR AND AIR-TO-AIR 
GUIDED MISSILE SYSTEMS ARE A CONTINUOUS THREAT TO THE U.S. 
FORCES TACTICAL AIRCRAFT. 10 COUNTER THE THREAl OF THESE 
MISSILES THIS JOINT NAVY/AIR fORCE PROGRAM IS DEVELOPING 
A RADAR AS A COMPONENT OF AN .ATTACK WARNING ANO PROTECTION 
SYSTEM (AWAPS). THE INfORMATION CLASSIFIEO BV THIS GUIDE. 
If COMPROMISED. WOULD PROVIDE FOREIGN POWERS WITH CHARACTER
ISTICS AND PERfORMANCE DATA RELATIVE TO'THIS RADAR DEVELOP
MENT THAT COULD BE USED TO DEVELOP TACTICAL OPTIONS AS WELL 
AS COUNTER-COUNTERMEASURES AGAINST U.S. WEAPON SYSTEMS Of 
THIS DESIGN. 

OJ.MISSION: THIS PROGRAM IS OIRECTED AT DEVELOPING A WARNING 
RADAR AS A COMPONENT Of A COMPLETE COUNTERMEASURES SYSTEM TO 
PROTECT U.S_ AIRCRAFT FROM fOREIGN MISSILE THREATS 

04.FINANCIAL: U 

05.MILESTONES 

UNa.ASSIFIED 

OPNAVINST C551J.2B 

A.MILESTONE INFORMATION WHICH DOES NOT REVEAL IOC:'U 

B.IOC OATES: C (OECLASSlfV JO OAYS AFTER 10C HAS OCCURRED) 

06.DESIGN PERFORMANCE AND fUNCTIONAL CHARACTERISTICS 

A.ACCURACY (RANGE, VELOCITY AND BEARING): C-88 

B.ALTITUDE (MINIMUM OPERATIONAL): C-88 

C.RANGE LIMITATIONS (MAXIMUM aETECTION ACQUISITION ANO 
TRACKING RANGES): C-88 

a.RESOLUTION (RANGE, VELOCITY ANO BEARING): C-88 

E.SIGNATURE CHARACTERISTICS 
(I)ALPHABETICAL fREQUENCY BAND (WITHOUT SUB

DESIGNATOR): C-88 
(2)NUMERICAl FREQUENCY BANDWIDTH: C-88 
(3)SPECIFIC FREOUENCY: 5-88 (RADAR FREQUENCIES ONCE 

THEY HAVE BEEN RADIATED UNDER OPERATIONAL OR TEST 
CONDITIONS SHOULD BE DOWNGRADED TO C-88) 

(4)SPECIFIC WAVEFORM & MODULATION CHARACTERISTICS: C-88 
(S)POWER OUTPUT: C-88 

f.SYSTEM CAPABILITY 
(I)SPECIFIC ANTENNA PATTERN CHARACTERISTICS: C-88 
(i)MINIMUM DISCERNIBLE SIGNAL: C-88 
(3)RADAR CROSS-SECTION INFOAMATION: C-88 
(4tSIGNAL PROCESSING LOGIC: C-88 
(5'PROBABILITV Of FALSE ALA~MS: C-88 
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UNCLASSH lED 

(6)EFFECTIVENESS ITENTATIVE, THEORETICAL, 
PROVEN): C-88 

G.VULNERABILITY TO ECM/ECCM 
(1)COUNTERMEASURES: 5-88 
(2)COUNTER-COUNTERMEASURES: S-88 
(3)DESIGN AND ACHIEVED GOALS: S-88 
141DETAILS OF ECM CIRCUITRY: 5-88 

H.THREAT TARGET CHARACTERISTICS 
(lITHE THRfAT CHARACTERISTICS ARE TO BE CLASSIFIED lAW 

THE APPROPRIATE DOCUMENTS OR GUIDELINfS WHICH PERTAIN 
TO SPECIFIC THR[ATS 

I.AIRCRAFT CHARACTERISTICS 
(1)STATEMENTS WHICH MAY REVEAL CLASSIFIED INFORMATIDN 

PERTAINING TO AIRCRAFT STRUCTURE, DESIGN AND PERFORMANCE 
CHARACTERISTICS SHOULD BE CLASSIFIED lAW THE APPROPRIATE 
GUIDELINES FOR THE SPECIFIC AIRCRAFT 

07.0PERATIONAL AND TACTICAL 

A.TEST AND EVALUATION 
I l)SPECIFIC OPERATIONAL TEST AND EVALUATION DATA SHALL BE 

CLASSIFIED lAW TOPICS OF THIS GUIDE 
(2)LOGISTICS ANO SUPPORT: U IUNLESS INFORMATION IS REVEALED 

REQUIRING CLASSIFICATION BY OTHER TOPICS OF THIS GUIDE 
OR FOR OPERATIONAL SECURITY PURPOSES) 

B.DEPLOYMENT DATA 
(l)TACTICS DEVELOPED FOR OPERATIONAL USE: C-88 

(UNLESS INFORMATION REQUIRING A HIGHER CLASSIFICATION 

~SIFIED 

OPNAVINST C5513.28 

B1 THIS GUIDE IS REVEAlfDI 

08.HAROWARE 

A.CLASSIFICATION OF END ITEM: C-88 

B.E~TERNAL vIEWS: U 

C.INTERNAl VIEWS: U 

09.0THER: NONE 

10.BRIEF JU~TIFICATION: N/A 

11.5ECONOARY DISTRIBUTION: DOD MID DOD CONTRACTORS ONLY 
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UNCLASSifiED 

01.IDENTlfYING DATA 
10: 03B-06 
CL: U 
SU: ASROC MISSILE 
DC: NAVSEA(09B2):DTIC-B 
CA: COMNAVSEA 
00: 66-12-20 
CO: 84-10-01 
RD: 86-10-01 

02. THREAT/BACKGROUND: NOT APPLICABLE 

03.MISSION: NOT APPLICABLE 

04.FINANCIAL 

A.UNIT COST: U 

B.BUDGETARY DATA: U 

05.MILESTONES 

A.INDIVIDUAL, CONTRACT QUANTITIES: U 

B.DELIVERY SCHEDULES: U 

06.DESIGN PERfORMANCE AND FUNCTIO~L CHARACTERISTICS 

A.NUCLEAR WARHEAD AND OTHER NUCLEAR INFORMATION CON
CERNING ASRDC: REFER TO OPNAVINST S5513.98. ENCL (3) 

~SIFIED 

DPNAVINST S5513.3B 

6 NOV J984 
(NOTAL) fOR SPECIFIC GUIDANCE 

B.ACCURACY: C-OADR 

C.MISS DISTANCE DR CIRCULAR ERROR OF PROBABILITY 
(CEP): C-OADR 

D.MINIMUM SAfE RANGE WITH NUCLEAR WARHEAD MK 44. DEPTH CHARGE 
MK 17. MK 44 TORPEDO OR MK 46 TORPEDO: C-OADR 

E.MAXIMUM RANGE UNDER ANY CONDITION: C-DADR 

r.RELIABILITY: C-OAOR 

G.TOTAL IMPULSE: C-OAOR 

H.PROPELLANT BURN TIME: C-DADR 

I.THRUST: C-OADR 

v.MAXIMUM OR MINIMUM TIME FROM LAUNCH TO BURST: C-DADR 

K.PREPARE TO LAUNCH TIME. MINIMUM: C-OADR 

L.fUZE ASSEMBLY DATA: C-DADR 

M.WEIGHT OF PROPELLANT WHEN ASSOCIATED WITH ASROC: C-OADR 

N.DETAILED OPERATION Of WEAPON. EXCLUSIVE Of WARHEAD W44-0 AND 
DEPTH CHARGE MK 17 MOD 4: C-OAOR 

O.READY-TO-fIRE LIFE IN LAUNCHER WITH WARHEAD W44 ANO DEPTH 
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UNCLASSIFIED 

CHARGE MK 17: C-OADR 

P.FACT THAT ASROC HAS NUCLEAR CAPABILITY: U 

Q.ASSOCIATION OF WARHEAD W44-0 OR DEPTH CHARGE MK 17 MOD 1 
WITH ASROC: U 

R.SIZE: U 

S.SHAPE: U 

T.WEIGHT AND/OR CENTER OF GRAVITY OF ASROC MISSILE AND/OR 
WARHEAD W44-0: U 

U.ASSOCIATION OF SPECIFIC DETECTION AND/OR FIRE CONTROL 
SYSTEM( S): U 

V.TIME CYCLE/SEPARATION QUANTITIES: U 

W.FACT THAT ASROC IS A SHIP-LAUNCHED. ANTI-SUBMARINE. 
UNGUIDED. SOLID FUELED. ROCKET-PROPELLED MISSILE OR 
ROCKET-THROWN DEPTH CHARGE: U 

X.PROPELLANT FORMULATION: U 

Y.PROPELLANT GRAIN CONFIGURATION: U 

~.PROPELLANT GEOMETRY: U 

AA.FACT THAT ASROC CAN BE LAUNCHED SINGULARLY AND IN SALVOS 
AS RAPIDLY AS TARGETS CAN BE TRACKED: U 

lMlASSlFIED 

OPNAVINST S5513.3B 

6 NOV 1984 
BB.STORAGE LIFE OF THE WEAPON IN PRESERVEO. DISASSEMBLED 

STATUS: U 

07.0PERATIONAL AND TACTICAL 

A.WORLD-WIDE ASSETS WITHOUT NUCLEAR CAPABILITY: C 
(DECL 6 YRS AFTER ORIGIN) 

B.LOCATION OF TEST SITE. IN COMBINATION WITH A SPECIFIC 
TEST DATE: C-OADR 

08. HARDWARE 

A.FUZE ASSEMBLY MK 254 ALL MODS: C-OADR 

B.ADAPTION KIT MK 28 MOO 1 IF FUZE IS INSTALLED: C-OAOR 

C.EXTERNAL VIEW OF ALL ASROC COMPONENTS. WARHEAO MK 44-0 AND 
DEPTH CHARGE MK 17 MOD 0: U 

D.ROCKET MOTORS MKS 1 AND 37: U 

• E. ADAPTlON KIT MK 28 (LESS FUZE MK 254): U 

f.CONTROL CABLE MK 10: U 

G.NOSE CAP MK 7: U 

H.THERMAL BATTERY MK 79: U 

I.AIRFRAME MKS 4. 5 AND 8: U 
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UNCLASSI FlED 

.... FlNS MK 4: U 

K.IGNITIDN SEPARATION ASSEMBLY folK 3: U 

L.IGNITER folK 251: U 

M.POWER SUPPLY folK 112: U 

N.NUCLEAR COMPONENTS: REFER TO OPNAVINST S5513.9A. 
ENCL (03) (NOTAL) 

O.THE FOLLOWING MISSILE TRAINING HARDWARE AND ALL 
ASSOCIATED DOCUMENTATION ARE UNCLASSIFIED: 
(1)GUIDED MISSILE TRAINING ROUND (GMTR) MK 60 ALL MODS 
(2)TRAINING SURFACE-TO-AIR MISSILE (TSAM) MK 16 ALL MODS 

P.COMPUTER HARDWARE IS UNCLASSIFIED UNTIL A CLASSIFIED 
PROGRAM IS INSTALLED. AT WHICH TIME THE COMPUTER HARD
WARE ASSUMES THE SAME CLASSIFICATION OF THE PROGRAM 

09.0THER 

A.REFER TO OPNAVINST S5513.3B. ENCL (28) fOR GUIDANCE 
ON GUIDED MISSILE FUZES 

B.THE ASSOCIATION OF THE POPULAR NAME OR OFFICIAL DESIGNATION 
Of A PARTICULAR MISSILE WITH ANY Of THE fOLLOWING IS 
UNCLASSifiED: . 
(1)ITS CLASS OR BASIC MISSION (E.G .• AIR-TO-AIR. SURFACE-ro

SURFACE. SURFACE-TO-AIR. ETC.)' 
(2)ITS MODE Of GUIOANCE. EXPRESSEO IN GENERAL TERMS (E.G .• 
BEAM-RIDING, HOMING, ETC.) 

UNCLASSIFIED 
OPNAVINST S5513.3B 

8 NOV 1984 
(3)A CONVENTIONAL WARHEAD IDENTifIED BY MARK (MK)/MODIfI

CATION (NOO)OR TYPE 
(4)ANY TYPE OF SHIP OR AIRCRAFT OR ANY SPECifiC SHIP OR 

AIRCRAFT , 
(5)ANY PARTICULAR LAUNCHING EQUIPMENT. WEAPONS DELIVERY 

RADARS. EXTERNAL GUIDANCE SYSTEMS. TEST SETS. ETC 

C.COMPUTER PROGRAMS AND THEIR ASSOCIATED PERFORMANCE 
AND DESIGN SPECIFICATIONS SHALL BE CLASSIFIED lAW 
APPLICABLE SECURITY CLASSIFICATION GUIDANCE 

D.MATERIAL DEFICIENCIES AS RELATED TO THESE GUIDED MISSILE 
SYSTEM(S)/PRDGRAM(S) (£.G .• INSURVREPORTS. CASREPS. ETC.): 
(I)DEFICIENCIES WHICH REVEAL PERFORMANCE OR TECHNICAL 

CHARACTERISTICS OF THE SPECIFIC MISSILE SYSTEM: C-OADR 
(2)OEFICIENCIES WHICH REVEAL OEGRAOING OR INABILITY OF THE 

SYSTEM/PROGRAM TO FUNCTION AS DESIGNED: C (DECLASSIFY 
AFTER DEFICIENCY IS CORRECTED) 

(3)EVALUATIONS OR ASSESSMENTS OF MATERIAL DEFICIENCIES WHICH 
REVEAL DEGRADING Of THE SYSTEM/PROGRAM: C (DECLASSifY 
AFTER DEFICIENCY IS CORRECTED) 

E.SAFETY DEFICIENCIES ARE fOUO UNTIL CORRECTED 

F.THE SECURITY CLASSIFICATION GUIDELINES APPLY TO 
THE MISSILES. MISSILE SIMULATORS AND MISSILE COMPONENTS, 
BOTH SOFTWARE AND HARDWARE. SUPPORT ITEMS SUCH AS 
LAUNCHING EQUIPMENT. EXTERNAL GUIDANCE SYSTEMS, WEAPONS 
DELIVERY RADARS. TEST SETS. ETC .• ARE CLASSIFIED INDIVIDUALLY 
BY SEPARATE SECURITY CLASSIFICATION GUIDANCE 

G.EXPLORATORY AND ADVANCED DEVELOPMENTAL DATA RESULTING IN A 
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UNCLASSIfIED 

SIGNIfICANT ADVANCEMENT IN THE STATE-OF-THE-ART, WHICH IS 
CLASSifIED PURSUANT TO THIS GUIDE SHALL BE DECLASSIFIED 
UPON DETERMINATION BY THE ORIGINATING AGENCY (OADR) 

H.ANY INTELLIGENCE DATA RELATED TO THESE GUIDED MISSILE 
SYSTEM(S)AND PROGRAM(S) SHALL BE CLASSIfiED IN ACCORDANCE 
WITH SOURCE 'DOCUMENTS. IF INTELLIGENCE DATA ISINCORPORATEO 
IN DOCUMENTATION RELATED TO THESE SYSTEM(S)/pRDGRAM(S), THE 
TITLE PAGE SHALL INDICATE SPECIFICALLY WHICH PAGES CONTAIN 
THE DATA (E.G., PAGES 1,5, 18,26). THE COVER AND 
TITLE PAGE SHALL BE MARKED WITH THE MOST RESTRICTIVE DOWN
GRADING AND DECLASSIFICATION DATE AS REFLECTEO ON THE 
INTELLIGENCE SOURCE DOCUMENTS 

I.DATA ORIGINATED PRIOR TO 1 JANUARY 1958.PERTAINING TO 
GUIDED MISSILES COMING UNDER THE COGNIZANCE OF 
COMNAVSEASYSCOM ARE HEREBY DECLASSIFIED 

J.GUIDED MISSILES, UNLESS AN ADVANCEMENT IN THE STATE-OF-THE-ART 
IS REVEALED, COMING UNDER THE COGNIZANCE 'OF THE COMNAVSEASYSCOM 
(FORMERLY COMNAVORDSYSCOM) NOT LISTED, THEIR ASSOCIATED 
COMPONENTS AND ALL OATA PERTAINING THERETO ARE EITHER 
UNCLASSIFIED OR HEREBY DECLASSIFIED 

K.DATA (E.G., BOOKLETS, PAMPHLETS, BROCHURES, REPORTS, ETC.), 
EXCEPT APPROVED PUBLICITY RELEAS~S, RELATING TO THESE GUIDED 
MISSILE SYSTEM(S)/pROGRAM(S) SHALL BE MARKED ON THE COVER 
AND TITLE PAGE WITH THE ,FOLLOWING CAVEAT: "FURTHER 
DISSEMINATION ONLY AS DIRECTED BY COMNAVSEASYSCOM 
(09B2) OR HIGHER DOD AUTHORITY" 

• L.PROPOSED PUBLICITY RELEASES SHALL BE fORWARDED TO NAVSEA 

.ri •• g~ _ _ .. ~. 

UNCLASSIFIED 

OPNAVINST S5513.3B 

I NOV 198., 
(SEA 000) FOR APPROPRIATE CLEARANCE 

M.QUANTITIES Of MISSILES: REfER TO OPNAVINST S5513.3B, 
ENCL (35) fOR GUIDANCE ON INVENTORY DATA, PROCURE
MENT QUANTITIES, ETC. 

N.INQUIRIES CONCERNING THIS SECURITY CLASSIFICATION 
GUIDE SHALL BE fORWARDED TO COMNAVSEASYSCOM (09B2) 

10.BRIEF JUSTIFICATION: NIA 

11.SECONDARY DISTRIBUTION: DOD AND DOD CONTRACTORS ONLY 

ENCLOSURE ( 6 ) 
UNCLASSIF I ED 

PAGE 04 

NWMAR 121582 



UNCLASSIFIED 

01. IDENTIFYING DATA 
10: 03B-17 
CL: U 
SU: COMBATANT SHIPS (lESS SUBMARINES) 
OC: OPNAV(OP-OO9P3);OTIC-A 
CA: OPNAV(OP-OO9) 
00: 75-01-10 
CD: 84-08-06 
RD: 86-08-06 

02.THREAT/BACKGAOUNO: 

A.THIS CLASSIFICATION GUIOE IS APPLICABLE TO ALL 
COMBATANT SHIPS (LESS SUBMARINES) WHICH ARE CURRENTLY 
IN THE ACTIVE FLEET, NAVAL RESERVE FORCE, OR THE 
INACTIVE RESERVE 

B.SUBMARINE GUIDANCE IS CONTAINED IN OPNAVINST 55513.5A. 
ENCL (37) (NOTAL), AUXILIARY SHIP GUIDANCE IS CON
TAINED IN OPNAVINST 55513.3B. ENCL (8) AND COMBATANT 
CRAfT GUIDANCE IS CONTAINED IN OPNAVINST S5513.3B. 
ENCL ('9)(NOTAL) 

C.CERTAIN INFORMATION WHICH WA5 ORIGINATED 20 OR MORE YEARS 
AGO CONTINUES TO WARRANT SECURITY CLASSIFICATION. REFER TO 
THE CONTINUED PROTECTION GUIDANCE PROMULGATED 
BY OPNAVINST C5513.10A, ENCL (5)(NOTAL) 

03.MISSIDN: PRDVIDE SURFACE SEA CONTRDL 

04.FINANCIAL: DEVELOPMENT COST BREAKDOWN: FOUO (U AFTER 

tNl. ASSIFIED 
OPNAVINST S5513.3B 

• NOV nS4 
SUBMITTED TO CONGRESS FOR CURRENT BUDGET YEAR) 

05.MILESTONES: 

A.DELIVERY DATE: U 

B.INITIAL OPERATIONAL DEPLOYMENT DATES: C 
(OECLASSIFY AFTER OEPLOYMENT) 

06.DESIGN PERFORMANCE ANO FUNCTIONAL CHARACTERISTICS 

A.PERFORMANCE 
(1)SPEED (MAXIMUM. SUSTAINED OR ECONOMICAL): U 

(C-OAOR FOR NUCLEAR) 
(2)ASSOCIATED WITH SPECIFIC TACTICAL SITUATIONS: C-OADR 

B.ENDURANCE OR CRUISING RANGE: C-OADR 

C.OESIGN ANO ACTUAL SHAFT HORSEPOWER: U (C-OAOR FOR NUCLEAR) 

D.PROPELLER RPM - MAX AT FULL POWER: U (C-OADR FOR NUCLEAR) 

E.SIGNATURES 
(1)ACOUSTIC: REFER TO OPNAVINST S5513.3B. ENCL (57) 
(2)MAGNETIC: REFER TO OPNAVINST C5513.7B. ENCL (7) 

(NOTAL) 
(3)INFRARED: C-OADR 
(4)PRESSURE: C-OADR 

F.TECHNICAL INFORMATION DESIGN CRITERIA ANO OUTPUT 
(1)LENGTH. BEAM. DRAFT ANO DISPLACEMENT: U 
(2)VULNERABILITY - GENERAL ARRANGEMENT DRAWINGS ANO BOOKLETS 
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UNCLASSIFIED 

OF GENERAL PLANS NORMALLY REVEAL A SHIPS'S VULNERABILITY 
AND WILL GENERALLY BE: C-OADR; OTHERWISE. VULNERABILITY 
INFORMATION SHALL BE CLASSIFIED lAW OPNAVINST 
S5513.3B. ENCL (53) 

(3)FUEL CAPACITY: (FOR SHIP'S OWN CONSUMPTION) 
(A)TOTAL FUEL CAPACITY: C-OADR 
(B)FUEL CAPACITY OF ANY INDIVIDUAL TANK: U 
(C)FUEL CONSUMPTION RATES: U 

(4)PROPELLER CONFIGURATION AND EXTERNAL VIEW: U 

G.SHIPS ARMAMENT (NUMBER AND TYPE): U 

H.RADAR CROSS SECTIONS: C-OADR 

07.0PERATIONAL AND TACTICAL 

A.TACTICAL CHARACTERISTICS SUCH AS TIMES FOR SHIP TURNING; 
ZERO TO MAXIMUM SPEED: MAXIMUM TO ZERO. ETC: C-OADR 

B.ORDNANCE STOWAGE CAPACITY 
(1)CONVENTIDNAL GUN AMMUNITION: U 

(A)OPERATIONAL LOADING (ACTUAL NUMBER AND TYPE LOADED FOR 
A GIVEN MISSION OR TASK ASSIGNMENT): C (DECLASSIFY 
AFTER MISSION OR TASK PLAN IS CHANGED) 

(2)MISSIlES AND TORPEDOES: U 
(A)OPERATIONAL LOADING (ACTUAL NUMBER AND TYPE LOADEO FOR 
A GIVEN MISSION OR TASK ASSIGNMENT): C (DECLASSIFY 
AFTER MISSION OR TASK PLAN 'IS CHANGED) 

(3)NUCLEAR WEAPONS AND PROPULSION 
(A)THE FACT THAT A SHIP HAS THE CAPABILITY TO STOW OR 

HANDLE NUCLEAR WEAPONS: U 
(B'THE FACT THAT A SPECIFIC SHIP ACTUALLY HAS NUCLEAR 

~ASSIFIED 

OPNAVINST S55t3.3B 

8 NOV 1984 
WEAPONS ABOARD: C-FRD 

(C)NUCLEAR WEAPONS AND NAVAL NUCLEAR PROPULSION: CLASSIFY 
IAWOPNAVINST S5513.9B AND CG-RN-t (REV '»(NOTAL) 

(4)ALLOWANCE LISTS/POWDER MIX DATA FOR CONVENTIONAL 
ORDNANCE: C (DECL 6 YRS FROM OATE OF ORIGIN) 

C.LOCATIONS/INVENTORIES/DEPLOYMENT 
(1)SHIP DEPLOYMENT 

(A)PRECISE CURRENT OR FUTURE OPERATIONAL DEPLOYMENT LOCATIONS 
OF SURFACE COMBATANT SHIPS: C (DECLASSIFY AFTER 
DEPLOYMENT) 

(B)PLANNED FOREIGN PORT CALLS: C (DECLASSIFY WHEN VISIT 
IS APPROVED BY HOST GOVERNMENT) 

(C)ACTUAL DATES OF ROUTINE DEPLOYMENT: U 
(D)DATES OF DEPARTURE AND RETURN TO U.S. PORTS: U 
(E)WHEN OPERATIONAL SITUATIONS DICTATE. FLEET OR 

TACTICAL COMMANDERS MAY CLASSIFY SPECIFIC SHIP 
MOVEMENTS/DEPLOYMENTS. DECLASSIFY UPON COMPLETION 
Of EVOLUTION 

(2)FORCE LEVelS 
(A)CURRENT AND PLANNED END CURRENT 

FISCAL YEAR: U 
(B)CURRENT PLUS ONE fISCAL YEAR (BUDGET YEAR): C 

(DECL AFTER BUDGET SUBMITTED TO CONGRESS) 
NOTE: FOR EXAMPLE. ON 20 ~AN 79 (PRESIDENTIAL 

BUDGET SUBMITTED TO CONGRESS) 
THE PLANNED LEVELS fOR fY80 WERE DECLASSIFIED 

(C)BEYOND THE CURRENT YEAR PLUS ONE AS FOLLOWS: 
-1 'TOTAL SHIP OPERATING FORCE COMPOSITION: S 

(DOWNGRADE TO CONF AFTER 6 YRS. DECL AFTER f2 YRS 
F~OM DATE OF ORIGIN) 

-2 TOTALS BY SHIP CATEGORY. E.G .• CRUISERS. DESTROYERS, 
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UNCLASSIFIED 

FRIGATES, ETC: C (DECL AFTER 6 YRS) 
-3 YEARS AN INDIVIDUAL SHIP IS TO BE IN THE FORCE: U 

(3)HOMEPORTING , 
(A)CURRENT AND END CURRENT FISCAL YEAR: U 
(B)RECOMMENDATIONS FOR CHANGES TO HOMEPORTING LOCATIONS: FOUO 
(C)PLANS FOR CURRENT FICAL YEAR PLUS ONE BY SHIP 
CATEGORIES, E.G., DESTROYERS, FRIGATES, ETC: C 
(DECL 6 YRS AFTER ORIGIN) 

(D)BEYOND THE CURRENT FISCAL YEAA PLUS ONE AS FOLLOWS: 
-t TOTAL SHIP OPERATING FORCES; S (DOWNGRADE TO CONF 

AFTER 6 YRS, DECL AFTER t2 YRS) 
-2 TOTAL SHIP CATEGORIES, E.G., CRUISERS, DESTROYERS, 

FRIGATES, ETC: C (DECL AFTER. YRS) 
-3 PLANS FOR AN INDIVIDUAL SHIP: U 

O.MATERIAL DEFICIENCIES (REPORTED BY INSURV REPORTS, CASREPS, 
OR OTHER MEANS) 
(t)SHIPBOARD EOUIPMENT, SUCH AS, ORDNANCE (LESS NUCLEAR), 
COMMUNICATIONS, RADAR, AND SONAR 
(A)FACTUAL DEFICIENCY (EXCLUDING MTBF OR MTTR RATE) REVEALING 

DEGRADATION OR INABILITY OF SHIP TO PERFORM ITS OPERATIONAL 
MISSION: C(DECL AFTER 6 YEARS) 

(B)FACTUAL DEFICIENCY REVEALING PERFORMANCE OR TECHNICAL 
CHARACTERISTICS: (CLASSIFY lAW SECURITY CLASSIFICATION 
GUIDANCE PUBLISHED FOR EQUIPMENT INVOLVED) 

(2)NUCLEAR ORDNANCE OR NUCLEAR PROPULSION: (CLASSIFY lAW 
OPNAVINST 555t3.9B AND CG-RN-t(REV t»(NOTAL) 

(3)BASIC SHIP STRUCTURE AND INHERENT COMPONENTS NOT 
SPECIFICALLY COVERED BY OTHER SECURITY CLASSIFICATION 
GUIDANCE 
(A)FACTUAL DEFICIENCY REVEALING DEGRADATION OR INABILITY 

OF SHIP TO PERFORM ITS OPERATIONAL MISSION: C 

lNl ASSIFIED 
OPNAVINST sset3.3B 

8 NOV 1994 
(DECL 6 YRS AFTER ORIGIN) 

(B)FACTUAL DEFICIENCY REVEALING INFORMATION CONCERNING 
PERFORMANCE CHARACTERISTICS, DESIGN CRItERIA AND 

OUTPUT OR MOVEMENT INFORMATION CONCERNING SHIP 
(CLASSIFY lAW OTHER TOPICS OF THIS GUIDE) 

(4)EVALUATIONS OR ASSESSMENTS OF FACTUAL MATERIAL 
DEFICIENCIES WHICH REVEAL DEGRADING OF THE QVERALL FLEET 
OPERATIONAL MISSION: S (DG/C/2 YRS AFTER ORIGIN; 
DECL B YRS AFTER ORIGIN) 

(5)SAFETY DEFICIENCIES: FOUO (UNLESS REVEALING MISSION 
DEGRADING INFORMATION REOUIRING CLASSIFICATION 

E.PHOTOGRAPHY: UNDER PEACETIME CONDITIONS, EXTERNAL VIEWING, 
PHOTOGRAPHY OR DRAWINGS OF TOPSIDE ANTENNAS ARE NOT CLASSIFIED 
WHEN NOT ACCOMPANIED WITH STATEMENTS OR DESCRlPTIONS AS TO THE 
FUNCTIONS OF THE ANTENNAS. THE ASSOCIATION OF ANY ANTENNA WITH 
THE FUNCTIONS OF ECM, ECCM, LPI OR OTHER COVERT COMMUNICATIONS 
SYSTEM SHALL BE CLASSIFIED AS REOUIREO BY THE SECURITY 
CLASSIFICATION GUIDE FOR THAT PARTICULAR SYSTEM PROMULGATED 
PURSUANT TO THE PROVISIONS OF OPNAVINST 55t3.tC. GENERAL 
PURPOSE UHF, VHF. HF AND LF/MF ANTENNA SYSTEMS AND THEIR 
FUNCTIONS, SUCH AS, WHIPS. WIRES. ARRAYS. DIPOLES USED FOR 
NORMAL SHIP/SHORE. SHIP/SHIP OR SHIP/AIR COMMUNICATIONS, 
NOT INVOLVING LPI OR COVERT SYSTEM5, ARE NOT CLASSIFIED 

OB.HARDWARE: REFER TO GUIDANCE FOR pA~TICULAR EOUIPMENT 

09. OTHER 

A.WAR DAMAGE REPORTS: C-OADR 

B.STOWAGE CAPACITY FOR USE BY AIRCRAFT ABOARD SHIP 

ENCLOSURE (t7 ) 
UNCLASSIFIED 
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UNCLASSIFIED 

'1)ORDNANCE (SAME AS PARA 07B) 
_,AVIATION FUEL: U 
(A)OPERATIONAL LOAD (ACTUAL AMOUNT LOADED FOR A GIVEN 
MISSION OR TASK ASSIGNMENT): C (DECLASSIFY AFTER 
MISSION OR TASK IS CHANGEO) 

(3)OTHER. SUCH AS SPARE PARTS: U 

C.INSTALLED EOUIPMENT - IN GENERAL. PERFORMANCE AND TECHNICAL 
CHARACTERISTICS OF INSTALLED EOUIPMENTS ARE CLASSIFIED. 
SPECIFIC GUIDANCE SHOULD BE CONSULTED IN EACH INSTANCE 

D.RESEARCH. DEVELOPMENT. TEST AND EVALUATION 
(1)CLASSIFY INFORMATION DEVELOPED lAW GUIDANCE FURNISHED WITH 

THE TASK ASSIGNMENT. IF NONE. THIS GUIDE APPLIES 
(2)TEST SCHEDULES INVOLVING LAUNCHING MISSILES/TORPEDOES: 
C (DECLASSIFY AFTER TEST) 

(3)SPEEO (MAXIMUM. SUSTAINED OR ECONOMICAL): C (OECLASSIFY 
AFTER FIRST SHIP OF CLASS IS OPERATIONALLY DEPLOYED) 

E.STADIMETER DATA (~EASUREMENT FROM THE RANGE LIGHT TO 
THE BLACK BOOT TO~PING (BT) AND TO THE STEM LIGHT): U 

F.DETAILS OF DAMAG£ 10 SHIP HULLS AND SHIPBOARD EQUIP
MENTS AS A RESULT OF NUCLEAR TESTS PRIOR TO 1960: U 
(IF NUCLEAR WEAPO~ DESIGN INFORMATION IS NDT REVEALED): 
AFTER 1960: C-OAOR 

G.EXPLORATORY AND ADVANCED DEVELOPMENT DATA RESULTING 
IN A SIGNIFICANT ADVANCEMENT IN THE STATE-OF-THE
ART. WHICH IS CLASSIFIED PURSUANT TD THIS GUIDE SHALL 
BE DECLASSIFIED UPON DETERMINATION BY THE ORIGINATING 
AGENCY (OADR) 

.. -- ... -...•...• --_._---

UNC1ASSIFIED 

OPNAVINST S5513.3B 

8 NOV 1994 . 
10.BRIEF JUSTIFICATION: N/A 

1t.SECONDARY DISTRIBUTION: U.S. GOVERNMENT AGENCIES 
AND THEIR CONTRACTORS 

-

ENCLOSURE (17 ) 
UNCLASSIFIED 
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REPRODUCED AT GOVERNMENT EXPENSE 
... : ~~Je."'~' -.-. __ • ________ • 

• 

UNCLASSIFIED 

01.IOENTIFYING DATA 
10: 03B-47 
CL: U 
SU: POINT DEFENSE. IMPROVED. SURFACE 
SU: MISSILE SYSTEM (IPDSMS' 
DC: NAVSEA(09B2':DTIC-C 
CA: COMNAVSEA 
00: 67- 12 -0 1 
CD: 84-08-06 
RD: 86-08-06 

UNCLASSIFIED 
OPNAVINST S5513.3B 

o j~~)"-J :r~'j.; 
ARE THE RESULTS OF A SURFACE-TO-AIR APPLICATION 
VERSUS AN AIR-TO-AIR UTILIZATION 

C.THE IFF SYSTEM TO BE INTEGRATED WITH THE IPDSMS IS DEFINED 
AS THE AIMS MK 12 IFF SYSTEM NOT INCLUOING THE CRYPTO UNITS. 
THE CRYPTO UNITS ARE TO BE TREATED AS AN EXYERNAL INTERFACE 
TO IPOSMS . 

03.MISSION: NDT APPLICABLE 

04. FINANCIAL 

A.UNIT COST: U 

02.THREAT/BACKGROUNO B.INDIVIDUAL CONTRACT QUANTITIES: U 

A.THIS GUIDE COVERS THE IMPROVED POINT DEFENSE SURFACE MISSILE 05.MILESTONES 
SYSTEM (IPDSMS' WHICH IS COMPRISEO OF THE NATO SEASPARROW 
SURFACE MISSILE SYSTEM (NSSMS) INTEGRATED WITH THE IMPROVED A.INITIAL OPERATIONAL CAPABILITY (IOC) DATE: C (DECLASSIFY 
POINT DEFENSE TARGET ACOUISITION SYSTEM (IPD/TAS'. THIS AFTER 10C) 
GUIDE ESTABLISHES SPECIFIC MANAGEMENT PROCEDURES TO PROTECT 
THE SECURITY OF THE SPARROW III MISSILE AIM-7E/RIM-7H WITH B.DELIVERY SCHEDULES: U 
RESPECT TO ITS USE IN A SURFACE-TO-AIR APPLICATION 

B.THESE SECURITY CLASSIFICATION GUIDELINES APPLY TO THE 
SPARROW III MISSILE AS USED IN THE IMPROVED POINT 
DEFENSE SURFACE MISSILE SYSTEM. THESE GUIDELINES. AS 
RELATED TO THE SPARROW III MISSILE ARE GENERALLY IN 
CONSONANCE WITH OPNAVINST C5513.2B. ENCL (61)(NOTAL) 
(NAVAIR GUIDE FOR SPARROW 1111. DIFFERENCES IN THE 
SECURITY CLASSIFICATION ASSIGNMENTS AS OUTLINED 
HEREIN AND IN OPNAVINST C5513.2B. ENCL (61) 'NOTAL) 

06.0ESIGN PERFORMANCE ANO FUNCTIONAL CHARACTERISTICS 

A.COUNTER-COUNTERMEASURES CAPABILITIES (E.G .• DEFINITIVE OR 
DETAILED DISCLOSURE OF CAPABILITY TO DEFEAT HOSTILE SYSTEMS 
SUCH AS SPECIFIC DEGREE OF EFFECTIVENESS AND DETAILED TEST 
PERFORMANCE AGAINST SPECIFIC .JAMMERS. ETC): S-OADR 

B.VULNERABILITY TO COUNTERMEASURES 'E.G .. DEFINITIVE OR 
DETAILED DISCLOSURE OF WEAKNESS TO HOSTILE DEFEAT SUCH AS 

PAGE 01 

ENCLOSURE (47 
UNCLASSIFIED 
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. REPRODUCED AT GOVERNMENT ~~PENSE 
__ , ....... - ... -----............... ... • '0. .. E .'. 

UNCLASSIFIED 

SPECIFIC SYSTEM WEAKNESSES. PERFORMANCE ENVELOPES IN 
SPECIFIC ECM ENVIRONMENTS. ETC.': S-OADR 

C.ECM/ECCM TEST RESULTS WHEN DETAILED ECCM CAPABILITIES OR 
VULNERABILITIES TO ECM ARE OISCLOSED: S-OADR 

D.EFFECTIVENESS AGAINST SPECIFIC PRESENf DR FUTURE ANTI
SHIP THREATS: S-OADR 

E.ACCURACY WHEN STATED AS A SYSTEM/SUBSYSTEM 
PARAMETER: C-OADR 

F.CM/CCM TEST RESULTS IF CM/CCM OPERATION OR GENERAL 
DESCRIPTION ONLY ARE REVEALED: C-OADR 

G.MISS OISTANCE OR CEP: C-OAOR 

H.ALTITUDE CAPABILITIES: C-OADR 

I.LETHALITV: C-OADR 

~.MANEUVERABILITY: C-OAOR 

K.TIME CYCLE WHEN USED WITH REFERENCE TO SYSTEM READINESS OR 
WHEN CLASSIFIED SYSTEM PARAMETERS OR SYSTEM SUSCEPTIBILITY 
TO COUNTERMEASURES ARE REVEALED: C-OADR, . 

L.TRA~ECTORY: C-OAOR 

M.RANGE (E.G .• SYSTEM AND/OR EQUIPMENT RANGE PERF.): C-OADR 

N.RELIABILITY OF IPD/TAS: C-OADR 

UNCLAS$IFIED 
OPNAVINST S5513.3B 

6 NOV 1984 

O.AVAILABILITY FOR IPO/fAS SYSTEMS (I. RAS. RMS. IRAS. IRMS) 
ANO SUBSYSTEMS (RADARS. INFRARED. INFRARED SEARCH 
SET': C-OADR 

P.RADAR ANTENNA PATTERNS: C-OADR 

O.RESOLUTION FOR THE IPD/TAS RADAR AND IR: C-OADR 

R.SPECIFIC FREO. OR OPERATIONAL SPECTRAL BANDWIDTH: C-OADR 

S.NUMERICAL FREO. OR SPECTRAL BANDWIDTH (NUMERICAL MICRON 
IDENTIFICATIONS): C-OADR 

T.CODING AS APPLIED TO 'PD/TAS WHEN RELATED TO EXTERNAL 
RADIATED OR RECEIVED EMISSIONS: C-OADR 

U.SENSITIVITY WHEN RELATED TO PERFORMANCE AGAINST SPECIFIED 
TARGET CHARACTERISTICS IN A SPECifiED ENVIRONMENT: C-OAOR 

V.SVSTEM CAPABILITY (E.G .• ENGAGEMENT CAPACITY OR ·SATURATION 
LEVEL- CORRESPONDING TO A SPECIFIC OPERATIONAL 
SITUATION): C-OADR 

W.TRACK CAPACITY: C-DADR 

X.FALSE ALARM RATE IN OPERATIONAL ENVIRONMENT: C-OADR 

V.PROPELLANT FORMULATION: C-OADR 

I.INFRARED SEARCH SYSTEM ELEVATION FIELD OF VIEW: C-OADR 

PAGE 02 
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REPRODUCED AT GOVERNMENT EXPENSE 
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UNCLASSI F leO 

AA.PSEUDD CAN FREQUENCY BAND LIMITS: C-DADR 

SS. ANTENNA SIDEL08E· LEVI:'LS:-C'-DAOR 
!' .---

CC. TRANSMITTER MODULATING CODING fREOUENCIES AS APPLIED TO 
IPD/lAS: C-OADR 

DD.RADAR MODULATION WAVEFORM, COMPLETE: C-OADR 

EE.REACTION TIME (E.G., DETECTION TO DESIGNATION, DESIGNATION 
TO LAUNCH, DETECTION TO LAUNCH): C-OADR 

FF.SVSTEM DETECTION SENSITIVITIES IN TERMS OF TARGET SIZES AND 
CHARACTERISTICS. RANGE RATE ANO RANGE: C-OADR 

GG.MISSILE INTERCEPT ZONES. PERFORMANCE ENVELOPES: C-OADR 

HH.CM/CCM OPERATION AND GENERAL DESCRIPTION (E.G., WHEN NDT 
OESCRIBEO IN SUFFICIENT OETAIL AS TO DISCLOSE HOW THE SYSTEM 
OEFEATS HOSTILE INTERFERENCE DEVICES (CAPABILITIES) OR HOW 
THE SYSTEM CAN BE DEFEATED BY HOSTILE INTERFERENCE DEVICES 
(VULNERABILITIES): C-OADR 

. II.SUSCEPTIBILITY TO FRIENDLY ELECTROMAGNETIC INTERFERENCE 
IN A TACTICAL ENVIRONMENT: C-OADR 

~J.ACCURACY WHEN CITED FOR OTHER THAN A SYSTEM/SUBSYSTEM 
PARAMETER: U 

KK.MAXIMUM/MINIMUM VELOCITY: U 

LL. THRUST: U 

..... PROPELLANT GEOMETRY: U 

NN.PROPELLANT BURN TIME: U 

OO.PROPELLANT TOTAL IMPULSE:'U 

~SlFIED 
'OPNAVINST 55513.3B 

6 NOV 1984 

PP.ECM/ECCM TEST RESULTS WHEN SYSTEM CAPABILITIES, VULNER
ABILITIES, OPERATIONAL OR GENERAL DESCRIPTION OATA ARE NOT 
REVEALED: U 

OO.TIME CYCLE WHEN CLASSIFIED SYSTEM PARAMETERS OR SYSTEM 
SUSCEPTIBILITY TO COUNTERMEASURES ARE NOT REVEALED: U 

RR.RELIABILITY/AVAILABILITY FOR IPD/TAS SUBSYSTEM FOR 
PORTIONS OF THE IPD/TAS NOT COVERED BY SUBPARA 06N 
AND 0: U 

55. ANTENNA BEAMWIDTH AND GAIN: U 

TT.RESOLUTION OF IPD/TAS SUBSYSTEMS OTHER THAN RADAR & IR: U 

UU.N~MERICAL FREOUENCY OR SPECTRAL BANDWIDTH WHEN. PORTIONS 
OR COMPONENTS OF THE IPD/TAS RADAR SUBSYSTEM WHOSE OPERATING 
BANDWIOTH EXCEEDS IPD/TAS OPERATING BAND BY TWO TO ONE: U 

VV.UNOUALIFIED SENSITIVITY (E.G., SUBCl.UTTER VISIBILITY Of 
70 DB): U 

WW.GTE IFF AND CFE A5-2180 DOCUMENTATION: U 

XX.NAMES OR LISTINGS OF ECM/ECCM FUNCTIONS WITHOUT DESCRIPTIVE 

ENCLOSURE (41 ) 
UNCLASSIFIED 
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UNCLASSIFIED 
W«lASSlFIED . 

DPNAVINST S5513.3B 
6 tWV 1'::1 

DATA: U NMM.STATEMENTS RELATING TO GENERAL MILITARY APPLICATION: U 

YY.lRANSMITTER POWER OUTPUT: U NNN.RECEIVER NOISE FIGURE: U 

ZZ.TRANSMITTER SURFACE MOOE MODULATION ,FREQUENCIES: U 07.0PERATIONAL AND TACTICAL 

AAA.TRANSMITTER MODULATING RANGING OR COHERENCE FREOUENCIES: U A.MILITARY APPLICATION IE.G .. DETAILS OF SYSTEM ELEMENT 
UTILIZATION REVEALING TACTICAL PERFORMANCE CAPABILITY IN 

BBB. TRANSMHTER- NOISE LEVElS: U SPECIFIC OPERATIONAl MODES: C-DADR 

CCC.ALL TRANSMITTER MODULATION DEVIATION EXPRESSED AS B.TOTAL PROGRAM QUANTITIES: C (DECL 6 YRS A'TER ORIGIN) 
TRIANGLE F: U 

oDD.ABSOLUTE VALUE OF INTERMEDIATE FREOUENCIES: U 

HE . OPERATING FREQUENCY BAND-LETTER DESIGNATION: U 

fFf.IF/VIDEO BANOPASSES: U 

GGG.SENSOR ROTATION RATE: U 

HHH.CCM FUNCTIONAL TITLES ON DRAWINGS: U 

II I. LOW E SWITCHING ANGLES: U 

~~~.INSTRUMENTED RANGE ANO RANGE RINGS ON THE OPERATOR 
PANElS: U 

. KKK.MEAN-TIME BETWEEN FAILURES IMTBf): U 

LLL.NUMBER OF ANALOG DESIGNATION CHANNELS: U 

C.M-DAY PLANNING TOTALS: C (DECL 6 YRS AFTER ORIGIN) 

D.WORLD-WIDE ASSETS: C (DECL 6 YRS AFTER ORIGIN) 

OB.HARDWARE 

A.IPDSMS HAROWARE.UNLESS AN ADVANCEMENT IN THE STATE-OF-THE-ART 
IS REVEALEO. NOT LISTED ANO ALL DATA PERTAINING THERETO 
ARE EITHER UNCLASSIFIED OR HEREBY DECLASSIFIED 

B.lff SUBSYSTEM WHEN CRYPTO UNITS ARE INSTALLED; S-OADR 

C.CRVPTQ UNITS: S-OADR 

D.CDMPLETE IPDSMS END ITEM: C-DADR 

E.IPD/TAS ENO ITEM: C-OADR 

F.IPD/TAS RADAR SYSTEM: C-OAOR 
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UNCLASSIFIED 

G.IPD/TAS INFRARED SEARCH SYSTEM: C·OADR 

H. TRANSMITTER UNDER SHIPp"OA~~..PERATlONAL CONDITIONS: l! 
'0- - .••• __ .~ 

I . NATO SEASPARRO~ SURfACE MISS!.Lf S.YSIur END ITEM AS AN 
OVERALL SYSTEM: U 

- . 
~.SPARROW III MISSILE AIM-1E/RIM-1H: U 

K.GUIOANCE SYSTEM: U 

L.FIRE CONTROL SYSTEM: U 

M.TRACK/ILLUMINATOR SYSTEM: U 

N.TRANSMITTER EXCEPT WHEN UNDER SHIPBOARD OPERATIONAL 
CONDIT IONS: U 

O.CONVENTIONAL WARHEAD: U 

P.LAUNCHER SYSTEM: U 

Q.TELEVISION SUBSYSTEM: U 

R.CONSOLES. INCLUDING fRONT PANEL LAYOUTS: U 

S.IFF SUBSYSTEM END ITEM NOT INCLUOING CRYPTO UNITS· SEE 
NOTE t: U 

T.GfE IfF AND CFE AS-2189 ANTENNA HARDWARE: U 

U.COMPUTER HARDWARE IS UNCLASSIFIED UNTIL A CLASSIFIED 

lNl ASSiFIED 
OPNAVINST S5513.3B 

6 NOV 1984 
PROGRAM IS INSTALLED. AT WHICH TINE THE COMPUTER HARD· 
WARE ASSUMES THE CLASSIFICATION OF THE PROGRAM 

NOTE 1: THE PERFORMANCE CHARACTERISTICS OF THE IFF SYSTEM 
WHEN INTEGRATED INTO THE IPOSMS SHALL BE CLASSI
FIEO THE SAME AS THE CHARACTERISTICS FOR THE 
IPOSMS • 

09.0THER 

A.ADOITIONAL SECURITY CLASSIFICATION GUIOANCE. OPNAVINST 
S5513.3B, ENCL (46) PROVIDES SECURITY CLASSIFICATION 
GUIDANCE FOR THE BASIC POINT DEFENSE SURFACE MISSILE 
SYSTEM. OPNAVINST S5513.3B. ENCL (59' PROVIDES 
SECURITY CLASSIFICATION GUIDANCE fOR THE NATO SEASPARROW 
SURFACE MISSILE SYSTEM 

B.COMPUTER PROGRAMS ANO THEIR ASSOCIATED PERFORMANCE AND 
OESIGN SPECIFICATION SHALL BE CLASSIFIED lAW APPLICABLE 
SECURITY CLASSIFICATION GUIOANCE 

C.MATERIAL DEFICIENCIES AS RELATED TO THIS SYSTEM/PROGRAM 
(E.G .• INSURV REPORTS. CASREPS. ETC.': 
(1)DEFICIENCIES WHICH REVEAL PERFORMANCE OR TECHNICAL 

CHARACTERISTICS OF THE SYSTEM/PROGRAM: C-OADR 
(2)DfFICIENCIES WHICH REVEAL DEGRADING OR INABILITY Of n'c 

SYSTEM/PROGRAM TO fUNCTION AS DESIGNED: C (DECLASSIfY 
Af TER Off I C I ENCY· I S CORRECTED) 

(3,EVALUATIONS OR ASSESSMENTS Of MATERIAL DEfiCIENCIES WHICH 
REVEAL DEGRADING Of THE SYSTEM/PROGRAM: C (DECLASSIfY 
AfTER DEFICIENCY IS CORRECTEO) 

D.SAfETY DEFICIENCIES ARE FOUO UNTIL CORRECTED 
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UNCLASSifiED 

E.EXPLORATORY AND ADVANCED DEVELOPMENTAL DATA RESULTING IN A 
SIGNIFICANT ADVANCEMENT IN THE STATE-Of-THE-ART. GENERATED 
HENCEFORTH WHI CH I S CLASS I ~liD PURSUANT TO THI S 
GUIDE SHALL BE DECLASSIF'JEP.-YPON DETfRMJNAliBN BY 
ORIGINATING AGE~CY (eADR) , 

f.ANY INTELLIGENCE DATA RELATED TO THIS SY~TEM/PROGRAM 
SHALL BE CLASSifiED lAW SOURCE DOCUMENTS. : If INTELLI
GENCE DATA ARE INCORPORATED IN DOCUMENTATION RELATED 
TO THIS SYSTEM/PROGRAM THE TITLE PAGE SHALL INDICATE 
WHICH PAGES CONTAIN THE DATA (E.G .• PAGES .•. 5. 
18. 26). THE COVER AND TITLE PAGE SHALL BE MARKED 
WITH THE MOST RESTRICTIVE DOWNGRADING ANDDECLASSlfl
CATION DATE AS REfLECTED ON THE INTELLIGENCE SOURCE 
DOCUMENTS 

G .. DATA fE.G .. BOOKLETS. PAMPHLETS. BROCHURES. REPORTS. ETC.) 
EXCEPT APPROVED PUBLICITY RELEASES. RELATING TO THIS SYSTEM/ 
PROGRAM SHALL BE MARKED ON THE COVER ANO T I HE PAGE WI Ttl THE 
fOLLOWING CAVEAT: "fURTHER DISSEMINATION ONLY AS 
DIRECTED BY COMNAVSEASYSCOM (09B2) DR HI~ER DOD 
AUTHORITY· . 

H.PROPOSEO PUBLICITY RELEASES SHALL BE FORWARDED T9 NAVSEA 
(SEA 000) fOR APPROPRIATE CLEARANCE ON A PER CASE BASIS 

I.INQUIRIES CONCERNING THIS SECURITY CLASSifICATION 
GUIDE SHAll BE fORWARDED TO COMNAVSEASYSCOM (09R2) 

lO.BRIEf JUSTIFICATION: N/A 

II.SECONDARY DISTRIBUTION: DOD AND DOD CONfRACTORS ONLY 

\ --
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UNCLASSIFIED 

01.IDENTIFYING DATA 
10: 03B-59 
CL: U 
SU: SPARROW, NATO SEA 
DC: NAVSEA(09B2);DTIC-C 
CA: COMNAVSEA 
00: 68-03-21 
CO: 8.4-10-01 
RD: 86-10-01 

02.THREAT/BACKGROUND: THESE SECURITY CLASSIFICATION 
GUIOELINES APPLY TO THE UTILIZATION OF THE SPARROW III 
MISSILE IN THE NATO SEASPARROW SURFACE MISSILE SYSTEM. 
THESE SECURITY CLASSIFICATION GUIDELINES ARE GENERALLY 
IN CONSONANCE WITH OPNAVINST C5513.2B, ENCL (61)(NOTAL). 
DIFFERENCES IN THESE CLASSIFICATION ASSIGNMENTS AND THOSE 
IN OPNAVINST C5513.2B, ENCL (61)(NOTAL) ARE THE RESULT 
OF SURFACE-TO-SURFACE APPLICATION VERSUS AIR-TO-SURFACE 
UTILIZATION. THIS GUIDE PROVIDES SECURITY CLASSIFICATION 
GUIDANCE AND ESTABLISHES SPECIFIC MANAGEMENT PROCEDURES 
TO PROTECT THE SECURITY OF THE SPARROW III MISSILE 
AIM-1E/RIM-1H WITH RESPECT TO ITS UTILIZATION IN A 
SURFACE-TO-AIR APPLICATION 

03.MISSION: THE NATO SEASPARROW SURFACE MISSILE SYSTEM 
(NSSMS) WAS DEVELOPED TO COUNTER THE AIRCRAFT AND 
ANTI-SHIP MISSILE THREAT OF THE MID-1970'S WITH 
CAPACITY TO EXPAND TO MEET THE FUTURE THREAT. THE 
RIM-7H SPARROW III MISSILE (MODIFIED AIM-7E) IS 
PRESENTLY USED WITH THE NATO SYSTEM. THE AIM-7E IS 

, UNCLASSIFIED 
OPNAVINST S~~13.3B 

6 U~\j iSoq 
OUT OF PRODUCTION AND ONLY A LIMITED QUANTITY REMAINS 
IN THE INVENTORY. THE AIM-1F SP.ARROW III MISSILE WAS 
DEVELOPED TO REPLACE THE AIM-1E FOR AIR-TO-AIR APPLI
CATION, ANO IS SCHEDULED TO, REPLACE THE RIM-7H FOR 
POINT OEFENSE APPLICATIONS 

04. FINANCIAL 

A.BUDGETARY DATA: U 

05.MILESTONES: 

A. SCHEDULES: U 

OS.DESIGN PERFORMANCE AND FUNCTIONAL CHARACTERISTICS 

A.COUNTER-COUNTERMEASURES CAPABILITIES (DEFINITIVE OR DETAILED 
,DISCLOSURE OF CAPABILITY TO DEFEAT ENEMY SYSTEMS (E.G., 
SPECIFIC DEGREE OF EFFECTIVENESS AND DETAILED TEST PERFORMANCE 
AGAINST SPECIfIC JAMMERS, ETC.»: S-DADR 

B.VULNERABILITY TO COUNTERMEASURES (DEFINITIVE OR DETAILED 
DISCLOSURE OF WEAKNESS BY ENEMY SYSTEMS DEFEAT (E.G., 
SPECIFIC SYSTEM WEAKNESSES, PERFORMANCE ENVELOPES IN \ 
SPECIFIC ECM ENVIRONMENTS, ETC.»: S-OADR 

C.EFFECTIVENESS AGAINST SPECIFIC PRESENT OR FUTURE ANTI-SHIP 
THREATS: S-OADR 

D.ECM/ECCM TEST RESULTS: S-OADR 

E.ACCURACY: C-OADR 
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UNCLASSIFIED 

F.MISS DISTANCE OR CEP: C-OADR 

G.ALTITUDE CAPABILITIES: C-OADR 

H.LETHALITY: C-OADR 

I.MANEUVERABILITY: C-OADR 

J.TIME CYCLE: C-OADR 

K.TRAJECTORY: C-OADR 

L.RANGE (E.G., SYSTEM AND EQUIPMENT RANGE PERF.): C-OADR 

M.RESOLUTION: C-OADR 

N.NUMERICAL FREQUENCY BANDWIDTH: C-OAOR 

O.SPECIFIC FREQUENCIES: C-OADR 

P.SENSITIVITY: C-OADR 

Q.PROPELLANT FORMULATION: C-OADR 

R.PSEUDO SCAN FREQUENCY BAND LIMITS: C-OADR 

S.ANTENNA SIDELOBE LEVELS: C-OADR 

T.REACTION TIME-DESIGNATE TO LAUNCH SEQUENCE: C-OADR 

U.SYSTEM DETECTION SENSITIVITIES IN TERMS OF TARGET SIZES, 

RANGE RATE AND RANGE: C-OADR 

~FIED. 
OPNAVINST S5513.3B 

8 NOV T:::.A 

V.MISSILE INTERCEPT ZONES AND PERFORMANCE ENVELOPES: C-OADR 

W.ECM AND ECCM OPERATIONAL AND GENERAL DESCRIPTION WHEN NOT 
DESCRIBED IN SUFFICIENT DETAIL AS TO DISCLOSE HOW THE SYSTEM 
DEFEATS ENEMY INTERFERENCE DEVICES (CAPABICITIES) OR HOW THE 
SYSTEM CAN BE DEFEATED BY ENEMY INTERFERENCE DEVICES 
(VULNERABILITY): C-OADR 

X.RELIABILITY: U 

Y.CODING: U 

Z.MAXIMUM/MINlMUM VELOCITY: U 

AA.THRUST: U 

BB.PROPELLANT BURN TIME: U 

CC.PROPELLANT TOTAL IMPULSE: U 

DO. ANTENNA BEAM WIDTH AND GAIN: U 

EE.NAMES OR LISTINGS OF ECM OR ECCM FUNCTIONS WITHOUT 
DESCRIPTIVE DATA: U 

FF.TRANSMITTER POWER OUTPUT: U 

GG.TRANSMITTER SURFACE MODE MODULATION FREQUENCIES: U 

HH.TRANSMITTER MODULATING RANGING OR COHERENCE FREQUENCIES: U 
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UNCLASSIFIED 

09.0THER 

A.ADDITIONAL SECURITY CLASSIFICATION GUIDANCE. OPNAVINST 
S5513.3B PROVIDES SECURITY CLASSIFICATION GUIDANCE FOR 
ALL NAVSEASYSCOM COGNIZANT GUIDED MISSILES. OPNAVINST 
C5513.2B. ENCL (61)(NOTAL) PROVIDES SECURITY CLASSIFICATION 
GUIDANCE FOR THE SPARROW III MISSILE AIM-1E/RIM-1H 
WITH RESPECT TO AIR-TO-AIR APPLICATION 

B.COMPUTER PROGRAMS AND THEIR ASSOCIATED PERFORMANCE AND 
DESIGN SPECIFICATIONS SHALL BE CLASSIFIED lAW THE APPLICABLE 
SECURITY CLASSIFICATION GUIDANCE 

C. EXPLORATORY AND ADVANCED DEVelOPMENTAL DATA RESULTING IN A 
SIGNIFICANT ADVANCEMENT IN THE STATE-OF-THE-ART. WHICH IS 
CLASSIFIED PURSUANT TO THIS GUIDE SHALL BE DECLASSIFIED 
UPON DETERMINATION BY THE ORIGINATING AGENCY (OADR) 

D.ANY INTELLIGENCE DATA COMING UNDER THE CLASSIFICATION 
GUIDANCE OF THIS GUIDE SHALL BE CLASSIFIED lAW SOURCE 
DOCUMENTS. THE COVER SHALL HAVE THE MOST RESTRICTIVE 
DOWNGRADING AND DECLASSI~ICATION DATA AS REFLECTED ON 
THE INTELLIGENCE SOURCE DOCUMENT 

E.DATA (E.G., BOOKLETS. PAMPHLETS. BROCHURES. REPORTS. ETC.). 
EXCEPT APPROVED PUBLICITY RELEASES. RELATING TO THE NATO 
SEASPARROW SURFACE MISSILE SYSTEM SHALL BE MARKED ON THE COVER 
AND TITLE PAGE WITH THE FOLLOWING CAVEAT: -FURTHER DISSEMI
NATION ONLY AS DIRECTED BY COMNAVSEASYSCOM (000) 
OR HIGHER DOD AUTHORITY-

lI«1ASSIFIED , 
OPNAVINST S5513.3B 

8 NOV 1984 
F.PROPOSED PUBLICITY RELEASES SHALL BE FORWARDED TO COMNAVSEA 

(SEA 000) FOR APPROPRIATE CLEARANCE ON A PER CASE BASIS 

G.MATERIAL DEFICIENCIES (E.G., INSURV REPORTS. CASREPS. ETC.) 
(1)FACTUAL DEFICIENCY REVEALING PERFORMANCE OR TECHNICAL 
CHARACTERISTICS OF THE NATO SEASPARROW SURfACE MISSILE 
SYSTEM: C-OADR 

(2)FACTUAL DEFICIENCY REVEALING DEGRADATION OR INABILITY Of 
THE NATO SEASPARROW SURFACE MISSILE SYSTEM TO FUNCTION AS 
DESIGNED: C (DECLASSIFY WHEN DEFICIENCY IS CORRECTED) 

(3)EVALUATIONS OR ASSESSMENTS OF FACTUAL MATERIAL DEFICIENCIES 
WHICH REVEAL DEGRADING OF THE NATO SEASPARROW SURFACE MISSILE 
SYSTEM: C (DECLASSIFY WHEN DEFICIENCY IS CORRECTED) 

H.PROGRAM QUANTITIES: U 

I.INQUIRIES CONCERINQ THIS SECURITY CLASSIFICATION GUIDE 
SHALL BE FORWARDED TO COMNAVSEASYSCOM (09B2) 

10.BRIEF JUSTIFICATION: N/A 

t1.SECONDARY DISTRIBUTION: DOD AND DOD CONTRACTORS ONLY 

ENCLOSURE (59 ) 
UNCLASSIFIED 

\. 

PAGE 04 

UNClASSIFIED 

NWMAR 121596 



UNCLASSIFIED 

01.IDENTIFYING DATA 
10: 03B-74 
CL: U 
SU: VIBRATION DATA. SHIP 
OC: NAVSEA(09B2);DTIC-C 
CA: COMNAVSEA 
00: 73-12-28 
CD: 84-08-06 
RD: 86-08-06 

02.THREAT/BACKGROUND 

A. SHIP VIBRATION DATA INCLUDE ANALYTICAL AND/OR EXPERIMENTAL 
RESULTS WHICH DESCRIBE THE STEADY STATE OR TRANSIENT 
VIBRATORY RESPONSE OF THE SHIP'S HULL. LOCAL STRUCTURE. 
APPURTENANCES. MANNED OR UNMANNED COMPARTMENTS AND SPACES. 
OR PROPULSION SYSTEMS. DESCRIPTORS INCLUDE MODE SHAPE. 
NATURAL FREQUENCY. VIBRATORY AMPLITUDE. DAMPING CONSTANT 
AND OTHERS 

03.MISSION: NOT AVAILABLE 

04.FINANCIAL: NOT AVAILABLE 

05.MILESTONES: NOT AVAILABLE 

06.0ESIGNPERFORMANCE AND FUNCTIONAL CHARACTERISTICS 

A.ALL SUBMARINE VIBRATION DATA: C-OAOR 

lI'«lASSIFIED 
OPNAVINST S5513.3B 

6 NOv 13~4 
B.SURFACE SHIP VIBRATION DATA WHEN THE HULL. MACHINERY OR 

PROJECT IS CLASSIFIED: C-OADR 

C.SURFACE SHIP VIBRATION DATA WHEN THE HULL. MACHINERY OR 
PROJECT IS UNCLASSIFIED: U 

'07.0PERATIONAL AND TACTICAL: NOT APPLICABLE 

08.HARDWARE: NOT APPLICABLE 

09.0THER 

A.PROPOSED PUBLICITY RELEASES SHALL BE REFERRED TO 
COMNAVSEASYSCOM (SEA 000). EACH REQUEST SHALL INCLUDE 
JUSTIFICATION FOR RELEASE ON THE BASIS OF THE BENEFITS 
TO THE U.S. NAVY'S SHIP SILENCING PROGRAM. THIS REQUIRE
MENT APPLIES. AMONG OTHERS. TO ORAL OR VISUAL PRESENTA
TIONS AND ARTICLES INTENDED FOR PUBLIC DISSEMINATION 
(I.E .• SPEECHES. ADVERTISEMENTS. MAGAZINE ARTICLES. ETC.) 
ALL OF WHICH COMMIT SHIP SILENCING INFORMATION TO 
UNCONTROLLED DISCLOSURE 

B.CLASSIFIEO SHIP VIBRATION DATA .WHICH MEETS THE DEFINITION OF 
NNPI WILL BE MARKED AS FOLLOWS: 
CLASSIFIED BY: DOE-DOD CLASSIFICATION GUIDE. CG-RN-1 (NOTAL) 
DECLASSIFY ON OAOR 

C.THE FOLLOWING CAVEAT WILL BE AFFIXED TO THE COVER ANO TITLE 
PAGE OF ALL UNCLASSIFIED DOCUMENTATION ORIGINATEO UNDER THIS 
PROGRAM 
DISTRIBUTION STATEMENT B 
DISTRIBUTION LIMITED TO U.S. GOVERNMENT AGENCIES ONLY: 

PAGE 01 

ENCLOSURE (74 ) 
UNCLASSIFIED 

UNCLASSIFIED 

NWMAR 121597 

\. 



UNCLASSIFIED 

TEST AND EVALUATION DATA 
OTHER REQUESTS FOR THIS DOCUMENT MUST BE REFERRED TO 
NAVSEASYSCOM (SEA 09B2) 

D.INQUIRIES CONCERNING THIS SECURITY CLASSIFICATION 
GUIDE SHALL BE FORWARD TO COMNAVSEASYSCOM (09B2) 

to.BRIEF ~USTIFICATION: NIA 

tt.SECONDARY DISTRIBUTION: DOD AND DOD CONTRACTORS ONLY 

PAGE 02 

UNCl.ASSIFIED 
DPNAVINST S55t3.3B 

6 NOV i9J4 

ENCLOSURE (74 ) 
UNCLASSIFIED 

UNCl.ASSIFIED 

NWMAR 121598 



UNCLASSIFIED 

01.IDENTIFYING OATA 
10: 036-83 
CL: U 
SU: MK 86 GUN FIRE CONTROL SYSTEM 
DC: NAVSEA (SEA 09B2):DTIC-A 
CA: COMNAVSEA 
00: 80-04-28 
CD: 84-08-06 
AD: 86-08-06 

02. THREAT/BACKGROUND: N/A 

03.MISSIDN: N/A 

04. F INANCUL: U 

OS. MILESTONES: NOT AVAILABLE 

06.DESIGN PERFORMANCE AND FUNCTIONAL CHARACTERISTICS 

A.THE FOLLOWING INFORMATION IS SECRET-OADR 
(t)COUNTER-COUNTERMEASURES CAPABILITY 
(2)VULNERABILITY TO COUNTERMEASURE (THE "TOJ" LABEL 

OR TEAM IN CONJUNCTION WITH FCS MK 86 IS UNCLASS) 

B.THE FOLLOWING IN'ORMATION IS CONFIOENTIAL-OADR 
(t)ACCURACY OF GUN ORDERS 
(2)OPERATIONAL READINESS 
( 3 ) MAX I MUM RAI,jGE OF RADAR 

UNCLASSIFIED 
DPNAVINST S5513.3B 

:..l. ., ;.' I 1'''')4 
'J I,e. .~, .. /) 

(4)RESOLUTION OF RADAR 
(S)MAXIMUM SPEED OF TARGET 
(6)SYSTEM CAPACITY - TARGETS COMPUTED FOR 
(7)VULNERABILITY TO BLAST SHOCK 

C.THE FOLLOWING INFORMATION IS UNCLASSIFIEO 
(1)RELIABILITY - PROVEN FOR COMPUTER SYSTEM 
(2)SIGNATURE CHARACTERISTICS - NUMERICAL FREQUENCY 

BANDWIOTH 
(3)SYSTEM.CAPACITY - TARGETS TRACKED 
(4)MILITARY APPLICATION 

07.0PER"ATIONAL AND TACTICAL: N/A 

08.HARDWARE 

A.HARDWARE AND ITS EXTERNAL VIEW SHALL BE CLASSIFIED 
IN ACCORDANCE WITH THE FOLLOWING LIST OF COMPONENTS: 
(1)FIRE CONTROL SYSTEM MK 86 MOD 3 
NAME MARK MOD 

CONSOLE. CONTROL OFFICER 
CONSOLE. GUN CONTROL (1) 
CONSOLE. GUN CONTROL (2) 
SIGHTING SYSTEM. OPTICAL 
POWER CENTRAL 
TRANSLATOR. SIGNAL DATA 
COMPUTER DIGITAL 

67 3 
68 4 
68 4 

1 2 
12 3 

1 2 
152 2 

CONSOLE. INPUT-OUTPUT(tS32) 77 0 
GENERATOR. MOTOR 
RECEIVER. RADAR 
REPLICA 

56 0 
R-1599A/SPQ-9 

PN 2837356 

END EXTERNAL 
ITEM VIEW 
U U 
U U 
U U 
U U 
U U 
U . U 
U U 
U U 
U U 
C- U 
C- C. 

ENCLOSURE (83 ) 
UNCLASSIFIED 
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UNCLASSIFIED 
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UNCLASSIFIED UNCLASSIFIED 
DPNAVINST S5513.3B 

8 NOV 1984 
(INDIVIDUAL COMPONENTS ARE UNCLASSIFIED WHEN SEPARATED (INDIVIDUAL COMPONENTS ARE UNCLASSIFIED WHEN SEPARATED 
FROM THE COMPLETE RECEIVER UNLESS FREQUENCY DATA IS FROM THE COMPLETE RECEIVER UNLESS FREQUENCY DATA 
REVEALED) I S REVEALED) 
CONVERTER, FREQUENCY. CV.2592A/SPQ-9 -C- U CONVERTER. FREQUENCY CV-2592A/SPQ-9 C- U 

ElECTRONIC ELECTRONIC 
TRANSMI TTER. RAOAR T-1113A/SPQ-9 C· U TRANSMITTER. RADAR T-1113A/SPQ-9 C- U 
ANTENNA AS-2367A/SPQ-9 U U ANTENNA AS-2367A/SPQ-9 U 'U ,. 
RADOME CW-1065/SPO-9 U U RADOME CW-1065/SPO-9 U U ( 

AMPLIFIER. CONTROL 163 3 U U AMPLIFIER. CONTROL 163 4 U U 
ANTENNA. RAOAR 39 0 U U ANTENNA. RADAR 39 0 U U 
RECEIVER. RADAR R-1557/SPG-60 C· U RECEIVER, RADAR R-1557/SP,Q-60 C- U 
TRANSMITTER. RADAR T-1090/SPG-60 C· U TRANSMITTER. RADAR T-1090/SPG-60 C- U 
CONVERTER. SIGNAL DATA 70 1 U U CONVERTER. SIGNAL DATA 70 1 U U 
CONTROL. ANTENNA 86 1 U U CONTROL. ANTENNA 86 1 U U 
CONVERTER. SIGNAL DATA 69 1 U U CONVERTER. SIGNAL DATA 69 1 U U 
CONTROL. POWER OISTRIBUTION 87 1 U U CONTROL. POWER DISTRIBUTION 87 1 U U 
PROCESSOR. VIDEO 2 0 U U PROCESSOR. VIDEO 2 0 U U 
• ORIGINATING AGENCY DETERMINATION REQUIRED (OADR) CONSOLE. GUN CONTROL (3) 68 4 U U 
(2)FIRE CONTROL SYSTEM MK 86 MOD 4 CONSOLE. REMOTE SWITCHING 102 0 U U 
NAME MARK MOD END EXTERNAL TRANSLATOR. SIGNAL DATA 2 0 U U 

ITEM VIEW COMPUTER. DIGITAL (2) 152 2 U U 
CONSOLE. CONTROL OFFICER 67 3 U U GENERATOR. MOTOQ (2) 56 0 U U 
CONSOLE. GUN CONTROL (1) 68 4' U U - ORIGINATING AGENCY DETERMINATION REOUIRED (OADR) 
CONSOLE. GUN CONTROL (2) 68 4 U U (3)FIRE CONTROL SYSTEM MK 86 MOD 5 
SIGHTING SYSTEM. OPTICAL 1 2 U U NAME MARK MOO END EXTERNAL 
POWER CENTRAL 12 3 U U ITEM VIEW 
TRANSLATOR. SIGNAL DATA 1 3 U U CONSOLE. CONTROL OFFICER 67 3 U U 
COMPUTER. DIGITAL 152 2 U U CONSOLE. GUN CONTROL (1) 68 4 U U 
CONSOLE. INPUT-OUTPUT (1532) 77 0 U U CONSOLE. GUN CONTROL (2) 68 4 U U 
GENERATOR. MOTOR (1) 56 0 U U SIGHTING SYSTEM. OPTICAL 1 2 U U 
RECEIVER. RADAR R-1599A/SPQ-9 C- U POWER CONTROL 12 3 U U 
REPLICA PN 2837356 C· C· TRANSLATOR. SIGNAL DATA 1 2 U U 

ENCLOSURE (83 ) 
UNCLASSIFIED 

PAGE 02 UNCLASSIFIED 

NWMAR 121600 



UNCLASSIFIED 

COMPUTER. DIGITAL AN/UYK-7 U U 
RECEIVER. RADAR R-1599A/SPQ-9 C. U 
REPLICA PN-2837256 C. C. 
(INDIVIDUAL COMPONENTS ARE UNCLASSIFIED WHEN SEPARATED 
FROM THE COMPLETE RECEIVER UNL~SS FREQUENCY DATA 
IS REVEALED) 
CONVERTER. FREQUENCY 

ElECTRONIC 
CV-2592A/SPQ-9 

TRANSMITTER. RADAR T-11t3A/SPQ-9 C. 
ANTENNA AS-2367A/SPQ-9 U 
RADOME CW-1065/SPQ-9 U 
AMPLIFIER. CONTROL 163 3 U 
ANTENNA. RADAR 39 0 U 
RECEIVER. RADAR R-1557/SPG-60 C. 
TRANSMITTER. RADAR T-1090/SPG-60 C. 
CONVERTER. SIGNAL DATA 70 2 U 
CONTROL. ANTENNA 86 1 U 
CONVERTER. POWER DISTRIBUTION 87 t U 
PROCESSOR. VIOEO 2 0 U 
PANEL. CONTROL (CWI) 327 0 U 
TRANSMITTER. RADAR (CWI) T-1085/SPG-5tD C. 
CONTROL - POWER SUPPLY C-77104/SPG-51D U 
MONITOR. NOISE 32 0 U 
• ORIGINATING AGENCY DETERMINATION REQUIRED 
(o4'FIRE CONTROL SYSTEM MK 86 MOO 8 
NAME- MARK MOD 

CONSOLE. CONTROL 
CONSOLE. WEAPONS 
CONSOLE. WEAPONS 

OFFICER 
CONTROL (1) 
CONTROL (2) 

POWER CENTRAL 
TRANSLATOR. SIGNAL DATA 

67 
113 
1t3 
12 
1 

o 
o 
o 
3 
4 

END 
ITEM 
U 
U 
U 
U 
U 

U 

U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 

(OADR) 

EXTERNAL 
VIEW 
U 
U 
U 
U 
U 

~ASSIFIED 
OPNAVINST ~55t3.3B 

6 tlQ'/ '>.', 
COMPUTER. DIGITAL AN-UYK-7 U U 
CONSOLE. INPUT-OUTPUT OJ-t72(V)/UYK U U 
RECEIVER, RADAR R-t599A/SPQ-9 C. U 
REPLICA PH 2837356 C. C. 
(INDIVIDUAL COMPONENTS ARE UNCLASSIFIED WHEN S~PARATED 
FROM THE COMPLETE RECEIVER UNLESS FREQUENCY DATA 
IS REVEALED) 
CONVERTER. FREQUENCY CV-2592A/SPQ-9 C. 

ELECTRON,C 
TRANSMITTER. RADAR T-1tt3A/SPQ-9 C. 
ANTENNA AS-2367A/SPQ-9 U 
RADOME· CW- t065/SPQ-9 U 
AMPLIFIER. CONTROL L63 5 U 
ANTENNA, RADAR 39 0 U 
RECEIVER, RADAR R-t557/SPG-60 C. 
TRANSMITTER, RADAR T-t09O/SPG-60 C. 
CONVERTER. SIGNAL DATA 70 3 U 
CONTROL, ANTENNA 86 t U 
CONVERTER. SIGNAL DATA 69 t U 
CONTROL, POWER DISTRIBUTION 87 1 U 
PROCESSOR. VIOEO 2 0 U 
TRANSMITTER, RADAR(CWI) T-t058/SPG-5tD C. 
CONTROL, POWER SUPPLY LIPS(0'/A8695 U 
• ORIGINATING AGENCY DETERMINATION REQUIRED 
(5)FIRE CONTROL SYSTEM MK 86 MOD 9 
NAME MARK MOD END 

CONSOLE, CONTROL 
CONSOLE. WEAPONS 
CONSOLE, WEAPONS 
SIGHTING SYSTEM, 
POWER CENTRAL 

OFFICER 
CONTROL (t) 
CONTROL (2) 
OPTICAL 

67 
tt3 
1t3 
t 
12 

4 
o 
o 
2 
4 

ITEM 
U 
U 
U 
U 
U 

U 

U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 
U 

(OADR' 

EXTERNAL 
VIEW 

U 
U 
U 
U 
U 

ENCLOSURE (83 , 
UNCLASSIFIED 
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UNCLASSIFIED 

TRANSLATOR. SIGNAL DATA 1 4 U U 
COMPUTER. DIGITAL (1) AN/UYK-7 U U 
CONSOLE. INPUT-OUTPUT OA-7984(V)UYK U U 
RECEIVER. RADAR R-1599A/SPO-9 C. U 
REPLICA PN 2837356 C. C. 
(INDIVIDUAL COMPONENTS ARE UNCLASSIFIED WHEN SEPARATED 
FROM THE COMPLETE RECEIVER UNLESS FREQUENCY DATA 
IS REVEALED) 
CONVERTER. FREQUENCY. CV-2592A/SPO-9 

ELECTRONIC 
ANTENNA 
RADOME 
AMPLIFIER 
CONVERTER. SIGNAL DATA 
PROCESSOR. VIDEO 
RECORDER. DIGITAL 

MAGNETIC TAPE 

AS-2367A/SPQ-9 
CW- 1065/SPQ-9 

t63 6 
70 4 
2 0 

RD-358(V)4/UYK 

U 
U 
U 
U 
U 
U 

U 

U 
U 
U 
U 
U 
U 

• ORIGINATING AGENCY DETERMINATION REQUIRED (OADR) 
(6)FIRE CONTROL SYSTEM MK 86 MOO 10 
NAME MARK MOD 

CONSOLE. CONTROL OFFICER 67 5 
CONSOLE. WEAPONS CONTROL (1) 113 0 
CONSOLE. WEAPONS CONTROL (2) t13 0 
SIGHTING SYSTEM. OPTICAL 1 2 
POWER CENTRAL 12 3 
TRANSLATOR. SIGNAL DATA 1 4 
COMPUTER. DIGITAL AN/UYK-7 
CONSOLE. INPUT-OUTPUT(1532) 77 2 
RECEIVER. RADAR R-1599A/SPQ-9 
REPLICA PN 2837356 
(INDIVIDUAL COMPONENTS ARE UNCLASSIFIED 

ENO EXTERNAL 
ITEM VIEW 
U U 
U U 
U U 
U U 
U U 
U U 
U U 
U U 
C. U 
C. C. 

WHEN SEPARATED 

UNCLASSIFIED 
'OPNAVINST S5513.3B 

(. L:::/ ~~ .. / 
FROM THE COMPLETE RECEIVER UNLESS.FREQUENCY DATA 
I S REVEALED) 
CONVERTER. FREQUENCY. CV-2592A/SPQ-9 C· U 

ELECTRONIC 
. TRANSMITTER. RADAR T-1113A/SPQ-9 C. U 

ANTENNA AS-2367A/SPQ-9 U U 
RADOME CW-1065/SPQ-9 U U' 
AMPLIFIER, CONTROL 163 3 U U 
ANTENNA. RADAR 39 0 U U 
RECEIVER. RADAR R-1557/SPG-60 C· U 
TRANSMITTER; RADAR T-1090/SPG-SO C· U 
CONVERTER, SIGNAL DATA 70 2 U U 
CON~ROLJ ANTENNA 86 1 U U 
CONVERTER. SIGNAL DATA 69 1 U U 
CONTROL. POWER DISTRIBUTION 87 1 U U 
PROCESSOR. VIDEO 2 0 U U 
RECORDE~. DIGITAL RD-358(V)4/UYK U U 

MAGNETIC TAPE 
• ORIGINATING AGENCY DETERMINATION REQUIRED (OADR) 

09.0THER 

A.DOWNGRADING/DECLASSIFICATION 
(t)QOCUMENTS CONTAINING INFORMATION REQUIRING 

CLASSIFICATION BY THIS GUIDE SHALL BE MARKED: 
CLASSIFIED BY OPNAVINST S5513.3B. ENCL (83) 
DECLASSIFY ON OADR 

10.BRIEF ~USTIFI~ATION: N/A 

1t.SECONDARY DISTRIBUTION: U.S. GOVERNMENT AGENCIES 
. AND THEIR CONTRACTORS I 

ENCLOSURE (83 ) 
UNCLASSIFIED 

PAGE 04 UNCLASSIFIED 
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I 

UNCLASSifiED 

1 
OI.IDUTl'YI~G DATA 

ID: 05A-31 
Cl.: UI 
SU: StCURITY ALARM SYSTEM. CIRCUIT FZ AND 4FZ 
OC: N~VSEAI99~II:OTIC-C 
CA: COr.1NAVSEA 
00: 73-05'02 
CD: 82·01 -29 
RD: 84-01'29 

I I 

02.THRtAT/BACkGROUND: THIS GUIDE IS APPLicABLE TO THE CIRCUIT 
FZ AND 4FZ SECURITY ALARM SYSTEM AND ASSOCIATED COMPONENTS 
DURING MANUFACTURE. STOWAGE. SHIPMEMT. OPERATIONS AND 
DISPOSAL 

I I 

03.MISSION: ~OT AVAilABLE , . 
04.FINANCIAL: NOT AVAILABLE 

1 

OD.MILESTONES: NOT AVAILA8LE 
I 

oe.DESIGN DERfORMANCE AND FUNCTIONAL CHARACTERiSTICS 
I 

A.TEC~NICAL MANUAL WHICH BEARS A SECRET CLASSIFICATION. THE 
TECHPIIICAL 'UNUAL' fROM SHIPS TO BE SCRAPpED OR TO BE SOLD 
TO A' FOREI~~ COUNTRY SHALL 8E DESTROYED lAW OPNAVINST 551D.IF 
fOR SHIPS TO BE INACTIVATED. STOW THE MANUAL ASHORE lAW 
OPNA~INST 5510.1f. MANUAL MUST BE SUBMITTED TO THE COMMANDER. 
NAVAL SHIP ENGINEERING CENTER. WASHINGTON. DC .• ATTN: 
5EC'6178B02 fOR APPROVAL PRIOR TO PUBLicATION: s-OADR 

UNCLASSIFIED 

OPhAVINST S~513.5A 

I! NOV 1982 

B.ANY DRAWING WHICH REVEALS DESIGN PERFORMANCE OR INSTAllATI~ 
DETAilS OR SIGNifiCANT PARTS THEREOF. IN SUCH A MANNER AS TO 
SUGGEST MEANS FOR CIRCUMVENTION OF A SPECI~ICALlY IDENTIFIED 
SHIP SYSIEM. THIS INCLUDES SHIP'S WIRlhG DRAWINGS S.~WING 
POWT'TO-POINT CONNECIIONS. FOR SHIPS TO BE SCRAPPED OR 
TO B[ SOLD TO A FOREIGN COUNTRY DESTROY THE DRAWINGS lAW 
OPWAvINSl5510.lf. fOR SHIPS TO BE INACTivATED STOW THE 
DRAWINGS ASHORE lAW OPNAVINST 5510.IF.: S·OADR 

C.TECHNICAL MANUAL WHICH BEARS A CONfiDENTIAL .CLASSlfICATION. 
COMr.lrNTS IN PARA 06A. REGARDING MANUALS FOR SHIPS TO DE 
SCRApPED OR SOLO OR INACTIVATED APPLY. MANUAL HAS TO BE 
ACCEPTABLE TO CO~NANOER. NAVAL SHIP ENGINEERING CENTER. 
WASHINGTON. DC .• ATTN: SEC-617BB02:. C'OA[JII 

D.ELh1ENTARY OR ISOMETRIC WiRING DIAGRAMS AND EOUIFMENT 
DRAWINGS WHICH DESCRIBE A TYPICAL SYSTEM OR EOUIPMENT BUT 
DO NOT IDENTIfY A SPEC IFIC INSTALLATION Bt CLASS Of S.UP 
OR HUll NU.18ER SL'CH AS NAVY DRAWl NGS 40 I· 2274000. 401· 2274001. 
AND 401-2274002. SHALL BE CLASSifiED CONfiDENTIAL. COMMENrs 
IN PARA 068. REGARDING DRAWINGS FROM SHIPS ro BE SCRAPPED 
OR SOLD OR INACTIVATED APPLY: C-OADR 

E.CO~MUNICATIONS SUGGESrlNG WAYS OR MEANS TO CIRCUMVENT/nEFf AT 
THE SECURITY ALARM SYSTEM: C-OADA . 

F.DRAWINGS DEVELOPED FOR A SPECIFIC SHIP a- CLASS OF SHIPS 
THAT SHOW THE BASiC WIRING. CABLE OR CONOUIT RUNS PROVIDED 
THE END USE AND TERMINAL EQUIPME~T ARE NOT SHOWN: U 

G.DOOR SWITCH DRAWING 401-1973965: U 

[NCLOSURE (31)> 
UNCLASSIFIED 
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UNCLASSIFIED 

UNCLASSI FlED 

I 

07.0PERATIONAL AND TACTICAL: NOT AVAILABLE 
• 

OB.HARDWARE , 
A.KEYS fOR CAMLOCKS TO THE ALARM SwITCHBOARD ANO SPECIAL 
ALAR~ CONN~CTION BOX ONCE THE ASSoCIATED CAMLOCK IS 
DESI GNED F')R USE IN A PARTICULAR SWITCHBOARD OR SPECIAL 
ALAR~ CONNECTION BOX AT THE SWITCHBOARD OR SPECIAL ALARM 
CONNECTION BOX MANUFACTURER'S PLANT: S'OADR 

a.THE ALARM SWITCHBOARD AND SPECIAL ALARM CONNECTION BOX 
FROM' THE TIME SHIP'S WIRING CONNECTIONS AND PRESSURE HOSE 
CONNECTIONS ARE FIRST BEING MADE. THIS CLASSIFICATION OOES 
NOT \\PPLY TO VIEWING THE SIII1TCHBOARD UNLESS INTERNAL WiRING 
OR S~IP'S WIRING CONNECTIONS ARE EXPOSED TO VIEW: S-OADR 

C.THE KEYS FOR CAMLOCKS TO THE ALARM SWITCHBOARD AND SPECIAL 
ALAR~ CONNECTION BOX UPON RECEIPT OF KEyS By THE SHIP
BUILDER. SHIP. SUPSHIP. MECHANICSBURG, pA OR OTHER 
ACTIViTY: S'OADR 

D. THE KEYS FOR CAMLOCKS' TO THE ALARM SWITCHBOARD AND SPECIAL 
ALARW CONNECTION BOX ON BOARD AN INACTiVATED SHIP. STOW 
KEYS ASHOR~ lAW OPNAVINST 5Sl0.1F: S-OADR , ' 

E.ALA~M SWITCHBOARD AND SPECIAL ALARM CONNECTION BOX ON SHIPS 
TO BE TRANSFERRED TO THE NAVAL REsERVE. THIS CLASSIFICATION 
DOES' NOT APPLY TO VIEWING TH[ EOUIPMENT UNLESS INTERNAL WIRING 
OR S~IP'S WIRIN~ CONNECTIONS ARE EXPOSEO TO VIEW: S-OADR 

I 

',REPLACEME~T KEYS AND THEIR ASSOCIATED CAMLOCKS FOR THE ALARM 

OPNAVINST S5513.5A 
22 NOV 1982 

SWITCHBOARD AND SPECIAL ALARM CONNECTION aox ONCE SELECTED 
TO FILL A PARTICULAR OROER AT THE PLANT 00 ACTIVITY DIRECTLY 
FILLING THE ORDER FROM THE NAVY OR SHIPBUILDER OR FROM AN 
INDUSTRIAL ACTIVITY OTHER THAN THE MANUFACTURER OF THE ALARM 
SWITCHBOARD OR SPECIAL ALARM CONNECTION BOX. THE CAMLOCKS 
REMAIN SECRET UNTIL INSTALLED IN THE SWITCHBOARD OR SPECIAL 
ALARM CONNECTION 80X, AT WHICH TIME THEY IETAIN THE SECRET 
CLASSIFICATION ONLY IN THE SENSE THAT THE r.AMLoCKS SHALL UE 
UNLOCKED AND LOCKED ONLY 8Y SOMEONE WITH A SECUET SECURITY 
CLEARANCE: S'OADR 

G.AUDI8LE AND VISUAL RE~~TE SIGNAL UNITS A~D SENTRY ALARM 
SWITCH, BOTH TO NAVY DRAWING 40l·2~74002. ANO DOOR SWITCH TO 
NAVY DRAWING 40l-19739~5. THIS CLASSIFICATION fAnES fFFECT 
WHW EQUIP~'ENT Is FIR!., CONNECTED INTO TtIE SECUIlITY ALARM 
SYST£M AND IS SAFETY-WIRED AND SEALED. THIS CLASSIFICATION 
THEN APPLIES AS TO THE EQUIPMENT THEREAFT[A BEING OPENED 
AND WORKED ON. WHILE A PART OF THE SECURIT, ALARM SYSTEM: 
S-OADR 

H.TERMINAL BOXES WHEN PARA 09H. APPLIES. A SECRET SECURITY 
CLEARANCE APPLIES FOR ENTERING THE TERMINAL 80x: S'OA~R 

I.PADLOCKS AND THEIR KEyS UPON BEING DESIGNATED FOA USE ON A 
SPEC! FIC SHIP. WIif.N TilE PADLOCK IS INSTAL LED THE KEYS SHALL 
REMAIN SECRET. TH[ PADLOCK BECOMES UNCLA~SIFIED BUT SHALL 
BE UNLOCKED AND LOCKED ONLY BY AN INDIVIDJAL WITH A SECRET 
SECURITY CLEARANCE. fOR SHipS TO BE INACTIVATED, PADLOCKS 
ARE TO RE~AIN LOCKED ON THE TERMINAL BOX AND KEYS ARE TO 
IS TO BE STOWED ASHORE lAW OPNAVINST 5510. IF: S'OADR 

"'.KEYS FOR CAMLOCf(S TO JliE AURM SWlTCHBOAliD AND SPECIAL 

[NCLOSURE (31) 
UNCLASSIFIED 

PAGE 02 

UNCLASSIFIED 
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UNCLASSifIED 

ALAR'" CONNECTIOtl BOX WHICH ARE BEING REMOVED FROM SHIPS 
TO BE SCRA~PfD OR SOLO TO A rOREIGN COUNTRY SHALL BE 
DESTROYED IAlf O~NAVINST 55'0. IF: S-OAOR 

K. THE AlARf" SWITCHBOARD AND SPECIAL AlA;cM CONNEClJON DOX 
UPON' RECEI"T BY SIIIPOUILOEN. SHIPS. SUPSHIPS OR SPEC, 
MECH~N1CSB~RQ, VA OR OTHER ACTIVITY ANO AFTER DEING UNPACKED 
AND ~FlER BE INO OPENED BY SO"'EONE IIIlTH sECRET SECUR I TY 
ClEAIfAN(;E 10 HANDLE THE KEYS SHAL L eE TREA ltO AS CONF! DE NT!AL 
UNTIL StllP'S WIRING COl4NECTIONS OR PRESSURE HOSE CONI~ECT10NS 
ARE \lADE. AT WlH CH TIME THE CLASSI FlCAllON SHAll BECOME 
SECRET. T~IS CONfIDENTIAL CLASSIFICATION DOES NOT APPLY 
TO VIEWING THE SIIIITCHBOARD AND !>PECIAL ALARfA CONNECTION 
80X UNLESS INlEHNAL IIIIRING IS EXPOSED TO VIEW: C-OADR. 

l.AUR" SWITCHIJOAHD AND SPECIAL ALARM CONNECTION BOX DURING , 
L.ALAlIM SWTICHOOARD AND SPECIAL ALARM CONNECTION BOX DURING 

FADR'ICAlIO'4 AT THE MANUfACtURER'S PLANT AND fOR SHipMENT 
BY T~E ~N~FAClURER. tliE SWI TWBOARD SHAll INCLUDE ITS 
SPEC'lfIC CAMLOI,;I\S AND THE CAMLOCKS SHALL LOCK THE SWiTCHBOARD 
COVE~ fOR SHIPMENT. KEYS FOR CAMLOCKS SHALL BE SHipPED 
SEPA~AIElY; SEt PARA DBA. THE SWITCHBOARD AND SPECIAL ALARM 
CONNECTION BOX SHAll NOT CONTAW CLASSIFIED PRINTED MATTER: U 

".KEY'S AND CAMLOCKS DURING tHEIR MANUFACTURE AND SHlpMEIH TO 
A MA~UFACTURER OF THE ALARM SWITCHBOARO AND SPECIAL ALAAM 
CONNECT10t~ BOX: U 

I 

N.ALA~M SWITCHBOARD ANO SPECIAL ALARM CONNECTION BOx SENT TO 
A SH1PBUILDER. SHIP. SUPSHIP OR SPCC. MECHANICSBURG. PA GR 
OTHER ACTIVITY IS UNCLASSIFIED UNTIL THE EQUIPMENT IS UNPACKED 

\ ) 

UNCLASSIFIED 

OPNAVINST S5513.~A 

22 NOV 1982 
FROM IT'S SHIPPING CONTAINER. THE SwITCHBOARD AND SPECIAL 
ALARM CONNECTION BOX. AfTER BEING UNPACKEC. MAY BE OPENED 
AND LOCKED ONLY BY SOMtONE WITH SECRET SECURlt¥ CLEARANCE 
TO HANDLE THE KEYS: U 

O.USED ALARM SWITCHBOAROS AND SPECIAL ALARW CONNECTION BOXES 
TURNEO INTO STOCKED TO spec. MECHANICSBURG. PA: U 

P.AUDIOl£ AND VISUAL HEt~TE SIGNAL UNITS A~D SENTHY ALARM 
SWITCH. 80TH to NAVY DI/AWING 401-2274002. AND DOOR SwlTCII 
TO NAVY DRAWING 401-1913965 DURING THEIR ~ANUFACTURE. 
SHIPPING. BEING IN SIOLk. WHILE ON INACTIVArED SHIPS AND 
DURING NEw INSTALLATIO~ UNTIL fIRST CONNl~TED INTO THE 
SECURITV ALARM SYStEM AND SAFETY-IIIIRED AN~ SEALED. ALL OF 
THE~[ EQUIPMENTS ARE To BE REMOVED FROM S~IPS TO 8E SCRAPprD 
OR TO BE SoLD TO A FORtlGN COUlHRY AND ARE TO liE TURNED INTO 
THE NEAREST NAVY STOCK ACTIVITY: U 

Q.SAF(TY-WIRE LEAD SEALING TOOL DESIGNATEO ON NAVY DRAWING 
401-2274000. THIS ToOL IS TO 8E REMOVED rROY SHlrS TO 8E 
scnAPPEO OR TO .BE SOLD TO A FOREIGN COUN'~~ AND IS TO BE 
TURN(D INTO THE NEARE~r NAVY SIOCK ACTIVITY. FOR SHIPS TO 
BE INACTIVATED. THIS TOOL IS TO BE STORED ASHORE FOR REUSE. 
fOR SHIPS TRANSfERRED 10 THE NAVAL RESERVE. THE TOOL STAYS 
WITH THE SHIP: U 

R.REGULAR TERMINAL BOX[S - UNCLASSIFIED UNTIL SECRET 
CLA~SIFICATION OF PARA 08.1. APPLIES FOR NElli CONSTRUCTION. 
CONV·ERSION. ACTIvE Ok NAVAL RESERVE SHI;>S UNCLASSIFIEO 
ON SHIPS TO OE SCRAPPED OR TO BE INACTIVATED OR TO DE SOLD 
TO A FOREIGN COUNTAY: U 

( 

PAGE 03 
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UNCLASSIFIED 

UNCLASSI flED 

I 

S.PADLOCKS AND KEYS" UNCLASSIFIED UNTIL FIRST DESIGNATED FOR 
A SECURITy ALARM SYSTEM ON A SHIP. UNCLASSIFIEP ON SHiPS 
BEING SCRAPPED OR SOLD TO A rOREIGN COUNTRY. FOR SHiPS . 
iNAC~iVATED. rHE PADLOCK IS TO R~MAIN LOCKED ON THE 
TERMtNAL D~X ANO THE KEYS ARE TO BE STOWED ASHORE: SEE 
SUBPARAGRA~H VB~: U . 

I 

OS.OTHER 

A.SPECiAL SECURITY 
(IIALL CO~~ONENTS AS RELATED TO THE CIRCUIT Fl AND 4Fl 
SECURITY ALARM SYSTEM SHALL BE REMOVED FROM ANY SHIPS 
DEUVERED TO A FOREIGN COUNTRY 

(2IKEYS TO CAMLOCKS FOR SECURITY ALARM SWITCHBOARDS ON 
DEACrlVATED SHIPS SHALL BE STOWED AND ACCOUNTED FOR 
AS SECRET 
(3'T~E SHI~PING PACKAGE FOR THE SAFETY· WIRE LEAD SEALING 
Tool SHALL BE MARKED WITH THE FOLLOWING CAVEAT: "FOR SECURITY 
ALARM USE ONLY " TO BE OPEN(D Bv THE COMMANDiNG OFFICER 
OR THEIR DULY DESIGNATED REPRESENTATIVE" 

I 

a.GENERAL SECURITY· CLASSIFICATION GUIDELINES 
(liTHE BEL~W LISTED MATERIAL DEFICIENCIES AS RELATED TO THIS 

SYSTEM IE.G .. INSURV REPORTS. CASREPTS. ETC.,: C 
CDECLASSI FY WHEN· DEFICIENCY IS CORRECTED) (DEfiCIENCIES 
WHICH REVEAL DEGRADING OR INABiLITY OF THE SYSTEM TO fUNCTION 
AS DESIGNEDI 

(2ISAFETY DEFICIENCIES: FOUO (CANCELLED WHEN DEFICIENCY 
IS CORRECTEDI 

I 
C.ExptORATORY AND' ADVANCED DEVELOPMENTAL DATA RF.SULTING IN A 

SIGNIFICANT ADVANCEMENT IN THE "STATE"OF"THE"ART". GENERATED 

OPNAVI~ST S5513.5A 
I Z NOV 1982 

HENCEFORTH WHICH COMES UNDER THE SECURITY ~LASSIFICATION 
GUIDANCE OF THIS GUIDE. SHALL BE DECLASSI'IED ONLY UPON 
DETERMINATION OF THE ORiGINATING AGENCV. CITE THIS 
GUIDE AS THE SECURITY CLASSifiCATION AUTHORITY 

D.ANV INTELLIGENCE DATA RELATED TO THIS SV~TEM SHALL NORMALLY 
BE CLASSifiED lAW SOURCE DOCUMENTS uR THIS GUIDE. 
WHICHEVER IS APPLICABLE. IF INTELLIGENCE 
DATA ARE INCORPORATED IN DOCUMENTATION RELATED 
TO THIS SYSTEM. THE TITLE PAGE SHALL INDICATE SPECIFICALLY 
WHICH PAGES CONTAIN THE DATA IE.G .. PAGES 1.·5. 18. 261 AS 
WELL AS CONTAiN THE EXlMPTION CATEGORY. T~E COVER AND TITLE 
PAGE SHALL BE MARKED WITH THE MOST RESTRICTIVE DOWNGRADING I 

ANO DECLASSiFICATiON DATE AS REFLECTED ON THE INTELLIGENCE 
SOURCE DOCUMENTS 

E.SHIPPING INSTRUCTiONS. HARDwARE. EXCEPT MEVS AND CAMLOCKS. 
IN ALL CASES SHALL DE 5HIPPED AS UNCLASSIFIED. KEYS AND 
CAMlOCKS MAY BE SHIPPED UNCLASSIfIED By THE MANUFACTURER OF 
SAME TO THE MANUFACTURER Of THE SECURITY ALARM SWITCHBOARD, 
AND SPECIAL ALARM CONNECTION BOX. IN ALL O'HER CASES. THE 
KEVS AND CAMLOCKS SHALL BE SHIPPED AS SECQE' 

F.PROPOSED PUDLiCITY RElEASfS SHALL BE FOR~4RED TO COMNAVSEA 
ISEA 0001 FOR APPROPRIATE CLEARANCE ON A PER CASE BASIS 

a.SECRET SECURITV CLEARANCE SHALL BE REQUIOED FOR MAKING 
SHIP'S WIRING OR PRESSURE HOSE CONNECTION~ INSIDE EQUIPMENT 
fURNISHED WiTH LOCKS OR TO BE PADLOCKED A~D FOR ANY ENTRY 
TO THAT EQUiPMENT WHEN TESTiNG. OPERATION. CHANGES OR 
MAINTENANCE IS BEING ACCOMPLISHED: S"OADR 

ENCLOSURE (31) 
UNCLASSIFIED 

PAGE D4 

UNCLASSIFIED 
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UNCLASSifiED 
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H.SECAET SECURITY CLEARANCE SHALL BE REQUiRED TO WORK ON 
CONDUCTORS/LEADS WITHIN ANY SHIP'S CABLING fOR THE SYSTEM 
AFTER THE SYSTEM IS INSTALLED: S-OADR 

I I 

IO.BRIEf ~USTIFICATION: N/A 
I 'I 

tt.SECONDAR~ DISTRIBUTION: DOD AND DOD CONTRACTORS ONLY 
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. UNCLASSIFIED 

UNCLASSifiED 

(')RECEIVING BANDWIDTH OF SySTEMS: C-OADR 
(2)RECEIVING BANDWIDTH OF STAGES: C-OADR 

D.CIRCUITRY. CLASSIFY AS TO INfOR~ATION AVAILABLE FROM 
CIRCUITRY DETAilS 

E.COUNTtRMEASUAES AND COUNTER COUtfTERMEASURES 
(')EFFECTIVENESS OF U.S, NAVY ACOUSTIC WAWFARE DEVICES WHEN 
COUPL£D WITH OESCRIPTlOl4 OF TACTICS UTILIZED: S-OADq 

(2ISUSCEPTIDILITY OF SONARS AND ACOUSTIC WARFARE DEViCES TO 
COUNI EIi"'[ASUAI:. !>/COUtITER -COUtHlRr.'USURES/DE TECT ION DECOYS/ 
fIOTiOtlAL INrERFER£NCE: C-OAOR 

(3IFALSE ALARM RATE: OADR 
(4IVUltIERAOILlTY OF TRANSDUCtRS. HYDROPHONES AND ELECTRONICS 

TO SHOCK/IIIIAILR EXHOSIO": C' OAtIR 
(SIMODULATION TECHNIQUES: C-OADA 
(6)ANTl-"'A"MING CIRCUITRY & (;A PAR I LlTY: C-OAOR 

f.DEPTH 
(' )EFFECT OF TARGET AND SOURCE DEPTH Otl SYSTEM 
PERFOR~ANCE: C'OADR 

(2)OPER4TWG DEPTHS OF SUBMARINES IN EXCESS OF 400 FEEl: 
C-OADA 

G.DISCRETE FREOUENCY ANALYSIS (S~E NARROWBAND ANALYSIS): 
C-OADR 

H.FIGURE or NERIT: C-OADR 

I.FREQUENCY 
(' )FREQUENCY 

(AISUBMARINE SySTEM: C-OADR 

. UNaAsSIFIED 

• ~ 
r : _:'.-, .. ~ .",..: ., ........ --." •• __ n. __ •• ______ •••• : IS ••••• III.II;'_ ..... .. 

OPNAVINST S5SI'.!A 
I J NOV 1982 

(B'SURFACE SHIP SYSIE~S 
-, SYSTEMS IN ADVANCED OR ENGINEERING DEVELOPMENT: C 

(DECLASSIFY UPON IQC, 
-2 OPERATIONAL SYSTE~~: U 

(2IPASSIVE: C-OADR 
C31fREQUENCY RESpONSE: C-OADR 

DAlE OR ORIGIN, 
(4)fREQUENCY MODULATlOt,: C-OADR 
(S'FREQUENCY OF ACOUSIIC COMMUNICATION SYSTEM: C-OAD* 
(20 YRS FROM DATE OF ORIGINI 

".IFf 
(I)EXISiENCY OF CAPABILITY: C-OADR 
(21IDENTIFICATION PROCEDURES AND CODE UTILIZED: C-OAtR 

K.INFORMATION RATE OF SYSTEM: C-OADR 

L.LOCAlIZATION. PASSIVE LOCALIZATION TIME: C·OADR 

'M.MODES AND MODE COMDItIATIONS 
("EXiSTENCE OF SiMULTANEOUS ACTIVE/PASSIVE MODE IN A 
SPECIFIC SONAR SYSTEM, C-OADR 
(OECL 6 YRS AFTER lOCI 

(2'EXISTENCE OF PASSIV~ MODE IN UNIDENTIFIED 
SOllAR: U 

N.NARROWBAND ANALYSIS. THE INCLUSION OF SENSORS UTJI 'ZING 
PAS!JIVE NARROWBAND AtlALVSIS ABOARD U.S. NAVV SH:r-o; PQUIRES 
SECURITY CLASSIFICATI~~ BECAUSE OF THE EXTENT TO ~~!'H THESE 
TECHNIQUES NORMALLY UT ILJZE STATE-or-THE'ART IECIoIN(\'( GY 
AND MAY EVEN UTILIZE COMMERCIAL EQUIPMENT WHICH I~ 
UNCLASSIFIED IN OTHER APPLICATIONS. THE UTIL1ZAT1~~ ABOARC 

PAGE 02 
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UNCLASSIFIED 

U.S. NAVY SHIJl!. OF THIS TECHI~OtO(;Y 'AND THESE EOUIPr.;ENTS 
SHALL nE CLASSlrIED. THE FOLLOWING SECUAITY CLASSIFICATION 
GUIDANCE A~I.D r.c:O:NGAADIUG AND DECLASSIFICATION MAI;KINGS AJlJlLY: 
11)E~ISTENCE OF CA~ABILITY IN AUY SYSIEM OR SHIP TypE: 
C-OAOA 

(2ISPECJFIC T[<'IItHCAL INrORMATlON CONCERNING NAAI\OWBAND 
ANALYSE~ CAh"illll rrts A:m TtCHIUOUES: C-OADR 

'EKcrrT DETAILS OF PHASE 
PROCES~IN\i rr,.;E IN A CLAS::iIr;AL r.r.S[ARCH SENSE WHlCH DOES 
NOT D[ VI'LOP A NEW NARnOIl/IlAN" PH(lI~ES::; lUG TEOtNIQUE NOR 
ADDRlSS ArPLICATIONS OA PERrORMAHCE OF SONAR SYSTEMS, ARE 
UNCLAS:;lrIECt 

13.DEIAILS or orERATIONAL USC: S'OADR 
14lDlTAILS or MISSI~:S OR TACTICAL USE OF PASSIVE HAR~OW

BAND tQUlrMPH ON U.S. NAVy SHIPS AND TARGET SIGNATURES 
INCLUDH:G T(l~tt'L "IDIHS AND STAUILITY: S-OADR 

ISIINrOIlMATlO'1 NOT U;CLUDED IN 0611(4) ABOVE WHICH 
DIS~Lo'tS A PlIsSIVE NARROWBMIO CAPABILITY or ONI: On MOllE 
U.S. NAVy SNIPS, AND ALL TECHNICAL INFORMATION I\EGAPDINti 
THIS CAPABILITy: C-OADR 
16IPROCURE~ENTS OF ASW AND SUOM'RINE PAsSIVE NARI\OWBAND 

ANALYSI., 'IIAHIHAL WILL BE ACCOIAPLISHED ON UNCLASSlrlEO 
CONTRACTS. WHERE THE CLASSlrJElJ "'lLllAP.V APPLICATION Of 
SUCH lOU I rM[tIT S CAN BE PRone TFO. iW I NSTANCES WHERE THE 
CLASSIFIED APrLICATION IS R[ADILV APPARENT OR DISCERNIBLE 
THE CONTRAct DOCUMtNT WILL C[ CLASSIFIED CONFIDENTIAL AND 
MARkED IlS Rr.OU I RED 

O.PING STEALIN~. CAPABILITY TO PERFORM piNG STEALING AND 
RESISTANCE TO PING STEALING: C-OAOR 

',PULSE LENGTH AND MINIMUM PULSE LENGTH: C-OADR 

UNa.ASSIFIED 

OPNAVINST 555U'.-A 

II NOV 1982 
(DECL G YRS AFTER lOCI 

Q.RAIIGE 
(1 IPREDICTED AND DEMOUSTRATED DETECTION RANGES: C-"lrR 
(2ITARGET CLASSIFICATION CAPABILITy AT VARIOUS 'ANG(\: 

C-OADR 
(3ITARGET TRACK CAPABILITY AT VARIOUS RANGES:· C-OAO' 

R.REFLECTED IARGET STR[I~TH: C-OADR 

S. RElI ABILITY 
("RrpORTS Df'CA$UALTllS OR NONAVAILABILITY Of SVST[W: 
C (DECLASSIFY 511 YR J FROM DA1F. OF ORIGIN' 

(2IACCUMULATlON OF H[JlORTS OF CASUALTIES OR SYSTEM 
NOIIAVAIlABILITY !,UFFI<.IENT TO ESTABLISH A TREND w .. ,rH 
REV[AlS AN OPERATIONAL WEAKNESS: C'OADq 
(DECLASSIFY WHtN WEAKIIESS IS CORR[CTEDI 

(31SYSTEM RELlABllllY I'REDICTIONS: C-OADR 
CDECL 6 yRS AFTER lOLl 

T.RESOLUTION. RESOLUTION OF BEAM PATTERNS AND TARGt' 
RESOLUTION CAPABILITY: C-OADR 

U.SEN!>lTIVITY, RECEIVItIG SENSITIVITV: C-OADR 

V.SIGNAL DisPLAY CAPACITY: C-OADR 

W.SIGNAL LEvEL. MINIMUM DETECTABLE SIGNAL LEVEL: C-fi'DA 

X.SIGNAL PRoCESSING 
(11~IGNAl PROCESSiNG TECHNIOUES AND CAPABILITltS: C 'ADA 
12'WHEN UTILIZING NARRoWBAND ANALYSIS IALSO SEE O~NI 

ENCLC'~l RE 134' 
"'··CLASSlfIED 
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UNCLASSIFIED 

UNCLASS I r I ED 

C-OADR 

Y.SOURCE LEVEL: C-OADR 

Z.TARGET 
(1ITARGET CLAS51FICATION CApABILITY: C-OADR 
12,lARGET CLAS51FICATION CAPA61LlfY AT VARIOUS RANGES: 
C-OIIOR 

13'TARGET TRACK CAPABILITY AT V'RIOUS RANGES: C-OADR 
14ITAR~ET RESolUTION CAPABILITY: C-OADR 
151REFLECTtO TARGET STRENGTH: C'OAnR 
161TARGET CAPAUILITIES IE.G .. SPlEO, DEPTH) REVEALED BY 

SONAR lIATA: 
IAIAll U.S. 5UBMARJIlES: C-OADR 
(SIOTHER THAN U.S. SUBMARINES: C·OADR 
171MUlTIPLE TARGET CAPABILITY: C'OADR 

18ITA"~ET ACOV~TIC SIGNATURES 
IAIU.S NAV~ SHIPS - SONAR DATA CONTAINING AcOUSTIC 
SIGNATURES OF U.S. NAVY SHIPS ~HALL OE CLASSIFIED lAW 
OPNAVINSl 55513.3A, ENCLOSURE 1~7'; SUBJ: SHIP 
SILEtlCING PROGRAM. FOR (;L.\RJrJCATlOti PURPOSES, 
THE 'UJLLOWlt:C. AR NOT TARGET. 'COUSTIC SIGNATURES: 
." NOI<,t ~[A:.JURED AT THE OUTPUT OF THE SOIiAR BEAMFORMER 

THIlOlJliH T"E. SONAR BANDWIDfH. THIS IS NORfw'AllY REFERrlE.D 
TO AS E~UIVALENT PLANE WAVE PRESSORI'. LEVEL IN SURFACE 
SHIP SO"!ARS AND IIICLUDES [FHtTS Of DIRECTIVITY I"'DtX AND 
BANDWlnTH. IN SUBMARINES THI:> IS COMMONLY REFERRED TO AS 
LE OR LN - 100 I: C-OADR 

-2 NOISE MtA~URED AT THE OUTPUT OF THE SONAR BEAMfORMER 
AND CONVERTED MAIHEMATICALLY TO ANY OTHER BANDWIDTH: 
C-OADR 

ISIFOREIGN SHIPS: S-OADR 

UNaASSIFIED 

OPNAVINST S5513.!A 

II HOV 1982' 
AA. TIME 

I11TIME TO CLASSIFY TARGET: C-OADR 
121PASSIVE LOCALIZATION TIME: C-OADR 

BB.TRANSMITTING DIRECTiViTY: C-OADR 
DATE OF ORIGIN' 

CC.TRANSMITTING SEOUENC; C·OAOR 

DO. WAVE fORM OF SIGNAL: C-OADR 

07.0PERATIONAL AND TACTICAL: NOT APPLICABLE 

,OB.HARDWARE: NOT APPLICAaLE 

09.0TH[R 

A.ONLY APPROPRIATelY CLEARED U.S. ClTTZENS WilD p(lSC;£~c A 
FIRM "NEED-IO-KNOW" ~IIALL BE GRANTED ACCESS TO N[lIT 
GENERATION SONAR INFOR~ATION. FOR PURPOSES OF lHI~ 'UIDE. 
NEXT GENE RAllO"! !;ONAN~ ARE THOSE CONCEIVED, DEVfl('lrrr. • 
HSTrD. OR PRODUCED "IlEA RECEIPT Of A RlOUIREMfNl ('·CUMEN'. 
AND WHICH HAVE NOT vET BEEN APPROVED FOR SERVICF u~r ALSO 
INCLUDED ARE MAJOR MOUIFICATIONS TO SERVICE APPQ~Vrc SONARS 
WHICH SIGNIFICANTLY CIIANGE OPERATING PAPAMETlRS or "E BASIC 
SONAR AND EXPLORATORV DEVELOPMENT RELATED TO THf~E "NAN 
[FfOnTS. THIS ACCI:S~ IIES1RICTlON SHALL eE INVOHO I' ALL 
APPLICABLE CUR~ENT AND fUTURE RDTAE TASK ASSIGN~rNT~ OR 
PHOJECTS. IN CLASSIFl[D CONTRACTS WITH U.S. INOll"'RY AND It. 
TECHNICAL PRESENTATIONS AND SYMPOSIA. CONFERENCr~. I- CETERA. 
fOR PROCUREMENT REOUE~TS TO wHICH THIS RESTRICTION A'PLIES. 

PAGE 04 
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UNCLASS I r I [0 

THE FOLLOW!N/'; SHALL BE INCLUI.IED IN THE CONTRACT SECURITY 
CLASSIfICATION SPECIFICATION COD rORM 254' 

B.INFORMATION RElATED TO SONAR MAY BE TIlE SUBJECT OF INfOI?r.1ATlON 
EXCHANlJ( A·:iI1CEMENTS BETW[f.N THE UtllTED STATES AND ONE OR .. ,ORE 
rORE IGtl GO~ER~""I: NTS. THESF. AliRFlI.1ENTS r~AY INCLUCE INFOI/MA TlON 
EXCHAN~r PROGRf","S. MUTUAL W[APCI4!. DEVH,)PMENT DAtA EXCHA"GE 
I\GRHMENTS. THE TECHIHCAL COOP'EHAlION PROGRAMS AND COOllER, 
ATlVE SONAR RE~EARCH PROGRAMS. IHE SCO .. E OF INFORIolAT ION 
EXCIIANGE IS OIJHINfD IN AND S:iALL BE GOVEIWCO BY EACH O~ THE 
FORMAL AGREEr.at;, S fOR TIILSr. PRIJliRAMS. INFORMATION REl EM,ED 
UNDER THE PPOVISIONS OF THESe AGREE~ENTS SHALL BE 
RE'EVALUATfO CONTINUALLY TO [NSlIRE THAT IT DO[S NOT VIOLATE 
THE PHOHIBITI~I AGAINST RELEASE OF NEXT GENERATION SONAR 
INFORMATION. ~ilESS SPlCIFICALLY AUTHORIZED 8y THE CHIEF 
OF NAVAL orERATIONS Cn~-009DXI 

C.EXPt.ORATOR'f DEVELOPMENT TECHNICAL INFORMATION 
(l/THE CO",OINATION OF ACOUSTIC U/;CLASSIFIEO TECHNOLoGY 

RESULTING IN A UNI~~ APPLICAT!ON WHICH OFFERS A POTENTIAL 
ADVANTAGE TO THE U.S. NAVY .tlW APPLIED TO SONAR AND 
ACOUSTIC .. ARFAIlE PJttJGRAMS: C-OAnR 

(2)DISCUVERY O~ NE" TECHKOLOt;iY WliICH OFFERS A POTENTIAL 
ADVANTAGE TO THE U.S. NAVY WUW ArPLIf.D TO A SONAR OR 
ACOUSTIC WARFARE SYSTEM: C-OAOR • 

D.ADVANCEO ANe fNGINEERING DEVELOPMENT TECHNICAL INrO~MATION. 
nCHNI(;AL lNI (,W,!"TlO~1 CONCERNING SYSTEMS IN RESEA~CH AND 
DEVElOPf,1ENl SHOULD BE THE SUlltlE(.l OF SECURITY CLAS5tFICATJON 
GUiDANCE rROM HIGHER AUTHORITY lAW OPNAVINST 5513.18. IF THE 
GUIDANCE PROVIDED IS IN CONFLICT WiTH THIS GUIDE. THE 5ECURITV 
CLASSIFICATION AND GUIDANCE PROVI~EO IN THE TASKING DOCUMENT 

o 
UNCLASSIFIED 

OPNAVINST S~51~ ~A 

II NOV 1982 • 
SHALL BE ApPLICABLE. IN THE ABSENCE OF SUCH GUIDANl'. 
TECHNICAL INFORMATION <.ONCERNING SySTEMS IN THESE ""ISES OF 
DEVELOPMENT SHALL BE ClASSIFIElJ lAw 02E AND SHALL l'PR 
THE DOWNGRADING AND DlUASSlFICATION MAPI'.lNG SET Fnj:'H 

E.THE CAPABILITIES AND ('HARAC1ERISTICS OF DISCRETF. ft'QUENCY 
ANALYSIS TECHNIOUES ARl RELEASABLE ONLY 10 PROPFAl~ 'LEAREC 
U.S. CITIZENS WITH A I IRM NEED-TO·KNO~. FURTHE~~nrr "0 
INrORMAION CON,~ERNING A!'>w AtiD SUBMA~INE DIS(.RETr Fr.r UENCY 
ANALYSIS EOUlI'MENT. MA~ BE RElEASED TO THE PUOLH' w! 'HOUT 
PRICR APPROVAL Of THE <.HIEF OF NAVAL OPERATioNS lOP"09DX) 

F.SHlpPING PROVISIONS. SONAR AND ACOUSTIC WARrAO£ w.·DWARE 
WHICU IS CLASSIfiED CfI'lFIDENTlAL MAt' BE ~HIPrED ACO l' CLAS!'>I' 
rlED 8v ANy MUOE OF AUtHORIZED TRANSPORTATION WHrN ~:CKAGEC 
AS DlSCRIBEO HERUN. tUR1HERMORE. THIS utERIAI. l1li1· CH IS 
SO PACKAGED. MAY DE ~T<.'WED IN OPEN STOWA(.E ON A l! .. 
GOVERNMENT RESERvATIOti wITH THE CONTINENltL U.S .. WAoAl1 
ANO ALASKA, THE PACKA('ING WHICH QUALlFllS FOR S.UC" 'Hlrp!t;G 
AND STOWAGE IS IN A CClIlTAINER SEALED wi TH STRAp· ",;Of NUMBERED 
SEALS. OR wHEN IN METAL OR WOODEN CONTAINERS ON PAl I'T 
ADAPTORS. BANDED ON A ~ALLET OR SKID. THE PALLfTl~rr UNIT 
LOAD MUST BE STEEL nh~UED. HORIZONTALLY AND V(RTICAI·Y. WITH A 
VERTICAL BAND PASSING HENEATH THE PAllET OR SKin pre TO SltURE 
THL CONTAINERS/ITEMS IN PLACE. THE G~OSS WEIGHT Of 'UCH UNIT 
LOAD MUST EXCEED 200 PlJUNOS AND WI LL PROVIDE SUCt4 ~r' URI TY . 
AS "0 PREVENT ANy 51NGLE ITEM O~ CONTAINER FROM I'll ~r, RE
MOVED ~ITHOUT CUTTING THE BAND OR B~EAKING THE SfAl THE 
SHIPPING INSTRUCTIONS ~ET FORTH HEREIN 00 NOT RfLt£vf THE 
CONTRACTOR OF RESPONSIIIILlTY FOR COMPLIANCE WITH OH!rR PRO
VISIONS OF PARA 17. I!.M. DOD 5220.22-M CMlTALI 
G.INQUIRIES CONCERNING THE SECURITy CLASSIFICATION 

ENCLl'!,. RE C 34' 
,,',CLASSIFIED 

II 

I· 
PAGE 05 'I 
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UNCLASSIFIED 
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I ....... , em racs~c.. .... _.~ ..... ,~ .... .w.. \' .... ; .. , 

UNaASSIFIED 

UNCLASSIFIED 

ASSIGN"'ENTS OUTLINED HEREIN SHAI.L 'BE fORWARDED 
TO COMNAYSEASYSCOM '9941' 

to.BRIEF ~USTlrltATION 

A.SONllt AtlD ACOUSTIC WARFARE t:OUU'I.IENTS MAY UTILIZE uIoIIQU£ 
TECHNOLOGY W~ IC~ MUST DE CLASS 11'1 [0 TO "RESERVE THE U. S. 
ADVANTA(,E IN rttAT TECH/HCAL AREA: HO~EVER, THESE EQUIPMWTS 
FREQUEIIfLY Urlll iE STAn-OF· TIIE'ARI TECHNOLOGy WHICH IS 
CLASSlrl£D F0A THE FOLLOWING ~E~~UNS: 
(t ITO DENY ·AC.(.f~S BY UNAUTHORllrli INDIVIDUALS 10 TEcmur.AL 

IUFORMATIOl4 HlROUGH IIIHICH E(;UI~~'rNT DESiGN AND PERFO"MANCE 
MAY I'r. EVALUATED. SUCH EVAlUO\' leNS COULD PERMIT TuE 
DEVELOPMENT OF COUNTEIiMEASURES AI40 TACTICS TO DEFEAT THE 
PURFOSI: OF TIle SYS1F.t.1 
(2)K~OWLEDGE or HEAVY RELIANtE ~/j CERTAIN STATE-Of' THE-ART 

TECH/HOU[S AS THE BASIS OF OPERATION OF THE SYSTEM CC'ULD 
ASSIST IN CO'JlaERWG THE SYSTUI 

8. TECHNICAL' INFORMATION CONCERNllro SYSTEMS IN OPERATIONAL USE. 
THE RATIONALE FOR CLASSIFYIN~ T£CHNICAL INfORMATION CONCERNING 
SYSTEMS IN OPERATIONAL USE IS TO RESTRICT THE AYAIlA81Llly 
OF SUCH INFOIiMATION WHICH DISCLOSES THE SYSTEM PERFOR~ANCE 

" 

ft,SECONDARY DISTRIBUTION: DOD AND OOD CONTRACTORS ONLY 

PAGE 06 

UNCLASSIFIED 
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3SN3dX3 1.N3I'1NI:l3I\O~ 1.\1 a3:)naOl:ld31:l 

!,I,-.·~.··· ....... ""- ..... .-. __ .... 

fiNANCIAL ACCOUNTING DATA SHEET A.IWUT·TYPI.coot tcHlCK 0firI11 

""IIMAT '0IIII_10 IHSI . 0 ZPC COMMITMENT OF ~TRACT. CALUOROER OR MOD TO CALUORDER. o ZMC COMMITMENT OF CONTRACT MOO WITH SUPPL PUN STARTING WITH LETTEA A OR P. 

1~:;,S5,dl771;;~ 9 rl;';c~~ I :5i 
4. NffRlfilCl OOCUM£NT NO. · 'T~J'_'R~'~ r-~-·· 

t. PAYING Of'tcl 

r~-\"~ I 'AGE -L OF -3...AGES 
OP,. 

,[".Gr. ....... OP ...... \'"._ ..... 01'_' I'"~ CHANGlalL_","'" 

I ( YES NO 
0 0 0 

'1. 11. II. II. .. 2'. D. D . ... a .. .. .. .. ,,"IT COS, ACCOUNTING OA'A 

~ § REFERENCE i A. I. D. I"' ICN I" Q. H. I. I" 
. 

u REf cost CODE 
DDc:UMENT II ACIIN 

ICI CUN SUN OUANTITY ""IT .,,":" - --
ACRN C~ ~ARM SA MA " 'M AMOUNT 

~ NUMBEII ~ AND_III APPROPRIATION SUBHEAD RM PRDJ. UIIIT IIICC PD .... 
FMRND. .. OTHER THAN NAVY ACalUNTlNG DATA 

, 

.. 

"IP,t/~IIt~!J1 ()O()/ /III f 1/111 111/111 We ~()~ s/J ~1/ ~ IItblt ~ ~f%pt{) ~t7 ~~p ~t>l'O ~.J..11 ~~.t1 p 

., 

.... , ItI ... 
., :I .]t, H8nCIIIM_ % 7l~ --3;5~r -- - - - - - - - - - <iiiiO'_UOCL ... ~QJ,~"~ .i;;-~/ClJIIIPt.~U,al" - - - - --

T6~ ~-AJ 
JQATla 1 • iif OBLIGATION OF FUNDS IS AUTHORIZED I MAR , IN AII0UNTSSHOWN III COLUIIN 21 AIOVE ,--

1UH ... O'UAIICOW""""rU ... ____ - ,{j / .......... 
. ;.;;' 
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N00024-85-H-8197 
FINANCIAL ACCOUNTING . "CA SHEET ) Job Orrler EH29 

1---------------------------------------------------:. ___ Y~3~_1~9!_i~ ____ , 
I CONTRACT NO. I SUPPLEMENT I DATE EFFECTIVE I TYPE OF MODIFICATION 
I N00024-85-H-8197 I EH29 .' 30 MAR 87 I CPFF 
I-----------~--------------~---------------------------------------------1 I ACT CODE.I DOCUMENT NUMBER I PD NUMBER I SERIAL I TOTAL THIS DOCUMENT 1 

A I N00024-86PR25061 1 18002 1 02645 1 $16,168,155.00 1 
J------------------------------------------------------------------------1 

I 

CLIN 0001AC 
PROVIDE FUNDING FOR KALT CONTRACT AWARD ON DD 964 87 ROH. 

APPROP/ OBJ BUREAU 
ACRN SUBHEAD CLASS CTRLSA AAA TT PAA COST CODE 

AMOUNT 
$ 

--------------- ---' -------------- --------- ------------ -------------
AC 1771804.82PU 000 SMS18 0 N68342 2D OP2PUO 2PU04FFQRBEO 16,107,759.00 
------------------------------------------------------------------------

CLIN 0001AD 
PROVIDE FUNDING FOR ORDALTS CONTRACT AWARD ON DD 964 87 ROH. 

APPROP/ OBJ BUREAU 
ACRN SUBHEAD CLASS CTRL SA AAA TT PAA COST CODE 

AMOUNT 
$ 

--------------- --- -------------- --------- ------------ -------------
AD 1771804.82PU 000 SMS18 0 N68342 2D OP2PUO 2PU04FFQRDOO 18,690.00 
------------------------------------------------------------------------

CLIN 0001AE 
PROVIDE FUNDING FOR SSR CONTRACT AWARD ON DD 964 87 ROH. 

APPROP/ OBJ BUREAU 
ACRN SUBHEAD CLASS CTRLSA AAA TT PAA COST CODE 

AMOUNT 
$ 

--------------- --- -------------- --------- ------------ -------------
AE 1771804.82PU 000 SMS18 0 N68342 2D OP2PUO 2PU04FFQRACO 41,706.00 
------------------------------------------------------------------------
CONTRACT NBR N0002485-H-8197 

THIS DOCUMENT CONVEYS NO AUTHORITY TO OBLIGATE FUNDS WITHIN FY87 
CSS/CETS FUNDING LIMITATIONS. 

COPY TO CODES 01P & 934F 

----------------~----------------------I 
PREP BY: / DATE: (() r;;Y 1 

1--------£"'1~ - - '£<.a&_ -------------------J~da~tz?: 
IOBLIGATION /(;F FU S IS AUTHORIZED IN AMOUNTS SHOWN AS TOTAL OF THIS Doc.1 
ISIGNATURE: e ':. i\.Pk-... :--: I I 
I .... : .. ~~. I ~ 1),---_. • 
I J J.A 1/ eyd'r{;;. .... :1::~·.-::f:: ...... DATE. L ' 0 """'" 1 
I ~'1\ f-- ~ D;;~!.'·'1Cc: T,' \1 1 
1 ______ ----------------------------------------------- ___________________ 1 

Page 2 of 3 
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FINANCIAL ACCOUNTING DATA IiHEET 
""_T , __ 10 I1·JU 

I ... " .......... 

N00024-85-H-8197 
........ 

YES o 

DA. 

01 

._. n. ''''1. .. 1'. J2, .... 

R£FERENC£ 
[OCUIIIENT 
_ER 

A USS PAUL F. FOSTE 
(DD 964) 

~IPARID.V 

Richard Schwaner (SEA-01P3) 

.. ,,", ~~..;. ',. 

«:u1I lUll _TllY 

0001 AB 

- ... ,,;- -
4/1/87 

::ISN3dX3 .LN3v.1N!:t3I\O~ .LV 03::>nOO!:td3!:t ... . 
A.IWUT·T'fN<OOI OtIC_ 0lIl. 
o ZOCa-ITMENT Of CONTRACT. CALLJOROER OR MOO TOCALUOROER. o ZMC COMMITMENT OF CONTRACT MOD WITH SUPPl 'IIN STARTING WITH LEnER 14. OR Po 

N0002487PR25037 

•. lIIfIM.:t DOCUMIIiI1' MO, •. ,AYIIIIG OffICI 
10 DC_""'. I".:~ I 

I '''''l __ 3_ Of _3 __ ..... lS 

ACCOUNTING DAT. 
.. .. .. 

SUlHlAD 

D. ,I. 8CN I'· G. 

C~ "ARMI RM I $A ...... 

N. I. 

TT 'AA 
I'" COSTCOOl 

PRQJ. UNIT I I«:C 

a. 
UNIT COST 

A. • 

UNn.",~--

AII0 .... R/ 
'IIRNO. K. OTHER THAN NAVY ACCOUNTING DATA 

AB 1771804 702A 000 62 799 2 000406 2D 000000 00000 000 0000 $10,033,299.00 

Repa rs, D&F Alts 

OILlGATlOII OF FUNDS 1$ AUTHORIZED 
III AMOUIITS SIIOWIIIII COLUIIN ZI MOVE 

GRAND/lTOlJlL_ ~26,423,466.00 

23152lZ Sep 86 
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PORT OF PORTLAND 
NORTHWEST MARINE IRON WORKS 

A G R E E MEN T 

- Presentation Document -
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PORT OF PORTLAND 
NORTHWEST MARINE IRON WORKS 

AGREEMENT 

NMIW TRANSFER TO BUILDING 2 SITE AND LAGOON AVENUE VACATION 

Legal Document Presentation 

Agenda: 

I} Lease Amendment No.1 - Bldg 4, Bay 8 

2) Lease Amendment No.2 - Bldg 10 

3) Month To Month Lease - Bldg 10, Areas 4 & 6 

4) Month To Month Lease - Bldg 10, Area 8 

5) Warranty Deed - Lagoon Avenue 

6) Agreement and Permit for Use of Land - Lagoon Avenue 

7) Agreement and Permit - Bldg 2 Access 

8) Agreement to Provide Water Main Access to Bldg 2 

9} Month To Month Agreement for Water & Sewage Rates to 
Bldg 2 

NWMAR121617 
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PORT OF PORTLAND 

NORTHWEST MARINE IRON WORKS 

A G R E E MEN T 

NWIW TRANSFER TO BUILDING #2 SITE AND LAGOON AVENUE VACATION 

Whereas, Northwest Marine Iron Works (NMIW) and the Port of Portland (Port) 

have certain mutual beneficial interests in the relocation of Nt~IW to the 

old Metra Steel site (now referred as Building 2) and the vacation of La

goon Avenue. the parties hereby agree to the following considerations: 

LEASE CONSIDERATIONS 
1. Port agrees to allow NNIW to cancel the long term lease on Building 

4 - Bay 8 (Port contract 81-76) as of May 31, 1982. NMIW agrees to 

leave all leasehold improvelllents in slIch property, inclllding heating, 

1 ighting. HVAC. shelving. storage and offices, except as specifically 

agreed to by the Port. 

2. Port agrees to amend the present lease agreement (Port contract 68-

35) for Building 10 to reduce the areas rented to At'ea 10 (8,269 

square feet) and Area 11 (7,200 square feet) as shown in NMIW Drawing 

No. BL-9-1-78, dated January 1979, hereinafter Exhibit I. effective 

May 31,1982. NMIW agrees to a $.10 per square foot per month charge 

for utilities in addition to the rent set torth in the current lease, 

subject to 30 day notice of change. The Port will have the right to 

cancel the lease with ninty (90) days notice to NMIW. 

3. Port agrees to lease to NmW. on a 1II0llth to month basis apprOXif1111tely 

3,215 square feet of Building 10 - Area 4 and 8,039 square feet of 

Building 10 - Area 6 as shown in Exhibit I, at rate of $.20 per squ~re 

foot per month plus $.10 per square foot per month fat' utilities . 

ITEM 
#1 

ITEM 
#2 

ITEM 
#3 
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PORT OF PORTLAND __ 
NORTHWEST MARINE IRON WORKS 
A G R E E MEN T 
Page 2 

4. Port agrees to lease. to NMIW, on a month to month basis, approximately 

943 feet of Building 10 - Area 8 as shown in Exhibit I, at a rate of 

$;25 per square foot per month plus $.10 per square foot per month for 

utilities. 

5. NMIW agrees to "provide space in Building 10 to the American Bureau 

of Shipping by June 1, 1982 and the Port agrees to allow NMIW to sub
lease at their present rate for office area. 

PROPERTY TRANSFERS, STREET VACATION AND ACCES5 ___ ~ON~.LQER~ILQH 
1. NMIW agrees to deed· their half of the Lagoon Avenue vacation (equal 

to approximately 1.5 acres of land) to the Port (see Exhibit II). 
The deed will be prepared by the Port. The Port wi 11 issue a penn it 
to NMIW for use of the land from their property line to the curb line 
of the west side of Lagoon Avenue and will allow parking along the 
street side of the west curb of Lagoon Avenue for a term not to ex
ceed June 1, 2000 (18 years). The Port's Gate No.2 will be n~ved 

to Dolphin Street. NMIW will have· free access between the Building 

2 site and PSRY. Parking and access shall be at risk of NMIW and 
NMIW agrees to defend and hold ha rlnl ess Port from c 1 aims, damages 
and injuries resulting from property use and access. Port agrees to 
·mainta·.;.n all fire hydrants, roadways, stl-eet signing and 1 igllting, 
deeded by NMIW, as part of the yard. 

2. Port will issue- a permit for a term not to exceed 18 years to provide 
access to the Building 2 property through the present visitors park
ing on the southwest side of Building 4 (see Exhibit III). 

3.NMIW agrees to -pay- for all costs of the Lagoon Avenue vacation includ

ing required modifications of the water system, street lighting, Dol

phin Street concrete boundry and gate move, restriping of ro~dway, 

removal of landscaping, and modification of access in 2 above. 

ITEM 
#4 

ITEM 
#5 

ITEM 
#6 

ITEM 
#7 

, 

,I 
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POR r OF PORTLAND I,."~i 
NORTIIWEST MI\HINE IRON WOHKS 
A G R E E MEN T 
Page 3 

4. The Port agrees to provide water main access to N~lIW's Building 2 

site from the Port's Lagoon Avenue main line at the Port's cost. 

This will include any costs of connection, meter reading and main

tenance. 

ITEM 
#8 

ITEM 
#9 

IN WITNESS WHEREOF, the parties hereto have signed their names this;;21 ~ 
day of ~ ~ , 1982. 

By -b~~~~~....a.-~..L-!ii::C-"""':"'-
By __ ~~ __________________ _ 

CHM: jt:y 
06/04/82 

,.~ lC1
. 1 

A~o~ved as to Form 

(' (~-=- __ .!'''J_~ _______ ._ 

Coun se 1 for th~ort of Portl and 

Approved by Co~nission 
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LEASE AMENDMENT NO. 1 

WHEREAS, by a Lease between THE PORT-OF PORTLAND, hereinafter
referred to as Lessor, and NORTHWEST MARINE IRON WORKS, hereinafterre
ferred to as Lessee, dated July 1, 1981, the Lessor leased the Lessee -

- . 
office, shop, and storage space in the Swan Island Ship Repair,:Vard,,' " 
Building 4; and 

WHEREAS, the parties entered into an agreement dated June 21, 
1982, Port Contract 82-73, regarding the moving of Lessee to its build
ing and matters related to the Lagoon Avenue street vacation; and 

WHEREAS, notice has been given that in accordance with Article 
II, Term, Lessee desires to cancel twenty-five thousand five hundred and 
ninety-six (25,596) square feet consisting of Bay 8; and 

. ~. '. 
WHEREAS, the rent shall be appropriately reduced to:refl~~i' 

this deletion effective May 31, 1982;~:.;" 
NOW THEREFORE, the above said Lease is amended by mut~~l con-

sent as follows: 
, .:.:" 

"", 

ARTICLE I - PREMISES 
Article I, Section 1.01 - Description relating to premises is 

deleted in its entirety and in its place is sUbstituted. 
Section 1.01 - Description: Port leases to Lessee, on the terms 

and conditions stated below, the premises consisting of Building 4, Bays 
2 and 6 consisting of 49,236 square feet of space: Bay 2 (25,000 square 
feet); Bay 6 (24.236 square feet). 

ARTICLE III - RENTAL 
Article III relating to rent is deleted in its entirety and in 

its place is substituted: 
Article III - Rental: Lessee shall pay to the Port as rent the 

sum of eleven thousand seventy eight and 10/100 dollars ($11,078.10) per 
month. Rent shall be payable on the tenth (10th) day of each month in 

advance. The rental rate is set at $0.225 per square foot per month. 

'. "q 

.J •• 

:£; 
.\.~ 

, " 

- " ,. , 

'.'.' 

.... 

-" 

"",j 

': J 
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LLASE AMENLJMENT NO. 1 
Page 2 

Payment sha 11 be to the Port at its I offices in Portland, Ore-
~ gon, or such other place as the Port may designate. All amounts not 

paid by Lessee when due shall bear interest at the rate established in 
the then present Portland Ship Repair Yard Tariff. 

IN WITNESS WHEREOF, the parties hereto have signed their names. 

NORTHWEST MARINE IRON WORKS THE PORT 

APPROVED AS TO FORM 

• 

• 
NWMAR 121623 
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LEASE AMENDMENT NO. 2 

WHEREAS, by a Lease between THE PORT OF PORTLAND, hereinafter 
referred to as Lessor, and NORTHWEST MARINE IRON WORKS, hereinafter re
ferred to as Lessee, dated September 1, 1968, the Lessor leased the 
Lessee office, shop and storage space in the Swan Island Ship Repair . 
Yard Building 10; and 

WHEREAS, the parties entered into an agreement dated June 21, 

1982, Port Contract 82-73, regarding the moving of Lessee to its build
ing and matters related to the Lagoon Avenue street vacation; and 

WHEREAS, notice has been given that in accordance with Article 
II, Term, Lessee desires to reduce the areas rented to Area 10 (8,269 
square feet) and Area 11 (1,200 square feet) as shown in NMIW Drawing 
No. BL-9-1-78, dated January 1979; and 

WHEREAS, the rent shall be appropriately reduced to reflect re
duction effective July 1, 1982; 

NOW, THEREFORE, the above said Lease is amended by mutual con
sent as foll ows: 

ARTICLE 1- PREMISES 
The provisions of Article I(A) and I(B) relating to premises are deleted 
in their entirety and in its place is substituted: 

A. ~hop/Storeage - 8,269 square feet of Area 10 
B. Office Area - 7,200 square feet of Area 11 

ARTICLE II - TERM 
Article II relating to term is deleted in its entirety and in 

its place is substituted: 

ARTICLE II - TERM 
1. The term of this Lease shall be for a period of five (5) 

years, commencing on September 1, 1978, and ending on Au

gust 31, 1983. 
2. During the term of this Lease, the Lessee may cancel this 

Lease upon ninety (90) days written notice to the Lessor. 

The Port will also have the right to cancel the Lease with 
ninety (90) days written notice to NMIW. 

NWMAR 121625 
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LEASE AMENDMENT NO. 2 
Page 2 

ARTICLE III - RENT 
Article III relating to rent is deleted in its entirety and in 

its place is substituted: 

ARTICLE III - RENT 
1. The Lessee shall pay the Lessor rent of Three Thousand Six 

Hundred Eighty and 49/100 Dollars (j,680.49) per month in 

advance. Said rent is computed on a per square foot per 

month rate of Eleven Cents ($0.11) for shop and storage 
areas, Seventeen Cents ($0.17) for office area, and Ten 
Cents ($0.1~) for utilities which is subject to thirty 
(30) days notice of change. Payments shall be made on or 
before the tenth (lOth) day of each month to the Lessor at 
its offices in Portland, Oregon. All amounts not paid by 
Lessee when due, shall bear interest at the rate estab
lished in the then present Portland Ship Repair Yard Tariff. 

2. Should Lessee exercise its right to extend the Lease, the 
renta 1 for such extended terms sha 11 be deterllIi ned in the 

• manner provided in Article IX. 

• 

ARTICLE XXXI - SPECIAL CONDITIONS 
Article XXXI relating to special conditions is added: 

ARTICLE XXXI - SPECIAL CONDITIONS 

The Lessee agrees to provide space to the American Bureau of 
Shipping by June 1, 1982. The Lessor agrees to allow the Lessee to sub
lease at their present rate for office area. 

IN WITNESS parties hereto have signed their names 

this .s;- day of -';'ifIi=:.~~~~--' 19_ ~ S . 

RC:jl:b/93082 
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MONTH-TO-MONTH LF~SE 

THIS LEASE, dated __ ~A~u~g~u~s~t~8 ______________ , 19~, by and between 

THE PORT OF PORTLAND, a municipal corporation of the state of Oregon, 

hereinafter referred to as Port, and Northwest Marine Iron Works 

a corporation organized under the laws of the State of Oregon 
----~-------------

hereinafter referred to as Lessee, 

ARTICLE I - PREMISES 

Section 1.01 - Description: Port leases to Lessee, on the terms and 

conditions stated below, the premises consisting of: 2,301 square feet 

of shop and storage space located in Building 10, Area 4 at the Portland 

Ship Repair Yard 

Section 1.02 - Use of Premises: Lessee may use the premises only for 

the following purpose: shop and storage related to ship repair bUSiness. 

ARTICLE II - TERM 

The term of this Lease shall commence on AugustS· 
--~~~~-----------------

19 83, and continue month-to-month until terminated by either party upon 

thirty (30) days written notice. 

NWMAR 121628 



ARTICLE III - RENTAL 

Lessee shall pay to Port as rent the sum of Four Hundred Fourteen 

a ad Nanaa Doll ars ($ 414.00 ) per month. 

Rent shall be payable on the tenth (10th) day of each month in advance. 

Rental rate is set at Eighteen Cents ($0.18) per square foot per month 

Payment shall be to the Port at its offices in Portland, Oregon, or 

such other place as the Port may designate. 

All rental amounts remaining unpaid by Lessee when due will be assessed 

a delinquency charge at the current rate established by Port policy. 

ARTICLE IV - LESSEE'S OBLIGATIONS 

Section 4.01 - Construction of Improvements: Prior to any construction, 

alteration or changes upon the leased premises, Lessee shall submit to the 

Port final plans and specifications, site-use plan. and architectural 

rendering thereof and shall not commence any construction until it has 

received the Port's written approval. The applicant shall obtain all 

necessary Port, federal, state and local permits and shall comply with 

all applicable codes and regulations, including approval by the State Fire 

Marshall's office governing such operations. The current Port application 

form for permission to make alterations or additions on property owned or 

controlled by the Port must be submitted to the Port prior to modifications. 

- 2 -
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Section 4.02 - Maintenance: Lessee shall keep and maintain the 

leased premises and all improvements of any kind, which may be erected, 

installed or made thereon by Lessee, in good and substantial repair and 

condition. Lessee shall provide proper containers for trash and garbage 

and shall keep the leased premises free and clear of rubbish, debris, and 

litter at all times. Port shall at all times during ordinary business 

hours have the right to enter upon and inspect such premises. Such 

inspections shall be made only at a mutually agreeable time. 

Section 4.03 - Services: Lessee shall promptly pay any charges for 

telephone, utilities, or services furnished to the leased premises at 

Lessee's order or consent. 

Section 4.04 - Taxes: Lessee agrees to pay all lawful taxes levied by 

the state, county, city, or any other tax levying body upon any taxable 

possessory right which Lessee may have in or to the premises or facilities 

or the improvements therein as well as all taxes on all taxable property, 

real or personal, owned by Lessee in or about said premises. Upon any 

termination or tenancy, all taxes then levied or then a lien on any of said 

property or taxable interest therein shall be paid in full without proration 

by Lessee forthwith or as soon as a statement thereof has been issued by 

the tax collector. 

ARTICLE V - INSURANCE 

Section 5.01 - Indemnity: Lessee agrees fully to indemnify, save 

harmless and defend the Port, its commissioners, officers and employees 

from and against all claims and actions and all expenses incidental to 

the investigation and defense thereof, based upon or arising out of 

- 3 -
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damages or injuries to third persons or their property, caused by the 

fault or negligence in whole or in part of the Lessee, its subtenants 

or employees in the use or occupancy of the premises hereby leased; 

provided that the Port shall give to the Lessee prompt and reasonable 

notice of any such claims or actions, and the Lessee shall have the 

right to investigate, compromise and defend same, provided such claim 

is not the result of negligent act of the Port. 

Section 5.02 - Insurance: Lessee shall maintain comprehensive, 

general and automobile liability insurance for the protection of Lessee, 

directors, officers, servants and employees, insuring Lessee against 

liability for damages because of personal injury, bodily injury, death, 

or damage to property, including loss of use thereof, and occurring on 

or in any way related to the premises leased or occasioned by reason of 

the operations of the Lessee with insurance of not less than One Million 

($1,000,000) Dollars combined single limit. Such insurance shall name 

the Port, its commissioners, officers and employees as additional named 

insureds with the stipulation that this insurance, as to the interest 

of the Port only therein, shall not be invalidated by any act or neglect 

or breach of contract by the Lessee. 

Lessee shall furnish to the Port a certificate evidencing the date, 

amount and type of insurance that has been procured pursuant to this 

Lease. All policies of insurance will provide for not less than thirty 

(30) days written notice to the Port and the Lessee before such policies 

may be revised, nonrenewed or cancelled. 

- 4 -
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ARTICLE VI - TERMINATION 

Section 6.01 - General: Upon termination of the Lease for any reason, 

Lessee shall deliver all keys to the Port and surrender the leased premises 

in good condition. Alterations constructed by the Lessee with permission 

from the Port shall not be removed or restored to the original condition 

unless the terms of permission for the alteration so require. Depreciation 

and wear from ordinary use for the purpose for which the premises were let 

need not be restored, but all repair for which the Lessee is responsible 

shall be completed to the latest practical date prior to such surrender. 

A joint survey of the leased area will be taken prior to the termination 

of the Lease by both the Port and the Lessee to determine the condition 

of the leased premises. 

Section 6.02 - Fixtures: 

A. All fixtures placed upon the leased premises during the term, 

other than Lessee's trade fixtures, shall, at the Port's option, become 

the property of the Port. Movable furniture, decorations, floor covering 

other than hard surface bonded or adhesively fixed flooring, curtains, 

blinds, furnishing and trade fixtures shall remain the property of the 

Lessee if placed on the leased premises by the Lessee. 

B. If the Port so elects, the Lessee shall remove any or all fixtures 

which would otherwise remain the property of the Port, and shall repair any 

physical damage resulting from the removal. If the Lessee fails to remove 

such fixtures, the Port may do so and charge the cost to the Lessee with 

interest at the current rate established by Port policy per annum from the 

date of expenditure. The Lessee shall remove all furnishings, furniture and 

trade fixtures which remain the property of the Lessee. If the Lessee 

- 5 -
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fails to do so, this shall be an abandonment of the property, and the Port 

may retain the property and all rights of the Lessee with respect to it shall 

cease or, by notice in writing given to Lessee within twenty (20) days 

after removal was required, the Port may elect to hold the Lessee to his 

obligation of removal. If the Port elects to require the Lessee to remove, 

the Port may effect a removal and place the property in public storage for 

the Lessee's account. The Lessee shall be liable to the Port for the cost 

of removal, transportation to storage, and storage, with interest at the 

current rate established by Port policy per annum on all such expenses 

from the date of expenditure by the Port. 

C. The time for removal of any property or fixtures which the Lessee is 

required to remove from the leased premises upon termination shall be as. follows: 

1. On or before the date the Lease terminates. 

2. Within thirty (30) days after notice from the Port requiring such 

removal where the property to be removed is a fixture which the 

Lessee is not required to remove except after such notice by the 

Port, and such date would fall after the date on which the Lessee 

would be required to remove other property. 

ARTICLE VII - GENERAL PROVISIONS 

Section 7.01 - Assignment of Interest or Rights: Neither Lessee nor 

any assignee or other successor of Lessee shall in any manner, directly or 

indirectly, by operation of law or otherwise, sublease, assign, transfer 

or encumber any of Lessee's rights in and to this Lease or any interest 

therein, nor license or permit the use of the rights herein granted in 

whole or in part without the prior written consent of the Port. 
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Section 7.02 - Attorney Fees: If suit or action is instituted in 

connection with any controversy arising out of this Lease, the prevailing 

party shall be entitled to recover in addition to costs such sum as the 

court may adjudge reasonable as attorney fees. or in the event of appeal 

as allowed by the appellate court. 

Section 7.03 - Warranties/Guarantees: Port makes no warranty, 

guarantee, or averment of any nature whatsoever concerning the physical 

condition of the leased premises, and it is agreed that the Port will not 

be responsible for any loss, damage or costs which may be incurred by 

Lessee by reason of any such physical condition. 

Section 7.04 - Consent of Port: Whenever consent, approval or direction 

by the Port is required under the terms contained herein, all such consent, 

approval or direction shall be received in writing from the Port of Portland. 

Section 7.05 - Notices: All notices required under this Lease shall be 

deemed to be properly served if sent by certified mail to the last address 

previously furnished by the parties hereto. Until hereafter changed by the 

parties by notice in writing, notices shall be sent to the Port at The Port 

of Portland, Post Office Box 3529, Portland, Oregon 97208, and to the 

Lessee, Northwest Marine Iron Works, P.O. Box 3109,Portlarid, Oregon 97208 

Date of service of such notice is date such notice is deposited in a post 

office of the United States Post Office Department, postage prepaid. 

- 7 -
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Section 7.06 - Special Conditions: Upon termination of the Lease, 

Lessee agrees to cleanup the leased premises to its original condition 

IN WITNESS WHEREOF, the Parties hereto have subscribed their names. 

LESSEE 

APPROVED AS TO FORM 

- 8 -
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MONTH-TO-MONTH LEASE 

THIS LEASE, dated __ ...:..A=u..;;J.:gu",-,s~t:...-..=..l _____ , 19--B2.., by and be-

• tween THE PORT OF PORTLAND, a municipal corporation of the state of 

Oregon, hereinafter referred to as Port, and Northwest Marine Iron 

Works 

, hereinafter referred to as Lessee, -------------------

- ARTICLE I - PREMISES 

Section 1.01 - Description: Port leases to Lessee, on the 

terms and conditions stated below, the premises consisting of: 

3,215 sguare feet of Building 10, Area 4 and 8,039 square feet of 

Building la, Area 6 

Section 1.02 - Use of Premises: Lessee may use the premises 

only for the following purpose: Shdp and storage space related to 

ship repair business 

ARTICLE II - TERM 

The term of this Lease shall commence on July 1 
------~----------

19R, and continue month to month until terminated by either party 

upon thirty (30) days written notice • 
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ARTICLE III - RENTAL 

Lessee shall pay to Port as rent the sum of three thousand three 

hundred seventy-six and 20/100 dollars 

($ 3.376.20 ) per month. Rent shall be payable on the tenth (lOth) 

day of each month in advance. 

Rental rate is set at twenty cents ($0.20) per square foot per 

month for shop and storage space, and ten cents ($0.10) per square 

foot per month for utilities 

All rental amounts remaining unpaid by Lessee when due 

will be assessed a deliquency charge at the current rate 

established by Port policy. 

ARTICLE IV - LESSEE OBLIGATIONS 

Section 4.01 - Title to Improvements, Personal Propert~: Upon 

termi nat i on of th i s Lease the Port .sha 11 have the opt i on to either 

require removal of all structures, installations or improvements 

within thirty (30) days after the expiration of the Lease at 

Lessee's expense or shall have the option to take title to such 

structures, installations, and improvements. Personal property such 

as furniture shall be removed by Lessee within thirty (30) days or 

- 2 -
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the Port sha 11 have the opt ion to remove sa id persona 1 property at 

Lessee's expense or take title. 

Section 4.02 - Maintenance: Lessee shall keep and maintain the 

leased premises and all improvements of any kind, which may be 

erected, installed or made thereon by Lessee, in good and substan-

tial repair and condition. Lessee shall provide proper containers 

for trash and garbage and shall keep the leased premises free and 

clear of rubbish, debris, and litter at all times. Port shall at 

all times during ordinary business hours have the right to enter 

upon and inspect such premises. Such inspections shall be made only 

at a mutually agreeable time. 

Section 4.03 - Services: Lessee shall promptly pay any charges 

for telephone and charges for util ities and services furnished to 

the leased premises at Lessee's order or consent. 

Section 4.04 - Taxes: Lessee agrees to pay all lawful taxes 

levied by the state, county, city, or any other tax levying body 

upon any taxable interest by Lessee acquired in this Lease or any 

taxable possessory right which Lessee may have in or to the premises 

or facilities or the improvements therein as well as all taxes on 

all taxable property, real or personal, owned by Lessee in or about 

said premisE;!s. Upon any termination of tenancy, all taxes then 

levied or then a lien on any of said property or taxable interest 

therein shall be paid in full without proration by Lessee forthwith 
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or as soon as a statement thereof has been issued by the tax collec-

tor. 

ARTICLE V - INDEMNITY 

Lessee agrees fully to indemnify, save harmless and defend the 

Port, its commissioners, officers and employees from and against all 

claims and actions and all expenses incidental to the investigation 

and defense thereof,. based upon or ari sing out of damages or inju

ries to third persons ~r their property, caused by the fault or neg-

ligence in whole or in part of the Lessee, its subtenants or employ-

ees in the use or occupancy of the premises hereby leased; provided 

that the Port shall give to the Lessee prompt and reasonable notice 

of any such claims or actions, and the Lessee shall have the right 

to investigate, compromise and defend same, provided such claim is 

not the result of negligent act of the Port. 

ARTICLE VI - GENERAL PROVISIONS 

Section 6.01 - Assignment of Interest or Rights: Neither 

Lessee nor any ass i gnee or other successor of Lessee shall in any 

manner, directly or indirectly, by operation of law or otherwise, 

sublease, assign, transfer or encumber any of Lessee's rights in and 

to this Lease or any interest therein, nor license or permit the use 

of the rights herein granted in whole or in part without the prior 

written consent of the Port • 
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Section 6.02 - Attorney Fees: If suit or action is instituted 

in connection with any controversy arising out of this Lease, the 

prevailing party shall be entitled to recover in addition to costs 

such sum as the court may adjudge reasonable as attorney fees, or in 

the event of appeal as allowed by the appellate court. 

Sect i on 6.03 - Consent of Port: Whenever consent, approva 1 or 

direction by the Port is required under the terms contained herein, 

all such consent, appr-oval or direction shall be received in writing 

from the Executive Director of The Port of Portland. 

Section 6.04 - Notices: All notices required under this lease 

shall be deemed to be properly served if sent by certified mail to 

the last address previously furnished by the parties hereto. Until 

hereafter changed by the parties by notice in writing, notices shall 

be sent to the Port at The Port of Portland, Post Office Box 3529, 

Portland, Oregon 97208, and to the Lessee, Northwest Marine Iron 

Works, PO Box 3109, Portland, Oregon, 97208 

Date of service of such notice is date such notice is deposited in a 

post office of the United States Post Office Department, postage 

prepaid • 
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Section 6.05 - Special Conditions: 

IN WITNESS WHEREOF, the Parties hereto have subscribed their 

names. 

LESSEE 

03/31/82 
0005L:79C680 

THE PORT OF PORTLAND 

APPROVED AS TO FORM 

r;1llG ,9 C-Jp-'sf-
LCounse1 for . 
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The Port of Portland 

APPROVED BY COMMISSION ON 
June 9, 1982 
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MONTH-TO-MONTH LEASE 

THIS LEASE, dated __ A~u .... gu",-s;.....:t,--""l ______ , 19~, by and be-

• tween THE PORT OF PORTLAND, a municipal corporation of the state of 

Oregon, hereinafter referred to as Port, and Northwest Marine Iron 

Works 

-------------------, hereinafter referred to as Lessee, 

- ARTICLE I - PRH'1lSES 

Section 1.01 - Description: Port leases to Lessee, on the 

terms and conditions stated below, the premises consisting-of: 

943 sguare feet of Building 10, Area 8 

Sect i on 1.02 - Use of Premi ses: Lessee may use the premi ses 

only for the following purpose: Office space related to ship repair 

business 

ARTICLE II - TERM 

The term of this Lease shall commence on _J_ul...>:Y:.-,..l _____ _ 

19E, and cont i nue month to month un til termi nated by either party 

upon thirty (30) days written notice • 
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ARTICLE III - RENTAL 

Lessee shall pay to Port as rent the sum of three hundred thirty 

and 5/100 dollars 

• ($ 330.05 ) per month. Rent shall be payable on the tenth (loth) 

day of each month in advance. 

Rental rate is set at twenty-five cents ($0.25) per square foot 

per month for office space, and ten cents ($0.10) per square foot per 

month for utilities 

All rental amounts remaining unpaid by Lessee when due 

will be assessed a deliguency charge at the current rate 

established by Port pOlicy. 

ARTICLE IV - LESSEE OBLIGATIONS 

Section 4.01 - Title to Improvements, Personal Property: Upon 

term ina t ion 0 f t his Lea set h e Po r t s hal 1 h a vet h e 0 p t ion toe it her 

require removal of all structures, installations or improvements 

within thirty (30) days after the expiration of the Lease at 

Lessee's expense or shall have the option to take title to such 

structures, installations, and improvements. Personal property such 

as furniture shall be removed by Lessee within thirty (30) days or 
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0005L 

NWMAR 121644 



• 

• 

• 

the Port shall have the option to remove said personal property at 

Lessee's expense or take title. 

Section 4.02 - Maintenance: Lessee shall keep and maintain the 

leased premises and all improvements of any kind, which may be 

erected, installed or made thereon by Lessee, in good and substan-

tial repair and condition. Lessee shall provide proper containers 

for trash and garbage and shall keep the leased premises free and 

clear of rubbish, debris, and litter ,at all times. Port shall at 

all times during ordinary business hours have the right to enter 

upon and inspect such premises. Such inspections shall be made only 

at a mutually agreeable time. 

Section 4.03 - Services: Lessee shall promptly pay any charges 

for telephone and charges for utilities and services furnished to 

the leased premises at Lessee's order or consent. 

Section 4.04 - Taxes: Lessee agrees to pay all lawful taxes 

levied by the state, county, city, or any other tax levying body 

upon any taxable interest by Lessee acquired in this Lease or any 

taxable possessory right which Lessee may have in or to the premises 

or facilities or the improvements therein as well as all taxes on 

all taxable property, real or personal, owned by Lessee in or about 

said premises. Upon any termination of tenancy, all taxes then 

levied or then alien on any of said property or taxable interest 

therein shall be paid in full without proration by Lessee forthwith 
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or as soon as a statement thereof has been issued by the tax collec-

tor. 

ARTICLE V - INDEMNITY 

Lessee agrees fully to indemnify, save harmless and defend the 

Port, its commissioners, officers and employees from and against all 

claims and actions and all expenses incidental to the investigation 

and uefense thereof,. based upon or arising out of damages or inju-

ries to third persons br their property, caused by the fault or neg-

ligence in whole or in part of the Lessee, its sUbtenants or e~ploy-

ees in the use or occupancy of the premises hereby leased; provided 

that the Port shall give to the Lessee prompt and reasonable notice 

of any such claims or actions, and the Lessee shall have the right 

to investigate, compromise and defend same, provided such claim is 

not the result of negligent act of the Port. 

ARTICLE VI - GENERAL PROVISIONS 

Section 6.01 - Assignment of Interest or Rights: Neither 

Lessee nor any assignee or other successor of Lessee shall in any 

manner, directly or indirectly, by operation of law or otherwise, 

sublease, assign, transfer or encumber any of Lessee's rights in and 

to this Lease or any interest therein, nor license or permit the use 

of the rights herein granted in whole or in part without the prior 

written consent of the Port • 
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Section 6.02 - Attorney Fees: If suit or action is instituted 

in connection with any controversy arising out of this Lease, the 

prevailing party shall be entitled to recover in addition to costs 

• such sum as the court may adjudge reasonable as attorney fees, or in 

the event of appeal as allowed by the appellate court. 

Sect ion 6.03 - Consent of Port: Whenever consent, approva 1 or 

direction by the Port is required under the terms contained herein, 
• I 

all such consent, approval or direction shall be received in writing 

from the Executive Director of The Port of Portland. 

Section 6.04 - Notices: All notices required under this Lease 

shall be deemed to be properly served if sent by certified mail to 

the last address previously furnished by the parties hereto. Until 

hereafter changed by the parties by notice in writing, notices shall 

be sent to the Port at The Port of Portland, Post Office Hox 3529, 

Portland, Oregon 97208, and to the Lessee, Northwest Marine Iron 

Works. PO Box 3109, portland. Oregon. 97208 

Date of service of such notice is date such notice is deposited in a 

post office of the United States Post Office Department, postage 

prepaid • 
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Section 6.05 - Special Conditions: 

IN WIl NESS WHEREOF, the Part ies hereto have subscribed thei r 

names. 

LESSEE 

03/31/82 
0005L:79C6BO 

APPROVED AS TO FORM 
r"'"'~"y ...L ... ~ •. Ur: ,9 (~2rr-rt ~ 
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LCounsel/for ' 
The Port of Portland 

APPROVED BY COMMISSION ON 
June 9, 1982 
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WARRANTY DEEU 

NORTHWEST ~1ARINE IRON WORKS, an Oregon corporation, Grantor, con

veys and warrants to THE PORT OF PORTLAND, a municipal corporation of 

the state of Oregon, Grantee, the real property free of encumbrances 

received as a result of the street vacation of Lagoon Avenue on Swan 

Island described in Port Drawing No. YA 82-23 as follows: 

PARCEL 1 

A parcel of land located in Section 17, Township 1 North, 
Range 1 East, Willamette Meridian, t~ultnomah County, Oregon, 
described as follows: 

Beginnin,g at the centerline intersection point of North 
Lagoon Avenue and North Commerce Street, said point being 
376.80 feet south and 1,891.05 feet west of the northeast 
corner of Section 20; thence No rth 52° 30' 00" Wes tal ong 
the centerline of North Lagoon Avenue 1,290.09 feet to the 
TRUE POINT OF BEGINNING; thence continuing North 52° 30' 00" 
West 593.70 feet; thence South 37° 3~' 00" West 40.00 feet; 
thence South 52° 30' ~O'' East 555.76 feet; thence along the 
arc of a 38.00 foot radius curve right 59.69 feet through a 
central angle of 9Uo 00' ~O'' to a point which bears South 
07° 3U' 00" East 53.74 feet from the last described point; 
thence North 37° 30' 00" East 78.00 feet to the TRUE POINT 
OF BEGINNING, containing 0.552 acre. 

PARCEL 2 

A parcel of land located in Section 17, Township 1 North, 
Range 1 East, Wi11amette Meridian, Mu1tnomah County, Oregon, 
described as follows: 

Beginning at the centerline intersection point of North 
Lagoon Avenue and North Commerce Street, said point being 
376.80 feet south and 1,891.05 feet west of the northeast 
corner of Section 20; thence North 5ZO 30' 00" West along 
the centerline of North Lagoon Avenue 1,902.42 feet to the 
TRUE POINT UF BEGINNING; thence continuing North 52° 30' OU" 
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West 403.77 feet; thence along the arc of a 818.51 foot 
radius curve left 164.46 feet through a central angle of 11° 
30' 45" to a point which bears North 58° 15' 23" West 164.19 
feet from the last described point; thence South 25° 59' 14" 
West 30.00 feet; thence southeasterly along the arc of a 
788.51 foot radius nontangent curve right 158.43 feet 
through a central angle of 11° 30' 45" to a point which 
bears South 58° 15' 23" East 158.17 feet from the last 
described point; thence South 52° 30' 00" East 323.19 feet; 
thence South 37° 30' 00" West 10.00 feet; thence South 52° 
30' 00" East 80~58 feet; thence North 37° 3~' 00" East 40.00 
feet to the TRUE POINT OF BEGINNING, containing 0.408 acre. 

The true consideration for this conveyance is other than money. 

NORTHWEST MARINE IRON WORKS 

- 2 -
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• STATE OF OREGON ) 
) SS 

County of Multnomah ) 

On thl~lh_<f 
_~, who 

he, W.~ ~, is 

, 15, before me appeared /)). J 
being duly sworn" did say that 
1/AA!.e1J?...~ ~ ro~4?dJ . / 
the of ~ 

PORTLANU NORTHWEST MARINE IRON WORKS, an Oregon corporation, that the 

seal to the within instrument is the corporate seal of said 

corporat ion, and that saia instrument was signed and sealed by 

authority of its Board of Directors, 

ana LI) ,\ ~ acknowledged 

this to be the free act and deed of said corporation. 

IN TEST IMONY WHEREOF, I have hereunto set my hand and affi xed my 

official seal this day ana year first in this certificate written. 

08/27/82 
0054a:07G573 

SHIRLEY. • WOOD 
NOTARY . BLlCM~N . 

My Commission pires 2 1984 

Notary Public for Oregon 
My commission expires: 
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AGREEMENT AND PERMIT FOR USE OF LAND 

WHEREAS, THE PORT OF PORTLAND, hereinafter referred to as Port, 

and NORTHWEST MARINE IRON WORKS, INC., hereinafter referred to as 

NMIW, entered into an agreement dated June 21, 1982, Port Cant ract 

82-73, regarding the moving of NMIW to its building and matters 

related to the Lagoon Avenue street vacation; and 

WHEREAS the parties now need to implement Item 1 on Page 2 of 

that agreement; 

NOW, THEREFORE, the parties agree as follows: 

1. Port grants to NMIW permi ssioll to enter upon and use for 

parking of vehicles Port property shown on Exhibit II for a term not 

to exceed June 1, 2000 (18 years). The permit area is identified as 

the area vacated by the street vacation of Lagoon Avenue consisting 

of approximately 1.5 acres of land and is the area from the fanner 

property 1 i ne of NMIW to Port property at the curb 1 i ne of the west 

side of Lagoon Avenue. 

The area granted as a parking strip, including existing fire 

hydrants, roadways, street signing, and lighting, shall be rnain

tainedby Port. The Port reserves the right to adjust parking area 

for fire lanes, utilities and general shipyard efficiency • 

... 
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2. NMIW agrees to defend and hold hannless Port from claims, 

damages, and injuries resulting from the granting of this pennit for 

property use and for access. 

3. Port grants to NMIW access between the Bu i ld i ng 2 sHe, 

the parking lot identified above, and the Portland Ship Repair Yard. 

NORTHWEST MARINE IRON WORKS, INC. 

Uate: 
r 7 

Date: APPROVED AS TO FORM 

"'----"'. -1xm'l J{d)c!J~-
/.C'ounse 1 f~r 

10/01/82 
0089d:07H003 

- 2 -

The Po rt of Po rtl and 

APPROVED BY COMMISSION ON: 
June 9, 1982 
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AGREEMENT AND PERMIT 

• 
WHEREAS, THE PORT OF PORTLAND, hereinafter referred to as Port, 

and NORTHWEST MARINE IRON WORKS, INC., hereinafter referred to as 

NMIW, entered into an agreement dated June 21, 1982, Port Contract 

82-73, regarding the moving of NMIW to its building and matters 

re 1 ated to the Lagoon Avenue street vacation; and 

• WHEf{EAS the part i es now need to i rnp 1 ement Item 2 on Page 2 of 

that agreement; 

NOW, THEREFORE, the parties agree as follows: 

1. Port grants to NI~IW access to its property (Building 2) 

through the present vi si tors parki n9 lot of the Port for a term not to 

exceed June 1, 2000 (18 years) all as identified on Port Drawing 

• SK 6-8-82-1. 
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In the event of change in the visitor parking lot lay-out or 

access area, parties agree to find mutually acceptable replacement 

access from Building 2 to the yard. 

2. NHIW agrees to defend and hold harmless Port from claims, 

damages, and injuries resulting from the granting of this permit for 

access • 

NOkTHWE::iT MAR INE IRON WORKS, INC. 

Date: 

10/01/82 
0089d:07H003 

- 2 -

Uate: 

APPROVED AS TO FORM 

,/ .4IT~.;} (: IJ,,·n( 

APPROVED BY COMMISSION ON: 
June 9, 1982 
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PORT OF PORTLAND 
NORTHWEST MARINE IRON WORKS 

A G R E E MEN T 

WATER MAIN ACCESS TO BUILDING 2 

THIS AGREEMENT, made and entered into by and between THE PORT OF PORT
LAND, a municipal corporation of the State of Oregon, located at Port 
Office Box 3529, Portland, Oregon 97208, and NORTHWEST MARINE IRON WORKS, 
a corporation organized under the laws of Oregon with offices at Post 
Office Box 3109, Portland, Oregon 97208; and 

WHEREAS, the parties entered into an agreement dated June 21, 1982, Port 
Contract 82-73, regarding the moving of Lessee to its' buildings and 
matters related to the Lagoon Avenue street vacation; and 

WHEREAS, the parties hereby agree to the following: 

1. The Port agrees to provide water main access to Northwest Marine 
Iron Works Building 2 site from the Port's Lagoon Avenue water main 
line commencing on August 1, 1982 for a term not to excess August 
1, 2000 (18 years). 

2. This access is provided at the Port's cost of service, and will in
clude any costs of connection, meter reading, and maintenance. 

3. The cost of service is an agreed upon rate, based on the utility 
cost from the Portland Water Bureau. The rate is set according to 
a separate month to month agreement. 

4. The meter to Building 2 is to be read by Northwest Marine Iron 

Works on a monthly basis and reported to the Port by the 1st of 
each month. The usage will be billed in arrears . 
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PORT OF PORTLAND 
NORTHWEST MARINE IRON WORKS 
A G R E E MEN T 
Page 2 

IN WITNESS WHEREOF, the parties hereto have subscribed their names. 

NORTHWEST MARINE IRON WORKS, INC. 

By -i.~~~~~~;,c...a~-

By ---6-"'"----------

Date: 

GWB:jl :e 

By~~~~~~~==~ 

Da t e : / I ~- / f 3 
7 I 

APPROVED AS TO FORM 

APPROVED BY COMMISSION ON: 
June 9, 1982 

., 

. .. 
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~ ~ Port of Portland 
Box 3529 Portland, Oregon 97208 
503/231-5000 
TWX: 910-464-6151 

October 13, 1982 

Northwest Marine Iron Works 
PO Box 3109 
Portland, OR 97208 

MONTH TO MONTH AGREEMENT FOR UTILITY SERVICE CHARGES 

The purpose of this letter is to establish a month to month agree
ment between Northwest Marine Iron Works and the port~~o~.~ and 
for utility services provided by the Port to the/are~ leased y 
Northwest Marine Iron Works which is designated as Bui-l-d-i-ng , 
located adjacent to the Portland Ship Repair Yard . 

The monthly charge for util ity service includes water and sewage at 
the following billable rates which are payable in arrears: 

Per Month Water & Sewage - $575.00 + 95 cents per 100/CF 

The~~ 1 pay the Port monthly on or before the tenth (lOth) 
day of __ eae~calendar month. The term of this agreement shall com
mence on August 1, 1982 and continue on a month to month basis. 

~ The/Le~e shall keep and hold the Port, it's commissioners, of-
fiters, agents, or employees free and harmless from any and all 
claims and actions and all expenses incidental to the investigation 
or defense thereof claimed by anyone by reason of injury or damage 
to persons, property or loss of work sustained as a result of the 
availability or lack of availability of the utility services nor
mally provided to the designated area. 

The cost of service is an agreed upon rate, based on the utility 
cost fromthe-P-ortland Water Bureau. Modification of the rates 
charged~wjJl ~SUbject to a minimum of thirty days advance notice 
tot~e . 

Offices also in Pasco. Washington. Chicago, Illinois, New York, NY, Washinglon, D.C" Hong Konq. Manil;). 
Seoul. Sing;;!pore. Sydney, Taipei. Tokyo 
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October 13, 1982 
Northwest Marine Iron Works 
MONTH TO MONTH AGREEMENT FOR UTILITY SERVICE CHARGES 
Page 2 

Enclosed are three copies of this agreement. Please approve of the 
terms and conditions stated herein by signing where indicated. Re
turn two signed copies to me for further processing. 

Gary W. Bevans 
Business Manager 
Portland Ship Repair Yard 

enclosures (3) 

GWB:jl:e 
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MAILAODAIEStl; P. O. Box 3109 

PORTLANO. OREGON 97208 

Navy Supply Center 
Puget Sound Code 55.4 
Bremerton, WA 98314 

Attn: Jerry Leppert 

Gentlemen: 

SHIP REPAIRING • ~ENERAL MACHINE WORK. ENGINEERING' 

July 15, 1981 

2516 N.W. 29n,AVENUE 

TELEPHONE: 228-8222 

AREA CODE 503 

PO RTLAN D. OREGON 

In response to your communication of today, please use this letter as your 
authorization to deliver funds due to ourselves to the Bremerton Branch 
of the First Interstate Bank of Washington. We have instructed the Bremerton 
Branch to credit all funds to our checking account #46-038-762. 

Thank you for your continued assistance in this matter. 

DNW:ds 

cc- Ni ck Ca 11 ey 
Da 1 e Weitzel 

Sincerely, 

NORTHWEST MARINE IRON WORKS 

Dale N. Wahl 
Vice President - Finance 
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·EPA~TMENT OF THE NAVY tit. 
SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

SEATTLE. WASHINGTON 98115 

IN REPLY REFER TO: 

4330 
Ser 419-4962 
17 June 1981 

From: Supervisor of Shipbuilding, Conversion, and Repair, USN, Seattle 
To: Distribution List 

Subj: Master Contract for Repair and Alteration of Vessels, Modification 
No. P00006, forwarding of 

Encl: (1) MOD No. P00006 (3 cys) 
(2) DAR Clauses 

1. By enclosure (1), certain provisions of the Master Ship Repair Contract 
have been modified. In that the revised provisions are incorporated by 
reference, a copy of the referenced clauses are furnished for your information 
as enclosure (2). 

f enclosure (1) 

;Ji? J/J ~ ~ 
IL l ! {'Zrr2>t-1._ ./..~ 7,.-/j?J 

R. R . MORRISON . w.; 7.--"7( OJ 
Contracting Officer ~ 

Distribution List 

Astoria r1arine Construction Company, Astoria, OR 
The Boeing Company, Seattle, WA 
Cummi ngs Boa t Compa ny, . Inc., Tacoma,· WA 
Duwamish Shipyard, Inc., Seattle, WA 
Dillingham Ship Repair, Portland, OR 
Fishermen's Boat Shop, Everett, WA 
Foss Launch and Tug Company, Seattle, WA 
General Electric Company, Portland, OR 
Lake Union Drydock Company, Seattle, HA 0 lW-L7?;Y 
Lockheed Shipbuilding and Construction Company, seatt1e,~ W~' ,~~,. ~/ 
Marine Construction and Design Company, Seattle, WA .5"" (GCII//:,/"'I 
Marine Industries Northwest, Inc., Tacoma, VIA £[ l VeD . 
Marine Power and Equipment Company, Inc., Seattle, WA ____ J 

Marine Ways Corporation, Portland, OR ~~ 17 JUN)~ 2 1981 ~~ 
Northwest ~1arine Iron Works, Portland, OR< ~ MARINE 
Pacific Fishermen, Inc., Seattle, WA 
Peterson Boat Building Company, Tacoma, WA 
Rowe Machine Works, Inc., Seattle, WA 
SEA-TAC Alaska Shipbuilding Corporation, Tacoma, WA 
Tacoma Boatbuilding Company, Tacoma, WA 
Todd Pacific Shipyards Corporation, Seattle Division 
Uniflite, Inc., Bellingham, WA 
Willamette Iron and Steel Company, Portland, OR 

DIVISI;PN iiI, 
. "-·e ...... 
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s 
WE'STERN 

SHIPBUILDING 
ASSOCIATION 

P.O. Box 3976 
San Francisco, California 94119 

(415) 751·3424 

• A. J. Maloney 
Chairman of the Board 

'Walter A. Larsen 
President 

E. J. Glenn 
Assistant to the President 

Arthur E. Farr 
First Vice President and 

Director EmerituJ 

"Bernard W. Evans 
Execttl;ve Secretary-Treasurer 

EXECUTIVE BOARD 

Seattle·Puget Sound Area 
oJames H. Francis, Vice Pres. 

John T. Gilbride, Jr., Vice Pres. 
M. 1. Ingwersen, Vice Pres. 
Frank B. Lynott, Vice Pres. 
'Carl R. Meurk, V ice Pres. 

*John P. Swanson, Vice Pres. 
W. e. Markey 

Portland·Columbia River Area 

·W. J. Butler, Vice Pres. 
Bruce D. Hobbs, Vice Pres. 

Larry Rafferty, Vire Pres. 
Greg Deblock 

William R. Galbraieh 
David N. Neser 

San Francisco Bay Area 

Robert K. Boyd, V ice Pres. 
"Clarence E. Briggs, Vice Pres. 

"Thomas B. Crowley, Vice Pres. 
John M. Lappin, Vice Pres. 

'Clifford P. LeGette, Vice Pres. 
*Gayne Y. Marriner, Vice Pres. 

*H. G. Rowe, Vice Pres. 
Walter E. Willard, Vice Pre.r. 

Wilton H. Colberg 
R. Conner 

Albert E. Engel 
Ted 1. Knudson 

Los Angeles·Long Beach Area 

James E. Daniels. Vice Pres. 
e. E. Frost, Vice Pres. 

Stuart C. Jones. Vice Pres. 
John E. Marriner, Vice Pres. 

'Steve M. Roberts, Vice Pres. 
*Hans Schaefer, Vice Pres. 

Carl S. Morabito, Jr. 
A. W. Wall 

San Diego Area 

P. W. Pepper, Vice Pres. 
Paul I. Stevens, Vice Pres. 

'Gary Weisfeld, Vice Pres. 
·W. F. Wild, Vice Pres. 

R. W. Little 
Morris Slayen 

Western Pacific Area 

·Richard Kuwada, Vice Pres. 
Steven Loui, V ice Pres. 

J. V. SterIing, Jr., Vice Pres, 

135~ 

Legal Counsel 

Tohn F. O'Hata 
CharIes P. Scully 

Advisory Council 

John F. Crowley 
Leslie D. Dana 

Joseph H. Davis 
John F. Henning 
Edwin M. Hood 
Robert Kennedy 

William Wion 

*-Directors 

• • 
December 8, 1980 

TO: Officers and Directors 

Re: MSR Contract Revisions and Annual Meeting 

Gentlemen: 

I am enclosing copies of Navy memorandums and proposed 
changes and additions to the Master Agreement for repair and 
overhaul of navy vessels, which as you know SCA, WSA and Navy 
have been working on for some time now. Also enclosed is 
letter from Stu Adamson requesting our comments. on these 
proposed revisions. 

You may forward your comments, if any, to this office, 
or if you wish to save time directly to Stu at Shipbuilders 
Council of America. I will appreciate receiving a copy of 
any recommendations you may send him. Thanks' very much. 

For your further information, the annual membership 
meeting of Western Shipbuilding Association will be held in 
the Pavilion Room of the Fairmont Hotel in San Francisco on 
Friday, January 23, 1981. The hotel has not yet assigned 
us a'room for the annual directors meeting, which will be 
held at 9:30 A.M. that day, but we are hoping for the Cirque 
Room, which is next door to the Pavilion Room, and which we 
have used in the past. 

As I mentioned in my last letter, our speaker for the 
annual meeting will be Admiral John C. McArthur, who has 
succeeded Admiral Nunneley as Deputy Commander for Industrial 
and Facility Management, Naval Sea Systems Command, and head 
of the Navy's ship repair and overhaul programs. 

Will keep you informed. 

BE:bwe 
Enclosures 

Best regards. 

Sincerely, 

~A'VWl\ 
B. Evans. 0" 
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To: 

Subject: 

• 

CONTRACTS COMMITTEE 
SHIP REP'AIR COMMITTEE 

• 
Shipbuilders 
Council of America 

hl'l' l\:<w Hampshirl' ,\\'<, :-;,W,. \\'a,hin~ton. I),c' 20037. (202) 338·7722 

December 4, 1980 

Master Ship Repair (MSR) Contract Revision 

The enc losed NAVSEA pr opos ed rev i s ions to the MSR 
con t r act for m we rep r ov ide d t"o the Co u n c iIi n for mall y . N A V SEA 
i s pre sen t 1 Y fin e - tun in g t his doc u men t to -accom-o-dat-e Sup S hip 
comments. A final version probably will not be submitted to the 
DAR Council until the end of the year at the earliest. We 
therefore have an opportunity to provide i~!~£~~! comments to 
NAVSEA to try to "improve" their effort. 

You are requested to review the enclosed document and 
provide comments to the undersigned ~~_!..~~~~_t_~~_~J?~~~!:'J?~~_!~.!.. 
1980. These comments will be provided to the MSR Working Group. 
Those iss'ues or comments that are vital to our well-being, e.g. 
"Payments" will be forwarded by separate letter to Captain 
Platt and, hopefully, subject to negotiation prior to final 
submittal to the DAR Council. 

,.. 

Stuart S. Adamson 
Vice President 
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DEPARTMENT OF THE NAVY 
NAVAL SEA SYSTEMS COMMAND 

WASHINGTON. D.C. 20362 

IN REPLY REFER TO 

0282/LTT 
Ser 307 

,-t L:;: 1. C IS0\. 
MEMORANDUM FOR MR. E. WILLIAMSON, NAVY POLICY MEMBER, DAR COUNCIL 

Subj: Revised Final Report from the Master Ship Repair (MSR) Contract 
Working Group (DAR Case No. 78-72); amendment to 

Encl: (1) NAVSEA Memo 0282/LT, Ser 119 dtd l7MAR80 as amended 

1. Enclosure (1) forwarded subject report with proposed recommendations to 
update the MSR Contract in the Defense Acquisition Regulation. 

2. As stated in Paragraph 7 of enclosure (1), the NAVSEA Legal Representative 
recommended that another review be made by NAVSEA field activities to ensure 
complete participation and agreement on the proposed changes contained 
in subject report. Based on this recommendation, a copy of enclosure (1) was 
sent to all NAVSEA field activities for review and appropriate comments .. : 
As a result of this survey several significant comments were received which 
resulted in amendment to enclosure (1). 

3. Accordingly, enclosure (1) has been updated to include the latest proposed 
recommendations. It was considered appropriate to reproduce enclosure (1), 
incorporating the additional changes, thereby facilitating review of subject· 
report by the DAR Council. 

;2~~~ 
Chairman 
MSR Working Group 
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DEPARTMENT OF THE NAVY 
NAVAL SEA SYSTEMS COMMAND 

WASHINGTON. D,C. 20362 

• 
IN RE?lY REFER TO 

0282/LT 
Ser 119 

~t /~R 1 ~ 1sae 
MEMORANDUM FOR MR. E. WILLIA.'1S0N, NAVY POLICY NEMBER, DAR COUNCIL 

Subj: Revised Final Report from the Master Ship Repair (MSR) Contract Working 
Group; DAR Case No~ 78-72 

Ref: (a) Memorandum from Mr. Billy B. Williams to Mr. Loyal Thompson dated 

Encl: 

26 September 19751 
(b) Memorandum from Mr. Mark Werfel to Acting Director, DAR Council 

dated 31 August 1979 
(c) Memorandum from Mr. Allan Freidson to Mr. Joseph J. Duffy, Jr., 

Esquire Navy Legal Mem~er, DAR Council dated 28 February 1979 

(1) Proposed Cliuses for the Master Agreem~nt for Repai~and 
Alteration qf Vessels 

(2) Proposed Reyised NON-DAR MSR Clauses· 
(3) Proposed Reiised General ins~ructions tor Master Agreement for 

Repair and ~lteration ~f Vessels 
(4) Draft letter to the Ship Repair Industry 

1. Reference (a) appoipted Mr. Loy~l T. Thompson as Chairman of the MSR 
Working Group vice Mr. Mark Werfe!' By this Memorandum the DAR Counci I 
approved the Working Group's recommendation to substitute the present 
DD ASPR F9rm 731, DAR Appendix F-200.731 entitled "Haster Contract for Repair 
and Alterations of Vessels" and concluded that all the present MSR Clauses 
should be-transferred to a separate part of DAR Section VII. In addition, 
any sRecial instructions or guidance required may be included in a separate 
part of DAR Section IV. :These two recommendations ,~ith propos~d changes are 
addres'sed later on in this report. . 

2. This l-lemorandum amends both references (b) and ec) and is the. Revised 
Final Report of the MSR ~orking Group. The Working:Group met. on ~, 21, 27 
February and a final meeting was held on 5 March 1980, to update and revise 
the present NSR Contract.. The Working Group revi:ew~d connnents received from 
the Army; Air Force; l-1iI-itary Sealift Command; the NAVSEA Contract 
Administration and Claims Settlement D'ivision (!>EA (28); the NAVSEA SUPSHIP 
Management Division '(SEA 074); and the Offices of the Supervisors'of 
Shipbuilding, Conversion'and Repair (SUPSHIPs),:the'principle users of the 
MSR Contract. The latter are the NAVSEA field offi~es ch~rged with awarding 
and admini~tering job orders issued pursuant to ~he-MSR Contract.· 

3. The Woiking Grpupdivided its duti~s into three:categories. The first 
category concerned the DAR Clauses already in the MSR Contract. ~he second 
was the NO~-DAR Clauses in tile MSR Contract and the third item of business 
was to decide those new subjects requ~r~ng treatment in the MSR Cqntract, 
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0282/L1 
Ser 119 

either by including an existing DAR Clause or by generating another clause. 
Accordingl~, the Working Gr6up recommends that t~e present DD ASPR Form 731; 
Master Contract for Ship Repair and Alteration of Vessels, be deleted pursuant· 
to· reference (a), and the clauses contained therein as a.'llended by enclosure (1) 
be transferred to a separate part in DAR Section VII. The first three pages 
and the last page of t~e present form should remain the same with each 
NON-DAR Clause spelleo out in full to preserve the format and identity of the 
instrument. It is also proposed that the word CONTRACT be deleted and the 
word AGREEMENT be substituted in all future references to this instrument. 
The rationale for this change is that the present MSR Contract is basically 
an AGREEMENT until a job order is issued and awarded at which time it becomes 
a' contract. DD ASPR Form 731-1 entitled Job Order (Master Contract for 
Repair and Alteration of Vessels) should be retained in its present form, 
except where the word CONTRACT appears it should be changed to AGREEHENT. 
All other references made to CONTRACT in this report should read: AGREEMENT. 
The DAR Clauses need not be spelled out in the revised MSR Agreement but it 
is recommended that these clauses be cross-referenced to the MSR.Clause numbers 
(See enclo~~re (I)). Basically, the MSR Agreement will remain in its same 
contd,t, but it will not contain a form number thereby facilitating updating 
by Defense Acquisition Regulation changes. The present method is . 
unsatisfactory for updating in a timely manner; each time a change is to be 
made a revision has to be made to the DD ASPR FOF'm 731, a complicated process. 
The present DD ASPR Form 731, published and dated August 1968, contains 
forty-eight (48) clallsAs, of which twenty-eight (28) are actually ASPR (DAR) 
Clauses although no reference is made thereto. Between the issuance of the 
August 1968 edition and the present time, the Naval Sea Systems Commanrl issued. 
six (6) Naval Sea Systems Command Notices to field activities incorporating 
required DAR Clauses into the MSR Contract. The present MSR Contract utiliied 
by field activities contains eighty (SO) clauses as result of implementation 
instructions to field activities (see encl6sure (1». All of the present 
DAR and NON-DAR Clauses have been updated to include Defens~ Acquisition 
Circular Number 76-23 dated 26 February 1980. 

4. Enclosure (1) is a listing of both NON-DAR and DAR Clauses.· This format 
was developed to ensure consistency and facilitate administration of the 
MSR Agreement by field activities. The Working Group reviewed each clause 
of the present MSR Contract and assigned current DAR Clause numbers when 
consideiedappropriate. Of the total eighty (SO) MSR Clauses recqmmended 
for inclusion in the HSR Agreement, twenty-one (21) are NON-DAR anod 
fifty-nine (59) are now current DAR Clauses. Regarding the NON-DAR Clauses, 
the Working Grouprecomrnended that Clause 1, entitled PURPOSE AND PRECEDENCE, 
remain the same without any changes~ The remaining NON-DAR Clauses have 
been amended based on comments and recommendations received from activities 
mentioned in paragraph 2. Basically, the changes consisted of clarification 
of terms, updating of technical references,. development of NON-DAR Clauses, 
clarification of language, and other editorial changes considered appropriate 

.as valid, proposed changes to the MSR Agreement Clauses. Additionally~ 

enclosure (1) provides the rationale justifying the proposed changes to the 
MSR Agreement. HSR Clause Number 30, entitled RENEGOTIATION, \-:as deleted 

-2-
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. 0232/1T 

Ser 119 

from the MSR Contract pursuant to DAC 76-20 dated 17 September 1979. 

5. In addition, the current DAR Section XVI entitled "Master Contract for 
" Repair and Alteration of Vessels" (DJ ASPR Form 731 and DD Form 731-1), has 

been revised and updated to conform with the recommended changes and pursuant 
to reference (a). Enclosure (3) contains the Working Group's recommendations 
on the proposed changes to the current DAR Section XVI. It should be pointed 
out that the present DAR Section 16-503 provides general and specific 
instructions relating to the Master Agreement for Repair and Alteration of 
Vessels. The Working Group recommends that this section of DAR be transferred 
to Section IV of DAR (Special Types and Methods of Procurement) with a separate 
part reserved for the MSR Agreement to conform with the proposed clause changes 
to Section VII of DAR. This is in conformance with suggestion addressed by 
reference (a). This proposed change would ensure uniformity and remove the 
present general and'specific instructions from the Procurement Form Section 
of DAR Section XVI. 

6. Enclosure (4) ~s a draft letter to, the Ship Repair Industry. The draft 
letter assumes that enclosures (1), (2), and (3) to this report will also be 
furnished as attachments to the letter that will be sent to the Ship Repair 
Industry. 

7. Finally, all the MSR Working Group Members listed below concur with the 
proposed changes to the MSR Agreement:. Ho~ ... ever,the NAVSEA Legal 
Representative recommended that another review be made by the NAVSEA field 
activities to ensure complete participation and agreement on the proposed 
changes. This recommendation was considered appropriate since the Working 
Group during its deliberations included some additional changes to the 
proposed MSR Agreement. Accordin'gly, a copy of this Revised Final :Report is 
being sent to the field activities for review and any further co~ments 
considered appropriate. It is the MSR Working Group's judgement' that very 
few, if any, significant comments will be forthcoming since an in depth 
review has alre~dy been made on the proposed MSR Agreement. It is therefore, 
requested that this Revised Final Report be accepted as submitted and should 
any signrficant changes, be received from the field activities an amendment 
to this report will be submitted. 

,.~ { \ I 

,~lqJ',: ('I ~ '1'-I.p~_ 
LOYAL T. THOMP~N 
CHAIRMAN 
MSR WORKING GROUP 

-3-
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MSR Working GrJ~J Conc~ 

CDR J.F. Russell, III, SC, DSN (SEA 028B) 
Mr. J.P. Grassi (SEA 0281) 
Mr. M.F. Pippin (SEA 0281) 
Mr. S. Berman (SEA 00L13) 
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NEW MSR 
, CLAUSE NO. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

OLD MSR 
CLAUSE NO. 

1. 

48. 

3. 

4. 

5.· 

6. 

8. 

2. 

Page 1 of 10 Pages 

PROPOSED CLAUSES FOR 
}1ASTER AGREEMENT FOR REPAIR AND ALTERATION OF VESSEL 

TITLE 

Purpose. and Precedence 

Definitions 

Job Order and Compensation 

Performance 

Inspection and Manner of Doing 
Work 

Changes 

Payments 

Preliminary Arrangements 

DAR 
CLAUSE NO. 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

RATIONALE FOR PROPOSED CHANGES 

No change proposerl. 

Updated to ensure consistency of terms as 
used throughout the MSR Agreement. MSR Clause 
number changed. 

Updated to clarify the methods of solicita
tions. MSR Clause Number remained the same. 

Updated to be more specific in language to 
preclude a misunderstanding of contractual 
requirements. MSR Clause Number remained the 
same. 

.Updated to clarify the role of the Contracting 
Officer. To transfer the qualifications of 
the welders to the job order thereby ensuring 
that standard~ are reviewed and kept current. 
Clarifying the contents and disposition of 
Government property left in t·,']Oks. MSR 
Clause Number remained the same. 

Reference change to new MSR Clause Numher. 
MSR Clause Number remained the same. 

Updated to better define what the value of 
the Progress Report is, 1.e., to take into 
account change orders. 

Updated to clllrify methods of solicitation. 

ENCLOSURE (1) 

• 

• 
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NEW MSR 
CLAUSE NO. 

10. 

II. 

12. 

13. 

14. 

OLD MSR 
CLAUSE NO. 

10. 

11. 

12. 

13. 

15. 

24. 

Page 2 of 10 Pages 

PROPOSED CLAUSES FOR 
MASTER AGREEMENT FOR REPAIR AND ALTERATION OF VESSEL 

TITLE 

Liability and Insurance 

Guarantees 

Title 

Discharge of Liens 

Default 

Department of Labor 
Occupational Safety and 
Health Standards for Ship 
Repairing 

-Bonds 

Notices 

Period of Agreement 

Responslbility for Quality 
of Materia1 and Workmanship 

Government Property (Fixed
Price) 

DAR 
CLAUSE NO. 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

NON-DAR 

RATIONALE FOR PROPOSED CHANGES 

Reference change to new MSR Clause Number. 

Reference change to new HSR Clause Number. 
In addition, selective portion~ of c1aus~ 
rewritten to protect Government rights under 
the guarantee peridd and cldrify contractual 
responsibilities • 

Reference change to new MSR ClauRe Number. 

Reference change to new MSR Clause Number. -

Reference change to new MSR Clause Number. 

Reference change to new MSR Clause Number. 
In addition selective portions of clause 
revised in accordance with the latest 
Government statutes. See Note (5). 

Reference change to new MSR Clause Number. 

Reference change to new MSR'Clause Number. 

Reference change to new MSR Clause Number. 
Revised to include an expiration period. 

Developed to assure quality assurance 
requirements. 

Reference change to new MSR Clause Number. 
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NEW MSR 
CLAUSE NO. 

20. 

20.A 

21. 

22. 

23. 

24. 

25. 

26. 

27. 

28. 

OLD MSR 
CLAUSE NO. 

20. 

NONE 

7. 

40. 

14. 

17. 

,22. 

23. 

25. 

26. 

Page 3 of 10 Pages 

PROPOSED CLAUSES F,OR 
MAST~R ,AG~EEMENT,fOR REPAIR, AND ALTERATION OF VESSEL, 

TITLE 

Other Delays 

Access to the Vessel(s) 

Extras 

Assignment of Claims 

Federal, State, and Local 
Taxes 

Disputes 

Contract Work Hours and 
Safety, Sta~dards Act -
Overtime Compensation 

Walsh-Healey Public Contracts 
7-103.17 Act 

Equal Opportunity 

Officials Not to Bene'fit 

DAR 
CLAUSE NO. 

NON-DAR 

NON-DAR 

RATIONALE FOR PROPOSED CHANGES 

Old Clause 20, entitled DELAY, revised to 
include procedures for "Time" changes. MSR 
Clause Number remained the same. 

Developed to clarify the government's right 
to (a) acce~s to the vessel and (b) access 
onto the contractor's property. • 

7-103.3 _: Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-103.8 Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-103.10(a) Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-103.12(a) Reference change to new MSR Clause Number. 

7-103.16(n) 

7-103.18 

7-103.19 

Contract Disputes Act of 1978 incorporated. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 12-JOI 
and 302. See Note (3). 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See Note (2). 

Refererice change to new MSR Clause Number and 
converted to a DAR Clause. 
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. NEW MSR 
CLAUSE NO. 

29. 

30. 

31. 

32. 

33. 

34. 

35. 

36. 

37. 

OLD -MSR 
CLAUSE NO. 

27. 

16. 

77. 

78. 

51. 

50. 

66. 

59. 

19. 

Page 4 of 10 Pages 

PROPOSED CLAUSES FOR 
MASTER·AGREEHENT FOR REPAIR AND ALTERATION OF VESSEL 

TITLE 

Covenant Against Contingent 
Fees 

Termination for Convenience 
of the Government 

Authorization and Consent 

DAR 
CLAUSE NO. RATIONALE FOR PROPOSED CHANGES 

7-103.20 Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-103.21(b) Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 8-701(a). 

7-103.22 Reference change to new MSR Clause Number nnd 
converted to a DAR Clause. See DAR 9-102.1. 
See Note (6). 

Notice and Assistance 1-103.23 Reference change to new'MSR Clause Nu~ber and 
converted to a DAR Clause. See DAR 9-104. 
See Note (6). 

Regarding Patent and Copyright 
Infringement 

Pricing of Adjustments 7-103.26 

Listing of Employment Openings 7-103.27 

. Affirmative Action for 
Handicapped Workers 

Clean Air and Water 

Buy American Act 

7-103.28 

7-103.29 

7-104.3 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See Note (2). 

Reference change to new MSR Clause Nlmber and 
converted to a DAR Clause. Se.e DAR 12-1402. 
See Note (6). 

Reference change to new MSR Clause Number and 
converted.to a DAR Clause. See DAR 12-1302 • 
See Note (4). 

Reference change to new MSR Clause Nl~ber and 
converted to a DAR Clause. 

Reference change to new MSR Clause Number and 
conv.erted to a DAR Clause. 
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NEW MSR OLD MSR 
CLAUS!:: NO. CLAUSE NO. 

38. 33. 

39. 18. 

40. 34. 

41. 37. 

- 42. ,45,." ' 

43. None 

44. None 

45. 36. 

35. 

Page 5 of 10 Pa~es 

PROPOSED CLAUSES FOR 
MASTER AGREEt-1ENT FOR REPA [R A;-.iD ALTERATION OF VESSEL 

DAR 
TITLE CLAUSE NO. RATIONALE FOR PROPOSED CHANGES ---

Notice to the Government of 7-104.4 Reference change to ne'" MSR Clause Number £lnd 
Labor Disputes converted to a DAR Clause. 

Patent Indemnity 7-104.5 Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 9-103 and 
103.1. 

Mi li tary Sec uri ty Requirements 7-10L~. 12 Reference change to new MSR Clause Number an. 
Utilization of Small Busincss 

and Small Disadvantaged 
Business Concerns 
(Negotiated) 

,converted to a DAR Clause. 

7-l04.14(a) Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

Subcontracting Plan,for Small,.' .7-10~.14(b) 
Business and Small DisadVan-

Reference chnnge to ne,,, MSR Clause Number. 
Sce DAR 1-707.3(b). Applicable for Negotiated 
procurements only., taged Business Concerns 

Subcontracting Plan for Small 
Business and Small Disadvan
taged Business Concerns 
(ADVERTISED) 

Incentive Subcontracting 
Program' for Small Business 
and Small Disadvantaged 
Business Concerns 

Examination of Records by 
Comptroller General 

Gratuities 

7-104.l4(c) Required by DAR l-707.3(c). Applicable for 
advertised procurement only. 

7-104.14(d) Required by DAR 1-707~3(d). For use in 
negotiated contracts as determined by the 
Contracting Officer. 

• 
7":'104.15 Reference change to new MSR Clause Number and 

converted to a DAR Clause. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. 
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NEW MSR ' 

" CLAUSE NO. 

47. 

48. 

• ; .. ~., 

49. 

50. 

51. 

52. 

53 • • 
54. 

55. 

OLD MSR 
CLAUSE NO. 

21. 

-39. 

3S. 

47. 

61. 

60. 

42A. 

42B. 

41. 

, Page 6 of 10 Pages 

PROPOSED CLAUSES FOR 
MASTER AGREEMENT FOR REPAIR AND ALTERATION OF VESSEL 

TITLE 

Convict Labor 

Priorities, Allocations, and 
Allotments 

Utilization of Labor Surplus 
Area Concerns 

Labor Surplus Area 
Subcontracting Program 

Equal Opportunity Pre-Award 
Clearance of Sui>l.ontracts 

Subcontracts 

Price Reduction for Defective 
Cost or Pricing Data (Over 
$lOOK) 

Price Reduction for Defective 
Cost or Pricing Data - Price 
Adjustments (Over $IOOK) , 

Duty-Free Entry - Canadian 
Supplies 

DAR 
CLAUSE NO. 

7-104.17 

RATIONAL~ FOR PROPOSED CHANGES 

Reference change' to new MSR Clause Number and 
converted to a DAR Clause. 

7-104.18 Reference change to new MSR Clause Number and 
converted to a DAR Clause • 

7-104.20(a) Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 1-805.3(a). 

7-104.20(b) Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR I-S05.3(b). 

7-104.22 Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 23-201. 
See Note (3). 

7-104.23(a) Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 23-201. 
See Note (5). 

7-104.29(a) Reference change to newMSR Clause Number and 
converted to a DAR Clause. 

7-104.29(b) Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-104.32 Reference change to new MSR Cl~use Number and 
converted to a DAR Clause. See DAR 6-605.2. 
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NE\'; :1SR 
CLAUSE NO. 

,56. 

57. 

; 58 •.. 

59. 

60. 

61. 

62. 

63. 

64. 

Page 7 of 10 Pages 

PROPOSED CLAUSES FOR 
MA·STER AGREEMENT FOR REPAIR AND ALTERATION OF VESSEL 

OLD MSR 
CLAUSE NO. TITLE 

6-2. . . Requ,ired Sources' for Jewel, 
Bearings 

54. Required Sources for Minatur~ 
and Instrument Ball Bearings 

. 67.."C:;pmpetition 1n Subcontracting 

43A. 

44A. 

44B. 

Audit by DOD (Over $100K) 

Subcontracting Cost and 
Pricing Data 

Subcontracting Cost and 
Pricing Data - Price 
Adjustments 

DAR 
CLAUSE NO. 

7-104.37 

7-104.38 

7-104.40; 

7-104.41(a) 

7-104.42(a) 

7-104.42(b) 

Value Engineering Incentive 7-104.44(a) 

63. 

53. 

Required Sources for Precision 7-104.46 
Components for Mechanical 
Time Devices 

New Material 7~104.48 

RATIONALE FOR PROPOSED CHANGES 

Reference change to new MSR .Clause Number and 
converted to a DAR Clause. See Note (3). 

Reference change to new MSR Clause Number and 
converted to ,q DAR Clause. See DAR 1-2207.2. 
See Note (2) • 

Refer~nc~ change to new MSRClnuse Number 
converted to a DAR Clause. See Note (5). 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

Reference change to ney1 MSR Clause Number and 
converted to a DAR Clause. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

Converted to a DAR Clause. MSR Clallse Numbee 
remained the same. See DAR 1-2207.4. See 
Note (3). 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. Sec DAR 1-1208. 
See Note (2). 
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NEW MSR 
CLAUSE NO. 

65. 

66. 

67. 

68. 

69. 

70. 

71. 

72. 

73. 

OLD MSR 
CLAUSE NO. 

55. 

None 

72. 

68. 

52A. 

52B. 

None 

56. 

70. 

Page 8 of 10 Pagp.s 

PROPOSED CLAUSES FOR 
MASTER AGREEMENT FOR REPAIR AND ALTERATION OF VESSEL 

TITLE 

Government Surplus· 

Government Delay of Work 

Geographic Distribution of 
Defense Subcontract Dollars 

Safety Piecautions for 
Ammunition and Explosives 

Cost Accounting Standards 

Administration of Cost 
Accounting Standards 

Pisclosure and Consistency 

Preference for Domestic 
Speciality Metals (Major 
Programs) 

Exclusionary Policies and 
Practices of Foreign 
Governments 

DAR 
CLAUSE NO. 

7-104.49 

7-104. n 

7-104.78 

7-104.79 

RATIONALE FOR PROPOSED CHANGES 

Reference change to new MSR Clause Numher and 
converted to a DAR Clause. See DAR 1-1208. 
See Note (2). 

Recommended as an appropriate clause for 
inclusion in the MSR Agreement • 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 1-340. 
See Note (5). 
Converted to a DAR Clause. MSR Clause Numher 
remained the same. See DAR 1-323. See Note (5). 

7-104.83(a)(1) . Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 3-1204.1(a). 
See Note (3). 

7-104.83(b) Reference change to new MSR Clause Numher and 
converted to a DAR Clause. See DAR 3-1204. 
See Note (3). 

7-104.83(a)(2) Recommended as an appropriate clause to the 
MSR Agreement pursuant to DAR 3-1204.1(b). 

7-104.93(a) Reference change to new MSR Clause Number and 
converted to a DAR Clause. 

7-104.97 Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 6-1312. 
See Note (5). 
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NEW MSR 
CLAUSE NO. 

74. 

75. 

77 

78. 

79. 

Page 9 of 10 Pages 

PROPOSED CLAUSES FOR 
MASTER'AGREEMENT FOR REPAIR AND' ALTERATION OF VESSEL 

OLD MSR 
CLAUSE NO. 

71. 

79. 

TITLE 
DAR 

CLAUSE NO. 

Hazardous Material Iderttifi-' . '- '7"':'104.98' 
cation and Master Safety 
Data 

Contract Certification and 
Price Standards Wage 

7-104.101 

,None',' " ,Cerfification 'of "Reque'sts for 7-104.102 
Adjustment or Relief Exceeding, 

None 

65. 

29. 

Stop \-lork Order 

North Carolina State and 
and Local Sales and Use 
Tax 

Interest 

7-105.3 

7-602.27 

7-104.39 

RATIONALE FOR PROPOSED CHANGES 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 1-323.2 
See Note (5). 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See Note (6) • • 'Recommended as an appropriate clause for 
inclusion in the MSR Agreement. 

Recommended as an appropriate clause for 
inclusion in the MSR Agreement. In addition, 
15 days are proposed instead of 90 days in , 
body of clause as considered beneficial to 
the contractor to bave a shorter Stop Work 
Order period. 

Reference change to new MSR Clause Number and 
converted to a DAR Clause. See DAR 11-302. 
See Note (4). 

Reference change to new MSR Clause Numher and. 
converted to a DAR Clause. 

-- END OF PROPOSED MSR CLAUSES --
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NOTE: As previously mentioned in the basic letter the present MSR Contract as listed in the DAR consists of 
Forty-eight (48) MSR Clauses. There has been no DAR changes to the MSR Agreement since DD ASPR Form 73J dated 
August 1968. However, the Naval Sea Systems, Command since this period has updated the MSR Agreement by NAVSEA 
Notices and assigned MSR Clauses pursuant to DAR requirements. Listed below are the NAVSEA Notices 
instructing field activities to 'implement MSR Clauses: 

(1) NAVSEANOTE 4205, Ser 6, 022C/RW dated 19. February 1970 (Modification POOl) 
(2) NAVSEANOTE 4710, Ser 83, 0283/RJW dated 12 February 1974 (Modification POOO02) 
(3) NAVSEANOTE 4280, Ser 168, 0283/RJW dated 5 April 1976 (Modifica tion POOOO3) 
(4) NAVSEANOTE 4280, Ser 693, 0283/BK dated 11 April 1977 (Modification POOO04) 
(5) NAVSEANOTE 4280, Ser 53, 0282/MW dated 15 February 1979 (Modification POOOO.'5) 
(6) . NAVSEANOTE 4280, Ser 577, 0282P/EB dated 26 December 1979 (Modification POOO06) 
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PROPOSEP REVISIONS TO NON-DAR CLAUSES 

l'iEi-! CLAUSE NO.2 TITLE: DEFINITIO~S OLD CLAUSE NO. 48 

As used throughout this agreement, the following terms shall have the 
mean1ngs set forth below: 

(a) The term "Head of the Agency" or "Secretary" means the Secretary, the 
Under Secretary, any Assistant Secretary, or any other head ~r assistant head 
of the executive or military department or other Federal agency and the term 
"his duly authorized representative "means any person or persons or board 
(other than the Contracting Officer) authorized to act for the Head of the 
Agency or the Secretary. 

(0) The term "Contracting Officer" means the person executing this 
agreement on behalf of the Government, and any other officer or civilian 
employee who is a properly designated Contracting Officer and the term 
includes, except as otherwise provided in this contract, the authorized 
representative of a Contracting Officer acting within the limits'of his 
authority. 

(c) Except as otherwise provided in this agreement, the term 
"subcontract" includes but is not limited to purchase orders, changes and/or 
modifications thereto. 

(d) When the Defense Acquisition Regulation (DAR) clauses are utilized 
herein, the word "contrClct" is construed to mean "job order". 

NEW CLAUSE NO.3 TITLE: JOB ORDER AND COMPENSATION OLP CLAUSE NO.3 

Paragraph (a)(2) first line, after the word "requests" arid 'before 
"quotations" add the wo~ds bids, proposals or. Second line, after the word 
"receipt of a" and before "quotation" add the words bids, proposals or. 

Paragraphs (b) and (c) whenever ieferences ate made to Clause 11 change 
, to read Clause 24. 

NEW CLAUSE NO.4 TITLE: PERFORNANCE OLD CLAUSE NO.4 

Paragraph (c)(ii)jdelete in its entirety and substitute the following: 
Treat salvage, scrap, ~r other ship's material 6f the Government resulting from 
performance of the work as items of Government-furnished property in accordance 
with the provisions of, Clause 19 hereof. 

ENCLOSURE (2) 
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Paragraph (c)(iv), delete in its entiiety and substitute the following: 

Furnish suitable offices, office equipment and telephones at or near the site 
of the work as the Co~tractirig Officer reason~bly requires for himself and his 
staff. 

Paragraph (d), last line change reference made to Clause 9 to read 
Clause 19. 

NE~ CLAUSE NO. 5 TITLE: INSPECTION AND ~~~~ER OF DOING WORK OLD CLAUSE NO.5 

Paragraph (a) first sentence: delete the word plans and substitute the 
word drawings. 

Paragr~ph(b), delete last sentence and substitute the following: The 
solici ta tion shall prescribe the Navy standard \vherever applicable, and the 
decision of the Contracting Officer shall be final. 

, 
Paragraph (c), fifth line change reference made to Clause 11 to read 

Clause 10. 

Paragraph (d), delete in its entirety and substitute the following: No 
welder shall be peimitted to work in' connection with repairs, completion, 
alterations, or additions to vessels unless h~ is, at the time, qu~lified to 

'the standards established by the U.S. Coast Guard, American Bureau of Shipping, 
or Department of the Navy for the type of welding being performed. 
Qualifications of a welder for this ~urpose shall be a~ specified in the job 
order. No welder shall be permitted to work on production applications of 
welding oth~r than those for which he h~s qualified. 

Paragr~ph (e), delete the last sentence and substitute the following: The 
contents of any tanks shall be treated as government property in accordance 

, with Clause 19. Any disposition of said contents shall be at the direction and 
concurrance of the Contracting Officer. Unless otherwise provided in the job 
order, the Contracto~ shall at all times maintain a fire watch on ihe vessel 
whil~ the ship is in the contractor's possession •. 

Paragraph (f), first lin'e change the word custody .to read possession. 

NEW CLAUSE NO.6 TITLE: CHANGES OLD CLAUSE NO.6 

Second line from bottom of Clause change Clause 17, to read Clause 24. No 
other changes proposed to the Changes Clause. 

':"2-
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NEvi CLAUSE NO.7 TITLE: PAYl'1ENTS OLD CLAUSE NO.8 

Delete Clause 8, entitled PA~ENTS, and renu~ber as Clause 7 using the 
same title. Additional proposed changes are as follows: 

Paragraph (c), delete in its entirety and sub~titute the following: 
(c) Progress payments under 'paragraph (a) of this clause shall be based upon 
the accomplishment of physical progress of satisfactory work of the job order 
as a whole, whose work requirements have been modified by priced and unpriced 
job order modifications anc whose job order price has been adjusted by price 
modifications as provided for the Clause 6 of the agreement. 

Paragraph (e), change paragraph to read as follows: All material, 
e'quipment and other property or work in process covered by progress payments 
made by the Government shall upon the making of such progress payments become 
the sole property of the Government, and shall be subject to the prov1s1on ' 
of Clause 11 hereof. 

NEH CLAUSE NO.8 TITLE: PRELIMINARY ARRANGEMENTS OLD CLAUSE t\O. 2 

Delete from the h~ading Clause 2, entitled PRELIMINARY ARRANGENENTS and 
renumber Clause 8, using the same title. Additional proposed changes are as 
follows: 

Par?.graph (a), 1n the first line after the w,ords "submit a bid" and befon; 
or quotation insert the word proposal. 

Paragraph (b), delete in its entirety and substitute the follol'ing: In 
the event the Contractor is willing and able to perform the work, the 
Contractor, whenever possible, shall be afforded an opportunity to inspect the 
items of work to be a~complished on such vessel, and the Contractor shall 
submit a bid, proposal 6r quotation, as requested~ by the Contracting Officer, 
for the performance of the work in accorciEnce with the solicitation. If the 
Contracting Officer req~ests the contractor to negotiate, the Contracting 
Officer shall request a 'proposal or quotation which shall include a breakdown 
of the price in such fotm and supported by such reasonable detail as the 
Contracting Officer may request, but in any case indicating the estimated 
cost of (i) direct labor," (ii) matedal, (iii) overhead, and (iv) any amount 
included for contingel1cies and profit. . 

NEW CLAUSE NO.9 .TITLE: LIABILITY MD INSURANCE OLD CLAUSE NO. 10 

Delete Clause 10, entitled LIABILITY AND INSURANCE and renumber as 
Clause 9~ using the s@m~ title~ No. other changes. 

-3-
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NEW CLAUSE NO. 10 Tl TLE: GUARAN'iEES OLD CLAUSE NO. 11 

Delete Clause II, entitled GUARANTEES and renumber as Clause 10 using the 
same title. In aJditioa delete the clause in its entirety and substitute the 
following: : In case any work done or materials. furnished by the Contractor 
under tbis agreement on or for any vessel or the equipment thereof, shall 
within 60 days from the date of redelivery of·the vessel by the Contractor, 
prove defective or deficient, such defects or deficiencies shall, as required 
by the Government, be corrected and repaired by the Contractor or at his 
expense to th~ satisfaction of the Contracting Officer; provided that for any 
guarantee secured by the Contractor or any Subcontractor covering wor~ done 
on materials furnished which, exceeds the 60 day period, the Government shall 
be entitled to rely upon said guarantee until its expiration; and provided 
further that with respect to any individual work item incomplete at the 
redelivery of the vessel the guarantee period shall run from the date of 
completion ·of such item. The Government shall, if and when practicable, 
afford the Contractor an opportunity to effect such corrections and repairs 
himself, but when, because of the condition or fhe location of the vessel or 
for any other reason, it is impracticable or undesirable to return it to the 
Contractor, or the Contractor fails to proceed promptly with any such repairs 
as directed by the Contracting Officer, such corrections and repairs shall be 
effected at the Contractor's expense at such other locations as the Government 
may determine.' ~Iere corrections and repairs are ~o be effected by other than 
the Contractor, due to nonreturn of., the vessel to him, the Contractor's 
liability may be discharged by an equitable deduction in the price of the job. 
The Contractor's liability under this clause shall, however, in no event 
extend beyond the correction of such defect or deficiency or payment for the 
cost thereof; provided, however, that nothing in this clause shall be deemed 
to limit the responsibility of the Contractor under Clause 9 hereof relieve 
him of his liability under that clause. At the option of the Contracting 
Officer, defects and, deficiencies may be left in their then condition, ~nd 
an equit.ble .deduction from the job order pri~e, as agreed by the Contractor 

'and the Contracting Officer, shall be made therefor. If the Contractor and 
the Contracting Officer fail ~o agree upon the equit~ble deduction fron the 
job order price to be made, the dispute shall be determined as provided 1n 
Clause 24 hereof. 

NE~ CLAUSE NO. 11 TITLE: TITLE OLD CLAUSE NO. 12 

Delete Clause 12, entitled TITLE and renumber as Clause 11, using the same 
title. No other changes are proposed. 

-4-
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NW CLAUSE NO. 12 TITLE: DISCHARGE OF LIENS OLD CLAUSE NO. 13 

Delete Clause 13,entitled DISCHARGED OF LIENS and renumber as Clause 12, 
using the same title. No other changes are proposed. 

NE~ CLAUSE NO. 13 TITLE: DEFAULT OLD CLAUSE NO~ ]5 

Delete Clause 15, entitled DEFAULT and renumher as Clause 13, using the 
same title. Ot~er changes are: Paragraph (d) last line change reference made 
to Clause 17 to read Clause 24, Paragraph (e) last sentence change Clause 16 to 
~ead Clause 30, and Paragraph (f) last sentence change Clause 17 to read 
Clause 24. No other changes are proposed. 

NEH CLAUSE NO. 14 TITLE: DEPARTNENTOF LABOR OCCUPATIONAL OLD CLAUSE NO. 24 
SAFETY AND HEALTH STANDARDS FOR 
SHIP REPAIRING 

Delete Clause 24, entitleci DEPARTME~T OF LABOR SAFETY AND HEALTH 
REGULATIONS FOR SHIP REPAIRING and renumber as Clause 14, entitled DEPARTMENT 
OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARD~ FOR SHIP REPAIRING. Delete 
Clause 14 in its entirety and substitute the folip~ing: 

Attention of the Contractor is directed to the Occupational Safety and 
Health Act of 1970 (29 USC 651-678)~ and to the Occupational Safety and Health 
Standards for Ship ReBa~ri'ng (29 CFR 1915), promulgated under Public Law 
85-742, amending Section 41 of the Longshoremen's and Harbor W.orkers' 
Compensation Act (33 usci 941), and ~dopted by the Department of Labor as 
occupational safety o~ ~ealth standards under Section 6(a) of the Occupational 
Safety and Health Act ,of 1970 (29 CFR 1910.13). These regulations apply to all 
ship repairanJ related work, as defined in the regulations, pe~formed under 
this cpritract on the navigable waters of the United States inc1\lding any dry
dock or marine railway. Nothing contained in this agreement or· any job order 
thereunder shall be construed as reiieving the Contractor fro~any obligations 
which it may have for compliance with the aforesaid regulations.: 

NEW CLAUSE NO. 15 TITLE: .. BONDS OLD CLAUSE NO. 28 

Delete Clause 28, entitled BONOS and renumber as Clause 15, USing the same 
title. No other changes are propqs~d. 
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NE\o.'CLAUSE NO. 16 TITLE: NOTICES OLD CLAUSE NO. 31 

Delete Clause 31, entitled NOTICES and renumber as Clause 16, us~ng the 
same title. No other changes are proposed. 

NEW CLAUSE NO. '17 TITLE: PERIOD OF AGREEMENT OLD CLAUSE NO. 32 

Delete Clause 32, entitled PERIOD OF CONTRACT and change to read: 
PERIOD OF AGRE~1ENT renumber as Clause 17. Insert a new Paragraph (b) to 
read as follows: (b) Unless cancelled as provided by Paragraph (a) of this 
c'lause, this agreement shall expire 36 months after date of issue. Reissuance 

- will be subject to verification of capabilities and qualificaiions. 
Application fo~ renewal may be submitted no earlier than 120 days prior to 
the expiration date. Renewal applica~ion received later than 60 days prior 
to the expiration date may not allow for sufficient time for verification 
and renewal before'agreement expiration. The type of shipwork co:vered by 
this agreement is subject to being mocified at any time when warranted by 
changes in ~he organization or facilities possessed by the holder. 

NEH CLAUSE NO. 18 TITLE: RESPONSIBILITY FOR SUPPORTED 
DOClJ}1ENTATION AND DATA 

OLD CLAUSE NO. NONE 

',(he'Government in the scheduling of the deployment of the vessel 
and va~iou~ o~her events will rely on the Contractor to redeliver the 
vessel on the completion' date specified in the job order. Accordingly, 
to preclude an adverse affect on the operational conunitments 'and other 
scheduling of events, it is essential that the contracitor submit timely 
and suitable-for-use reports, drawings, test memorandum, provisioning 
technical documentation data, technical manuals, procedures and other 
documents in accorqance with the requirements of the specification of the 
job order. Such proper and timely s~bmission will permit the Government 
to ~ake appropriate action in respect to the work requirements 6f the job 
order which do not impact on or have a minimal affect on the completion 
date specified in the job order. Th~refore, when the Contractor is delinquent 
in the submission of the aforesaid requirements of the specifications, the 
Contracting Officer may withhold payment to ,the contract~r two percent (2%) 
of the ,total job order price ai adjusted until the delinquency is corrected. 
The withholding of any amount or subsequent payment to the Contractor shall 
not be-construed to be a waiver of any rights accruing to the Government 
under this agreement. 
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NEI.J CLAUSE NO. 19 TITLE: GOVER~~E~T PROPERTY 

(FIXED-PRICE) 

• 
OLD CLAUSE NO.9 

Delete Clause 9, entitled GOVER~~SNT PROPERTY (FIXED-PRICE) and 
renumber as Clause 19, using the same title. No other changes are proposed. 

NEW CLAUSE NO. 20 TITLE: OTHER DELAYS OLD CLAUSE NO. 20 

Delete title of Clause 20, entitled DELAYS and substitute the title OTHER 
DELAYS. In addition, delete the clause in its entirety and substitute the 
following: 

When, during the performance 0: a job order, the contractor is required to 
delay work on a vessel, and he has not been ~iven sufficient advance notice 
or is otherwise unable to avoid the incurring of additional costs, due to 
orders or actions of the government respecting stoppage of work to permit 
shifting the vessel, the embarking or debarking of passengers, the loading 
and discharging of cargo or the stoppage of hot work to permit bunkering, 
an equitable aejustment shall be made in the price and/or delivery schedule, 
of the job order pursuant to Clause 6 hereof. 

NEH CLAUSE NO. 20A TITLE: ACCESS TO THE VESSEL(S) OLD CLAUSE NO. NONE 

A reasonable number of officers, employees, and associates of the 
Government, or other prime Contractors with the Government, and their 
subcontractors, shall,as authorlzed by the Supervisor, have at all reasonable 
times, admission to the plant, access to vessel(s) to perform and fulfill 
their respective obligations to the.Government on a non-interference basis. 
The Contractor shall make reasonable arrangements with Government or 
Contractors of the Government, as shall have been identified and authorized 
by the Supervisor~ to be given admission to the Contractor's facilities and 
access to the vessel .and to office space, work areas, storage or shop areas, 
or other facilities and services, necessary for the performance of their 
respective responsibilities involved, and reasonable to their performance. 
All such above personnel shall be required to comply with all Contractor 
rules and regulations governing personnel at its shipyard, including those 
relative to safety and security. 
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INTRODUCTIO~: The majority of the following changes to the Proposed Revised 
General Instructions for Master Agreement for Repair and Alteration of 
-Vessels are editorial in natu-re in order to conform to the proposed clause 
'changes to Section VII. The purpose of this proposed revision is to delete 
the present DAR 16-503 through 16-503.6 and transfer this Section to DAR 
Section IV, entitled SPECIAL TYPES AND METHODS OF PROCUREMENT. 

PROPOSED REVISED GENERAL INSTRUCTIONS FOR MASTER 
AGREEMENT FOR REPAIR AND ALTERATION OF VESSELS 

Part Master Agreement for Repair and Alteration of Vessels. 
4- Scope of Part. This Part contains general and sp~cific 
instructions to be followed when the Haster Agreement for Repair and Alteration 
of Vessels is used as a method of procurement. 

4- General. Section VII, Part is prescribed to 
establish in advance the terms upon which a Contractor will effect repairs, 
alterations, and additions to vessels under the provisions of job orders 
issued by contracting activities from time to time. The Master Agreement 
(Section VII, Part ) shall be entered into with all prospective 
Contractors located_within the United States who request ship repair work 
'and who possess the organization and facilities to perform such work 
satisfactorily. Award of the Master Agreement, ho,,"'ever, does not constitute 
approval of the contractor's facilities for any particular job. When using 
Master Agreement in work with prospective Contractors located outside the 
United States, Section VII, Part shall be used as a guide. 

4- Invit~ng Bids, Proposals and/or Quotations for Job 
Orders. When a requirement arises for the type of work covered by the 
Master Agreement within the United States, bids, proposals and/or quotations 
will be solicited ,from prospective contractors who have previously executed 
a Master Agreement, and also from prospective Contractors, who po!?sess the 
~ecessarj qualifications ~nd agree to execute a Ma~ter Agreement before 
issuanceofa job order. '~lenever a prospective Contractor is invited to 
submit a bid, proposal and/or a quotation, the Contracting Officer shall 
notify the prospective Contractor in reasonable detail of (i) the:nature 
of the work to be performed, (ii) the date the vessel will be available, 
and (iii) the date the ~ork is to be complete. In the event the Ccintractor 
is willing and able to perform work, the Contract<:>r"whenever possible, 
shall be afforded an oppottunity to inspect the ite~i of work to be
accomplished on such vessel, and the Contractor shall submit B bid, proposal 
or a quotation, as requested by the Contracting O~fi~er, for the performance 
of the work, in accordanc:e with the solicitation. If the Contracting 
Officer requests prospective Contractors to negotiate, he shall request a 
proposal or a quotation which shall include a breakdown of the price in such 
form and supported by s~ch reasonable detail as the Contracting Oificer may 
r~quest, but in any case indicating the estimated cbst of (i) direct labor, 
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(ii) material, (iii) overhead, (iv) any amount includec for conti~gencies 
and profit, and (v) such other information as the Contracting Off{cer may 
consider necessary. ' 

4- Issuance ,of Job Order and Conduct of Pre-Award Survey 
(DD Form 731-1). In addition to the procedures set forth in DAR 1-905 for 
making the determination called for by DAR 1-904, the Contracting Officer, 
may make a pre-award survey of the Contractor's operations including an 
analysis of the Contractor's proposed Subcontractors to insure the adequacy 
and suitability of facilities, including safety standards and devices, 
adequacy 6f facilities for the health, comfort and'we1fare of the crew of 
the vessel, and adequate plant protection to safeguard the vessel and other 
Government property. After the receipt and evaluation of bids, proposals 
and/or quotations and selection of the Contractor,the price for the work and 
other pertinent data shall be set forth in a job order (Form DD 731-1). This 
job order, by its terms, is subject to the provisions of the Master Agreement. 
When the procurement has been formally advertised, issuance of a job order, 

. signed by the Contracting Officer only, constitutes an award. When the 
procurement of the services has been negotiated the job order must also be 
signed by the Contractor, and returned to the Contracting Officer. 

'4- Emergency Work Required Prior to Issuance of a Job Order. 
In the following circumstances, the Contracting 'Officer, without iniviting 
bids, proposals and/or quotations, may issue a written order for work to a 

. contractor who has executed a Master 'Agreement; (i) when a vessel, its cargo, 
or stores would be endangered by del,ay in the performance of ,necessary repair 
work, or (ii) when military necessity requires immediate work on a vessel. 
Contractors who sign the Maste,r Agreement agree to per'form the work required 
by such written orders within their capabilities. As soon 'as practicable 
after the issuance of such written ox:ders, the parties are required by the 
Master Agreement to negotiate a price for the work. When agreement is,reached 
upon a pri~e, the Contracting Offi~er will i~sue a job order covering the work. 
Th~ Mast~r Agreement provides for a procedure to resolve disputed questions 
with respect to price. However, the Contractor is required to proceed 
diligently with work pending a decision upon such disputes. 

4- Repair Costs Not Readily Ascertainable. If the nature of 
any repairs 1S such that their extent and probable costs are not readily 
ascertainable, the Contracting Officer may issue' a job order, on a negotiated 
basis, iodetermine the nature and extent,of required repairs. The job order 
shall also provide that upon such determination, the Contractor, if requested 
by the Contracting Officer, shall negotiate prices for·the performance of 
such work as the contracting officer may deem necessary to accomplish the 
repairs. this price so agreed shall be set forth in an amendment to the job 
order. 

4- Modification of Master Agreements. Since Master Agreements 
prescribe the terms and conditions under which Contractors submit bids,and 
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competitive proposals and quotations for vessel repair work, it is essential· 
that the provisions of all outstanding Master Agreements be kept uniform. It 
is also necessary that Master Agreements be kept up-to-date and reflect changes 
in statutes, executive orders, and procurement regulations applicable to vessel 
repair work. Whenever, the DAR is revised by Defense Acquisition Circulars or 
when.a new edition of the DAR is published, the Master ·Agreement will incor
porate all changes made necessary by these revisions as appropriate. 

-)-
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Dear 

A proposed reV1S10n to the present Master Contract for Repair and 

Alteration of Vessels 1S enclosed herein for your review and comment. 

It is the intention of the Navy to remove the present MSR Contract from 

the format of a DD Form which is cumbersome to administer when changes 

arise and to develop a new part in Sections IV and VII of the Defense 

Acquisition Regulation to meet these objectives. 

The present MSR as of December 1979, contains 80 MSR clauses as a result 

of Interim Modification Number six (6) to the MSR Contract. Durihg the 

last few months a Working Group revi~wed the present MSR Contract anc several 

changes are proposed for adoption. Enclosures (1), (2), and (3) contain the 

results of the Working.Group's analysis and recommendation for the proposed 

revision to the Master Contra~t for Repair and Alteration of Vessels. 

Please review the aforementioned enclosures concerning the proposed 

revision to the MSR Contract and provide appropriate comments as applicable. 

Should you have any further questions in any area a·ddressed please contact 

Sincerely, . 

ENCLOSURE (4) 
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ENGINEERING 

Mr. Edwin M. Hood 
President 
Shipbuilders Council of America 
Watergate Six Hundred 
Washington, .D. C. 20037 

'Dear Mr. Hood: 

\ •' " . . i 

27 August 1980 

In order to meet the requirements of the Federal Procurement 
Data System (FPDS) established by the Office of Federal Pro
curement Policy (OFPP), the Defense Acquisition Regulation is 
being revised to require the use of the Data Universal Number
ing System (DUNS). Under that system contractors will be 
required to provide the.ir respective DUNS number for all Federal 
agency contracts reported to the Federal Proc'urement Documenta
tion Center after 1 October 1980. 

It is requested that you notify the members of your organization 
of this requirement. If a contractor does not yet have a DUNS 
number, it can be obtained by contacting any Dun and Bradstreet 
branch office. 

DoD will require. the inclusion of the DUNS number in all bids 
or proposals resulting from solicitations issued after 1 October. 
In addition, contractors will be requested to provide DUNS num
bers for contracts awarded after 1 October, even though solicita
tions were issued prior to that time. 

Your cooperation in this matter will be appreciated. 

Sincerely, 

r j %J '#- r: ~j AA-1IV1·,\ l~ 
&~ES T. BRANNAN 
LDirector 
Defense Acquisition 
Regulatory Council 
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MY 

DEPARTMENT OF THE NAVY 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

SEATTLE. WASHINGTON 98115 

IN REPLY REFER TO: 

4330 
Ser 400-4953 
9 July 1980 

From: 
To: 
Attn: 

Supervisor of Shipbuilding, Conversion, and Repair, USN, Seattle 
Northwest Marine Iron Works, Portland, OR 
Mr. W. J. Butler, Vice President and General Manager 

ster ...... Gon-tr t o-~ Repair and Alteration of Vessels 
N62799-70-C-0013, /Job Order #0044; redelivery of . 
uss~~rSD-35) to the U. S. Navy 

1. nder-tlie subject job order, as modified, work called for in the job 
order work package was to have been completed and the USSMONTICELLO (LSD-35) 
redelivered to the U. S. Navy on 6 July 1980. As has been stated repeatedly 
prior to award and throughout the course of work, time is of the essence in 
this job order. The ship was not redelivered on 6 July 1980. 

2. All the Government-initiated changes to the job order have been fully 
and finally negotiated. No further changes are anticipated. Progress 
payments are current. To the best of the Government's knowledge the job order 
is contractually in a current status. Thus, it is understood that the failure 
to complete the work on time is the sole responsibility of the Contractor. 

3. In light of the understanding in paragraph 2, above, the Contractor is 
hereby afforded an opportunity to show cause why Job Order #0044 should not 
be terminated for default pursuant to MSR contract clause 15 entitled "Default". 
The Contractor's response should be sent to Mr. James D. Winston, Contracting 
Officer, on or prior to 19 July 1980. Your failure to respond by this date 
may be considered an admission that no cause exists. 

4. Your attention is invited to the respective rights of the Contractor and 
the Government under the "Default" clause and the liabilities which may be 
incurred in the event a decision is made to terminate the job order for default 
of the Contractor. 

R. R. ~10RRISON 
Contracting Officer 
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ACKNOWLEDGEMENT OF NOTICE 

4330 
Ser 400-4953 
9 July 1980 

The undersigned hereby acknowleges receipt of a signed copy of the 
foregoing Notice on~ July 1980. Two copies of this Notice, both signed, 
are herewith returned. 

NORTHWEST MARINE IRON WORKS 

-2-
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, /"/~~' (j) 0) 11U:4 ~. ~ tftt~ ~ ~ ~ ti{~ 
! ,<" \\\t." ~ DEPARTMENT OF THE NAVY , 

'. ' ,
,{,- f)'\.~~~1~~\..g'Vof'\- SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

~.,,'\OfOv'fll' SEATTLE. WASHINGTON 98115 

\. 'N REPLY REFER TO: 

'". ~\ ~~~ ~\~~ LSD-35 
, , \f\p.: ~O~ Ser 410-179 

O\~\S 11 January 1980 
"<"'3 / 

From: 
To: 

Supervisor of Shipbuilding, Conversion, and Repair, USN, Seattle 
Northwest Marine Iron Works, Portland Oregon 97208 

Subj: USS MONTICELLO LSD-35; Additional Costs for Contract Changes 

Ref: (a) SOS ltr ser 410-6662 of 15 Oct. 79 
(b) NWMIW ltr ser 1265-91 of 11 Dec 79 

1. Reference (a) advised the Contractor in general as to consideration 
given to the application across the board of a Standard Additive Cost 
for Production Scheduling and Progress Data. It is clear from the 
Contractor's position as stated in reference (b), that more specific 
information on the subject is required. 

2. For purpose of clarification, the following policy information 
relating to pricing of changes is provided. 

a. Specification Changes generally involve the elimination of 
existing job order requirements and the substitution or addition of new 
work. The cost of performing the change is therefore a net figure, 
derived by considering costs as applicable to work eliminated and not 
performed by the Contractor, and costs of new or substituted work. When 
new work is originally required, the change may result in a reduction in 
price. Sometimes a change may merely substitute work for that previously 
required without affecting the cost of performance. 

b. At the time a change is issued, the Contractor may have performed 
design work, purchased materials and components and allocated them to 
the job order, or performed fabrication and/or installation work. In 
these circumstances, the net cost of performing the change will increase. 
Costs applicable to work eliminated by the change will vary in an inverse 
relation to the stage of completion of the changed work. In addition 
when the Contractor has partially or fully performed the work eliminated, 
there may be related costs, such as for removal or disassembly of instal
lation or components. 

c. The following types of costs are not to be considered in change 
price adjudication. 
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• •• LSD-35 
Ser 410-179 
11 January 1980 

(1) Disruption costs and other costs that would have been 
incurred in the absence of the change; if the Contractor 
could not have performed in an Orderly manner had the change 
not been issued, these disruption costs cannot be attributed 

. to the change. 

(2) Costs that are compensated for in the Contractor's 
basic bid price. 

d. The Contractor's proposal shall specifically identify all 
premium overtime and premium multi shift pay included in the estimated. 
The Navy must have this information, and information justifying the 
requested premium pay to determine (i) whether the premium pay is necessary, 
(ii) whether it will result in greater total costs to the Government, or 
(iii) whether the delivery schedule should be extended to avoid the pre
mium payments. 

e. Material purchased by the Contractor and allocated to the job 
order prior to a change may be made excess by the change; or a change 
may generate scrap or obsolete components and fittings. The Contractor's 
cost of purchasing, fabricating, or installing such property will be 
reflected in a price change, since the net cost of the change is derived 
by deducting the cost of work eliminated by the change, but not performed 
by the Contractor, from the estimated,cost of the new or substituted 
work. The Government has the right to direct the disposition of obsolete 
or excess contractor-furnished property generated by a change as well as 
GFt~, or the Government may di spose of the property itsel f. In some 
cases, the Contractor may be able to charge back excess material to 
stores, charge it to another job order, or return it to the vendor. 
These actions are encouraged wherever practicable. 

f. If the Contractor seeks costs for disruption attributable to 
a change, he shall include the following supporting information: 

(1) Description of disruptive element and exactly how work 
has been or will be disrupted. 

(2) Period of time when disruption occurred, or will occur. 

(3) Area(s) aboard ship where disruption occurred, or will 
occur. 

(4) Trades(s) disrupted, with a breakdown of man-hours for 
each trade. 

(5) Scheduling of trades before, during, and after period of 
disruption. 

(6) What measures taken by the Contractor to lessen disruption. 

-2-
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• • LSD-35 
Ser 410-179 
11 January 1980 

g. If the Contractor seeks delay in delivery attributable solely 
to a change, he shall include supporting information as a part of the 
proposal. 

h. Consideration for profit shall be established pursuant to DAR 
3-808 by use of weighted guidelines. 

3. From the foregoing, it should be clear that there are no standard 
additives in the pricing of changes. Each change must stand on its own, 
as to scope and pricing. In summary, the ultimate goal is to arrive at 
a price which is fair and equitable both to the Contractor and the 
Government. 

Copy to: 
Codes 422, 600 
ResPORTLAND 

R. R. MORRISON 
By direction 
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t ,Ie • WllLAMETTE IRON and STEEL COMPANY 

PORTLAND 

(503) 226-5535 

CABLE ADDRESS - WILLAMETTE 

MD5283/C-0021 
11 May 1978 

The Port of Portland 
P.O. Box 3529 
Portland, OR 97208 

A DIVISION OF GUY F. ATKINSON COMPANY 

2800 N.W_ FRONT AVENUE 
P,O. BOX 10247 

PORTLAND, OREGON 97210 

Attention: Carl Propp, Manager SISRY 

RICHMOND 

(415) 233-7500 

CABLE ADDRESS - WISCO 

Subject: Commercial Drydocking Facilities; Safety Certification for 
Drydocking U.S. Navy ships. 

Enclosure: 

Gentlemen: 

(1) 
(2) 

(3) 
(4 ) 
(5)' 

SupShip Seattle ltr 11420 Sere 460-2891 of May 8, 1978 
Dept. of the Navy, NSSC ltr 070141/AW, 11420 Ser #72 of 
Apri 1 15, 1978 
Drydock Safety Certi fi cate for Drydock 

II II II II II 

II II II II II ' 

No.1 
No. 2 
No. 3 

We are in ~eceipt of Enclosure (1) that forwarded enclosures (2), (3), (4) 
and (5). Irnclosure (2) approves the Safety Certification for docking U.S. 
Navy ships of Port of Portland Floating Drydocks Nos. 1, 2, and 3, subject to 
limitations and comments as set forth therein. The limitations however, as 
you will note, did not preclude certification and the drydock Safety Certifi
cates were therefore issued. 

It should be noted that inasmuch as the material condition survey was submitted 
11 August 1975, the five year certification commences that date and ends 11 
August 1980 (See Para. 5 of Encl. (2)) for the drydocks. It is suggested that 
prior to August 1980 preparation for the next certification should commence, 
incorporating the additional information requested for that certification as 
noted in subpara.(d) of Para. (5) of Enclosure (2). 

Enclosures (1) through (5) are forwarded for your information, use and file. 
We are retaining one copy each to attach to our Master Ship Repair Contract. 

ESTABLISHED 1865 
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WIL~AMEH[ IRON AND STEEL COMPANY • • . 

Port of Port1and 
MD5283/C-002l 
Page 2 . 

In conclusion, I would like to state that it has indeed been a pleasure 
working with you in our joint effort to obtain the above certifications . 

. The end results have been most satisfactory. 

Sincerely, 

WIlLAMETTE IRON AND STEEL COMPANY 

·k~~ 
W.F. Wild, Manager 

cc: w/enclosures: 

Northwest Marine Iron Works ~ 
Dillingham Ship Repair 

w/o enclosures 

W.A. Larsen 
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·"""".0' ._.( • DEPARTMENT OF THE NAVY 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

SEATTLE. WASHINGTON·gellS 

IN REPLY REFER TO: 

11420 
Ser 460-2891 

08 MAY 1978 

FIRST ENDORSEMENT on NAVSEA ltr 070141/AW 11420 Ser 72 of 15 Apr 1978 

From: Supervisor of Shipbuilding, Conversion, and Repair, USN, Seattle 
To: Willamette Iron & Steel Company, Portland, OR 

Subj: Po~t of Portland, Drydocks Nos. 1, 2, and 3, certification of 
/ 

1. Readdressed and forwarded for your information and action for 
transmittal of certification to Port of Portland. 

J. D. WINSTON 
By direction 

3 
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From: 
To: 

" DEPARTMENT OF THE NAVY ~- J 

NAVAlSEASYSTEMSCOMMAND. 
WASHINGTON, D.C, 20~62 

Commander Nav-,ll Sea Systems Conunand 
Supervisoi' of ~\Shipbui lding, Conversion and Repair, USN 

Seattle, WA II 
" I, 

IN REPLY REFER TO 

070l4l/AW 
11420 
Ser 72 

APR 1 5 1978 

Subj: Port of Portland, Drydock Nos. 1, 2, and 3; certification of 

Ref: (a) SUPSHIP Se a'i:tle 1st endorsement 11420 5100 Ser 460-1859 
of 11 Apr 1977 (NOTAL) 

(b) NAVSEAINST 11420.1 of 4 Jan 1977 
(c) MIL-STD-16i24A(SH) dtd 7 Sep 1976 
(d) Wi 11amette ~ Iron and Steel Company 1 tr of 7 Sep 1977 (NOTAL) 

Encl: (1) Drydock Sai~ety Certificate for Drydock No. 1 
(2) Drydock Sa~fety Certificate for Drydock No. 2 
(3) Drydock Sa/ety Certificate for Drydock No. 3 

1. Reference (a) forJ}'larded Port of Portland's Facility Certification 
Report (FCR) on Float~ng Drydock Nos. 1, 2, and 3 for review and approval 
in. accordance with reference (b). This Command has reviewed the FCR 

I 

arid approves the certification of the Floating Drydocks subject to 
the limitations and comments specified in the paragraphs below. 

2. Floating Drydock No. 1 

(a) This drydock is certified up to 14,000 long tons and 
enclosure (1) is hereby provided. 

(b) Although a damage stability in ballasted down condition 
waiver was not requested, it is hereby granted. 

3. Floating Drydock No.2 

(a) On the basis of the age of the drydock (built in 1921), 
lack of detailed description in the FCR, of systems (required 
by paragraph 3.1.4 of reference (c)), and leakage in pontoon 
#5 with some pumping required everyday, floating drydock No. 2 
is certified up to 9,000 long tons (a reduction of 3,000 long 
tons) and enclosure (2) is hereby provided. 

(b) The damaged stability in ballasted down condition waiver, 
requested by reference (d), is hereby granted. 

NWMAR121707 



070l4l/AW 
11420 
Ser 72 

4. Floating Drydock No.3 

(a) This drydock is certified up to 24,740 long tons and enclosure 
(3) is hereby provided. 

(b) It is requested that the KG be reduced by 6 inches to meet 
the GM and should be limited to 30.5 feet maximum. 

(c) The damaged stability in ballasted down condition waiver, 
requested by reference Cd), is hereby granted. 

(d) It is noted that information concerning manning procedures 
is incomplete in the FeR. The certification capacity will 
not be reduced but, additional manning information should 
be provided for the next certification. 

5. The material condition survey, submitted by reference (a) was 
dated 11 August 1975, therefore, a five (5) year certification commencing 
11 August 1975 and ending 11 August 1980 is hereby granted for Floating 
Drydock Nos. 1, 2, and 3. 

6. The Port of Portland should be advised that certification of the 
floating drydocks by the Navy is based upon the evaluation of the 
information provided by the Port of Portland in reference Ca) as regards 
compliance with reference (b), and that the Port of Portland remains 
soley responsible for maintaining and operating the drydocks in a safe 
manner and condition. 

Copy to: 
NAVFACENGCOM 04B 
Port of Portland 

FRf;~;'·l~\ c. ~<.~\:CCt\ 
Actin::; Cc::;:f:y Commander 
for lr.d:'1s·~,·L;i & Fadli'cy 
rvianagerl"lent 
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Iteudn. 

AugU6-t 11, 1980 

Acting D?puty Cornmcll1rier. 
for ",dw','ll'icd Is,. Faciiit/ 
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77420 SeJt 72 06 Aptr.A.£ 15, 1978 Actins Deputy Commander 

for Industrial 8( Facility 

AugU6.t 77, 7980 
Management 
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AugU6:t 71, 7980 

FRANK C. KNOCK 
Acting Deputy Corni118nder 
for Industrial (~ Facility 
Mn n,J~C :,' c: '~c 

NWMAR121711 



MAILAOORESS; P. o. Bo)( 3109 

PORTLAND. OREGON 97208 

I 
I ./.' \.. ~ , • 

NORTHWEST MARINE IRON WORKS 
SHIP REPAIRING. GENERAL MACHINE WORK. ENGINEERING 

2516 N. W. 29TH AVENUE 

TELEPHONE: 228-8222 

AREA CODE 503 

PORTLAN 0, OREGON 

November 28, 1977 

Naval Supply Center, Puget Sound 
Building 467, Code 55.1 
Bremerton, WA 98314 

Attention: Mr. Roger Briel 

Reference: Master Repair Contract No. N62799-70-C-0013 

Dear Mr. Briel: 

Pursuant to our telephone conversation this date 
we herewith request that payment on our invoices be made 
in the following manner. 

The checks are to be drawn in favor of: 

Northwest Marine Iron Works 
c/o Pacific National Bank of Washington 
2602 - 6th St. 
Bremerton, WA 98310 
Account Number 46-038-762 
Phone 206-337-0126 
Mr. Carl Olsen, Vice President & General Manager 

As soon as the checks have been drawn we request 
that you contact, Mr. Carl Olsen, at the above telephone 
number who in turn w·ill contact Loomis Courier Service 
to pick up the checks. from your facility and transfer 
them to the'bank at Bremerton for deposit to our account. 

We wish to thank you for kind consideration in this 
matter. 

Very truly yours, 

---::~.;~-~c.-:/~/"'----.--
.'/ L~ r _~ ______ --'--7 

ick G. Calley 
Manager Administration 

NGC/hlk 
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Distribution List: 

Albina Engine & Hachine Works, Portland 
Astoria Marine Construction Company 
The Boeing Company 
Cummings Boat Company, Inc., Tacoma 
Duwamish Shipyard, Inc. 
Fisherman's Boat, Shop, Inc., Everett 
Foss Laun(~ & Tug Company 
FMC Corporation, Portland 
Lake Union Drydock Company 
Lockheed Shipbuilding & Construction Co. 

'

Marine Construction & Design Co . 
. , Marine Iron Horks, Inc., Tacoma 

Martinolich Shipbuilding Corp., Tacoma 
Northwest Marine Iron Horks, Portland 
Pacific Fisherman, Inc. 
Peterson Boatbuilding Co., Tacoma 
Rowe Machine Works, Inc .. 
Tacoma Boatbuiding Co., Inc. 
Todd Shipyards Corp., Seattle Division 
Willamette Iron and .Steel Co., Portland 

• 4355 
Ser 210-2960 
29 August 1975 
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.EPARTMENT OF THE NAVY • 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

SEATTLE. WASHINGTON 98115 

IN REPLY REFER TO: 

4355 
Ser 210-2960 
29 August 1975 

From: 
To: 

Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle 
Distribution List 

Subj: Quality Assurance Program 

Ref: (a) Master ContTact~for Repair and Alteration of Vessels, 
Clause 5(c) Inspection and Manner of Doing Work 

(b) Standard Specification Item 009-03 Inspection System 
Requirements 

1. The quality of the repair and overhaul of Naval ships and their 
equipment has become of increasing concern to the Naval Sea Systems 
Command. A sizeable portion of the available funds for the repair 
and overhaul is required for the correction of deficiencies due to 
the lack of quality. More importantly, inadequate quality has re
sulted in near fatal accidents or major damage that has prevented a 
ship from performing its scheduled mission. Inadequate quality is 
both hazardous and expensive. Prevention or detection and correction, 
can be accomplished by constructive Quality Assuran~e. 

2. As specified in references (a) and (b), all Master Ship Repair 
Contractors are responsible for verifying that their work and the 
work of their subcontractors is of specified quality before present
ing it to the Government for acceptance. The Government is then re
sponsible for assuring that the work. is of proper quality prior to 
acceptance. 

3. It is requested that a detailed resume of your current inspection 
procedures and a copy of your Quality Assurance Organization be sub
Initted to the Supervisor of Shipbuilding, Conversion and Repair, 
Seattle, WA for evaluation. 

0JY'r\~~~ 
V. CJ. MANARA, JR. G 
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• DEPARTMENT OF THE N.'-·· 
'HEADQUARTERS NAVAL MATERIAL (,;I..IrAMAND 

,\vASHINGTON, D. C. 20360 

Northwest Marine Iron Works 
P.O. Box 3109 
Portland, Oregon 97208 

'N REPLY RE> ER T\l 

02l2/WJG 
4 APR 1974 

.. 

Subj: Master Ship Repair Contract: N62799-70-C-0013 and NOOO33-70-C-0075 
(Insurance Policies) 
#1 - Ship Repairer's Legal Liab., Expiring 3/1/75 
112 Comprehensive General Liab., EXp"iring 
113 Workmen's Compensation, Expiring 
114 - Longshoremen's & Harborworkers' 

Gentlemen: 

Ix:£:!. Satisfactory evidence of insurance indicated by item(s) 
II 1 above is approved. 

_I-I Before approval can be granted, insurance item(s) If. 
requires correction or change as indicated below: . 

~I If. Complete copy of policy must be furnished. 

L I /1 Attach J reverse side cif this letter. 

'1-1 # Comply with , reverse side. 

_I-I # , . :" ..... 
,. . . ,'-

Thirty days temporary approval is granted pending compliance. Issuance of 
job orders or ccntinuance of work under subject contract is dependent on 
current, approved,insurance·protection. Therefore, it is requested that 
renewal or replacement policies be furnished the Insurance Section of this 
Command pr~mptly for examination and custody. 

Copy to: 
SUPSHIP 13ND 
OOMSC PAC 

... 

.-:.!. oz. 

.' .• : !". ~ • 

• PETERsm, 
. By direction of the 

/ Chief of Naval Material 

". ~ ," 

. : ~.'.,; .' . '; . 

(over) 

'. 
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••• • Friday march Ist 

Don: 

Enclosed you will find new reporting 

employment forms for the Navy, these are 

simi liar to the forms being used at the 
. "I. 

present time ~th some minor modifications. 

Hope you have recovered and feeling well 

by now. 

Best regards, 

~. 

Arthur Farr 
'" 

, ... -. 

:-: .' 

, .. 

NWMAR121716 
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DEPARTMENT OF THE NA • 

. I:. VISOR OF SHIPBUILDING, CONVERSION, A~EPAIR, USN 

'\ 13th NAVAL DISTRICT' ~GffvfD 
~ === 4 SEATTLE. WASHINGTON 98115 IN'REPLY REFER TO; 

FEB2Q1974-- " 4350 

MARINE Ser 390-313 

DIVISION ,. 
f .• 1·~ FEB 1974 

To: 

Subj: 

Ref: 

of Shipbuildihg, Conversion, and Repair, US]:; 
District ii 

Distribution List I 

I 

Employment Data, request for 

(a) SUPSHIP 13 ltr Ser: 390-2468 of 23 Apr 1968 
i. 

Enc1: (1) NAVSHIP HIST 4350.6G OSP /LP Ser 299 of 11 Jan 1974 
(2) Form i':AVSJIIP 4350/2 (Rev 10-73) (12 cys) 

1. Naval Ship Systems Command Headquarters by enclos~re (1) lIas requested 
that the Supervisor provid8 current and complete information concerning 
employmcnt in private shipyards. This information is essential to accurate
ly determine the employment status of shipyards doing ~ork for the ;~avy and 
may be considered in assigning future \vork. 

2. Enclosure (2) ~/nen filled out in accordance Hith enclosure (1), ,;ill 
provide the Supervisor and ;~AVSIIIPS \-lith the desired information. It is 

"'requested that an original arid t\vO copies' of enclosure ,(2) be fillcd out 
and returned to the Supervisor, Attention Code 390, Hit!:lin five (5) clays 
follo~dng the report month. Additional blank forms ,.:111 be provided. 

3. Reference (a) is superseded and cancelled by this letter. 
. j. 

, ~~~. 
\ L. G. CUT Ci.lllJ. .. L 

i 
Distribution List: \ 
Albina Engine and l·!achine Horks. Portland 
Du'vamish Shipyard, Inc., Seattle 
Gunderson, Inc., Portland : 
Lake Union Drydock Company, . Seattle 
Lockheed Shipbuilding and Co~struction Co., Seattle 

~ l-larine rower and Equipn;ent Company, Seattle 
~P---......:l""'" north~-.7est i.·!arine Iron \'!orks, Portland 

Tacoma Boatbuilding Company, Inc., Tacoma 
Todd Shipyards Corporation, Seattle Div., Seattle 
Willamette Iron and Steel Company, Portland 

Copy to: 
HAVSHIPS OSP (\v/o cy enc1s) 

NWMAR121717 



..:: 0 •• • • DEPARTMENT OF THE NAVY 
NAVAL SHIP SYSTEMS COMMAND 

WASHINGTON. O. C. 20360 

. NAVSHIPS IHSTRUCTION 4350.tG 

From: Commander, Naval Ship·Systems Command 

IN REPLY REFER TO 

NAVSHIPSINST 4350.6G 
05P/LP 
Ser 299 
11 January 1974 

To: All Supervisors of Shipbuilding, Convorsion and Repair, USN 

Subj: Employment in private shipyards (RCS NAV,sHIPS 4350/2) 

. _Encl: (1) Copy of NAVSHIPS 4350/2 (Rev. 10-73), Employment in 
Private Shipyards 

1. Purpose. To extend the scope and consolidate the collection of private 
shipyard data in order to provide NAVSHIPS management with 0urrent and 
complete information concerning employment. 

2. Cancellation. This instruction .S1JP~J'_~~<:1~.L~!1..(L.Q.a_I}9_El-ls NAVSHIPS In
struction 4350. 6F Serial 212-0511 of_J..3_Q.~_t9..9_er 197~. 

3. General Provision. 

a. Emplq"vment COtL'1t. For the purpose of this instruction an employee 
is defined as one person working a normal working day and not to be expressed 

." " .. "_' L.A~.san.equivalent .pers.on. For .. exa!D.ple.,,..if. a .. pers.on .works 4 hours overtime, 
and the normal working day is 8 hours, that person is counted as one employee 

-and not the equivalent of one and one-half employees. The number of employees 
reported shall represent an average count for the month ~eported. 

b. Total Emplo;vL"'lent. Full-time and part-time employees on a p3.yroll 
who worked or received compensation for any part of the period covered. 
Total employment. shall also include those employees reported in the ab
sentee count. Pensioners, unpaid family workers, members of the armed forces, 
and others carried on the active rolls who did not work or receive pay during 
the reporting period shall not be included in this category. 

c.Engineering. Engineering personnel who are charged as direct labor 
on all contracts during the reporting period. 

d. Production Workers. Production and related vorkers, including their 
supervisors, if charged to direct labor cost on existing contracts. This 
category shall also include inspection, quality assurance, and all others 
except engineering which is charged to di~ect labor. Excluded from this 
catego17 are those production employees exc1usiv~1y'~sged in major additions 
or altere-tions to the shipyard. O_il\l,;j:;::JI:r. 

8109 

£l dlHSdnS 

ENCLOSURE { 'l 

.,.....!: .. --
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. j 

, -, , 

11 Jllm:~ry 1974 ' 

e. Absent.?ei':.~. All authorized and unauthorie employee absenteeism 
and sh<>l J to r~pcl"(,cd ~s direct or in:ih"8ctjovcrhead. 

f. Direct F:-:-oduction :~!)lo?:::t;nt for ~·~<Jt':i.U~c Administrn,tion (H,f, P..r~N. 
This category shall include all direct chaIges ror emploJ~;:cnt devoted to 'Jork 
for (1) direct HARAD account, (2) other Guvernmcnt' agencies, and (3) private 
account except when HA .. l1.t\D has an interest by virtue of a Government subsidy 
prograJil under its adcinistration. Other instances of HaritimG involvement, 
such as mortgage insuraDce, do not constitute employment for'MARAD. 

4. Action. Addressees are req:1ested to fOr\1ard reports as outlined below 
for all private shipyards, (boatbuilding yards are exclude~). 

5. Reports and Forns. 

a. Reports. Report Control Symbol (RCS) NAVSHIPS 4350/2 (Rev. 10-73) 
has been assigned to the "Employment in'Private Shipyards" reporting re
quirement. An original and one copy of the1report should be forwarded 
monthly to the CO::::ITIander, Naval Ship Systems COrJ"'pnd (SHIPS 05P) not later 
than fifteen (15) days after the end of the reporting month. The initial 
,revised report shall be for 'the month of February 1974 • 

b. Forms. NAVSHIPS Form 4350/2 (Rev. 10-73), enclosure (1), i-lhich is 
to be use:d for the above reporting requirem::mt, is available froI:l SHIPS 05P 
on request. An initial supply of this fCrI:l will be forwarded to addressees 
within several \o!ee~cs W1der separate cover. 

Distribution: 

SNDL F:.rr2 (8) (except 3ND, NPTNWS (18» 
RESSUPSHIP LBEACH, SAN JUAl'1 

¥~./jy 
K. G. LAKEY 
By direction 

FKLl (NAVSHIPYD PHILA (CODE 1100) only) 

,Copy to: 
SHIPS 1015 

05P 
05D 
07 
07A 
2077 (2) 

SNDL NAVSUP (0721/CL) (2) 

:2 
. . 
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EMPLOYMENT IN PRIV ATE ~IIPYARDS 

0: , .. 
Dl:Z<cr NLt.:!lER VI' EMPl.OYEES CHAAGEO TO 0\ RECT LACOR COST 

I'ltlVAn: SKIPVAAll 
& 

0Tlfr:R o:NT. PilIVATE SlIlP'i<O"K I I-ul AL..", El\GINEEaING NAVY SIIIPIoO;lK lI.}-".I·~ 

---(Ii ...... and Locat Ion) NEW . REPURS n .. ,.,:W REPAIRS NEW tu;?UR~ 
• Otm:n TOrAL "''1 OTIIDI CO' S11 ~ to>.t! CONSTI b. (/('111-1\ CO'5TI 

YAm 'LIB 'WJ.,..·OU (OMV. 6U''''Of\.l CONV. tOhV. CCI).,V. 

1 2 3 4 S Ii 7 8 II 10 11 

. 
. 

, 

" 

. 

. 
'; 

N<:nES: 1. Exclude Military Sealift Command'from Navy Shipwork. 
2. VARAD Shipwork exclude" non.subsidized programs. 
J. Identify Navy portion of Non.Shipwork if included. 

a:1!7R Ail SOIrIT I SlI 
'SW;;C£S --- tMCIPP.C1 l)tl\Y."C"'t 

110M .. lI:kPLOlll4 &'iI'UlTLa 
6J1I1"WOR.l. 

12 13 14 

. 

PR}.'T'&R.£» 81 

un IIG"D 

JlAVSHIPSn;ST 4350.60 
11 JaIlUo.ry 19?!. 

f'CI-liI ~l'D 
0. .. 10. ().4,~J...2"" 

RCS "","-"IPS C500Z I I'D I 011 ()o)n;UI> 

BRID' ~S 

(If '\"y) 

IS 

. ..... -

CODI I T IU71IOU .0. 

I &II't~1DI IIGUWU 

r 
~-

• 

NWMAR 121720 



" . 
\ ... • -. DEPARTMENT 

• 
OF THE NAVY' 

SUPERVISOR~OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

13th NAVAL DISTRICT 

SEATTLE. WASHINGTON 98115 IN REPLY REFER TO: 

4330 
Ser 405-151 
31 Jan 1972 

From: Supervisor of Shipbuilding, Conversion and Repair, USN 
13th Naval District 

To: Distribution List 

Subj: Designation of Contracting Officers 

Ref: (a) SUPSHIP 13 ltr 4330 Ser 5845 of 28 Dec 1970 

1. The purpose of this letter is to provide a current list of 
designated Contracting Officers for the office of Supervisor of 
Shipba:flding, Conversion and Repair, USN, 13th Naval District. 

2 •. This letter cancels and supersedes reference (a) and all other 
preceding designations of Contracting Officers by SUPSHIP 13 and 
applies to all current and future contracts and job orders issued 
and/or administered by this office until can.celed or superseded. 

3. The persons of this activity named below are authorized to 
exercise full and complete Contracting Officer authority on behalf 
of the United States of America to enter into Master Ship Repair 
Contracts and job orders thereunder, to execute contract modifica
tions for ship construction and conversion contracts, to administer 
such contracts, and to perform such acts and to make such determina
tions, findings and decisions in connection therewith as arc 
authorized by law and applicable regulations. 

Captain W. A. Yatch, (USN 
(or the Acting Supervisor in his absence) 

Mr. J. D. Winston 

In addition, limited Contracting Officer authority has been delega.ted 
as follows: 

a. Contracting Officer authority for the following personnel is 
limited to authorization of repairs to Government-furnished property 
not to exceed an estimated cost of $250 gross per repair authorization. 

LCDR Kenneth L. Kesler, USN 
LT K. A. Ball, USN 
Mr. Robert E. Smith 

Mr. Harvey Grahl 
Mr. Samuel M. Th~all 

Mr. L. V. Lindberry 

~.-!"~If! S 
'G'V~6~~ __ 

~cj_~/':._ey ___ _ 

~ iI.._,!"P ",~!4 (~._ 

<£..~~,,!c'T r!_~-'~ 

NWMAR121721 



e • 
T 

• 4330 
Ser 405-151 
31 Jan 1972 

4. Only the above named individuals have the legal authority to 
authorize or change work and s:i.gn contract documents. No other 
personnel are authorized by their informal communications or by their· 
course of conduct to generate price ~ncreases or time extensions nor 
to require contractors to perform different or additional work under 
a contract. It is emphasized that ship's force personnel, inspectors, 
surveyors, ship superintendents, project officers, resident inspection 
officers, or other government personnel, other than those designated 
above, do not have Contracting Officer authority. Contractors are 
cautioned that any action taken in advance of, or beyond the provisions 
of, a properly executed contract or job order or modification thereto, 
is at their own risk. Contractors are neither expected nor authorized 
to proceed ·,.,!tll a change until the contract has been !)1odif:!.ed in ~.!rit:tng 
by a duly designated Contracting Officer acting within the scope of his 
authority. 

!dt;~ 
w. A. YATCR 

DISTRIBUTION LIST 

Albina Engine & Machine Works, 
Division of Dillingham Corp., Portland 

Astoria Marine Construction Company, Astoria 
The Boeing Company, Seattle 
Cummings Boat Company, Inc., Tacoma 
Duwamish Shipyard, Inc., Seattle 
Fishermen's Boat Shop, Inc., Everett 
Foss Launch and Tug Co., Division of 

Dillingham Corp., Seattle 
Gunderson Inc., Portland 
Lake Union Drydock Co., Seattle 
Lockheed Shi?build!ng & Construction Co., Seattle 
Marine Construction & Design Co., Seattle 
Marine Power & Equipment Co., Seattle 
Martinolich Shipbuilding Corp., Tacoma 
Martinolich Shipbuilding Corp., Kodiak 

::m>' Northwest Marine Iron t.Jorks, Portland 
~~~ Pacific Fishermen, Inc., Seattle 

'1IW'...-. Peterson Boatbuilding Co., Tacoma 
Rowe Machine Works, Inc., Seattle 
Tacoma Boatbuildine Co., Inc., Tacoma 
T~dd Shipyards Corp., Seattle Div. 

2 
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•• 
Uniflite, Inc., Bellingham 
Western Boat Building Corp., Tacoma 
Wi11iamette Iron and Steel Co., 

Division of Guy F. Atkinson Co., Portland 

Copy to: 
NAVSHIPS (SHIPS 022) (SHIPS 052) 

4330 
Ser 405-151 
31 Jan 1972 

Codes 100, 120, 120.1, 124, 124.1,126, 127, 180, 200, 300(5), 400, 
405, 420, 422(25), 460, 500, 520, 600 

3 
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• • .. DEPARTMENT OF THE NAVY 

-, 
<'. 

cl2I ,1~ \ ,$r~ 
l,' 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

13th NAVAL DISTRICT 

SEATTLE:. WASHINGTON 98115 IN REPLY REFER TO: 

5370 
Ser 100-4086 
15 December 1971 

Ft"om: Supervisor of Shipbullding, Conversion, and Repair, USN 
13th Naval Di.s trict 

To: Mr. William Grebe, President 
Northwest Marine Iron Works, Inc., Portland 

Subj: Department of Defense Standards of Conduct 

Enc1: (1) SECNAV INST 5370. 2E 
(2) DOD Directive 5500.7 

1. The CommandeJ:, Naval Ship Systems Command, has directed the 
forwarding of enclosures (1) and (2) to the principal officer of each 
contractor doing business with the Navy to re-emphasize the requirements 
of the Department of Defense standards of conduct relating to possible 
conflict between private interests and official duties. 

d)?,utT-
w. A. [A;-~ 
Captain, USN 

/ 

>. 



•• •• 
DEFENSE PROCUREMENT CIRCULAR 

20 AUGUST 1971 NUMBER 91 

This Defense Procurement Circular is issued pursuant to authority contained in 5 U.S. 
Code 301, 10 U.S. Code 2202, DoD Directive No. 4105.30, and ASPR 1-106, signed 
Barry J. Shillito. 

This Circular is effective upon receipt and will remain in effect until cancelled or 
superseded. Recognizing the importance of this policy and the complexity of the 
issues, supplements may be issued from time to time to provide additional guidance. 

Item 

I 

Contents 

Title 

Executive Order 11615 - Stabilization of Prices, 
Rents, Wages, and Salaries 

Page 

1 

ITEM I - EXECUTIVE ORDER 11615 - STABILIZATION OF PRICES, RENTS, 
WAGES, AND SALARIES. 

By Executive Order 11615, dated August 15, 1971, the President 
stabilized prices, rents, wages, and salaries. The President's Regulations and Purchasing 
Review Board has issued the following statement: 

"The United States Government is the largest purchaser 
of goods and services in The World. That government 
purchasing power should be used to the full extent the 
law permits to support the recently announced Federal 
Price-Wage Rent freeze. In placing government contracts 
for goods and services, officials should consider, as a 
decisive factor, whether contractors are in compliance 
with the Price-Wage-Rent freeze in all of their 
transactions. " 

Executive Order 11615 applies to DoD contracts and the following actions are 
directed: 

1. All Defense procurement activities shall consider as a decisive factor whether 
contractors are in compliance with the Price-Wage-Rent freeze in all of their 
transactions. 

2. Effective upon receipt of this Circular, the following prOVlSlon shall be 
included in all purchase orders, delivery orders, and new solicitations and resulting 
contracts: 

NWMAR121725 



•• e-. 
DEFENSE PROCUREMENT CIRCULAR No. 91 20 AUGUST 1971 

"STABILIZATION OF PRICES, RENTS, WAGES, AND SALARIES 
(1971 AUG) 

(a) By Executive Order 11615, dated August 15, 1971, the President 
stabilized prices, rents, wages, and salaries. The contractor represents that to the best 
of his knowledge and belief he is in complete compliance with Executive Order 11615. 
Further, the contractor warrants that the amounts invoiced under this contract will not 
exceed the lower of (1) the contract price, or (2) the maximum levels established in 
accordance with the order. 

(b) The contractor agrees to insert the substance of this clause, including 
this paragraph (b), in all subcontracts for supplies or services issued under this 
contract." 

(End of Clause) 

3. Except as changed herein, existing solicitation, evaluation, and award 
procedures remain unchanged. Outstanding solicitations need not be amended to 
include the provision required for new solicitations by paragraph 2. However, if 
practicable, the provision should be included in negotiated procurements not yet 
awarded. 

4. Prior to the payment of invoices under each contract and purchase order 
which does not contain the provision in paragraph 2 above, the contractor shall be 
required to either: 

a. Submit a letter to the payment office containing the following 
certification: 

"I hereby certify that amounts invoiced on and after August 15, 1971 
under contract or purchase order number(s) will not exceed the 
lower of (1) the contract price, or (2) maximum levels established in 
accordance with Executive Order 11615, dated August 15, 1971," or 

b. Place on each invoice submitted the following certification: 

"I hereby certify that amounts invoiced herein do not exceed the lower 
of (1) the contract price, or (2) maximum levels established in 
accordance with Executive Order 11615 dated August 15, 1971." 

5. Contracting Officers shall promptly report through normal procurement 
channels all suspected violations of Executive Order 11615. 

6. Contract Administration Offices shall immediately furnish a copy of this 
Circular to each contractor currently under their cognizance and to any new contractor 
receiving a contract not containing the provision required by paragraph 2 above. 
Invoices shall not be paid unless certified in accordance with paragraph 2 or 4 above. 

Any questions concerning this DPC No. 91 should be 
referred to the contracting officer or disbursing office, 
as appropriate, listed in your contract. 
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! 
,From: Comm.'mderp Naval Sh:ip Systems COlnrf.and 

l' /,1 1,( \ ';", .• / } / Y U..,J, '-.' ..... '-'-' 

Cane: Jrul 1972 

IN R[rL Y n[rr:R TO 

NAVSHIPSNOTE 545 
0521D:HH:cdt 
Ser 77-0521D 

12 July 1971 

SUbj: Ship Acquisition Contract Administration Hanual (SACAH): change 7-1971 

Encl: ( 1) Revised Section 3-1. 8-·-P.:10JECT OFFICES 
(2) Revined Appendix 3-A--Standard SUPSHIP Organization Chart 
(3) Appendix 3-S--Chart of Project Office Organizational Relationship 

and Lines of Responsibility and Authority 

1. Purpose. To transmit a change to SACAM • 

2. 'pisc~ssJ.on. Experience has indicated tr..a t major ship acquisition programs 
and complex ship everh.1.uls benefit from the application of project management. 
The standard SUPSHIP organization is being revised to provide for a Deputy . 
Supervisor Hh8n det(oTIlllD8d to be neCOSS'lrY by NAVSHIPS and the estahlisl1reent of 
Proj ect Offices 8.S required. It is empl1asizeQ that the use of intensified proj eC 

management (Proj (-jet Officers) must not be alloved to diminish the ini tia ti ve, 
technical participai:.ion, stature and job satisfaction of tho functional or€'oan-
iz3. tion. Also, t~-le functional organization must support and be responsive to 
Project Officer requirements. 

3. Action. Hake the folloving changes to SACAM, Chapter 3: 

a. Page 302---Revise Section 3-1.2{c) as indicated by the underlined portions 
belm .... : 

IIIn the absence of a head of a department or office his duties Ehall 
be performed by the officer or senior civilian supervisor designated by the 
SiJPSIUP. In the absence of the SUPSHIP authority shall reside in the li~ 
officer next senior in rank Vlho is regularly attached' to the office, or i!:!-th~ 
Deputy Supervisor ,,'hen established ll • 

b. Page 302--Add the folloving: 

3-1.3.1 DEPUTY S:JPERVISOR. The Deputy Supervisor (\-1hen established.) is 
r(;sponsible to the Su.pervisor of Shipbuilding for overall coordination and 
direction of the day-to-day operation of the Office. In this connection he 
represents the Supervisor in dO:111ng with the COlltrac'tor( s), Ship I S Force, Type 
COIniTHnc1er 1 I!AVSHIPS and other orgo.nizations. His duties shall normally include 
c()ordillcl.t:i.n~ (I.no. diJ:'octi ng as 'lppropria te, the aet.i vi ties of the Froj ect Offices, 

other Sto.ff Officcr., and Oepartm(~n.ts of tho Office so as to insure consistency nf 
deci[dons, r.!:::thocb of oper:ltions, and equi tabIe distribution of effor t '..Ii thin the 
orean:i.Z::i!,jon; actinG as the Supervir.or of ShipbulJclinc in his abscnc.;; and per
forming other duticc in connection with the SUPSHIP function as directed by the 
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12 July 1971 

• 
Supervisor. He shall recognize the right and:duty of a head of department or 
office to confer directJy with the Supe,rvisorion matters specifically relating 
to his department or office. 

I 
c. Page 304--Delete Section 3-1.8 SHAPM tECHNICAL REPRESENTATIVE (TECH REP) 

and substitute Enclosure (1). I 
i 
i 

d. Substi tute Enclosure (2) for existing :Appendix 3 -A. 

e. Insert Enclosure (3) as Appendix 3 -B. 

4. Cancellation. When information is incorporated in &~CAM. 

;t?L~ 
R. E. HENNING Lo __ ~_. \ DI~TRIBUTION LIST 

SNDL FKL2 SUPSHIP 

2 

DeputY_ Comlll8.ndor foF"Mm 
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3-1. 8 PHOJECT OFFICES. Each Project Office, \<Then established, is 
headed by a Project Officer Hllo is responsible for coordinating all aspects 
of SUPSHIP responsibHity for the ship cQntract to Hhich assigned. He reports 
directly to the Supervisor/Deputy Supervisor as appropriate and m.-3.y have 
addi tional duty to the cogni zant SILU)~1 in NA VSHIPS Headquarters. Proj ect 
Officers task the line organization by h~cntifying requirements and setting 
priori ties in cormection with their respqcti ve proj ects. They progress and 
moni tor the accomplishment of these tusks, so as to anticipate· and assist in 
·preventing delays and in resolving proble~s th",. t can affect the end cost, 
schedule and performance of the contract.! The line organization retains 
responsibility for the technical adequacy and timeliness of their work. The 
efforts of the various Project Officers are coordinated by the Deputy Superviso!', 
when assigned, to insure consistency in their methods of operation to the extent 
desired and to minimize any disruptive impact on the" functional organization. 
Organizational relationships and lines of responsibility and authority are chartee 
in Appendix 3-B. 

Project Officer responsibilities include the requirements to: 

(a) Function as the central SUPSHIP point of contact on matters regarding 
assigned project. 

(b) Focus management attention on problems concerning work on assigned 
proj ect. Coordinate corrective action ",lith appropriate SUPSHIP Departments 
and bring unresolved problems to the attention of the Supervisor or his Deputy. 

(c) Attend or arrange for SUPSHIP representation at all conferences, meetings 
etc., pertaining to assigned project. 

(d) Coordinate the development of procedures for monitoring, reviewing, and 
approving, when necessary, tecru1ical data developed in support of the assigned 
project. 

(e) Provide ov~rall coordination for obtaining information required from 
Contractor and SUPSHIP Departments. 

(f) Coordinate the preparation of correspondence and reports relating to 
assigned project. 

( g) 
proj ect. 

Control the processing of all proposed or approved changes on assigned 
Act on requests by PCO/CO's of ships for changes to the contract. 

(h) Review and authorize all F~ffi's to be issued based on reco~~endations 
from the functional organization and establish restrictions regarding cost and 
deli very impact. Refer any wlresolved differences wi.th Department Heads to 
the Deputy or Supervisor for resolutiQn. 

(i) Coordinate the review of m·m' s prior to issue for technical adequacy 
and NAVSIIHS rostrict1ons rerarding cost and delivery. RecoIllmend chanres as 
appropriate. 

Enclosure (1) 

! .,. 
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(j) Coordinate the development of procedures for the review of purchase 

orders leading to subcontract consent. 

(k) Establish procedures for the overall coordination of ship trials. 
This includes vel'ifying the ship is ready for sea trials and arranging with 
all outside activities for required services, schedules, agenda test forms, 
and trial riders. This also includes preparation of del:i.very letter, the 
perfOrm'lllCe summary, and the guarantee Letters of Instruction on new construction. 

(1) Coordinate compilation of INSURV deficiency cards for submission to 
INSURV Board. Take appropriate action to insure establishment of responsibility 
for correction of all deficiencies reported by INSURV Board, Ship's Force personnel, 
etc, This includes consulting with work sponsors and the Contractor and 
recoIlllilcnding to NAVSIIIPS (PHS) to reclassify, delete or change action on 
deficiency c~rds, 

(m) Coordinate· the status on correction of deficiencies, approve new 
work ' .... hen authorized and issue instruction for reduced cost contract changes 
when necessary to clear items leading to final contract· settlement. 

(n) Coordinate and monitor the technical aspects of claims and contract 
close-out for the Contracts Department's contractual· action. 

(0) Perform other duties as assigned by the Supervisor. 

Enclosure (1) 
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WASHINGTON. D.C. 20360 

!;J~ vmll.l~eJIQnc~ = 5~50 __ _ 

-From: COmmander? Naval Sh:ip Systems Command 

IN R[ PL Y RErf.R TO 

NAVSHIPSNOTE 5450 
0521D:MW:cdt 
Ser 77-0521D 

12~Tu1y 1971 

Subj: Ship Acquisition Contract, Administration Hanual (SACAH): change 7-1971 

Ensl: (1) Revif3ed Section 3-1.B-·-PROJECT OFFICES 
(2) Eevised Appendix 3-A---Standard SUPSHIP Organization Chart 
(3) Appendix 3-B--Chart of Project Office Organizational Relationshi~ 

and Lines of Eesponsiti1ity and Authority 

1. Purpo£2' To transmit a change to SACAM . 

2. Pi9cus~~Jon. Experience has indicated tr.at major ship acquisit.ion programs 
and complex ship overhauls benefit from the application of project m.anagement. 
The standard SUPSHIP' organization is beir~.g revised to provide for a Deputy 
Supervisor Hhen determined to be nee8sf,'.uy by NAVSHIPS and the estahlishment of 
ProJ eet Offices as required. It is emphasized that the use of intensified proj ec,t 
In~wagement (Project Officers) must not be allowed to diminish t.he initiative, 
technical participat,ion,stature and job satisfaction of the functional organ
ization. Also, the functional organization must support and be responsive to 
Praject Officer requirements. 

J. ~£1:~£!.!. Hake the follo'vling changes to SACAN, Chapter 3: 

a. Page 302---Revise Seetion 3-1. 2( c) as indica ted by the underlined portions 
belm..r: 

!lIn the absence of a head of a department or office his duties c~hall 
be performed by the offic.er or senior civilian supervisor designated by the 
SiJPSHIP. In the absence of the SUPSHIP authority shall reside in the )..:l.£.~ 
officer next senior in rank 'vlho is regularly attached' to the office, .9l:.-~~_th§ 
Deputy Supervisor "ben established". 

b. Page 302--Add the follo'vling: 

3-·1. 3.1 DEPUTY Si]PERVISOR. The Deputy Supervisor (uhen estabHshe.j.) is 
rGsponsible to the Supervisor of Shipbuilding for overall coordination Clr.d 
djr8ction of the day-to-day operation of the Office. In this c')rmection he 
represents the Supervisor in dealing with the Contrac'tor( s), Ship I S Force, Typ6 
COlmm.nder ~ NAVSHIPS and other organtza tions. His duties s11all normall:>, include 
Goordillc1.ting and d:i.x'ecting as appropriate, the act.ivities of the Project Offices, 

other Staff Offices, and Departments of thl'O Office so as to insure consistency of 
decisions, me.thodsof operations, and equi tatJe distribution of effort '..Ji thin the 
orgD.niza tion; acti11g as the Supervisor of Shipbuilding in his absence; and per
forming other duties in connection with the SUPSHIP function as directed by the 

3670 
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0521D:MW:cdt 
Ser 77-0521D 
12 July 1971 

Supervisor. He shall recognize the right and du.ty of a head of department or 
office to confer directly with the Super'visor on matters specifically relating 
to his department or office. 

c. Page 304--Delete Section 3~1.8 SHAPM TECHNICAL REPRESENTATIVE (TECH REP) 
and substi t'ute Enclosure (1). 

d. Substitute Enclosure (2) for existing Appendix 3 -A. 

e. Insert Enclosure (J) as Appendix 3 -B. 

4, Cancellation. When information is incorporated in S.il.C/-I.lvl. 

DI~TION LIST 
SNDL :F'KL2 SUPSHIP 

") I ~ 

.. .;;~.: 
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12 July 1971 

3-1.8 PROJECT OFFICES. Each Project Office, when established, is 
headed by a Project Officer Hho is responsible for coordinating all aspects 
of SUPSHIP responsibility for the ship contract·to which assigned. He reports 
directly to the Supervisor/Deputy Supervisor as appropriate and may have 

"additional duty to the" cognizant SHAPH in NAVSHIPS Headquarters. Proj ect 
Officers task the line organization by identifying requirements and setting 
priorities in connection with their respective projects. They progress and 
monitor the accomplisbment of these tasks so"as to anticipate and assist in 
preventing delays and in resolving problems that can affect the end cost, 
schedule and performance of the contract. The line organization retains"' 
responsibility for the tecbnical adequacy and timeliness of their work. The 
efforts of the various Project Officers are coordinated "by the Deputy Supervisor, 
when assigned, to insure consistency in their methods of operation to the extent 
desired and to minimize any disruptive impact on the functional organization. 
Organizational relationships and lines of responsibility and authority are ch~rted 
in Appendix 3-B. 

Project Officer responsibilities include the requirements to: 

(~) Flllction as the central SUPSHIP point of contact on matters regarding 
assigned proj ect. 

(b) Focus management attention on problems concerning work on assigned 
project. Coordinate corrective action Hith appropriate SUPSHIP Departments 
and bring unresolved problems to the attention of the Supervisor or his Deputy. 

(c) Attend or arrange for SUPSHIP representation at all conferences, meetings, 
etc., pertaining to assigned project. 

(d) Coordinate the development of procedures for monitoring, revie\.Jing, and 
approving, Hhen necessary, tecm1ical data developed in support of the assigned 
project. 

(e) Provide oV!3rall coordination for obtaining information required from 
Contractor and SUPSHIP Departments. 

(f) Coordinate the preparation of correspondence and reports relating to 
assigned project. 

( g) 
project. 

Control the processing of all proposed or approved changes on assigned 
Act on requests by PCO/CO's of ships for changes to the contract. 

(h) RevieH and authorize all Ffffi's to be issued based on recommendations 
from the functional organization and establish restrictions regarding cost and 
delivery impact. Refer any unresolved differences Hith Department Heads to 
the Deputy or Supervisor for resolutiQn. 

(i) Coordinate the revieH of HHR's prior to issue for technical. adequacy 
and NAVSHIPS restrictions regardine cost and delivery. Recommend changes as 
appropriate. 

Enclosure (1) 
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(j) Coordinate the development of procedures for the review of purchase 
orders leading to subcontract consent. 

(k) Establish procedures for the overall coordination of ship trials. 
This includes verifying the ship is ready for sea trials and arranging with 
all outside activities for required services, schedules, agenda test forms, 
and 'trial riders. This also includes preparation of delivery letter, the 
performance sUllllllary, and the gLlarantee I"etters of 1nstruction on new construction, 

( i) Coordinate compilation of INSURV deficiency cards for submission to· 
INSURV Board. T8.ke appropriate action to insure establishment of responsibility 
for correction of all deficiencles reported by INSURV Board, Ship's Force personnel, 
etc. This includes ·consul ting with .. Tork sponsors and the Contractor and 
r8commel1.ding to NAVSHIPS (PMS) to reclassify, delete or' change action on 
deficiency cards. 

(m) Coordinate the status on correction of deficiencies, approve new 
work ({hen authorized and issue instruction for reduced cost contract changes 
.... rhen necessary 1::0 clear items leading to final contract· settlement. 

(n) Coordinate and monitor the technical aspects of claims and. contract 
close:-out for the Contracts Department's contractual· action. 

(0) Perform other duties as assigned by the Supervisor. 

Enclosure (1) 2 
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• DEPARTMENT OF THE NAit 
SUPE,.JISOR OF SHIPBUILDING, CONVERSION, AND 'Ht::PAIR, USN 

13th NAVAL DISTRICT 

SEATTLE. WASHINGTON 98115 IN REPLY REFER TO: 

4330 
Ser 405-5845 
28 Dec 1970 

From: Supervisor of Shipbuilding, Conversion, and Repair, USN 
13th Naval District 

To: Distribution List 

Subj: Designation of Contracting 'Officers 

Ref: (a) SUPSHIP 13 ltr 4330 Ser 405-1828 of 14 Apr 1970 

.1. The purpose oe this letter is .~~ provid~ a current list of ~eslgnated 
Contracting Officers for the office of Supervisor of Shipbuilding, Conversion, 
and Repair,. USN, 13th Naval District. 

2. This letter caricels and supersedes reference (a) and all other preced
ing designations of Contracting Officers by SUPSHIP 13 and applies to all 
current and future contracts and job orders issued and/or administered by 

'this.office until canceled or superseded. 

3. The persons of this activity named below are authorized to exercise 
full and complete Contracting Officer authority on behalf of the United 
States of America to enter into Maste.r Ship Repair Contracts and job 
orders thereunder., to execute contract modifications tor ship construction 
and conversion contracts, to administer such contracts, and to perform such 
acts and to make such determinations, findings and decisions in connection 
therewith as are authorized by law and applicable regulations. 

Captain W. A. Yatch, USN 
(or the Acting Supervisor in his absence) 

Mr. J. D. Winston 

In addition, limited Contracting ·Officer authority has been delegated as 
follows: 

8 •. Hr. C. L. Wilson - Procuring Contracting Officer authority limited 
to firm fixed price contracts not to exceed $600,000 for advertised procure
mentsand $50,000 for competitively negotiated procurements; and administra
tive contracting authority for chang~s and modifications limited not to 
exceed $100,000. 

b. Mr. R. E. Petersen - Authority limited to changes and modifications 
under $10,000 gross under Contract N00024-70-C-0224 (T-AGM 22 Conversion). 
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28 Dec 1970 

c. Contracting Officer authority for the follm.,ing personnel is limited 
to authorization of repairs to Government-furnished property not to exceed 
an estimated cost of $250 gross per repair authorization: 

LCDR H. P. Willimon, Jr., USN 
LCDR Kenneth L. Kesler, USN 
LT K. A. Ball, USN 
LTJG R. J. Sprengnether, USNR 

Mr. Robert E. Smith 
Hr. Harvey Grahl 
Mr. Samuel M. Thrall 
Mr. L. V. Lindberry 

4. Only the above named individuals have the legal authority to authorize 
or change work and sign contractual documents. No other personnel are 

. authorized by their informal communications 'or by their course of conduct 
to generate price increases or time extensions nor to require contractors 
to perform different or additional work under a contract. It is emphasized 
that ship's force personnel, inspectors, surveyors, ship superintendents, 
project officers, resident inspection officers, or other government personnel, 
other than those designated above; do not have Contracting Officer authority . 
Contractors are cautioned that any acti.on taken in advance of, or beyond the 
provisions of, a properly executed contract or job order. or modification 
thereto is at their own ri~k; Contractors are neither expected nor author
ized to proceed with a change until the contract h4s been modified in 
writing by a duly designated Contracting Officer acting within the scope 
of his authority. 

Distribution List: 
Albina Engine & Machine \vorks, 

Division of Dillingham Corp., Portland 
Astoria Marine Construction Company, Astoria 
The Boeing Company, Seattle 
Cmmnings Boat Company, Inc., Tacoma 
Duwamish Shipyard, Inc., Seattle 
Fishermen's Boat Shop Inc., Everett 
Foss Launch and Tug Co., 

Division of Dillingham Corp., Seattle 
Gunderson Incorporated, Portland 
Lake Union Drydock Co., Seattle 
Lockheed Shipbuilding and Construction Company, Seattle 
Marine Construction & Design Co., Seattle 
Marine Power and Equipment Co., Seattle 
Martinolich Shipbuilding Corp., Tacoma 
Martinolich Shipbuilding Corp., Kodiak 

/ Northwest Marine Iron Works, portlan: 
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Pacific Fishennen, Inc., Seattle , 
I 

Peterson Boatbuilding, Co., Tacoma 
Rm ... e Machine Horks Inc., Seattle i 

Tacoma Boatbuilding Co., Inc" Tacoma 
Todd Shipyards Corp., Seattle Division 
Uniflite, Inc., Bellingham 
Western, Boat Building Corp., Tacoma 
Willamette iron and Steel Co., 

Division of Guy F. Atkinson Co., Portland 

Copy to: 
NAVSHIPS (SHIPS 022) (SHIPS 052)' 
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4330 
Ser 405-5845 
28 Dec 1970 
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• 1r»~l?A~~trWlft.JHori TMS ilxEA'0, 

S!j~mISOR OF S~m'BB.iH.mi..zG, Cm~VERSlOr\l, AND REPAIi'<l, USN 
13fu NJWAi. DBSYIlt!t.'1 

SEATIL.E. WASHINGTON gen5 IN REPLV RE.FER TO, 

12000 
Ser 422-5165 
2 Nov 1970 

From: Supervisor of Shipbuilding p Conversion~ and Repair, USN 
13th Naval District 

To: Distribution List 

Subj: Equal Opportunity policies and procedures 

Ref: (8) SUPSHIP 13ND ltI' 12000 Sel' 422-3732 of 1 Aug 1969 
ow/enclosure 

Encl: (1) ASPR 12p Section 8 as promulgated by Defense Procurement 
Circular No. 82 of 2S Aug 1970 

1. Enclosure (l)supersedee reference (a)>> sets forth policies and 
procedures for complying with Equal Opportunity requirements in 

. Government contracts D and is provided for your guidance~ 

2. You are requested to acknowledge receipt of this transmittal 
letter and enclosure (1) on the second copy of this letter and to 
,",eturn the acknovdedgement to this office p Code 1/'22 p at your 
earliest convenience. 

RECEIPT J\CKNm;JLEDGED "~ll 15!.70, __ (Date) 

Contr.actor Northwest Marine Iron Works 

BY~~ ________ __ 

Title~ _____ A_. __ E_._F_a_r_r~,~V_i_c_e __ P .. ~r_e_s_i_d_e_n_t __ 

Distribution List: (see page 2) 
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Section XII, Part 8 revised 

Part S--Egual Employment Opportunity 

12-800 Scope of Part. This Part sets for;-h policies and procedures 
for carrying out the requirements of Executive Order No. 11246 of Sep
tember 2!1, 1965 (30 F.R. 12319), Executive Order No. 11375 of October 
13, 1967 (32 F.R. 14303), and the rules and regulations of the Secretary of 
Labor (41 CFR, Chapter 60). 

12-801 Policy. 
(a) Executive Orders 11246 and 11375 require that all Government 

contracting agencies shall include the Equal Opportunity clause in all 
non-exempt Government contracts and shall act to insure compliance with 
the clause and the regulations of the Secretary of Labor to promote the 
full realization of equal employment opportunity for all persons, regard
less of race, color, religion, sex, or national origin. 

(b) Disputes related to the Equal Opportunity Program shall be 
handled pnrsuant to the provisions of the appropriate Equal Opport.unity 
clause in Government conti'acts, agreements, and subcontracts, paragraph 
4 of which specifies that the contractor shall comply with the rules, regula
tions, and relevant orders of the Secretary of Labor. Those rules, reguia
tiOIlS, and relevant orders prescribe particular procedures for handling 
disputed matters. -

(c) No contract or modification thereto-involving new pro-
curement shall be entered into and no subcontract shall be 
approved with a company which has been declared ineligible under, 
or found to be in noncompliance with, the Equal Opportunit.y Pro
gram, in accordance I'ri th the procedures set forth in this Part. 

12-802 Definitions. As used in this Part, the following terms have 
the meanings stated below: 

(a) "Administering agency" as used in the clause means any depart
ment, agency and establishment in the Executive Branch of the Govem
ment, including any wholly-owned Government corporation, ,yhich admin
isters a program involving Federally assisted construction contracts. 

(b) "Applicant" means an applicant for Federal assistallce involving 
a construction contract, or other participant in a program involving a 
Federally assisted construction contract as determined by regulation of 
an administering agency. The term also includes such persons after they 
become recipients of such Federal assistance. 

(c) "Const'I'uction work" means the construction, rehabilitation, al
teration, conversion, extension, demolition, or repair of buildings, high
ways, or other changes or improvements to real property, including facil
ities providing utility services. The term also includes the supervision, in
spection and other on-site functions incidental to the actual construction, 

(d) "Contract" means aily Government contract or any Federally 
assisted construction contract. 

(e) "Directo'l", opec," means the Director, Office of Federal Contract 
Compliance, United States Department of Labor, or any person to whom 
he delegates authority. 
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(f) "Equal Opportunity cZa-use" means the contraet provisions as set 
forth in 12-804 (a) or (b), as appropriate. 

(g) "FedeTally ass~sted COnslTliCtion cont1'o,r:t" means any agreement. 
or modification thereof between any applicant and a perSOll for construc
tion work which is paid for in whole or in part with funds obtained from 
the Goverment or borrowed 'on the credit of the Government pursuant to 
any Federal program involving a grant, contract, loan, insuranee, or 
g"Uarantee, or undertaken plmmant to any Federal program involving such 
grant, contract, loan, insurance, or guarantee, or any application or modi
llcation thereof approved by the Government. for a grant, eontract, loan, 
insurance, or gum·antee undi:~r wltieh the applicant itself' participates in 
the construction work. . 

(h) "Government cont'faCi~" means any agreement or morlification 
t.hereof between 3.ny contracting officer of the Departmet't of Defense and 
any person for the furnishing d supplies or services or for the use of rea.l 
or personal propel'ty, including lease arrallgemeDts. The term "services," 
as used in this paragraph includes, but is not limited to the following 
sm'vices: utility, construction, transportation, research, insurance, and 
f~Jnd depositary. The term "Government uml;cuct" does not include (1) 
agreements in which the parties st.and in the relationship of employer and 
employee, and (2) Federally assisted construction contracts, and (3) con
tracts for the sale of personal property by the Government, and for the 
sale or purchase of real property by the Government. 

(i) "Orde1·" means Parts II, III, and IV of Executive Ord(~r No. 11246 
(.f September 2'±, 1965 (30 F.R. 12319), and any Executive Order amend
ing such Order, and any other Executive Order superseding such Order. 

(j) "Recru.iting and h'aininf} agencl:}" means any person who refers 
workers to any contractor or subcontractor, or who provides or supel'vises 
apprenticeship or training for employment by any contractor or sub
contractor. 

(k) "Site of construcUon" means the generai physical location of any 
building, highway, or other enange or improvement to real property which 
is undergoing construction, rehabilitation, 'alteration, conversion, exten
sion, demolition, or repairal!d any temporary location or facility at which 
a contractor, ~>Llbcontraetor or other participating party meets a demand or 
performs a function relatLng to the contract or subcontr::.ct.. 

(1) "United Sta.tes" as ;J8ea herein shall include the several States, 
the District of Columbia, the Commonwealth of Puerto Rico, the Panama 
Canal Zone, and the possessions of the United St.ates. 

(m) ~1}bcontract!l lIieans any agreement or arrangement between a 
contra.ctor and any person (in '.vhich the parties do not stand in the 
relationship of an employer and an employee): (i) for the furnish
ing of supplies or services or for the use of real or personal 
property, including lease a:n'angernents, which, in ivhole or in part, 
is necessary to the performance of' anyone or more contracts; or 
(ii) under which any portion of the contractor's obligation under 
anyone or more contracts is performed~ undertaken, or assumed. 
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(n) "Subcontractor" means any person ho:t.ding a. subcontract and ~-I 
any person \'1ho has held a subcontract subject ·to the Order,.. The 
term ."firs.t-ti.er .subcontractor" refers to. a subcontractor holding 
a suucontract 'wi th a pl'ime contrac:tor. . : " 

(0) "Contract Compliance Office" or "ceo" ,means 1;1. DOD Con:t,ract 
Compliance Office ( sE;e 12-b03(m-.-. - . 

(p) "Conipliance Agency" means the Department or Agency de~ignated 
by the Depar:tment of Labor to conduct complj.ance revie,'1s and to. under
take such. other respons;i.bili ties in connection vri th the administration 
of the Equal Employment Opportunity Progra,m as the Deplirtment of Labor 
may determine to be appropriate. _---.J 

12-80:~ Administration. 
(a) The Secret'a·J·Y of Labo·r is responsible for the adm~nistration of 

Parts I~ and III of Executive Order No. 11246 and for the adoption of 
such rules and regulations and the issuance of sllch. orders as he deems 
necessary and appropriate to achieve the purposes thereof. The 'Secretary 
of Labor has established within the Department of Labor an Office of 
Federal Contract Compliance under a Director who has been. delegated 
authority and assigned responsibility for carrying out the responsibilities 
assigned to the Secretary under the Order, except the power to issue rules 
and regulations of a general nature. ' . 

(~) The A3sIstant Secnitary of Defense (Manpower and Res:er-ve Af
fairs) ASD(M&RA) has been designated Department of Defense Contract 
Compliance Officer. He is responsible for securing compliance, with the 
provisions of Parts II and III of the Executive Order and the rules, regiilR
tions, and orders of the Seeretary of Labor with respect to contracts 

. ,.': ........ enter~d. into by the Dep3,rtment. of Defense, and for exercishlg over-all.. 
3ur'ervisioh of "Dl~'p'lrtme~t' of b~ie11se'poiici'e's 're\~til;g 'tb C~i1tl:act :Cbm~' 
pliance operations, for carrying out actions relating' to the imposition of 
sanctions, and for promulgating 'withi'l'l' the DepaJ'trrient of Defense the 

.... " 

'. . . ' ".:" . names of pi'i'me' 'contra~tors ·.and stihcontraCtors.' \v ho have beep' dec:Jared' '.. . .; '. . ;' . 

. :.:.'" '. -.'~':~;:";""'''::.:'' ·.·~:··: .. :,)~~i·igi9:1f· ior.::.:d.ov~l~ii~~#·t:~o.l?Ji.~ct~·~y· th~:"l)ii:e.c:t9i,·.·~ti.f.'CC,:: ~r .. ··~~ '.'~ii'.:".; . :'.:;',:' '~:. ;<':'::/.::~. <'~:;:":.': 
Agency: ..... . , . . 

; .. 
' •• '.' I. • .' .... ·(e) .. '['he .As~~<Jtq,??:t. :?e;e.r..e~aly; ... of,pcfense JIl1stal~a.tio1~t; ,C!-..~1;d.1.A;~gi.,:;-, . .. ':'. .. .... , . 

:' 'tics) (ASI!(I&L)) {s'rcsponsible .fo'r.·jmple'fnent·ing the 'cciritraefing,'and ';' . .,' ;' . ' . 

": -.' 

. '~oiitraet: ad!niri~sh:itio~'1a·s·pects· 'of .the progi'am '6th~rthai1: the' fur.Cti6i)~ .' .' ' .. 
'. 'of' conh:act' 'compiiance described in pal~agraph' (f) "belo,v~' inCIudW[{:U;& '.' 

issuance in this Regulation of appropriate procurement policies, proce-
dures, and contract elaus'e·s. . .'.: " '. .... . .. 
. : . :(d) Heads' of. Departments or Agencies' which award or administer 
contracts are responsible for assuring that the provisions of this Regtila
tion are carried out within their respective components and for cooperating 
with and assisting the Department of Defense Contract Compliance Offieer 
and his deputy in fulfilling their responsibilities. As used in this Part, 
"head of department or agency" means the Se'cretary, Under Secretary, or 
any Assistant Secretary of any Military Department, the Director and 
Deputy Director of the Defense Supply Agency, the Director of the De
fense Communications Agency, and the Director of the Defense Atomic 
Support Agency. 
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(e) The Di-recto?', Def(;n.~e Supply Agency (DSA) has been desig-nated 
Department of Defense Deputy Contrad Compliance Officer and, under 
policy guidance from the ASD (M&RA), is responsible for directing opera
tions for assuring compliance by eontractors and subcontractors with the 
provisions of the Equal Opportunity clause and the Executive Order and 
with the rules, regul(J,tiOl~S and Orderf3 of the Secretary of L,abol" there
under. 

(f) Contmct Compliw!wc Offices (ceo) have been organized at both 
headquarters and field levels within the Defense SUP11Jy Af~ency. CCOs are 
administered as separate compOneI!ts of the Ddense Contract Administra

I--+- tion Services (DCAS) and are respomdble for the following. It/hen DOD 

: ", 

is the compliance 3.Gfmcy: . 

(i) develoring information on con tractor and s'L1.bcontractor CO!ll
pliance, inc1uding the condll.C1:. of' a program of compliance 

. t h' " + • ",' " . J d " J :revlc',·,rS, ',,,e lD'J·esl,J.gavlmls 01. comp.unnc.s" an T.fle COnQl7.ct 
of pre-award revie~s as provided for in (A) the Executive 
Order, (B) the regl~~ations of the Secretary of Labor, 
(C) Uiis Part, and (D) such other procedl.J.res for developing 
information on contractor and. subcontractor compliance as 
may be prescribed; 

(ii) in the case of pre-al-mTd co,npliance reviews, furnish:Lng 
contracting officers with determinations as to wh~ther the 
prospective con'l',ractors and known first.-tier subcontractors 
arc~ eligible for award; and 

(lD.) a t.tempting to secure comp1:i.ance by cont.racto:;:-s and subcon
tractors '~1:i. th tbe provis:Lons of the Equal Opportunity clause 
through persuaSion, negotiation and conciliation. 

'4..:' • ,.''l • ,0 '. • '0 •. : .. .' '. " 

'1'2 "l'')il . F'c' 'l"] O'n'Dor+u' n' 'i t·· ·r!' ~us'-"" __ .. -0.· ·,lL.d.. lot. " _~y ",,1.0.' c.:. 
:. •••. • ".d .' . ~. ' . 

(a) Government Contracts. The fo11uwing clause shall be included in 
.. .' .a;'l ~~)nt:cac-ts. Cans .m"~~di:r:i.~8tions .ther~o:C .i-~' th~clause Vias .l':ot included in 

.', 

.. :l7~,~he' ~));ig\nal contra~tL· ~nle8s oxempted in 'a~coJ?danc~ .\vith·12.-805-:· 
• ~. I.,' 't..... . ;;', '.' .... ~. -_, .,": t' ~ ... _.~ :': :.', :~. I : ~ ,I ;: '~~" •• ,!,: ........ :." ; .. : .• ' :. : ,...... ~ ~, '., :!.!'. ", "';: • '~ i. ..: .... ' .: , .... : ••• ,' ~ :. ,;' ~.. ,.~: "', '" ~." ••• , .I. :_ '.' • ."-: • '.,: :. ': • ,;.~ ',: ~ ... ::- •• , • '.:/ "~' .:' .. ~ .', ~'. ,::: ~. ~ ' ....... . 

. ".. E·~UAL ~·~!~O·R;l~ui~Tiy (i.~~~,';~\'~~) . :.,.,.: ..... - .:........ . .. ... . 
. ' "., ... -: .. j)u.i·in~·th'e pe):fOl'll1aJ;'::~) of tbi~ conti'net, tJ:!ci COlLtradOl: ~.grees as fo110ws: .. . : ...... "...... ,; ~ " .( 1.,.. T};e" Co;itl:;i~'tcr \i·il1. ·n0i;:.cliscrinlil~a:t'rt :a;':ain~f' ~f;JY. cli!Jilo:iN; ~r.·ft l'iplic;:·l1t· .. 

' ... ,:. :. : for- ~nl'I11o.v~~ent; 'b'\:,cfluse of ~aee; ·col~r, :.reJigioil, sex, or nat!'OJjal'.o~ig'ir~ .. TIle .. ~.~H-·" . 
. , t.ractor. will t::.ke .af!1nn<~f;i·ve. adinl} .tf.l :c'nSUl'c .. that ;\p'pl~cants .are. <.:n~pl~yed, . and 

th;~t elll]ilcyccs arc t:'cated (luring 'employment, :without r'eg-a;'d ·to. their'r~ce: color, . 
religion, sex, or national origin. Such. ;1.d!Ofl shall in(.,]ude but not he :lJmtcd to 
the following: Erhployment, (J!)i~'l'<H1j;lPo'! demotiOll,' or transfer, recrUitment or 
re~rDitment ~dvert,ising; l:.lycifY 01" termin:l tion; l'at6s of pay 01' other .forms of 
compensation; an;1 ~e1cction for haining', including aj)prel1t.iee~hip . .The ContntC""ol' 
agrees to post in conSilic\~ous piaees. availaLle to el.i1p loy <,:s and ~PJl11cnnt~ for 
employment, noLices to be provided hy the ContraclJllL~ Ofllcer settll1g forth the 
provisions of t.his llondi~crimin,ttion clause. 

(2) The Contractor will, ill all solicitatiolls or advertiscn.lenb; for. el11ploye~~ 
placed by or Oll behalf of the Contractor, slate that all quahfied a ppll;-a.nts WIll 
receive consideration for employment without reganl to race, color, rehglOn, sex, 

or national origin. 

ffiontract clause continued on next· [Jag:::] 
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", 

(3) The Contractor win send to each labor union or representative of workers 
with which he h'as a collective bargaining [,gTf~'3rnellt or other contract or under
standing', a notice to be provided hy the agency Contracting Oflker, advi:o;ing the 
labor union or workers' r,!presenbt.ive of the ,~ontraetor's cOnln}itmE'nts under 
Section 202 of Executive Order 11246 of September 24, 1%5, and shal1 post 'Copies 
of the notice in conspicllous places available io employees and apP]lcants. for 
enlp1oym'ent. " . , ',,' 

(4) The Contractor will comply with all provisions of Executive 'Order 11246 
of September 24, 1965, and of the rules, regulat.ion::;, and relevant orders of the 
Secretary <if Labor'. . . ' , 

(5) The Contractor will furnish all information, a~d' reports required by 
Executive Order 11246 of September 24, 1U651 and by the rules, regulations, and 
orders of the S(,cretary' of Labor or pursuant thereto, and will permit access· to his 
books, records, and accounts by the con tracting agency and the Secretary of Labor 
for purposes of investigat.ion to ascertain compliance with' such rules, regulations 
and orders. 

(6) In the event of the Coritractor's noncompliance with the nondiscrimination 
clauses of this contract or with any of such rules, regulations, or orders, this con
traet may be cancel lea, terminated or suspended in whole or in part, and the Con
tractor may·be declared ineligible for further GoverJlmeHl contracts in 'accordance 
with procedures authorized in Executive Or(!er 11246 of September ~4, 1965, and 
such other sanctions may be imposed and remedies ia\'oked as provided in Executive 
Order 11246 of Septeinber 24, 1965, or by rule, regulation, or order of the Secretary 
of Labor, or as otherwise provided by law. 

(7) The Contractor will include the provisions of Paragraph (1) through (7) 
in every subcontract or purchase order unless exempted by rules, reg'ulations, or 
orders of the Secretary of Labor issued pursuant to Secti.on 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions ·will· be binding upon 
each Ellbcontractor or vendor. The Contractor will take such action with ref'pect to 
any subcontract or purchase order as the contracting agcncy may direct" as a means 
of enforcing such provisions including sanctions for noncompliance: P"ovided, 
however, that in the event the Contractor becomes involved in,· or is threatened 
with, litigation with a subcontractor or vendor as a result. of such direction by the 
contracting agency, the Contractor may request the United States to' enter into 
such litigation to protect t.he interests of the United States. 

(b) Federally Assisted ConstructiC?D Contracts. The follO\~·ing clause -q--, 
shall be included as a condition of any grant, contract, loan, ,insure.nce 
or guarantee involv,ing Federally assisted construction, unless exempted 
in accordance I'Ti th 12-805. _ ... ____ 1 

EQUAL OPPORTUNITY (FEDEHALLY ASSISTED CONSTRUCTION) (1969 
JAN) , 

'I'he appliCant hereby ag-rees that it will incorporate or cause to 'be inc'JI'porated 
into any contract foi' construction work, or modification thereof, HS defined in the 
Regulations of tile SeCl'etary of Labor at 41 CFl{ Chapter 60, whichi>; paid,for in 
whole or in part with funds obtained from the Fedel'al Government or horrowed 
on the credit of the Federal Government pursuant to a gl'c.nt, contract, loan, insur·· 
ance, or guarantee, or undertaken pllr~uallt to any Federal program involving such 
grant, contract, loan, insurance, or g-uaraniee, the following Equal Opportunity 
clause: 
During the pel'ionnan.ce of this contraet, the Contractor agrees as follows: 

(1) The Contractor will not discriminate again~t any (~n.ployee or applie~nt 
for employment because of race,color, religion, sex or natiunal origin. The Cont.ractor 
will take affinnative action to eJlsure that applicants are employed and that em
ployees arc treated dUI'ing emplo~'mc?lt, without l""gard to their race, color, r.eligioll, 
sex, or national origin. Such action shall include, hut not be limited to the followillg: 

ffiontract clause continued on next pagel 
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'e!llph1ymeni., lIpgr~td;ng-, demotion I)~' lr:1nsfer; reCl'uitJl:enl 0)' rccruitmclit advertis
ing; ]ayolT or t.cfn1ini.ttlon; r~ltes (If pay or oth~~r f0rnls of c(nnpensation; and selec
tion for training', includinG" itpprentit:cship, 'fhl, Cont-nldol" :1grecs io post in (oon
spicuow; pbces, :i\':1ilable to er',pl(,yf'CS and appliclr,L; 10:' employment, notices to be 
provided setting forth t.he prc"'isions of this ]1011disr:riJilinatioll cbuse, 

(2) The Contractor will, j;l ull solicitaticons 01' adve!,tiscments 'for employees 
placed by or on bA'a\£ of til!' C,mjl'~letor, .,Late thi\ (, all ql1:J!ifled H ilplicants "ill 
receive c(Jnsideration fo!' employment withou~ regard to ran;'; color, religion, sex or 
national origin. 

'(3} The Conh':{dor will send to each lapDr union or l'cpresertative of worl;ers 
with \vhich hr; has a collective bill'gaining &gr;~0;Ylent or other cDDtract or unde'c
st-anding, a r:oticB to he pro':ided advising; t);e sDi·j Jabo:' uniUl1 or workers' reprc
sentativcE cf the Coatrador'r, COl)'tniitments t'llider this s(>ct.iOlJ, Hild shall po~t cupies 
of the notice in c,ollspiclloUS ~l;lees available tG l,mp]oyec!;, and applicants for 
employment. ' , 

(4) The Gontrflcbr wi]! comply v,ith ull pwvisions of Bxecutivc Order 11246 
of September 24, 1965, and of the rules, r'2gdatlons and 'feleYal!t orders of the 
Secretr,rj of Labo;:. 

(5) The Contractol' will fumish all ilJiol'mat.i0;1 and nj;Jrrs required hy Ex
I'eutive Onley' 1124\') of Sep-Lcfliber 24, B65, and by nll~s, rl'(,;ubtions, and orders 
of the Seen:-h.ry of Lr.bor; or [.\l1'SU1l11t ther'!to; tind will permit ac(:(,ss to his books, 
records and accour:ts hy the administering agell,y a,ld t,)10 Secretary of Labor for 
purpofies of investig"tion t') ascC?rt:1ill complii:nce with such rules, ;'eguJations, and 
orders. 

\6) In the event of the Contraeior's nOl1compli:mcc with th," nondiscrimination 
clauses of this conirL'.ct or with allY of the said rulcc" l'cgn)atioi,s 0;' orders, this 
CO!ltr'act'may be cfll1cGlleu, te!'J~dni',i.ed or suspended in whole or in' part and the 
Contractor lllay b" d~clared iEf',];gil)le for fUl'th~r Cjovernment contracts or Feder
ClUy assisted construcLic.'n cont;-:}ccs in accc;'danc.c with procedures authorized in 
Executive Order 11240 of Se]ltcmher 24, 1fJ65, and sUt'~h oCber sanctions may be 
imposed and remeQi,:::s invoked :,s provided in Executive Order 11246 of September 
'24" 1UG5, or b3' rule, reguht.i(lIl 01' order of t,ne Secretary of LHiJor, or as oth0rwise 
provided by 1;.\,1. ," 

('7) The Crmtra<:'t'Jr ,·,m include the D<.H·tion of tile sentence immediately prc-
. e~djllg PanlgnqJh' (1) and. the pro\'ision5 of Par:l~raph;; (1) through (7) in every 
subcontract or rJ'.lj'(~has(! orGel' t.:lie3s ex(>mpted hy rult~s, regulations or orders of 
the Secretary uf Lcthor is,;ned p\lr~uant to Sedion ~04 of Executive Order 112,16 
of Scpte.rnber ~/i-J 19(55, Sf) th~t suell pl'o,;'i;.;ions '.vilJ h~ Glndi11g upon ea(:h sub~[ln~ 
tr<lci;o;- or vcnC:vr. "The' Conrrad.or will take su'dr RCUi:ll: with respect to' 'any 
'subcontract 'or llurch!J,:;;c' Ol'dcl' ns'the iidmini<Jtering 'a;i'elicy may direct' as 'n means 
of. 'eniol'cinf%' sud] prov'jsi0ns,' including' sanCt:Ol:S fer rioncomplial1'ce: . P"in/'icleil, 
!towe'ver" t,hat in the event ;, Cor. tractor he'~om.,s ir,vobed i!" or is threatener1 with, " 

. :. ' .... litig'a,ti';m' with' f •. ,s1,lbcontrnetol' or ,}londo'" 'a,s. a ~CS1111:. oi",sur;h ,dirGc:,,ion' by :the 
, ad.J11inisti'ring .?,ee~cy,,' the C,ontr.i,tor may reguost t~f" ~il~ited States t~ enter ,into ,., 

~ ~ :. '. . " >,; .. ,,;..:,,< . ,,:'Stii::h.'litiga':toll 'ia,'j'til'cect,nlC' in'terc5tt,'of"thc'''Uf.ited,St.'lte's,''Th(,;''tjJplicl'lnt 'further, ""',",:, 
agrees. it, wiE be 1,OU11d 'b;r th~ abo;':e EQl;al :Opportl,;'nity cbuse', with ,rcsped' to its " .. 
own employmont, praeti('e~ when it participates' in Fede1'aHy assisted ~onstrlldion 
v{ork: Provided., Tn:>.t if the applicant so puticipating is Il State or local govern-
Illel;t, the,Hhove Equal ()~)p0rti.!!11ty:c1aus~ ,is Hot [{pp)i(':)'ole t? any age!lcy" inst,u .. 
meiltality or siib~di<;ision of srJdi goycrnmGnf: ~d'llcli ,10es not pariii:ipate' :ri work 
on or under the contract. The applicant al;rees th:,t it wiil assist a'nd cooperate 
actively with thc: administerlng' agency Ulid the Secretary of Labor in obtaining the 
compliance of Conlractors and subcontl'?('h)~'s with the Equal Opportunity clause 
and the rules, reg'ulation:; alld relevant orders of the Secretary of Labor, that it 
will furnish the administering- :1g-ency and the Secretary of Labor such information 
as they may relpirc for ~hc supervision of such compliance, and that it will other-
wise assist the administ'J)'iJig agency in the dischargC' of the a/;:,eney'8 prima,y 
rcsponsibiiity for securif~b CO::ll)!ianco. The ar·plicant further' agrees that. it will 

ffiontract. clallse contiJ1l..lccl on next pagel 
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refrain from entering into any contract or contract modification subject to Execu-
. tive Order ~124G of September 24, 1965, with a Contract9r debarred frem, or who 
has not demonstrated eligibility for; Government contracts and Federally assisted 
construction contracts pursuant to the Executive Order and will carry out such 
sanctions and penalties for violation of the Equal Opportunity clause as may be 
imposed upon Contractors and subcontractors by the administering agency or the 
Secretary of 1:.abor pursuant to Part II, Subpart D of the Executive Order. In 
adrl.ition, the applicant agrees that if it fails or fefuses to comply with ,these under

·takings, the administering agency may take any or all of the following actions: 
cancel, terminate or suspend in whole or in part this grant (contract, Joan, insur
ance, guarantee); refrain from extending any furthe.r assistance to the applicant 
under the program with respect to which the failure or refusal occurred until 
satisfactory assurance of future compliance has been received from such applicant; 
and refer the case to the Department of Justice for appropriate legal proceedings. 

(c) Subcontracts. Each non-exempt prime contractor or subcontractor 
shall include the Equal Opportunity clause in each' of its non-exempt 
subcontracts. . . 

. (d) Incorpomtion by Operation of the 07'der and This pa7·t. 'By opera- -<<I~
tion of ' the Executive Order, the Equal Opportunity clause shall be con
sidered to be a part ·of every contract and subcontract required by the 
Order and this Part to include such a clause whether or not it is physically 
incorporated in such contract..c:;. 

. .. ( e) Adaptation of Language. Prime contractors and subcontractors-<tt--
may make necessary changes in the language of the Equal OpportlJ,nity 
clause to identify properly the parties and their undertakings. 

(f) Notices To Be Posted.. -f--.-, 
(i,,) Paragraphs (1) and (3) of the Equal Opportunity clauses in 

(a) and (b) above require prime contractors .and subcontractors to post 
notices which set'forth the provisions of the cJ.auses. Unless alterna
tive notices are prescribed by the Director, OFCC, or by ·the Director, 
DSA, with. the approval of the. Director, OFCC, the contracting officer 
shall furnish to contractors appropriate num~ers of cqpies of the notice 
enti tled "Equal Employment Opportunity is' the .Law." The notices are 
availableiri either English or Spanish versions. Stock numbers for 
these notices, as listed in the GSA Stores Stock Catalog; are 7690-926-8988 
(English) and 7690-926-9118 (Spanish). Contracting officers shall obtain 
these notices in accordance with Dep?-rtmental procedures. Prime contrac
tors shall obtain from contracting officers copies fpr first and other 
tier subcontractors as· necessary. 

. (2) The requirement of paragraph (3) of the Equal Opportunity 
clause shall be satisfied whenever the prime contractor or subcontractor 
posts copies of the notification p;rescribed by or pursuant to subsection 
(a) above in conspicuous places available to employees, applicants for 
employment and representatives of each labor union or other orgarlization 
representing his employees '.'d th '.-Thien he has a collecth-e bargaining J 

agrEement or othe.r contract or lmders tanding. 
.-<-_~ ____ I 
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! .--+- 12-B05· E:xemptions. 
(.a') Transactions of $10,000 OT Under. Cont.ractsand subcontracts not 

exc~eding $10,000, other than(}overnment-billo of lading, are exempt from 
the -requirements of the Equal Opportunity clause. In determining the 
applicability of this exemption -to any Federally assisted construction 
contract, or subcontract theyeunder~ the amount thereof rather than the 
amount of the Federal financ.:ial assistance shall govern. Indefinite 
delivery type contracts and subcontracts -cherelLl1der,basic agreements 
and basic ordering agreement.s shall include the Equal Opportunity clause, 
except when the contracting officer (in the case of subcontractors, the 
prime contractor or subcontractors issuing the 'subcontract) determines 
that the amount to be ordered is not expected to exceed $19,000 in any 
single year. The applicability of the Equal OPPOl' tun i ty clause shall be 
deteI'mined by the contracting off:i.cer at the time of award for the first 

. year , and annually thereafter for succeeding years, if any. NohTi thstand
ing the above) the Equal Opport;uni ty clause shall be incorporated into. 
such contract, subcontract, basic agreement or basic ordering agreement 
whenever theamouni:! of. a sirigle, order or' procurement action exceeds 
$10,000. Once the clause is incorporated, the contract, subcontract, 
basic agreement, or basic ordering agreement shall continue to be subject 
to such clause for its duration, reganUess of the amounts ordered, or 
reasonably expected to be ord~red, in any year. No agency, contractor 
or subcontractor shall procure supplies or services in less than usual 
quanti ties to avoid applicability of the EquaJ_ Opportunity clause. 

(b) iiork Outside the United States. Contracts and subcontracts are 
exempt from the requirements of the -Equal Opporhmi ty clause VIi th regard 
to work performed outside the-United states by employees who were not 
recr.uited\"ithin the United States. See 12-80B.2(c) for procedures in 
cases ;;:;11ere employees are recrui ted in the Uni ted States . 

. (c) Contracts With State or Local Governments. The requirements of 
the clause in any contract or subcontract with a State or local govern
ment (or ·any agency, instrumentality or subdivision thereof') shall not 
be appJj_cable to any agency, ins trurrlental i ty or s1J.bdi vision of such 
goverr!111ent which does not participate in work on or under the contract 
or subcontract. 

(d) Contracts Exempted by the Secretary of Defense in the Interest 
of National Securit.y. 

(1) Any requirement set forth in this Part shall not apply to any 
contract '01' su,bcontract whenever the SeCl'etary of Defense determines 
that such contract or subcontract is essential to the national security 
and that its award 'Ivi thou.t complying with such requirement is necessary 
to the national security. 

(2) Request for Exemption. The contracting officer shall prepare 
a detailed justification for such determination I"hich shall be submi'tted 
to the ASD(M&R~) in accordance with Departmental procedures. The ASD 
(M~:RA) shall submit the request. for exemption to the Secretary of Defense 
for approval, and shall notify the Director, OFCC, within 30 days of-such 

L~ a determination. 
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( e) -Specific Contracts and Facilities Exempted by the Director, OFCC 
(1) Specijic Contracts. The Director, OFCC, may\exempt an agency 

. or person from requiring the inclusion of any or all of the Equal Oppor
tunity clause in any specific contract or subcontract when he deems that 
special circumstances in the national interest so require. He may also 
exempt groups or categories of contracts or subcontracts of the same type 
where' he finds it impracticable to act upon each request individually or 
where group exemptions will contribute to convenience in the administra-
tion of the Order. . 

(2) Ji"'acilities Not Connected With Contracts. The Director, OFCC, 
may exempt from the requirements of the clause any of a prime contrac
tor's or a subcontractor's facilities which he finds to be in all respects 
separate and distinct from activities of the prime contractor or subcon
tractor related to the performance ·of the contract or subcontract, provided 
that he also finds that such ari exemption will not interfere with or impede 
the effectuation of the' Order. 

. '(3) Special Ci1·cumstances. The Director, OFCC, may exempt a con
tract or subcontract when he finds that special circ;umstances indicate that 
·use of either of the cla~ses set forth in 12-804 in the contract 01' subcon
tract would not be in the national interest. 

(4) Request /01' Exemptions. The contracting officer shall submit a 
detailed justification for omitting or modifying the clause under (1), (2) 
or (3) above to the ASD (M&RA) in accordance vii th Departmental 
procedures. 

(5) Withdrawal 0/ Exemption by the Director, OFCC. When any 
contractor subcontract is of a .class exempted under this paragraph 12-805, 
the DIrector, OFCC, may withdraw the exemption for a specific contract 
or subcontract or group of contracts or subcontracts when in his judgment 
such action is necessary or appropriate to achieve the purposes of the 
Order. Such withdrawal shall not apply to contracts or sube'onti'acts 
.awarded prior to the withdrawal. In 'procurements entered into by formal 
advertising or the various forms of restricted formal advertising, such 
withdrawal shall not apply unless the withdrawal is made more than 10 
calendar days before the date set for the opening of the bids. 

12-806 Equal Opportunity Solicitation Provi.si.ons. -r-

(a) Pre-Award Compliance Review. Each solicitation, written or or~l, 
for non-exempt contracts estimated to be for $1,090,000 or more shall 
advise bidders or offerors that· prior to the award of a contract the 
proposed contractor and his known first-tier subcentractors with pro-· 
po'sed subcontracts of $1,000,000 or more shall be subject to an EEO 
compliance review as follm'ls: 

PRE-A~\lARD ON SITE EQUAL OPPORTUNITl COJvIPLIA.l\JCE REVIEW (1970 AUG) 

In accordance with regulation~ of:he Office of Federal Contract 
Compliance, 41 CFR 60.1, effectiv' 1 July 1968, an award in the 

. amount of $1,000,000 or more will (lot be made under this solicita
tion unless the bidder and each 0.' his knovrnfirst-tier subcontrac
tors (to whom he intends to avmrd a subcontract of $1,000,000 or 
more) Gye found, on the bGsis of a compliance r2vie"j, to be able to 
comply ,vi th the pTo'Tis ions of the Equal Opportunity clause of this 

-<~---
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. \'(b) Represeni,ations. Insert the fol1o"l'ling provisions as applicable: 
. (ir When-not contained on the solicitation form, the following: 

(A.) Certification of Nonsegregated }i'acilities 

CERT1TiCATION' OF KO!{SEGREGATED FACILITIES (Applicable to 
·-~ontracts, subcontracts, a!ld to agreements with applicant,; who' are them

selves performing Federally assisted constructicII contracts, exceeding 
$10,000 which are nOt exempt from the'- provis'ions of the Equal Opportunity 

----- ---clause.). By the submis5ion of thi" bid, t.he bidder, offeror, applicant, or 
subcontmctor ~ertifie3 that he does not maintain or provide for his em
ployees any segregated facilities at any of his establishments, and that he 

-··~-.. ----··--------does· -not '1Jcrmit" hi s-emp i-oy~es -to- J: €l·f o-rrn-thei r ··se rvices--'a:f"an:rloca tion, 
under his control, where segregated facilities are maintained. He certifies 
further that he will not m::.intain or provide for his employees any segre
gated fncilit1es at· any ·of his est2.blishments, and that he will not permit 
his employees to perfc,rni their services at any location, miller his control, 
where segregated facilities are mabt2.ined. The bidder, oneror, applicant, 
or sub~6r,.tractor agrees that a breach of this certification is a violation of 
the Equal Opportunity clause in this contract. As used in this certification, 
the term "segregated facilities" me~;;s any waiting rooms, work areas, rest 
room!' and wash rooms, restaurants and other eating are-as, time Clocks, 
Jocker rooms and other storage or d:essing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided fo'r employees which are segreg",ted hy explicit directivr 

---o?- or are in fact seg-l'egated on the basis of race, color, religion or national 
_._. __ origin, because of hahit, local custc-1l1 or otherwise. He further agTE:CS th~lt 

(except where hl:!has ol:itained identical certincations from proposed sub
contractors for specific time periods) he will obtain identical certifications 
from proposed subcontractors prior to the award of subcontracts exceeding 
$10,000 which are not exempt f!'om the provision~ of Equal Opportunity 
clause; that he will retain such certifir.:ations in his files; and that he will 
forward the following notice tv such proposed subcoritractors (except 
where the proposed subcontractors have submitted identical certifications 
for specific time periods); 

NOTICE TO PHOSPECTIVE SUBCO~TRACTORS OF REQUIREMENT 
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES. A Cetifi-
cation of_Nonsegregated Facilities must be submitted prior to the award of a sub

~'--cont~act exceedingSlO,OOO which' is not exempt from the provisions of the 

--.--- ---o?-

Equal Opportunity .:lause. The certification may be submitted either for 
each subcontract or for all subcontra~ts during a period (i.e., -quarterly, 

--- ·--~··-~·---semrannually, or ann-ually). (l970 AUG) 
(Note: The penalty for making false statements in offers is prescribed ir. 
18 U.S.C. 1001.) 

(B) Equal Opportunity 

EQUAL OPPOR'I'Ul'HTY 
He D has, 1-:'1 has not, participated in a previous contract 
or subcontY'[cct s1.~bject either. to the Equal Opportunity 
clause herein.or the clause originally contained in section 
301 of Executive Order No. 10925, or the clause contained 
.in section 201 of Executive Order No. 11114; that he 
1r:J has, 0 has not, filed all required compliance reports; 
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and that rem::esentations indicating submission qf required 
compliance ;epo:cts, signed by proposed subc?'ntractors, will 
be obtained prior to subcontract awards. (The above repre
sentation need not be submitted in connection \vi;th contracts 
or subcontracts which are exempt from the clause.) 

(2) When' the contract i's for other' than construction and is not 
'exempt from the 'Equal Opportunity clause, 'the follovTing: 

AFFIRMATIVE ACTION PROGRAl\1 (1970 AUG) 

(The f~llowing certification shall be completed by each offeror 
whose offer is $50,000 or more and'.-who has 50 employees or more) 

The ~fferor certifies that he D'has, D has not, developed 
and maintained at each of' his establishments Equal Opportunity 
Affirmative Action Programs, pursuant to,41 CFR 60.2. 

(3) When the contrac.t is not exempt from' the Equal Opportunity 
clause, the following: 

CERTIFICATION OF EQUAL EMPLOYMENT COMPLIANCE (1970 AUG) 

--<r--

By submission of this offer, the offeror certifies that, except as 
noted below, up to the date of this offe~ no advice, information 
or notice has been received by the offeror from any Federal Govern
ment agehcy or representative thereof tha£ the offeror or any of 
its divisions or affiliates or known first-tier subcontractors is 
in violation of any of the provis ions of Executive Order No. 1121.)·6 
of September 24, 1965, Executive Order No. 11375 of October 13, 
1967, or rules and regulations of the Secretary of Labor (41 CFR, 
Chapter 60).and specifically as to not having an acceptable affirma
tive action program or being in noncompliance with any other 
aspect of the Equal Employment Opportunity P'.rogra.'ll. It is further 
certified and agreed that should there be any change in the status 
of circumstances certified to above between this date and the date 
of expiration of this offer or any extension thereof, the Govern
ment Contracting Officer cognizant of this procurement will be 
notified forthwith. 

12-807 Affirmative Action Programs. 
12-807.1 General. Except as provided in 12-805, each prime contrac

tor and each subcontractor with 50 or more employees and a contract or 
subcontract of $50,000 or more is required to develop a written affirma
tive action compliance program for each of his establishments within 
120 days from the commencement of his first such Government contract or 
subcontract. 

12-807.2 Contracts Other Than Construction Contracts. An acceptable 
affirmative action program for applicable contractors other than construc-· 
tion contractors shall include: ~-
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e e 
(i) an analysis of areas in ,tihich the contractor is deficient in 

"the utilization of minorities (41 CFT{ 60-2.10); 
(ii) an analysis of all major job categor'ies at the facility, using 

the nine factors listed in 41 CFR 60-2.11(0.)(1) through (9), 
wi th explanations, if minorities are currently being under
utilized in anyone or mOTe job categories; 

(iii) support data for the analysis provided by (i) and (ii) above 
.(41 CFR 60-2.11(c)); and 

(iv) the eight program ingredients listed under 41 CFR 60-2.12(a) 
through (h), and goals and timet,8.bles (41 CFR 60-2.1l(b)), to 
correct the deficiencies and thus to increase materially the 
utilization of minorities at all levels and in all segments 
of the contractor's work force 'tihere deficiencies exist 
(41 CFR 60-2.10). 

12-807.3 Construction Contracts. An acceptable affirmative action 
program for con.struction contractors shall meet the'requirements of 
tn CFR 60-1.40, including approved local plans. Such plans. may require 
prospective contractors on projects in certain geographic ~reas to state 

• , goals' for minority employment \{hleh they will endeavor to meet dUTing 
, contract performance. Copies of these requirements Hi th appropriate 
instructions ,viII be transmitted to affected procurement offices for 
compliance. 

"12-808 Compliance Re'!iews and Pre-A-daY'd Clearances. 
12-808.1 General. The purpose of ~ compliance review is to determine 

if the prime contractor or subcontractor maintains nondiscriminatory hir
ing and employment practices and is taking affirmative action to ensure 
that applicants are employed, and that employees are placed, trained, 
upgraded, ,promoted, and other,-lise treated during employment, without 
regard to race, color, religion, sex or national origin. The review 
shall include an evaluat.ion of i the; :contractor's affirmative action program 
(AAP) as well as a sufficient examination of his practices and employment 
statistics to ensure that bis program identifies any deficiencies which 
may exist and that the program's goal and timetables established for 
their correction are realistic in 'accordance with 41 CFR Chapter 60. 
Responsibility for the conduct, of compliance reviews has bS"en assigned by 
the Director, Office of Federal Contract Compliance, to various Govern
ment agencies. Except where the compliance responsibility has been 
assigned to a department or agency other than the Department of Defense, 
DSA shall have the primary responsibility- for the conduct of compliance 
reviews ih accordance with the guidelines of the Director, OFCC. DSA 
shall also conduct compliance revievTs in accordance with any special 
request or instructions of the Director, OFeC. Compliance revievTs may 
also be conducted by the Director, OFCC. Compliance revie\-Ts shall be 
conducted by qualified specialists regularly involved in equal oppor
tunity programs. 

12-808:2 Contracting Officers' Responsibility for Requesting Pre-
Aw'ard Clearance. -

(a) Contracts and Subcontracts of $1,000,000 o,~~!'ore. Except as 
provided in 12-1::508, 2( d) ( 2) belO'lT, the contracting officer shall request~---' 
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, the appropriate compliance agency- t'o determine whether a company is in ~ 

compliance and the company therefore is eligible foraviard, prior to: 
'(i) awiud of a contract (including letter contract) in an estimatec. 

or actual amount of $1,000,000 or more; 
(ii) award of fa contract of an estimated or actual amount less than 

$1,000,000 containing an option which if exercised would bring 
the con trac t to over $1,000,000; , 

(iii) issuance of a contract modification for new procurement includ
ing the exercising of contract options and spare parts provi
sioning, in an estimated or actual amount of $1,000,000 or more; 

'(iv) consent to a first-tier subcontract for an estimated or actual 
amount of $1,000,000 or more; 

(v) execution of a basic ordering agreement (BOA) or the extension 
or continuance of one beyond a one-year period, when the aggre
gate amount of all orders estimated to be placed thereunder 
within one year after the date of the agreement or extension 
or continuance thereof is $1,000,000 or more; or' , 

(vi) issuance of an individual order in the actual or estimated 
amount of $l,OOO,OOO'or more, under an indefinite delivery 
type contract, a basic ordering agreement, or under a Master 
Ship Repair Contract. 

(b) Contracts Between $10,000 and $1,000,000. If, in determining 
the (!ontractor's responsibility for award of a contract in an estimated 
or actual amount between $10,000 and $1,000,000, the contracting officer 
learns or has reason to believe' because of information from GOvernment 
sources or from the offeror (see 12-806(b)) that the prospective contrac
tor is currently in violation of the Equal Opportunity clause, or has not 
developed an acceptable affirmative action program at each of his estab
lishments, award shall be made only after ascertaining that the ,company 
is no longer in noncompliance and is, therefore, eligible for aHard. 
The request for clearance and clearance may be made by telephone or other 
informal' means subject to confirmation in writing. Al-rard may also be 
made, notl-Tithstanding the company's' failure to have developed an accept
able affirmative action program, if the contracting officer determines 
that the proposed contract is for less than $50,000 or that the company 
has fewer than 40 employees and, in Edther case, has not previously been 
required to develop an affirmattve action program. ' 

,(c) Pr~cedures for Requesting Pre-AHard Clearance'. 
(1) When the Department of Defense is the compliance agency, the 

contl'acting officer shall request pre-award clearance for the prime 
contract and all known first-tier subcontracts of $,1,000,000 or more 
from the CCO of the DCASR where the prime contract is to be performed 
(see DOD'Directory of Contract Administration Components (DOD 4105.59-H)). 
Wnen 'i t is' necessary to make the request by telephone, written confirma,
tion shall follow. 

(2) When the compliance agency for the prime contract is other than 
the Department of Defense, the contracting officer shall request pre-
award clearance for the prime contract directly from the cognizant com
pliance agency. 'Pre-avTard clearance for each knovlYl proposed first-tier 
subc:ontract of $1,000,000 or more shall be reques ted by the cont:'ac tir:,g 
officer diy'e?tly from the compl.iance agency for that subcontractor. vThen-4--' 
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I~·the Department of Defense has compliance re2ponsibility for tne proposed 
subcontractor; the contracting office:r' shall request the pre-award clear
ance .from the ceo of the DCASR ,.rhere the subcontract is to be performed 
(see DOD 4105. 59-H) . 

L_-;-

(3) When contract wOl.'k is to be performed outside the United states 
wi th employees recruited vIi thin ~he United states j the pre-a'1l8,rd .review 
.should be requested from the ceo of the DCASR serving the area where the 
contractor's corpore.te home or branch office is located within the United 
States, or .the corporate location where personnel recruiting is handled, 
if different from the foregoing:. In cases where the proposed contractor 
has no corporate office or 10cB.tion wi thin the United States, the pre
award action should be based on the location of the recruiting agency, 
as defined in 12-802(j), in the United States. 

(~) \-]hen the compliance agency is. unknovlD, the contracting officer 
shall contact, by telephone if convenient, the ceo of the DCASR where 
the prime 'contract i,s to be performed fo~ information as to the appro
priate compliance agency. Requests for clearance received by'CCOs 
which should have been directed to another ceo or another corr~pliance 
agency shall be forwarded by the recei-.ring ceo direc'tly to the appro
priate compliance office or agency and the contracting officer advised 
of the referral. 

(5) In making a request for pre-aHard clearance, the contracting 
officer -shall furnish the following information: 

(i) name and a.ddress of the prospective prtme contractor, any 
corporate affiliate thereof at which \-lork. is to be performed, 
and each knmm first-tier subcontractor with a proposed sub
contract estimated at $1,000,000 or more; 

(ii) anticipated date of aHard; 
(iii) information as to Hhether the :prim.e contractor and known 

first-tier subcontractors have previously held any Govern
ment contracts or subcontracts or Federally assisted con
struction contracts; 

(i v) information CiS to vlhether the prime contractor- has previously 
filed E'mployer In forma ti(ln Report SF-100; 

('l) place or places of perfl)Tmance of the prime and first-tier 
subcontracts estimated at $1,000,000 or more, if knmm; 

(vi) Hhen directed. to a CCO of a DCASR, toe anticipated dollar 
ca.tegory for the prime and each subcontract, as follOvrs: 

category A, if between $1,000,000 and $2,000,000 
category B, if betvreen $2,000,000 and $50,000,000 
category C, if over $50,000,000; and 

(vii) when the request is for clearance of a proposed award under 
$1,000,000, the source and nature of the information causing 
the contracting officer to seek pre-award clearance. 

(d) Time for Requesti.ng Pre-Award Clearance. 
(1) The contracting officer shall request a pre-avrard clearance as 

soon as it is reasonably cert~in Hho the successful contractor Hill be, 
so' as to provide as much time as possible, prior to avral'd, for the ceo or 
the compliance agency to conduct necessary reVie"ils. Except as provided 
in (2) belo~'i, pl'e-Q<.·f&.rcl clearance shall tie requested at least 10 ':rol"ldng 
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days and, when po'ssible, 30 calendar days prior' to the proposed award ...... otf------, 

date. If the cognizant compliance agency is outside the Department of 
Defense, the request for pre-award clearance shall provide 30 calendar 
days unless the cognizant compliance agency agrees to a shorter time. 
If-the CCO is unable to conduct a compliance review of the prospective 
prime contractor and obtain necessary clearance for first-tier subcon
tractors within the time requested, the CCO shall advise the contracting 
officer wi thin 51-Torking days of receipt of the request of the estimated 
time required. Additional time shall be granted to the CCO unless aI-lard 
is authorized' in accordance with (2) below. , 

(2) When the procedures specified in (1) above would delay award 
of a contr'act beyond the time necessary for the Government to make awards 
or beyond the time specified in the bid or proposal or extension thereof, 
the contracting officer shall immediately inform the CCO o~ the cognizant 
compliance agency as to the expriation date of the bid or proposal or the 
required date of award and-request clearance be provided prior to that 
date. If the CCO or cognizant compliance agency advises that a clear
ance review cannot be completed by the required date, the Head of the 
Procuring Activity may authorize the contracting officer to (i) make the 
award, (ii) i~~ediately inform the CCO or cognizant compliance agency, 
and (iii) request a post-award review in accordance with 12-808.3(c). 

12-808.3 CCO Responsibility for Pre-award Compliance Actions. 
(a) The CCO shall be responsible for making a determination as soon 

as possible regarding all EEO clearances requested in accordance with 
12-808.2 above. When one or more of the first-tier subcontractors comes 
under the compliance cognizance of another CCO or compliance agency, the 
CCO responsible for the prime contractor shall request clearance from 
that CCO or compliance agency and shall incorporate the results in his 
report to the contracting officer. . 

(b) The CCO shall notify the contracting officer within 5 working 
days of receipt of the request for clearance if review cannot be com
pleted by the time requested. When the prospective contractor is foUnd 
to be in noncompliance, the CCO shall, as soon as possible, notify the 
contracting officer that the company is not eligible for award. 

(c) When awards are made without pre-award clearance in accordance 
with 12-808.2(d)(2), a review shall be performed by the CCO as soon as 
possible thereafter, but in no case later than 30 days after the date of 
award. 

12-809 Filing Complaints. 
(a) Complaints alleging discrimination in violation of the Equal 

Opportunity clause may be submitted in writing by any employee of any 
contractor or applicant for employment with such contractor, or by the 
employee's or applicant's .authorized representative. 

(b) Complaints should be filed with any DCASR-CCO, with the Director, 
DSA, Cameron Station, Alexandria, Va. 22314, or with the Director,OFCC, 
12th and Constitution Ave., N. W., Washington, D. C. 20210. When the 
complaint is directed against a contra~tor assigned .to another compli
ance agenc:y~, t.he complainant or the complain~~ -:iill oe directed to the 
OFCe. Trtc Director, opec, rna,y- refer cOlnplc~i?lts to DS111. for processing, ~~ 
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I_or where he considers it necessa:cy or appropriate to the achievement of > 

, the purposes ot the Executive Order, he may aSS"Ulne jurisdiction over the 
matter. 

(c) Complaints shall be filed not, later than 180 days fr~m' the date 
of the alleged discrimination, lmless the time for filing is extended 
by the Director, OFCC, or the Assistant Secretary of Defense (ManpO'-ofer 
and 'Reserve Affairs). 

(d) Complaints shall be signed by the complainant or his authorized 
, representative and shall contain: " 

(i) name, address, and telephone nlLlllber of the complainant; 
(ii) name and address of the contracto;.-; or subcontractor committing, 

the alleged discriminatory act~; 
(iii) a description of the acts considered to be discriminatory; and 
(iv) such other "pertinent information as "Till ass"ist in the investi-

gation and resolution of the complaint. , 
(e) Where a complaint contains incomplete inforinatii::m, the CCO, DCAS 

or the DCASR-CCO shall request the needed inforrr~ationpromptly from the 
complainant. In the event such information is not furnished to the CCO, 
DCAS or the DCASR-CCO within 60 days of the date of such request, the 
case may be closed. 

(f) Complaints filed ",ith a purchasing office or contracting Depart
ment shall be transmitted irrJtlediately to the Director, DSA, who will 
furnish a copy of the complaint to the Director, OFCC, within 10 days 
of receipt. 

12-810 Processing Complaints. 
(a) Investigation. The Director, DSA, "shall assign the complaint 

for investiga+;ion to the appropriate "DCASR-CCO. The CCO concerned shall 
be responsible for conducting the necessary complaint investigation, 
developing a complete Case record, establishing findings, and reaching 
a determination regarding the disposition of the case. 

(b) Reports. The Contract Compliance Agency shall be responsible 
for advising the complainant and the contractor involved of the disposi
tion of the case. Reports of all complaint investigations and copies 
of closeout letters "to complainants shall be for,';Iarded to the Director, 
O:B'CC, ,vi thin 60 days from the date the case \'laS received from' the OPCC. 
The Contract Compliance Agency shall advise OFCC of any cases requiring 
more than 60 days for processing. 

12-811 Resolution of Complaints and Violations". 
(a) If a complaint investigation made in accordance with the pro

visions of 12-810 shmvs no violation of the Equal Opportunity clause, 
the Contract Compliance Agency shall so inform the Director, OFCC. 
The Director, OPCC, may review the findings and request fUrther investi
gation by the Contract Compliance Agency or undertake such investigation 
as he deems appropriate. 

(b) If any complaint investigation or compliance revie'H indicates a 
violation of the clause', the matter .:;h3.11 be resolved by informaJ_ means 

L-_ HElene'reT I'Ossi-t)le. 

20 "LY 

NWMAR121758 



( 
\ 

l 

e 
25 AUGUST 1970 

~ " 

DEFENSE PROCUREMENT CIRCULAR #82 

(c) Where any complaint, investigation or compliance review indicates-<<tt--
a violation of the Equal Opportunity clause and the matter has not been 
resolved by informal means, the Director, OFCC, or the Contract Compli-
ance Offices for DOD with the approval of the Director, OFCC, shall 
afford the contractor an opportunity for a hearing. If the final deci-
.sion is that a violation of the clause has taken place, the Director, 
OFCC, or ASD (M&RA), wi th the approval of the Director, OFCC, may cause 
the cancellation, termination, or suspension of any contract or' subcon
tract, cause a contractor to be debarred, from further contracts or sub
contracts, or may impose such other sanctions as are authorized by the 
Order. 

12-812 Reports and Other Required Information. 
(a) Title 41, Section 60-1.7 of the CFR prescribes the annual filing 

of Standard Form 100 (EEO-l) by prime and subcontractors. 
(b) If the bidder or prospective prime contractor or proposed sub

contractor has not stated in his bid or offer that he has complied with 
this requirement, he should state, prior to award of the contract,whether 
he has participated in any previous contract or subcontract subject to 
the Equal Opportunity clause; and, if so, whether he has filed with the 
Joint Reporting Committee, the Director, OFCC, an agency, or the former 
President's Committee on Equal Employment Opportunity all reports due 
under the applicable filing requirements. 

(c) In any case in which the bidder, prospective prime contractor 
or proposed subcontractor who participated in a previous contract or 
subcontract subject to Executive Orders 10925, 11114, or 11246 has not 
filed a report due under the applicable' filing requirements, no' contract 
or subcontract shall be awarded unless such contractor ,submits a report 
covering the delinquent period or such other period specified by the 
Director, OFCC, or the Director, DSA, and notifies the PeO of such s1:lb
mission. 

(d) A bidder or prospective prime contractor or proposed subcontractor 
shall be required to submit such information, including copies of affirm
ative action programs, as the Director, DSA, or the Director, OFCC, re
quests prior to the award of the contract or subcontract. Hhen a determi
nat"ion has been made to award the contract or subcontract to a specific 

of 

contractor, such contractor shall be required, prior to the award or 
after the, award, or both, to furnish such information, including copies 
of affirmative action programs, as the Director, DSA, or the Director, 
OFCC, r~quests. 

(e) Failure to file timely, complete, and accurate reports as required 
constitutes noncompliance with the prime contractor's or subcontractor's 
obligations under the Equal Opportunity clause and is basis for'the impo
sition by the ASD(M&RA), by the Director, OFCC, or by an applicant, prime 
contractor or subcontractor of any sanctions authorized by these regula
tions. Any such failure shall be reported in writing to the Director~ 
OFCC, by the Director, DSA, as soon as practicable after it occurs. 

(f) Reports filed and. information furnished pursuant to this Part 
shall be used. only in connection 1tri th the aCiluinist:cation of the Order, 
tr18 Civil Rigl"rt.s i\ct of 1961-;., or in fm .. thera11ce of the purpose of t.rle -4-. __ J 
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r---~' Order and said Act and, to the extent consistent with this purpose, shall 
be held in confidence as privileged information in accordance with 
32 CPR 286.6(b) (4) vrhen requested by the offerOr, contractor or subcon
tractor. 

12-813 Enforcement Procedures. 
12-813.1 Informal Enforcement Procedures. When a compliance investi

gation or compliance review indicates the existence of an apparent viola
tion of the Equal Opportunity clause in 12-804 or apparent noncompliance 
with the contractor's affirmative action program established in accord
ance with 12-807, the matter should be resolved to the greatest extent 
possible by informal means, including conference, conciliation, mediation, 
and persuasion. Such informal means may inclu.de informal hearings when 
the Director, OFCC, or the Director, DS.A, wi. th the approval of the 
Director, OFCC, decides that such informal hearings would be helpful in. 
determining the status of the contra~tor's or subcontractor's compliance 
with the terms of the Equal Opportunity clause or his affirmative action 
program. The informal hearings shall be conducted by a hearing officer 
appointed by the Director, OFCC, or the Director, DSA. The contractor 
or subcontr.actor involved shall be advised in writing of the time and 
place of the hearing, and other relevant information. Parties to informal 
hearings may be represented by counsel and shall have a fair opportunity 
to present any relevant material. Formal rules of evidence shall not 
apply to such proceedings. 

12-813.2 Formal Enforcement Procedures. 
(a) When the informal enforcement procedures described in 12-813.1 

have not. resolved the matter, the DCASR Commander shall issue a notice 
to the contractor informing him that he will have 30 days to develop an 
acceptable affirmative action program, or to correct deficiencies in his 
program, or otherwise demonstrate why enforcement proceedings under 

. Section 209(b) should not be instituted. The contractor should be in
formed that such enforcement proceedings could result in cancellation or 
termination of his contract, and other proceedings which may ultimately 
resQlt in his being declared ineligible for future Government contracts. 
During the 30-day period, every effort shall be made by the DOD CCO 
through conciliation, mediation and persuasion to re~olve the deficien
cies which led to the determination of noncompliance. 

(b) If. the contractor fails to show acceptable reasons for his 
failure to deveiop an AAP, or fails to develop or effectively implement 
an acceptable AAP, or otherwise fails to correct apparent violations of 
the Equal Opportunity clause within the 30-day period provided for in 
(a) above, the DOD CCO shall notify the DCASR Corr~ander, the Director, 
DSA, and the contracting officer, as appropriate. 

(c) Upon the approval of the Director, OFCC, and ASD(M&RA), the 
Director, DSA, shall notify the contractor that he has 10 calendar days 
in which to request a hearing ·on the question of whether existing Govern
ment contracts should be canceled or terminated and whether the contrac
tor should be declared ineligible fOT future Govern.'llent contracts. The 
contractor shall be j.nform8ci t11at the hearings are to be held in accor-

L-~~ ~.arl~e ~';i t11 Section ~208(b) of E:;{eCllti '\f2 Crdsr 112~·(.. The corlt~cactor S118.11 
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also be informed that his failure ,to request a hearing within 10 calen- ~4f----. 
dar days will ,result in his current Government contracts being canceled 
or terminated for default and his being declared ineligible for future 
Government contracts. 

(d) If a request for a hearing has not been received after 10 calen
dar days from the date of the notice 'given by the Director, DSA, pursuant 
to (c) above, the ASD(M&RA) shall request approval from the Director, 
OFCC, to declare the contractor ineligibl'e for future contracts, !3-nd 
cancel or terminate for default existing contracts. 

. (e) If the contractor requests a hearing in response to the notice 
sent pursuant to (c) above, the Director, OFCC, or the Director, DSA, 
with the approval of the Director, OFCC; may convene such formal hearings. 
Reasonable notice of a hearing shall be sent by certified mail, return 
receipt requested,to the last known address of the prime contractor or 
subcontractor concerned. Such notice shall contain. the time and place 
of hearing, a statement of the provisions of the Order and regulations 
pursuant to which the hearing. is to be held, and a concise statement 
,of the matters pursuant to which the action furnishing the basis of the 
hearing has been taken or is proposed to be taken. A copy of such notice 
shall be sent to OFCC. Hearings shall be held ,before a hearing officer 
designated by the Director, OFCC, or the Director, DSA. Each party shall 
have the right to counsel and a fair opportunity to present evidence and 
argument and to cross-examine. Wherever a formal hearing is based in 
whole or in part on matters subject to the collective bargaining agree
ment and compliance may necessitate a revision of such agreement, any 
labor organization which is a signatory to the agreement shall have the 
right to participate as a party. Any other person or organization shall 
be permitted to participate upon a showing that such person or organiza
tion has an interest in the proceedings and may contribute materially to 
the proper disposition thereof. The hearing officer shall make his pro
posed findings and ,conclusions upon the basis of the record before him. 

(f) ~fuen the hearing is conducted by DSA, the hearing officer will 
make his report to the Director, DSA, who will make his recommendation 
to the ASD(M&RA). The decision of the ASD(M&RA) shall be final upon the 
approval of the Director, OFCC. When the hearing is conducted by a 
hearing officer appointed by the Director, OFCC, the hearing officer 
will make recommendations to the Director, OFCC, who will make the final 
decision. Parties will be furnished Tdi th copies of the hearing officer's 
recommendations and will be given an opportunity to submit their views. 

12-814 Sanctions and Penalties. 
(a) With the prior approval of the Director, OFCC, the following 

sanctions and penalties may be exercised against contractors found to 
be in violation of the Executive Order, the regulations of the Secretary 
of Labor, or the clauses in 12-804; 

(i) publication of the names of such contractors or their unions; 
(ii) cancellation, termination, or suspension of the contractors' 

contracts or portions thereof; and -<!--....J 
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r~· (iii) debarment from future Gov-ermnent contracts, or extensions 
or modifications of existing contracts until such CO!1t:cac
tors have established and carried out personnel and employ
ment policies in compliance with the Executive Order, the 
regula tion of'the Secretary of Labor, and the compliance 
program of the Director, DSA. 

(b) The Director, OFCC, may refer· any matter arising under the 
Executive Order" to the Department of Justice or to the Equal EmploJ~ent 
Opportunity Commission (EEOC) for the institution of appropriate civil 
or criminal proceedings. . " 

(c) The above sanctions and penalties may be exercised by the 
Director, OFCC, or "the ASD(M8.:RA) against any prime contractor, subcon
tractor or applicant who fails to take all necessary steps to ensure 
that no person "intimidates, threatens, coerces, or discriminates against 
any individual for the purpose of interfering with the filing of a com
plaint, furnishing information, or assisting or participating in any 
manner in an investigation, compliance revie"i"r, hearing, or: any other 
activity related to the administration of the Executive Order or any 
other Federal, State, or local laws requiring equal employment opportu-
nity. . " 

(d) Those declared ineligible under (a) or (c) above may request 
reinstatement in a letter directed to the Director, OFCC. In connection 
with the reinstatement proceedings, the priI"!,le contractor or subcontrac
tor shall be required to show that it has established and will carry out 
employment policies and practices in c0mpliance with the Equal Opportli-

"' 1> ni ty clause. 

\ 
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• DEPARTMENT OF THE NAVY 
HEADQUARTERS NAVAL MATERIAL COMMAND 

WASHINGTON, D. C. 20360 

Northwest Marine Iron Works 
P.O. Box 3109 
Portland, Oregon 97208 

Subj: Master Ship Repair Contract: N62799-70-C-0013 
(Insurance Policies) N00033-70-C-0075 
#1 - Ship Repairer's Legal Liab., Expiring 
#2 - Comprehensive General Liab., Expiring 
#3 - Workmen's Compensation, Expiring 7/1/71 
#4 - Longshoremen's & Harborworkers' 7/1/71 

Gentlemen: 

AQQV Satisfactory evidence of insurance indicated by item(s) 
# 3 and 4 above is approved. 

L::7 Before approval can be granted, insurance item(s) # 
requires correction or change as indicated below: 

IN REPLY REFER TO 

MAT-02F:RSC 
7 July 1970 

CJ # Complete copy of policy must be furnished. 

CJ # Attach , reverse side of this letter. 

L::7 # Comply with ., reverse/side. 

0 # 

Temporary approval is granted pending compliance. Issuance of job 
orders. or continuance of work under subject contract is dependent on 
current, approved insurance protection. Therefore, it is requested 
that renewal or replacement policies be furnished the Contract Insurance 
Branch of this Command promptly for examination and custody. 

Copy to: 
Bt1PSlUP 
C9MSTS 

13 ND 
PAC 

Yours very truly, 

;ZU~A~~ 
C. KEELY FOX . 
B,y direction f the 
Chief of Naval Material 

(Over) 
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A. 

It is agreed that in the event of cancellation, or any material change 
in this policy adversely affecting the interest of the Government in 
this insurance, thirty (30) days prior written notice will be given to 
the Department of the Navy, Headquarters Naval Material Command, Contract 
Insurance Branch, Washington, D.C., 20360. . 

B. 

Notice is hereby accepted that the insured has entered into a contract 
called "Department of Defense Master Contract for Repair and Alteration 
of Vessels (DD-ASPR Form 731)" and as respects work performed under that 
contract, this policy is extended to cover the Hold-Harmless Clause No. 10 
in said contract. 

C. 

Clause 10(c) of your Master Ship Repair Contract calls for indemnity of 
$300,000 each vessel. It is requested that the limit under the Navy Con
tractual Bodily Injury Liability (coverage Y) of the General Liability 
policy, be increased to $300,000 each person. 

D. 

Delete watercraft exclusion of General Liability Policy, as regards 
Contractual Bodily Injury Liability, for vessels under Department of 
the Navy contracts. 

E. ."w..~ 

··Ship Repairer's Legal Liability Policy must provide $300,000 each vessel 
(not $300,000 maximum) for both coverages usually indicated on American 
forms as 1A and IB of the policy form. If only small craft are handled, 
coverage 1A may be appropriately reduced but c.?ver~ge IB must be $300,000 
each vessel. ). , 

F. 
.. ~, . '. :~ .. , .. 

Evidence of compliance with requirements of. both,·the State Workmen's 
Compensation Act and the Federal Longshoremen's ·and Harborworkers' Act 
if? needed ... The· certificate/policy furnished shows only coverage for 
ene :i,tem •. · .. 

" 
, 

" ', .. 

NAVMAT 43IS/2(Rev.8/68) 
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• 
DEPARTMENT OF THE NAVY 

NAVAL SHIP SYSTEMS COMMAND 

WASHINGTON, D. C. 20360 

Northwest Marine Iron.Works 
2516 Northwest 29th Avenue 
Post Office Box 3109 
Portland, Oregon 97204-
Gentlemen: 

• 
0141:GK:ljb 
Ser 274 

26MAY 1970 

Review and evaluation of your Bidders Mailing List Application dated 
28 February 1970 indicates your are eligible to receive invitations for 
biqs, or preinvitation notices, on construction procurement in the 
following categories: 

Steel and aluminum ships and boats, self propelled, up to 250 feet in 
length, excluding guided missile, nuclear propelled, amphibian and 
hydrofoil: -types. Steel barges, non-self propelled, up to 260 feet 
in length, excluding nuclear repair shop types. 

These invitations or notices will be sent for the next two years within 
the above-stated limitations. 

Forms for a-two-year renewal of your application will be sent early enough 
to permit filing with the 30-day grace period beginning 28 February 1972. 

During the next two years, you must report to this Command any change in 
ownership, major changes in facilities and/or larger or more complex 
construction experience (actual completion which affects your eligibility). 

Your continued interest in being of service to the Department of the Navy 
is appreciated. 

Sincerely yours, 

Copy to: 
SUPSHIP~, 13th Naval District 

NWMAR121765 



• DEPARTMENT OF THE NAVY 
HEADQUARTERS NAVAL MATERiAL COMMAND 

WASHINGTON, D. C. 20360 IN REPLY REFER TO 

MAT o242:RSC 
5 December 69 

Northwest Marine Iron Works 
2516 N.W. 29th Avenue, P.O. Box 3109 
Portland, Oregon 97208 

Subj: Master Ship Repair Contract:' N62799-70-C-0013~ 
(Insurance Policies) NOOO33-70-C-0075v , 
#1 - Ship R~pairer's Legal Liab., Expiring , 
#2 - Comprehensive General Liab., Expiring 7/1/72 
#3 - Workmen's Compensation, Expiring 
#4 - Longshoremen's & Harborworkers' 

Gentlemen: 

CJ 

Satisfactory evidenc,e of insurance indicated by item(s) 
# 2 . above is approved. 

Before approval can be granted, insurance i tem( s) # 
requires correction or change as indicated below: 

CJ # Complete copy of policy must be furnished. 

CJ # Attach , reverse side of this letter. 

CJ # Comply with , reverse;'side. 

CJ # 

Temporary approval is granted pending compliance. Issuance of job 
orde_:r~ or continuance of work under subject contract is dependent on 
current, approved insurance protection. Therefore, it is requested 
that renewal or replacement policies be furnished the Contract Insurance 
Branch of this Command promptly for examination and custody. 

Copy to: 
S1JPSBIP 
COMSTS 

13 ND 
PAC 

Yours very truly, 

,r.-- 1'17 J~r: \V7 :2~W 
~'D J..\,.-:: LSb U tr\1:,;lAl. 
C. KEELY FOX 
B,y direction of the 
Chief of Naval Material 

(Over) 
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A. 

It is agreed that in the event of cancellation, or any material change 
in this policy adversely affecting the interest of the Government in 
this insurance, thirty (30) days prior written notice will be given to 
the Department of the Navy, He~dquarters ,Naval Ma.t~rf.al Command, Contract 
Insurance Branch, Washington, D. C., 20360; :.', '. 

B. 

Notice is hereby accepted that the insured has entered into a contract 
called "Department of Defense Master Contract for Repair and Alteration 
of Vessels (DD-ASPR Form 731)" and as respects work performed under that 
contract, this policy is extended to cover the Hold-Harmless Clause No. 10 
in said contract. 

C. 

Clause 10(c) of your Master Ship Repair Contract calls for indemnity of 
$300,000 each v.essel. It is requested that the limit under the Navy Con
tractual Bodily Injury Liability (coverage Y) of the General Liability 
policy, be increased to $300,000 each person. 

D. 

Delete watercraft exclusion of General Liability Policy, as regards 
Contractual Bodily Injury Liability, for vessels under Department of 
the Navy contracts. 

E. 

Ship Repairer's Legal Liability Policy must provide $300,000 each vessel 
(not $300,000 maximum) for both coverages usually indicated on American 
forms as LA and lB of the policy form. If only small craft are handled, 
coverage LA may be appropriately reduced but coverage lB must be $300,000 
each vessel. 

F. 
-.:~ . \,' 

Evidence of compliance with requirements'- of'· both the State Workmen's 
Compensation Act and the Federal Longshoremen's and Harborworkers' Act 

,is ne~ded •. The certificate/policy furnished shows only coverage for 

, ... : 

NAVMAT 43l5/2(Rev.8/68) • _ .... l· ' • 
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• DEPARTMENT OF THE NAVY 

HEADQUARTERS NAVAL MATERiAL COMMAND 

WASHINGTON, D. C. 20360 

Northwest Marine Iron Works 
2516 N.W. 29th Avenue, P.O. Box 3109 
Portland, Oregon 97208· 

Subj: Master Ship Repair Contract: N62799-70-C,0013 
(Insurance Policies) NOO033~70-C-0075 

IN REPLY REFER TO 

MAT 02112: RSC 

#1 - Ship Repairer's Legal Liab., Expiring Until cancelled 
#2 - Comprehensive General Liab., Expiring 
#3 - Workmen's Compensation, Expiring 
#4 - Longshoremen's & Harborworkers' 

Gentlemen: 

CI 
CI 
CJ 
0 

Satisfactory evidence of insurance indicated by item(s) 
# 1 above is approved. 

Before approval can be granted, insurance item(s) # 
requires correction or change as indicated below: 

# Complete copy of policy must be furnished. 

# Attach , reverse side of this letter. 

# Comply with , reverse:side. 

# 

Temporary approval is granted pending compliance. Issuance of job 
orders or continuance of work under subject contract 1s dependent on 
current, approved insurance protection. Therefore, it is requested 
that renewal or replacement poliCies be furnished the Contract Insurance 
Branch of this Command promptly for examination and custody. 

Copy to: 
8UPSBIP 
COMSTS 

13 ND 
PAC 

;?SZ1;4/ 
C. KEELY FOX 
B,y direction of the 
Chief of Naval Material 

(Over) 
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A. \j 
It is agreed that in the event of cancellation, or any material change 
in this policy adversely affecting the interest of the Government in 
this insurance, thirty (30) days prior written notice will be given to 
the Department of the Navy, Headquarters Naval Material Command, Contract 
Insurance Branch, Washington, D.C., 20360. 

B. 

Notice is hereby accepted that the insured has entered into a contract 
called "Department of Defense Master Contract for Repair and Alteration 
of Vessels (DD-ASPR Form 731)" and as respects work performed under that 
contract, this policy is extended to cover the Hold-Harmless Clause No. 10 
in said contract. 

C. 

Clause 10(c) of your Master Ship Repair Contract calls for indemnity of 
$300,000 each vessel. It is requested that the limit under the Navy Con
tractual Bodily Injury Liability (coverage Y) of the General Liability 
policy, be increased to $300,000 each person. 

D. 

Delete watercraft exclusion of General Liability Policy, as regards 
Contractual Bodily Injury Liability, for vessels under Department of 
the Navy contracts. 

E. 

Ship Repairer's Legal Liability Policy must provide $300,000 each vessel 
(not $300,000 maximum) for both coverages usually indicated on American 
forms as 1A and lB of the policy form. If only small craft are handled, 
coverage 1A may be appropriately reduced but coverage lB must be $300,000 
each vessel. 

F. r: ,. 

Evidence of compliance with requirements of both the State Workmen's 
Compensation Act and the Federal lDngshoremeil's and Harborworkers 1 Act 
is needed. The certificate/policy furnished shows only coverage for 
one item. 

NAVMAT 43l5/2(Rev.8/68) 

, • 
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..". DEPARTMENT OF THE NAVyT 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

13th NAVAL DISTRICT 
2400 11TH AVENUE S.W. 

SEATTLE, WASHINGTON 98134 IN REPLY REFER TO: 

5400 
Ser 526-4555 

1 5 SEP196,Q 

From: Supervisor of Shipbuilding, Conversion, and Repair, USN 
13th Naval District 

To: Northwest Marine Iron Works, Portland, Oregon 

S~bj: Appoint of Government Property Administrator; notification of 
::.:~-!.~::---,: .. 

Ref: (a) Armed Services Procurement Regulation Para 13-802 
(b) Armed Services Procurenent Regulation Appendix B 

1. You are hereby advised that Hr. Harvin D. S~'Jeet has been appointed 
Property Administrator for this activity in accordance ~."ith reference (a). 
Mr. Sweet will conduct reviews of your property control system to insure 
your compliance with referenc~ (b). 

2. This appointment covers the contract(s) listed below. 

N62799-70-C-00l3 

~~' 
FRED CURTIS 
By direction 

SUPSHIP 13 5400/1 

~-J...~--~r'" 
~-d..J .-

(9-119) 

<:I! 0 ~ -:;;J'l<' .,. 
e~ ... 

C'..o-,..,..t~{t' d ~ -'V • 

kle~'" 9/1 G 
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Ser 420-4305 , .. ,:('?: 'I,~;,;' .. ·, 
H Sep 1969 I,; ,,;' ~" , 

'. ' ~' ;i 

Supt'nrisol." of Shlpf)IJilding, GQn'l1ers:ion nnd Repair. USN~ 
13th NavGl Dist~ict 
~'!C:'ri:h"'lest ~1I:n:il1.'? Exort ~~orks p Port land 
Stt~ld.del~I:;, SUpi2.rv:c(wr of Shipbuilding, 
13th Naval Diatrict, Po~tland 

Cot1\Jerston and Repair, 
. 'i: 

Cont~Y'ect NObs.,'~932 ",nd t'J~Bter Ship Repai.r Contract N62799",:70-C-~Ql~~.~~'·, 'i ... :, ," 
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MAtLAOORESS: p. O. Box 3109 

PORTLAND, OREGON 97208 

'. 7 _. 

.• . hA 'I W 
l'lORTHV/EST IV\ARINE RON ORKS 

SHIP REPAIRING. GENERAL MACHINE WORK 0 ENGINEERING 

June 17 t 1974 

2516 N.W. 29TH AVENUE 

TELEPHONE: 228-8222 

AREA CODE 503 

PORTLAND, OREGON 

Supervisor of Shipbuilding, Conversion, 
and Repair, USN 
13th Naval District 
Seattle, Washington 98115 

Attention: Mr. J. D. Winston Code 400 

Re: Master Ship Repair Contract N62799-70-C-0013 
Certification of Authorization of Signatures 

Gentlemen: 

The officers and *executives of this company, whose names 
are listed below, have unlimited authority to sign on behalf of 
this company alJdocuments relative to the accomplishment of work 
preformed under the subject Master Contract. 

George Grebe 
Arthur E. Farr 
Robert Thoman 
D. J. Robeck 

~':W. J. Butler 

President 
Vice President 
Executive Vice President 
Treasurer 
General Manager 

The following are hereby authorized to sign Change Orders 
only on behalf of this company relative to work preformed under 
the subject Master Contract. 

George Tuckey 
John T. Mi tchel1 
Edward B. Smith 
Nick G. Calley 

* Non Officer of Corporation 

AEF/m 

Very truly yours, 

Arthur E. Farr 
Corporate Vice President 

NWMAR 121773 



'PARTMENT OF THE NAVY t 
SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, \USN 

SEATTLE. WASHINGTON 98115 

'N REPLY REFER TO: 

4330 
Ser 422-2262 
04 April 1979 

From: Supervi~or of Shipbuildinq, Conversion, and Repair, USN, Seattle 
To: Distribution List 

Subj: Master Contract for Repair and Alteration of Vessels, Modification 
No. poaoos; forwarding of 

Encl: (1) Modification No. pooaos (3 cys) 
(2) ASPR Clauses 

1. By enclosure (1), certain provisions of the Master Ship Repair Contract 
have been modified. In that the revised provisions are incorporated by 
reference, a copy of the referenced clauses are furnished for your information 
as enclosure (2). . 

2. It is requested that you execute and return two copies at your earliest 
convenience. 

Distribution List 

ff~ 
R. R. MORRISON 
Contracting Officer 

Astoria Marine Construction Company, Astoria, OR 
The Boeing Company, Seattle, WA 
Cummin9s Boat Company, Inc., Tacoma, HA 
Duwamish Shipyard, Inc., Seattle, WA 
Dillingham Ship Repair, Portland, OR 
Fishermen's Boat Shop, Everett, WA 
Foss Launch & Tug Company, Seattle,WA 
Hillstrom Shipbuilding Corporation, Coos Bay, OR 
Lake Union Drydock Company, Seattle, WA 
Lockheed Shipbuilding & Construction Co., Seattle, WA 
Marine Construction & Design Company,Seattle, WA 
Marine Power & Equipment Company, Seattle, WA 
Marine Ways Corporation, Portland, OR 
Pacific Fishermen, Inc., Seattle, WA 
Peterson Boat Building Company, Tacoma, WA 
Rowe Machine Works, Inc., Seattle, WA 
SEA-TAC Alaska Shipbuilding Corporation, Tacoma,.WA 
Tacoma Boatbuilding Company, Inc., Tacoma, WA 
Todd Pacific Shipyards Corporation, Seattle Division 
Uniflite, Inc., Bellingham, WA 
Willamette Iron & Steel Co.~ Portland, OR 

~ ~·Iorthwest ~1arine Iron "'arks, Portl and, OR 
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• • 
General Solidt~~i(m I-nst-ruct;-onsan-d-Ccfnd:;-rribns for RepaTr& Alteration of 
Vessels (March 77) 

1. DEFINITIONS. 

(a) The term "solicitation" means Invitation for Bids (IFB) where the procure
ment is advertised, and Request for Proposal (RFP) where the procurement is nego
tiated. 

(b) The term "offer" means bid where the procurement is advertised, and pro
posal where the procurement is negotiated. 

(c) For purposes of this Solicitation, the term "advertised" includes Small 
Business Restricted Advertising' and other types 0; restricted advertising. 

2. PREPARATION OF OFFERS. 

(a) Offerors are expected to examine the plans, drawings, specifications Schedule 
~d a~l instructi~ns, and the,vessel(s) to the extent permitted by the Specific Soli- ' 
c~tat~on Instruct~on Instruct~ons and Conditions. 

(b) Each offeror shall furnish the information required by the Solicitation. 
The offeror shall, complete and ~ign the offer form, and shall print cr type 'lis :lamu 
on each page of (1) the attached Representations, (ertifications, and Other Statements 
of Offeror, (ii) the Schedule, and (iii) each Attachment submitted as'partrof his offer. 

(c) Alternate offers will not be considered unless authorized in the Specific 
Solicitation Instructions and Conditions. 

(d) Offers offering less than the number of days specified on the Offer form 
will be considered nonresponsive and will be rejected. 

(e) Time, if stated as a number of days, will include Saturdays, Sundays, and 
holidays. 

(f) Any exception taken by an offeror ·to any provision of the Solicitation, 
or any conditiun placed on an uffer, ffiay resu~t in the offer being rejected. 

3.. EXPLANATION TO OFFERORS. Any explanation desired by an offeror regarding the 
meaning or interpretation of the Solicitation, drawings, specifications, etc., 
must be requested in writing and- with sufficient time allowed for a reply to reach 
offerors before the submission of their offers. Oral explanations or instructions 
given before the award of the cORtract will not be binding. Any information given 
to a prospective offeror concerning a Solicitation will be furnished to all pro
spective offerors as an amendment of the Solicitation, if such information is 
necessary to offerors in submitting offers on the Solicitation or if the lack of 
such information would be prejudicial to uninformed offerors. 

4. ACKNOWLEDGEMENT OF AMENDMENTS TO SOLICITATION. Receipt 
Solicitation oy an offeror must be acknowledged as required 
Standard Form 30 covering the amendment. 

1 
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General 
Vessels 

SOlicitati~Instructions 
(March .77L 

and Conditions fO~Repair & Alteration of 

S. SUBMISSION OF OFFERS. 

(a) Offers and modifications thereof shall be enclosed in sealed envelopes 
and addressed to the office specified in the Solicitation. The offeror shall show 
the hour and date specified in the Solicitation for receipt, the solicitation 
number, and the name and address of the offeror on the face of the envelope. 

(b) Telegraphic offers will not be considered unless authorized by the Solici
tation; however, offers may be modified by telegraphic notice, provided such notice 
is received prior to the hour and date specified for receipt. (However, see para
graph 7 or 8, below, as applicable.) 

(c) Hand-car~ied offers must be personally deposited by the carrier in the 
Issuing Office d~pository. 

6. NO OFFER. If after review of this Solicitation you do not wish to submit an 
offer, you are requested to: 

(a) Complete ~attached DD··Porm 1707- Information to Offerors and return it 
to the Issuing Office, by the date set for opening. 

(b) Return the other solicitation documents, with all enclosures or attach
ments, to the Issuing Office. 

7. LATE BIDS, MODIFICATION OF BIDS, OR WITHDRAWAL OF BIDS. (This paragraph 7 
applies to all advertised solicitations.) 

(a) Any bid received at the office designated in the Solicitation after the 
exact time specified for receipt will not be considered unless it is received 
before award is made and either: 

(i) it was sent by registered or certified mail not later than the 
fifth calendar day prior to the date specified for the receipt of bids (e.g., a 
bid submitted in response to a solicitation requiring receipt of bids by the 20th 
of the month must have been mailed by the 15th or earlier); or 

(ii) it was sent by mail (or telegram if authorized) and it is determined 
by the Government that the late receipt was due solely to mishandling by the 
Government after receipt at the Government installation. 

(b) Any modification or withdrawal of bid is subject to the same conditions 
as in (a) above. A bid may also be withdrawn in person by a bidder or his authorized 
representative, provided his identity is made known and he signs a receipt for the 
bid, but only if the withdrawal is made prior to the exact time set for receipt of 
bids. . 

(c) The only acceptable evidence to establish: 

(i) the date of mailing of a late bid, modification or withdrawal sent 
either by registered or certified mail is the U.S. Postal Service postmark on the 
wrapper or on the original receipt from the U.S. Postal Service. If neither post
mark shows a legible date, the bid, modification or withdrawal shall be deemed 

2 
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General Solicitation Instrucitons and Conditions for Repair & Alteration of 
Vessels (March 77) 

to have been mailed late. (The term "postmark" means a printed, stamped, or other
wise placed impression that is readily identifiable without further action as 
having been supplied and affixed on the date of mailing by employees of the U.S. 
Postal Service.) 

(ii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the bid wrapper or other documentary evidence of 
receipt maintained by the installation. 

(d) Notwithstanding the above, a late modification of an otherwise successful 
bid which makes its terms more favorable to the Government will be considered at 
any time it is received and may be accepted. 

8. LATE PROPOSALS, MODIFICATIONS OF PROPOSALS AND IHTIfDRAWALS OF PROPOSALS. (This 
paragraph 8 applies to all negotiated solicitations.) 

(a) Any proposal received'at ~he office designated in the solicitation after 
the exact time specified for receipt will not be considered unless it is received 
before award is made; and 

(i) it was sent by reg;.stered or certified mail rot llter thnn the Efth 
calendar day prior to the date specified for receipt of offers (e.g., an offer 
submitted in response to a solicitation requiring receipt of offers by the 20th 
of the month must have been mailed by the 15th or earlier); . 

(ii) it was sent by mail (or telegram if authorized) and it is determined' 
by the Government that the late receipt was due solely to mishandling by the Govern
ment after receipt at the Government installation; or 

(iii) it is the only propos~l received. 

(b) Any modification of a proposal, except a modification resulting from the 
Contracting Officer's request for "best and final" offer, is subject to the same 
conditions as in (a) (i) and (ii) above. 

(c) A modification resulting from the Contracting Officer's request for "best 
and final" offer received after the time and date specified in the request will 
not be considered unless received before award and the late receipt is due solely 
to mishandling by the Government after receipt at the Government installation. 

(d) The only acceptable evidence to establish: 

(i) the date of mailing of a late proposal or modification sent either 
by registered or certified mail is the U.S. Postal Service postmark on the wrapper 
or on the original receipt from the U.S. Postal Service. If neither postmark shows 
a legible date; the proposal or modification of proposal shall be deemed to have 
been mailed late. (The term "postmark" means a printed, stamped, or otherwise 
placed impression that is readily identifiable without further action as having 
been supplied and affixed on the date of mailing by employees of the U.S. Postal 
Service. ) 

(ii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the proposal wrapper or other documentary evidence 
of receipt maintained by the installation. 
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General 
Vessels 

SOliCilion 
(March 77) 

Instructions and ConditiO' for Repair & Alteration of 

(e) Notwithstanding the above. a late modification of an otherwise successful 
proposal which makes its terms more favorable to the Government will be considered 
at any time it is received and may be accepted. 

(f) Proposals may be withdrawn by written or telegraphic notice received at 
any time prior to award. Proposals may be withdrawn in person by an offeror or 
his authorized representative. provided his identity is made known and he signs a 
receipt for the proposal prior to award. 

9. REQUESTS FOR INFORMATION. 

la~ Requests for official information shall be made to the Contracting 
Officer's representative(s) indicated in t.'1e Schedule and not to any other 
source. Since the job order award will constitute the entire agreement. of 

the parties,· it is imperative. that this mandate be observed • 
. , 

(b) Offerors are expected to reach a reasonable understanding of the require
ments of the Solicitation by (i) careful examination and. study of the Schedule, 
the npplit:able 'per.:'f::catioi'l! ann p] a~lS, (ii) exam=.uation of the vJ.3sel '';0 the 
extent permitted by the specific solicitation instructions and conditions, and 
(iii) by the application of qualified knowledge and experience. In the event that 
such study and examination establishes a need for correction or clarification, such 
information should immediately be brought to the attention of the person referred 

.to above in order that the matter may be resolved. and so that, if necessary, official 
dissemination of such information to all offerors may be made a part of the Solicita
tion prior to the submission of offers. 

10. AWARD OF JOB ORDER. 

(a) The job order will be awarded to that responsible offeror whose offer 
conforming to the Solicitation will be most advantageous to thp. Government, price 
and other f~ctors considered. 

(b) The Government reserves the right to reject any or all offers and to 
waive informalities and minor irregularities in offers received. 

(c) A written job order award (or Acceptance of Offer) mailed (or othen~ise 
furnished) to the successful offeror within the time for acceptance specified in 
the offer shall be deemed to result" in a binding contract without further action. 
by either party. 

The following paragraphs Cd) through (g) apply only to negotiated solicitations. 

Cd) The Government may accept within the time specified therein, any offer 
[or part thereof, as provided in (c) above] whether or not there are negotiations 
subsequent to its receipt, unless the offer is withdrawn by written notice received 
by the Government prior to award. If subsequent negotiations are conducted, they 
shall not constitute a rejection or counter offer on the part of the Government. 
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Ce) The right is reserved to accept other than the lowest offer and to reject 
any or all offers. 

(f) The Government may award a contract, based on initial offers received, 
without discussion of such offers. Accordingly, each initial offer should be 
submitted on the most favorable terms from a price and technical standpoint which 
the offeror can submit to the Government. 

(g) Any financial data submitted with any offer hereunder or any representa
tion concerning facilities or financing will not form a part of any resulting job 
order; provided, however, that ,if the resulting job order contains a clause pro
viding for price reduction for defective cost or pricing data, the job order price 
will be subject to reduction if cost or pricing data furnished hereunder is incom
plete .. inaccurate, or not current. 

11. GOVERNMENT-FURNISHED PROPERTY. The Schedule does not authorize the use, in 
performing the work offered upon under., the Solicitation, of any Government property 
except those items, if any, of Government-furnished property specified in the 
SchedUle. If the offeror requires the use, in performing the work offered upon 
under the Solicitation, of any other items of Government property in the offeror'S 
possession or otherwise, under a facilities com:ract or other agreement independent 
of the Solicitation, then the offeror shall so indicate and submit with his offer 
evidence of his right to· use such Government property on the work offered upon 
under the Solicitation. If the offeror does not so state in his offer, then his 
offer shall be regarded as not requiring the use of any Government property except 
Government-furnished property, if any. specified in the Schedule. 

12. LABOR INFORMATION. If a job order resulting from the Solicitation is subject 
to the Walsh-Healey Public Contracts Act, a m1n1mum wage determination under the 
Act is applicable to all employees of the contractor who are engaged in the 
manufacture or furnishing of the supplies required under the job order. Informa
tion in this connection, as well as (i) general information regarding requirements 
of the Act concerning overtime payment, child labor, safety and health, etc., and 
(ii) general information regarding the requirements of the Contract Work Hours 
Standards Act, should be obtained from the Wage and Hour and Public Contracts 
Divisions, Department of Labor, Washington, D.C. 20210, or from any of the 
Divisions' offices throughout the various States. It is important that requests 
for information include the number, name and address of the Issuing Office, and a 
description of the work. 

13. PLANS, DRAWINGS, AND OTIlER REFERENCE DATA. Unless otherwise provided in the 
Solid tation: 

(a) Offerors are requested to return all copies of plans, drawings, and other 
reference data furnished them for offering purposes, with their offers. 

(b) Plans, drawings, instruction books, material specifications, and other 
data referenced in the specifications and not furnished to prospective offerors 
with the Solicitation will be available for inspection at the Issuing Offic~ and 
socK otfier locations as may be identified in the Specific Solicitation Instructions 
and Conditions. 

REPAIR MANUAL 
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(c) The successful offeror will be provided with three copies of each plan 
or drawing required for accomplishment of the work or will be loaned a reproducible 
copy of each plan or drawing, whichever he prefers. 

14. SMALL BUSINESS. 

(a) Restriction. When so provided in the Solicitation, offers under the 
Solicitation are solicited from small business concerns only, and the procurement 
is to be awarded only to one or more small business concerns. This action is based 
on a determination by the Contract,ing Officer, alone or in conjunction with a rep
resentative of the Small Business Administration, that it is in the interest of 
maintaining or mobilizing the Nation's full productive capacity, in the interest 
of war or national defense programs, or in the interest of assuring that a fair 
proportion of Government procurement is placed with small business concerns. Offers 
received from firms which are not small business concerns shall be considered non
responsive and shall be rejected. 

(b) Small Business Concern. A small business concern for the purpose of Gov
ernment procurement is a concern, including its affiliates, which is independently 
owned and operated, is not dominant in the field of operation in which it is sub
mitting offers on Government contrac.ts, and can further qualify under th~ criterh. 
concerning number of employees, average annual receipts, or other criteria, as 
prescribed by the Small Business Administration. (See Code of Federal Regulations, 
Title 13, Part 121, as amended, which contains detailed industry definitions and 
related procedures.) 

(c) Standard Industrial Classification (SIC), and Small Business Industry 
Size Standard. To qualify as a small business concern in the shipbuilding and 
ship repairing industry and in the boatbuilding and boat repairing industry, an 
offeror must meet the requirements of (1) or (2) below, as applicable: 

(1) The SIC is 3731 and the size standard is 1,000 employees and under, 
for shipbuilding and ship repairing industry establishments when they are primarily 
engaged in building and repairing all types of ships, barges, canal boats, and 
lighters, whether propelled by sailor motor power or towed by other craft, of 
five gross tons and over. 

(2) The SIC is 3732 and the size standard is 500 employees and under, 
for boatbuilding and boat repairing industry establishments when they are primarily 
engaged in building and repairing all types of boats, except rubber boats, under 
five gross tons. 

15. NOTE THE CERTIFICATION OF NONSEGREGATED FACILITIES IN THIS SOLICITATION. 
Offerors and applicants are cautioned to note the "Certification of Nonsegregated 
Facilities" in the Solicitation .. Failure of an offeror to agree to the certifica
tion will render his offer nonresponsive to the terms of solicitations involving 
awards of Job orders exceeding $10,000 which are not exempt from the provisions 
of the Equal Opportunity clause of the Master Contract. 
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16. PRE-AlVARO ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW. In accordance with 
regulations of the Office of Federal Contract Compliance, 41 CFR 60.1, effective 
1 July 1968, an award in the amount of $1,000,000 or more will not be made under 
this Solicitation unless the offeror and each of his known first-tier subcontractors 
(to whom he intends to award a subcontract of $1,000,000 or more) are found, 
on the basis of a compliance review, to be able to comply with the provisions of 
the Equal Opportunity clause of this Solicitation. 

17. BID BOND. 

Ca) When so provided in the Specific Solicitation InstrUctions and 
Conditions, your offer must be accompanied by either a bid bond on U.S. Standard 
Form No. 24, in the penal sum stated, or by another type of bid guarantee as defined 
herein, in the same amount to secure furnishing of the performance and payment 
bonds required by the Schedule. Bids not accompanied by such bid bond or other 
bid guarantee in the required amount shall be rejected without further considera
tion, except as otherwise provided in paragraph 10-102.5 of the Armed Services 
Procurement Regulation. 

(b) A bid guarantee may be in the form of a firm commitment, such as a bid 
bond, postal money order, certified check, cashier's check, irrevocable letter of 
credit or, in accordance with Treasury Department regulations, certain bonds or 
notes of the United States. Bid guarantees, other than bid bonds, will be returned 
(1) to unsuccessful offerors as soon as practicable after the opening of offers,
and (2) to the successful offeror upon execution of such further contractual docu
ments and bonds as may be required by the Solicitation. 

(c) If the successful offeror withdraws his offer within the period specified 
in the Schedule for acceptance or, upon acceptance thereof by the Government fails 
to furnish performance and payment bonds within the period after the date of the 
award of the job order as specified in the Schedule, he shall be liable for any 
differences by which the cost of procuring the work exceeds the amount of his offer. 
and the Bid Guarantee herein required shall be available toward offsetting such 
clifferences. 

18. QUALIFICATION SURVEY. Prospective offerors are not necessarily considered 
fully qualified to receive an award simply because they are being solicited. A 
survey to determine the qualification of offerors being considered for award may 
be conducted by the Navy. If such a survey is conducted, the Contracting Officer 
may require, in addition to an inspection of the offeror's plant, the submission 
of trade manning curves for the work specified, composite manning curves for all 
work, work schedule· for each item of the specifications, listing of supplies for 
long lead time items, a listing of subcontractors, financial data, and other data 
as may be needed to determine an offeror's qualifications. 

19. WORK AT A GOVERNMENT INSTALLATION. If the schedule requires the work to be 
performed aboard the ship while located at a Government installation, offerors 
are urged and expected to inspect the site where services are to be performed and 
to satisfy themselves as to all general and local conditions, including security 
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requirements, that may affect the cost of performing the work, to the extent 
such information is reasonably obtainable. In no event will a failure to inspect 
the site constitute grounds for a claim after award of the job order. 

20. ORDER OF PRECEDENCE. In the event of an inconsistency between provisions of 
the Solicitation, the inconsistency shall be resolved by giving precedence in the 
following order: 

(a) The Master Contract for Repair and Alteration of Vessels. 

(b) The Schedule. 

(c) The Specific Solicitation Instructions and Conditions. 

(d) . These General Solicitation Instructions and Conditions. 

(e) The Specification. 

(f) The Solicitation Plans or Drawings. 
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1. - DEFINITIONS. 

(a) The term "solicitation" means Invitation for Bids (IFB) where the procure
ment is advertised, and Request for Proposal (RFP) where the procurement is nego
tiated. 

(b) The term "offer" means bid where the procurement is advertised, and pro
posal where the procurement is negotiated. 

(c) For purposes of this Solicitation, the term "advertised" includes Small 
Business Restricted Advertising' and other types 0; restricted advertising. 

2. PREPARATION OF OFFERS. 

(a) Offerors are expected to examine the plans, drawings, specifications, Schedule, 
and all instructions, and the yessel(s) to the extent permitted by the Specific Soli
citation Instruction Instructions and Conditions. -

(b) Each offeror shall furnish the information required by the Solicitation. 
The offeror shall complete and sign the offer form, and shall print cr type ~1is :!antc 
on each page of (i) the attached Representations, Certifications, and Other Statements 
of Offeror, (ii) the Schedule, and (iii) each Attachment submitted as'partrof-his offer. 

(c) Alternate offers will not be considered unless authorized in the Specific 
Solicitation Instructions and Conditions. - -

(d) Offers offering less than the number of days specified on the Offer form 
will be considered nonresponsive and will be rejected. 

(e) Time, if stated as a number of days, will include Saturdays, Sundays, and 
holidays. 

(f) Any exception taken by an offeror 'to any provision of the Solicitation, 
or any condition placed on an uffer, ffiay resu~t in the offer being rejected. 

3._ EXPLANATION TO OFFERORS. Any explanation desired by an offeror regarding the 
meaning or interpretation of the Solicitation, drawings, specifications, etc., 
must be requested in writing and with sufficient time allowed for a reply to reach 
offerors before the submission of their offers. Oral explanations or instructions 
given before the award of the contract will not be binding. Any information given 
to a prospective offeror concerning a Solicitation will be furnished to all pro
spective offerors as an amendment of the Solicitation, if such information is 
necessary to offerors in submitting offers on the Solicitation or if the lack of 
such information would be prejudicial to uninformed offerors. 

4. ACKNOWLEDGEMENT OF AMENDMENTS TO SOLICITATION. Receipt 
Solicitation oy an offeror must be acknowledged as required 
Standard Form 30 covering the amendment. 

of an am~t-to a 
by Block,.(~ df Iftre <0 

f! ,IZEG£lVEt, 'l 
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5. SUBrvIISSION OF OFFERS. 

(a) Offers and modifications thereof shall be enclosed in sealed envelopes 
and addressed to the office specified in the Solicitation. The offeror shall show 
the hour and date specified in the Solicitation for receipt, the solicitation 
number, and the name and address of the offeror on the face of the envelope. 

(b) Telegraphic offers will not be considered unless authorized by the Solici
tation; however, offers may be modified by telegraphic notice, provided such notice 
is received prior to the hour and date specified for receipt. (However, see para
graph 7 or 8, below, as applicable.) 

(c) Hand-carried offers must be personally deposited by the carrier in the 
Issuing Office d~pository. 

6. NO OFFER. If after review of this Solicitation you do not wish to submit an 
offer, you are requested to: 

(a) Complete '.attached DD·.Form 1707- Information to Offerors and return it 
to the Issuing Office, by the date set for opening. 

(b) Return the other solicitation documents, with all enclosures or attach
ments, to the Issuing Office. 

7. LATE. BIDS, MODIFICATION OF BIDS, OR WITHDRAWAL OF BIDS. (This paragraph 7 
applies to all advertised solicitations.) 

(a) Any bid received at the office designated in the Solicitation after the 
exact time specified for receipt will not be considered unless it is received 
before award is made and either: 

(i) it was sent by registered or certified mail not later than the 
fifth calendar day prior to the date specified for the receipt of bids (e.g., a 
bid submitted in response to a solicitation requiring receipt of bids by the 20th 
of the month must have been mailed by the 15th or earlier); or 

(ii) it was sent by mail (or telegram if authorized) and it is determined 
by the Government that the late receipt was due solely to mishandling by the 
Government after receipt at the Government installation. 

(b) Any modification or withdrawal of bid is subject to the same conditions 
as in (a) above. A bid may also be withdrawn in person by a bidder or his authorized 
representative, provided his identity is made known and he signs a receipt for the 
bid, but only if the withdrawal is made prior to the exact time set for receipt of 
bids. 

(c) The only acceptable evidence to establish: 

Ci) the date of mailing of a late bid, modification or withdrawal sent 
either by registered or certified mail is the U.S. Postal Service postmark on the 
wrapper or on the original receipt from the U.S. Postal Service. If neither post
mark shows a legible date, the bid, modification or withdrawal shall be deemed 
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to have been' mailed late. (The term "postmark" means a printed, stamped, or other
wise placed impression that is readily identifiable without further action as 
having been supplied and affixed on the date of mailing by employees of the U.S. 
Postal Service.) 

(ii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the bid wrapper or other documentary evidence of 
receipt maintained by the installation. 

(d) Notwithstanding the above, a late modification of an otherwise successful 
bid which makes its terms more favorable to the Government will be considered at 
any time it is received and may be accepted. 

8. LATE PROPOSALS, MODIFICATIONS OF PROPOSALS AND IHTIiDRAWALS OF PROPOSALS. (This 
paragraph 8 applies to all negotiated solicitations.) 

(a) Any proposal received'at ~he office designated in the solicitation after 
the exact time specified for receipt will not be considered unless it is received 
before award is made; and 

(i) it was sent by reg~stered or certified mail rot l~ter than th~ f~fth 
calendar day prior to the date specified for receipt of offers (e.g., an offer 
submitted in response to a solicitation requiring receipt of offers by the 20th 
of the month must have been mailed by the 15th or earlier); , 

(ii) it was sent by mail (or telegram if authorized) and it is determined 
by the Government that the late receipt was due solely to mishandling by the Govern
ment after receipt at the Government installation; or 

(iii) it is the only proposal received. 

(b) Any modification of a proposal, except a modification resulting from the 
Contracting Officer's request for "best and final" offer, is subj ect to the same 
conditions as in (a) (i) and (ii) above. 

(c) A modification resulting from ,the Contracting Officer's request for "best 
and final" offer received after the time and date specified in the request will 
not be considered unless received before award and the late receipt is due solely 
to mishandling by the Government after receipt at the Government installation. 

(d) The only acceptable evidence to establish: 

(i) the date of mailing of a late proposal or modification sent either 
by registered or certified mail is the U.S. Postal Service postmark on the wrapper 
or on the original receipt from the U.S. Postal Service. If neither postmark shows 
a legible date, the proposal or modification of proposal shall be deemed to have 
been mailed late. (The term "postmark" means a printed, stamped, or otherwise 
placed impression that is readily identifiable without further action as having 
been supplied and affixed on the date of mailing by employees 6f the U.S. Postal 
Service.) 

Cii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the proposal wrapper or other documentary evidence 
of receipt maintained by the installation. 
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(e) Notwithstanding the above, a late modification of an otherwise successful 
proposal which makes its terms more favorable to the Government will be considered 
at any time it is received and may be accepted. 

(f) Proposals may be withdrawn by written or telegraphic notice received at 
any time prior to award. Proposals may be withdrawn in person by an offeror or 
his authorized representative. provided his identity is made known and he signs a 
receipt for the proposal prior to award. 

9. REQUESTS FOR INFORMATION. 

la~Requests for official information shall be made to the Contracting 
Officer's representative(s) indicated in t;e Schedule and not to any other 
source. Since the job order award will constitute the entire agreement-of 

tile parties, it is imperative ,that this mandate be observed. 

(b) Offerors are expected to reach a reasonable understanding of the require
ments of the Solicitation by (i) careful examination and study of the Schedule. 
the npplir.able ;pe~::f::.cation! and p] ~lS, (ii) exam:.uation of the v.!.isel '':0 the 
extent permitted by the specific solicitation instructions and conditions, and 
(iii) by the application of qualified knowledge and experience. In the event that 
such study and examination establishes a need for correction or clarification. such 
information should immediately be brought to the attention of the person referred 

,to above, in order that the matter may be resolved. and so that, if necessary, official 
dissemination of such information to all offerors may be made a part of the Solicita
tion prior to the submission of offers. 

10. AWARD OF JOB ORDER. 

(a) The job order will be awarded to that responsible offeror whose offer 
conforming to the Solicitation will b~ most advantageous to th~ Government, price 
and other factors considered. 

(b) The Government reserves the right to reject any or all offers and to 
waive informalities and minor irregularities in offers received. 

(c) A written job order award (or Acceptance of Offer) mailed (or otherwise 
furnished) to the successful offeror within the time for acceptance specified in 
the offer shall be deemed to result'in a binding contract without further action, 
by either party. 

The following paragraphs Cd) through (g) apply only to negotiated solicitations. 

(d) The Government may accept within the time specified therein, any offer 
[or part thereof, as provided in (c) above] whether or not there are negotiations 
subsequent to its receipt. unless the offer is withdrawn by written notice received 
by the Government prior to award. If subsequent negotiations are conducted, they 
shall not constitute a rejection or counter offer on the part of the Government. 
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(e) The right is reserved to accept other than the lowest offer and to reject 
any or all offers. 

(f) The Government may award a contract, based on initial offers received, 
without discussion of such offers. Accordingly, each initial offer should be 
submitted on the most favorable terms from a. price and technical standpoint which 
the offeror can submit to the Government. 

(g) Any financial data submitted with any offer hereunder or any representa
tion concerning facilities or financing will not form a part of any resulting job 
order; provided, however, that ,if the resulting job order contains a clause pro
viding for price reduction for defective cost or pricing data, the job order price 
will be subject to reduction if cost or pricing data furnished hereunder is incom
plete .. inaccurate, or not current. 

11. GOVERNMENT-FURNISHED PROPERTY. The Schedule does not authorize the use, in 
performing the work offered upon unde~. the Solicitation, of any Government property 
except those items, if any, of Government-furnished property specified in the 
Schedule. If the offeror requires the use, in performing the work offered upon 
under the Solicitation, of any other items of Government property in the offeror's 
possession or otherwise, under a facilities com;ract or other a~reemeT1t independent 
of the Solicitation, then the offeror shall so indicate and submit with his offer 
evidence of his right to use such Government property on the work offered upon 
under the Solicitation. If the offeror does not so state in his offer, then his 
offer shall be regarded as not requiring the use of any Government property except 
Government-furnished property. if any, specified in the Schedule. 

12. LABOR INFORMATION. If a job order resulting from the Solicitation is subject 
to the Walsh-Healey Public Contracts Act, a m1n1mum wage determination under the 
Act is applicable to all employees of the contractor who are engaged in the 
manufacture or furnishing of the supplies required under the job order. Informa
tion in this connection, as well as (i) general information regarding requirements 
of the Act concerning overtime p~yment, child labor, safety and health, etc., and 
(ii) general information regarding the requirements of the Contract Work Hours 
Standards Act. should be obtained from the Wage and Hour and Public Contracts 
Divisions, Department of Labor. Washington. D.C. 20210, or from any of the 
Divisions' offices throughout the various States. It is important that requests 
for information include the number. name and address of the Issuing Office, and a 
description of the work. 

13. PLANS, DRAWINGS, AND OTHER REFERENCE DATA. Unless otherwise provided in the 
Solicitation: 

(a) Offerors are requested to returh all copies of plans, drawings, and other 
reference data furnished them for offering purposes, with their offers. 

(b) Plans, drawings, instruction books, material specifications, and other 
data referenced in the specifications and not furnished to prospective offerors 
with the Solicitation will be available for inspection at the Issuing Office and 
sucK otfier locations as may be identified in the Specific Solicitation Instructions 
and Conditions. 

REPAIR MANUAL 
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(c) The successful offeror will be provided with three copies of each plan 
or drawing required for accomplishment of the work or will be loaned a reproducible 
copy of each plan or drawing, whichever he prefers. 

14. SMALL BUSINESS. 

(a) Restriction. When so provided in the Solicitation, offers under the 
Solicitation are solicited from small business concerns only, and the procurement 
is to be awarded only to one or more small business concerns. This action is based 
on a determination by the Contract,ing Offi,=er, alone or in conjunction with a rep
resentative of the Small Business Administration, that it is in the interest of 
maintaining or mobilizing the Nation's full productive capacity, in the interest 
of war or national defense programs, or in the interest of assuring that a fair 
proportion of Government procurement is placed with small business concerns. Offers 
received from firms which are not small business concerns shall be considered non
responsive and shall be rejected. 

(b) Small Business Concern. A small business concern for the purpose of Gov
ernment procurement is a concern, including its affiliates, which is independently 
owned and operated, is not dominant in the field of operation in which it is sub
mitting offers on Government contrac.ts, and can fUl'ther qualify under the. criterio. 
concerning number of employees, average annual receipts, or other criteria, as 
prescribed by the Small Business Administration. (See Code of Federal Regulations, 
Title 13,Part 121, as amended, which contains detailed industry definitions and 
related procedures.) 

(c) Standard Industrial Classification (SIC), and Small Business Industry 
Size Standard. To qualify as a small business concern in the shipbuilding and 
ship repairing industry and in the boatbuilding and boat repairing industry, an 
offeror must meet the requirements of (1) or (2) below, as applicable: 

(1) The SIC is 3731 and the size standard is 1,000 employees and under, 
for shipbuilding and ship repairing industry establishments when they are primarily 
engaged in building and repairing all types of ships, barges, canal boats, and 
lighters, whether propelled by sailor motor power or towed by other craft, of 
five gross tons and over. 

(2) The SIC is 3732 and the size standard is 500 employees and under, 
for boatbuilding and boat repairing industry establishments when they are primarily 
engaged in building and repairing all types of boats, except rubber boats, under 
five gross tons. 

15. NOTE THE CERTIFICATION OF NONSEGREGATED FACILITIES IN THIS SOLICITATION. 
Offerors and applicants are cautioned to note the "Certification of Nonsegregated 
Facilities" in the Solicitation •. Failure of an offeror to agree to the certifica
tion will ~ender his offer nonresponsive to the terms of solicitations involving 
awards of job orders exceeding $10,000 which are not exempt from the provisions 
of the Equal Opportunity clause of the Master Contract. 
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16. PRE-AWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW. In accordance with 
regulations of the Office of Federal Contract Compliance, 41 CFR 60.1, effective 
1 July 1968, an award in the amount of $1,000,000 or more will not be made under 
this Solicitation unless the offeror and each of his known first-tier subcontractors 
(to whom he intends to award a subcontract of $1,000,000 or more) are found, 
on the basis of a compliance review, to be able to comply with the provisions of 
the Equal Opportunity clause of this Solicitation. 

17. BID BOND. 

(a) When so provided in the Specific Solicitation In'structions and 
Conditions, your offer must be accompanied by either a bid bond on U.S. Standard 
Form No. 24, in the penal sum stated. or by another type of bid guarantee as defined 
herein. in the same amount to secure furnishing of the performance and payment 
bonds required by the Schedule. Bids not accompanied by such bid bond or other 
bid guarantee in the required amount shall be rejected without further considera
tion. except as otherwise provided in paragraph 10-102.5 of the Armed Services 
Procurement Regulation. 

(b) A bid guarantee may be in the form of a firm commitment, such as a bid 
bond, postal money order. certified check. cashier's check. irrevocable letter of 
credit or. in accordance with Treasury Department regulations. certain bonds or 
notes of the United States. Bid guarantees. other than bid bonds. will be returned 
(1) to unsuccessful offerors as soon as practicable after the opening of offers.
and (2) to the successful offeror upon execution of such further contractual docu
ments and bonds as may be required by the Solicitation. 

(c) If the successful offeror withdraws his offer within the period specified 
in the Schedule for acceptance or. upon acceptance thereof by the Government fails 
to furnish performance and payment bonds within the period after the date of the 
award of the job order as specified in the Schedule. he shall be liable for any 
differences by which the cost of procuring the work exceeds the amount of his offer. 
and the Bid Guarantee herein required shall be available toward offsetting such 
differences. 

18. QUALIFICATION SURVEY. Prospective offerors are not necessarily considered 
fully qualified to receive an award simply because they are being solicited. A 
survey to determine the qualification of offerors being considered for award may 
be conducted by the Navy. If such a survey is conducted, the Contracting Officer 
may require. in addition to an inspection of the offeror'S plant. the submission 
of trade manning curves for the work specified. composite manning curves for all 
work. work schedule· for each item of the specifications. listing of supplies for 
long lead time items. a listing of subcontractors. financial data. and other data 
as may be needed to determine an offeror's qualifications. 

19. WORK AT A GOVERNMENT INSTALLATION. If the schedule requires the work to be 
performed aboard the ship while'located at a Government installation. offerors 
are urged and expected to inspect the site where services are to be performed and 
to satisfy themselves as to all general and local conditions. including security 
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requirements, that may affect the cost of performing the work, to the extent 
such information is reasonably obtainable. In no event will a failure to inspect 
the site constitute grounds for a claim after award of the job order. 

20. ORDER OF PRECEDENCE. In the event of an inconsistency between provisions of 
the Solicitation, the inconsistency shall be resolved by giving precedence in the 
following order: 

(a) The Master Contract for Repair and Alteration of Vessels. 

(b) The Schedule. 

(c) The Specific Solicitation Instructions and Conditions. 

(d) .. These General Solicitation Instructions and Conditions. 

(e) The Specification. 

(f) The Solicitation Plans or Drawings. 
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1. DEFINITIONS. 

(a) The term "solicitation" means Invitation for Bids (IFB) where the procure
ment is advertised, and Request for Proposal (RFP) where the procurement is nego
tiated. 

(b) The term "offer" means bid where the procurement is advertised, and pro
posal where the procurement is negotiated. 

. "!. 

(c) For purposes of this Solicitation, the term "advertised" includes Small 
Business Restricted Advertising' and other types 0; restricted advertising. 

2. PREPARATION OF OFFERS. 

(a) Offerors are expected to examine the plans, drawings, specifications, Schedule, 
and all instructions, and the vessel(s) to the extent permitted by the Specific Soli
citation Instruction Instructions and Conditions. -

(b) Each offeror shall furnish the information required by the Solicitation. 
The offeror shall complete and dgn the offer form, and shall print or type :1is :mmu 
on each page of (i) the attached Representations, Certifications, and Other Statements 
of Offeror, (ii) the Schedule, and (iii) each Attachment submitted as'partrof his offer. 

(c) Alternate offers will not be considered unless authorized in the Specific 
Solicita~ion Instructions and Conditions. 

(d) Offers offering less than the number of days specified on the Offer form 
will be considered nonresponsive and will be rejected. 

(e) Time, if stated as a number of days, will include Saturdays, Sundays, and 
holidays. 

(f) Any exception taken by an offeror 'to any provision of the Solicitation, 
or any condition placed on an offer, ffiay resu~t in the offer being rejected. 

3._ EXPLANATION TO OFFERORS. Any explanation desired by an offeror regarding the 
meaning or interpretation of the Solicitation, drawings, specifications, etc., 
must be requested in writing and with sufficient time allowed for a reply to reach 
offerors before the submission of their offers. Oral explanations or instructions 
given before the award of the contract will not be binding. Any information given 
to a prospective-offeror concerning a Solicitation will be furnished to all pro
spective offerors as an amendment of the Solicitation, if such information is 
necessary to offerors in submitting offers on the Solicitation or if the lack of 
such information would be prejudicial to uninformed offerors. 

4. ACKNOWLEDGEMENT OF AMENDMENTS TO SOLICITATION. Receipt 
Solicitation by an offeror must be acknowledged as required 
Standard Form 30 covering the amendment. 

1 SEP 12 '1877~ lO 
MARlNE-
DlVISION 
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S. SUBl-IISSION OF OFFERS. 

and Conditions fo~epair & Alteration of 

(a) Offers and modifications thereof shall be enclosed in sealed envelopes 
and addressed to the office specified in the Solicitation. The offeror shall show 
the hour and date specified in the Solicitation for receipt, the solicitation 
number, and the name and address of the offeror on the face of the envelope. 

(b) Telegraphic offers will not be considered unless authorized by the Solici
tation; however, offers may be modified by telegraphic notice, provided such notice 
is received prior to the hour and date specified for receipt. (However, see para
graph 7 or 8, below, as applicable.) 

(c) Hand-carried offers must be personally deposited by the carrier in the 
Issuing Office d~pository. 

6. NO OFFER. If after review of this Solicitation you do not wish to submit an 
offer, you are requested to: 

(a) Complete ~attached Dn· Form 1707- Information to Offerors and return it 
to the Issuing Office, by the date set for opening. 

(b) Return the other solicitation documents, with all enclosures or attach
ments, to the Issuing Office. 

7. LATE. BIDS, MODIFICATION OF BIDS, OR WITHDRAWAL OF BIDS. (This paragraph 7 
applies to all advertised solid tations. ) 

(a) Any bid received at the office designated in the Solicitation after the 
exact time specified for receipt will not be considered unless it is received 
before award is made and either: 

(i) it was sent by registered or certified mail not later than the 
fifth calendar day prior to the date specified for the receipt of bids (e.g., a 
bid submitted in response to a solicitation requiring receipt of bids by the 20th 
of the month must have been mailed by the 15th or earlier); or 

(ii) it was sent by mail (or telegram if authorized) and it is determined 
by the Government that the late receipt was due solely to mishandling by the 
Government after receipt at the Government installation. 

(b) Any modification or withdrawal of bid is subject to the same conditions 
as in (a) above. A bid may also be withdrawn in person by a bidder or his authorized 
representative, provided his identity is made known and he signs a receipt for the 
bid, but only if the withdrawal is made prior to the exact time set for receipt of 
bids. 

(c) The only acceptable evidence to establish: 

(i) the date of mailing of a late bid, modification or withdrawal sent 
either by registered or certified mail is the U.S. Postal Service postmark on the 
wrapper or on the original receipt from the U.S. Postal Service. If neither post
mark shows a legible date, the bid, modification or withdrawal shall be deemed 
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to have been mailed late. (The term "postmark" means a printed, stamped, or other
wise placed impression that is readily identifiable without further action as 
having been supplied and affixed on the date of mailing by employees of the U.S. 
Postal Service.) 

(ii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the bid wrapper or other documentary evidence of 
receipt maintained by the installation. 

(d) Notwithstanding the above, a late modification of an otherwise successful 
bid which makes its terms more favorable to the Government will be considered at 
any time it is received and may be accepted. 

8. LATE PROPOSALS, MODIFICATIONS OF PROPOSALS AND WITHDRAWALS OF PROPOSALS. (This 
~aragraoh 8 applies to all negotiated solicitations.~ 

(a) Any proposal received'at the office designated in the solicitation after 
the exact time specified for receipt will not be considered unless it is received 
before award is made; and 

(i) it was sent by l'eg::stered or certHied mail rot l3.ter thnn the f':fth 
calendar day prior to the date specified for receipt of offers (e.g., an offer 
submitted in response to a solicitation requiring receipt of offers by the 20th 
of the month must have been mailed by the 15th or earlier); 

,(ii) it was sent by mail (or telegram if authorized) and it is determined' 
by the Government that the late receipt was due solely to mishandling by the Govern
ment after receipt at the Government installation; or 

(iii) it is the only proposal received. 

(b) Any modification of a proposal, except a modification resulting from the 
Contracting Officer's request for "best and final" offer. is subject to the same 
conditions as in (a) (i) and (ii) above. 

(c) A modification resulting from the Contracting Officer's request for "best 
and final" offer received after the time and date specified in the request will 
not be considered unless received before award and the late receipt is due solely 
to mishandling by the Government after receipt at the Government installation. 

(d) The only acceptable evidence to establish: 

(i) the date of mailing of a late proposal or modification sent either 
by registered or certified mail is the U.S. Postal Service postmark on the wrapper 
or on the original receipt from the U.S. Postal Service. If neither postmark shows 
a legiblp. date; the proposal or modification of proposal shall be deemed to have 
been mailed late. (The term "postmark" means a printed, stamped, or otherwise 
placed impression that is readily identifiable without further action as having 
been supplied and affixed, on the date of mailing by employees of the U.S. Postal 
Service.) 

(ii) the time of receipt at the Government installation is the time/date 
stamp of such installation on the proposal wrapper or other documentary evidence 
of receipt maintained by the installation. 
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(e) Notwithstanding the above, a late modification of an otherwise successful 
proposal which makes its terms more favorable to the Government will be considered 
at any time it is received and may be accepted. 

(f) Proposals may be withdrawn by written or telegraphic notice received at 
any time prior to award. Proposals may be withdrawn in person by an offeror or 
his authorized representative, provided his identity is made known and he signs a 
receipt for the proposal prior to award. 

9. REQUESTS FOR INFORMATION. 

la~Requests for official information shall be made to the Contracting 
Officer's representative(s) indicated in t'1e Schedule and not to any other 
source. Since the job order award will constitute the entire agreement. of 

the parties, it is imperative ,that this mandate be observed. 

(b) Offerors are expected to reach a reasonable understanding of the require
ments of the Solicitation by (i) careful examination and. study of the SchedUle, 
the nppli~able 'pec:'f:.catiorl! ann p] ~1S, eii) exam~.llation of the vJ.3sel '.:0 the 
extent permitted by the specific solicitation instructions and conditions, and 
(iii) by the application of qualified knowledge and experience. In the event that 
such study and examination establishes a need for correction or clarification, such 
information should immediately be brought to the attention of the person referred 

.to above in order that the matter may be resolved. and so that. if necessary. official 
dissemination of such information to all offerors may be made a part of the Solicita
tion prior to the submission of offers. 

10. AWARD OF JOB ORDER. 

(a) The job order will be awarded to that responsible offeror whose offer 
conforming to the Solicitation will be most advantageous to the Government. price 
and other factors considered. 

(b) The Government reserves the right to reject any or all offers and to 
waive informalities and minor irregularities in offers received. 

(c) A written job order award (or Acceptance of Offer) mailed (or otherwise 
furnished) to the successful offeror within the time for acceptance specified in 
the offer shall be deemed to result' in a binding contract without further action 
by either party. 

The following paragraphs Cd) through (g) apply only to negotiated solicitations. 

(d) The Government may accept within the time specified therein, any offer 
[or part thereof, as provided in (c) above] whether or not there are negotiations 
subsequent to its receipt, unless the offer is withdrawn by written notice received 
by the Government prior to award. If subsequent negotiations are conducted, they 
shall not constitute a rejection or counter offer on the part of the Government. 
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(e) The right is reserved to accept other than the lowest offer and to reject 
any or all offers. 

(f) The Government may award a contract, based on initial offers received, 
without discussion of such offers. Accordingly, each initial offer should be 
submitted on the most favorable terms from a price and technical standpoint which 
the offeror can submit to the Government. 

(g) Any financial data submitted with any offer hereunder or any representa
tion concerning facilities or financing will not form a part of any resulting job 
order; provided, however, that ,if the resulting job order contains a clause pro
viding for price reduction for defective cost or pricing data, the job order price 
will be subject to reduction if cost or pricing data furnished her_eunder is incom
plete .. inaccurate, or not current. 

11. GOVERNMENT-FURNISHED PROPERTY. The Schedule does not authorize the use, in 
performing the work offered upon under.. the Solicitation, of any Government property 
except those items, if any, of Government-furnished property specified in the 
Schedule. If the offeror requires the use, in performing the work offered upon 
under the Solicitation, of any other items of Government property in the offeror's 
possession or otherwise, under a £acili ties com:ract or other agreement independent 
of the Solicitation, then the offeror shall so indicate and submit with his offer 
evidence of his right to use such Government property on the work offered upon 
under the Solicitation. If the offeror does not so state in his offer, then his 
offer shall be regarded as not requiring the use of any Government property except 
Government-furnished property, if any, specified in the Schedule. 

12. LABOR INFORMATION. If a job order resulting from the Solicitation is subject 
to the Walsh-Healey Public Contracts Act, a m1n1mum wage determination under the 
Act is applicable to all employees of the contractor who are engaged in the 
manufacture or furnishing of the supplies required under the job order. Informa
tion in this connection, as well as (i) general information regarding requirements 
of the Act concerning overtime p~yment, child labor, safety and health, etc., and 
(ii) general information regarding the requirements of the Contract Work Hours 
Standards Act, should be obtained from the Wage and Hour and Public Contracts 
Divisions, Department of Labor, Washington, D.C. 20210, or from any of the 
Divisions' offices throughout the various States. It is important that requests 
for information include the number, name and address of the Issuing Office, and a 
description of the work. 

13. PLANS, DRAWINGS, AND OTHER REFERENCE DATA. Unless otherwise provided in the 
Solicitation: 

(a) Offerors are requested to return all copies of plans, drawings, and other 
reference data furnished them for offering purposes, with their offers. 

(b) Plans, drawings, instruction books, material specifications, and other 
data referenced in the specifications and not furnished to prospective offerors 
with the Solicitation will be available for inspection at the Issuing Office. and 
socK otfier locations as may be identified in the Specific Solicitation Instructions 
and Conditions. 

REPAIR MANUAL 
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ec) The successful offeror will be provided with three copies of each plan 
or drawing required for accomplishment of the work or will be loaned a reproducible 
copy of each plan or drawing, whichever he prefers. 

14. SMALL BUSINESS. 

(a) Restriction. When so provided in the Solicitation, offers under the 
Solicitation are solicited from small business concerns only, and the procurement 
is to be awarded only to one or more small business concerns. This action is based 
on a determination by the Contract,ing Officer, alone or in conjunction with a rep
resentative of the Small Business Administration, that it is in the interest of 
maintaining or mobilizing the Nation's full productive capacity, in the interest 
of war or national defense programs, or in the interest of assuring that a fair 
proportion of Government procurement is placed with small business concerns. Offers 
received from firms which are not small business concerns shall be considered non
responsive and shall be rejected. 

(b) Small Business Concern. A small business concern for the purpose of Gov
ernment procurement is a concern, including its affiliates, which is independently 
owned and operated, is not dominant in the field of operation in which it is sub
mitting offers on Government contrac.ts, and can fUl't:her qualify under th~ criteri .. 
concerning number of employees, average annual receipts, or other criteria, as· 
prescribed by the Small Business Administration. (See Code of Federal Regulations, 
Title 13, . Part 121, as amended, which contains detailed industry definitions and 
related procedures.) 

(c) Standard Industrial Classification (SIC), and Small Business Industry 
Size Standard. To qualify as a small business concern in the shipbuilding and 
ship repairing industry and in the boatbuilding and boat repairing industry, an 
offeror must meet the requirements of (1) or (2) below, as applicable: 

(1) The SIC is 3731 and the size standard is 1,000 employees and under, 
for shipbuilding and ship repairing industry establishments when they are primarily 
engaged in building and repairing all types of ships, barges, canal boats, and 
lighters, whether propelled by sailor motor power or towed by other craft, of 
five gross tons and over. 

(2) The SIC is 3732 and the size standard is 500 employees and under, 
for boatbuilding and boat repairing industry establishments when they are primarily 
engaged in building and repairing all types of boats, except rubber boats, under 
five gross tons. 

15. NOTE THE CERTIFICATION OF NONSEGREGATED FACILITIES IN THIS SOLICITATION. 
Offerors and applicants are cautioned to note the "Certification of Nonsegregated 
Facilities" in the Solicitation .. Failure of an offeror to agree tl) the certifica
tion will render his offer nonresponsive to the terms of solicitations involving 
awards of Job orders exceeding $10,000 which are not exempt from the provisions 
of the Equal Opportunity clause of the Master Contract. 
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16. PRE-AWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW. In accordance with 
regulations of the Office of Federal Contract Compliance, 41 CFR 60.1, effective 
1 July 1968, an award in the amount of $1,000,000 or more will not be made under 
this Solicitation unless the offeror and each of his known first-tier subcontractors 
(to whom he intends to award a subcontract of $1,000,000 or more) are found, 
on the basis of a compliance review, to be able to comply with the provisions of 
the Equal Opportunity clause of this Solicitation. 

17. BID BOND. 

(a) When so provided in the Specific Solicitation InstrUctions and 
Conditions, your offer must be accompanied by either a bid bond on U.S. Standard 
Form No. 24, in the penal sum stated, or by another type of bid guarantee as defined 
herein, in the same amount to secure furnishing of the performance and payment 
bonds required by the Schedule. Bids not accompanied by such bid bond or other 
bid guarantee in the required amount shall be rejected without further considera
tion, except as otherwise provided in paragraph 10-102.5 of the Armed Services 
Procurement Regulation. 

(b) A bid guarantee may be in the form of a firm commitment, such as a bid 
bond, postal money order, certified check, cashier's check, irrevocable letter of 
credit or, in accordance with Treasury Department regulations, certain bonds or 
notes of the United States. Bid guarantees, other than bid bonds, will be returned 
(1) to unsuccessful offerors as soon as practicable after the opening of offersI' 
and (2) to the successful offeror upon execution of such further contractual docu
ments and bonds as may be required by the Solicitation. 

(c) If the successful offeror withdraws his offer within the period specified 
in the Schedule for acceptance or, upon acceptance thereof by the Government fails 
to furnish performance and payment bonds within the period after the date of the 
award of the job order as specified in the Schedule, he shall be liable for any 
differences by which the cost of procuring the work exceeds the amount of his offer, 
and the Bid Guarantee'herein required shall be available toward offsetting such 
differences. 

18. QUALIFICATION SURVEY. Prospective offerors are not necessarily considered 
fully qualified to receive an award simply because they are being solicited. A 
survey to determine the qualification of offerors being considered for award may 
be conducted by the Navy. If such a survey is conducted. the Contracting Officer 
may require, in addition to an inspection of the offeror's plant, the submission 
of trade manning curves for the work specified, composite manning curves for all 
work. work schedule· for each item of the specifications, listing of supplies for 
long lead time items. a listing of subcontractors, financial data, and other data 
as may be needed to determine an offeror's qualifications. 

19. WORK AT A GOVERNMENT INSTALLATION. If the Schedule requires the work to be 
performed aboard the ship while located at a Government installation. offerors 
are urged and expected to inspect the site where services are to be performed and 
to satisfy themselves as to all general and local conditions, including security 
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requirements, that may affect the cost of performing the work, to the extent 
such information is reasonably obtainable. In no event will a failure to inspect 
the site constitute grounds for a claim after award of the job order. 

20. ORDER OF PRECEDENCE. In the event of an inconsistency between provisions of 
the Solicitation, the inconsistency shall be resolved by giving precedence in the 
following order: 

(a) The Master Contract for Repair and Alteration of Vessels. 

(b) The Schedule. 

(c) The Specific Solicitation Instructions and Conditions. 

(d) These General Solicitation Instructions and Conditions. 

(e) The Specification. 

(f) The Solicitation Plans or Drawings. 
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DAlf 3. REQUISITION/I'\JIOiASE REQUEST ~. PROJECT NO. 

P00005 79APR04 
S. ISSUED aY CODE 6. ADMINISTERED BY (II ",lHr ,,,.,, bkKl: j) CODE 

'--------1 

SUPERVISOR OF SHIPBUILDING, CONVERSION 
AND REPAIR, USN, 
Seattle, Washington 98115 

7. CONTRACTOR CODE FACILITY CODE 8. 
NAME AND ADDRESS AMENDMENT Of 

I -, o SOUCITAnON NO. 

Northwest Marine Iron Works 
DATED 

(ShWl. city. 2516 N. W. 29th Avenue 
(S~~ bl«l 9) 

CO",,". ''''It. Portland, Oregon 97208 MODIFICAnON Of ug CONTRACT/ORDER NO. N62799-70-C-0013 .,,,J ZIP 
CoJ~) 

L -.J DATED 69AUG30 (Su bloc! I I) 

9. THIS BlOCt( APPLIES ONLY TO AMENDMENTS Of ATIONS o .1M obo .. n"",ba,ed ·oolicilOI;"" i. _ ..... eeI o. "" forth in block 12. The hou, ond dole speciFoed lor receipt of OIlers 0 is .. tended. 0 i. not eKlended. 

Offeron mud odcnowledve receipt of this omendment prior to the hour and dote 'pKi~ed in the IOlicitcJlion, or as amended, by one of the following rnethodsl 

(0) 8y signing or\d ,eturning __ copies of this orne-ndment; (b) By ocknowlKlging re-ceipt of this amendment on each copy of the offer submitted; or (e) By "porote letter or telegram 
which include. 0 ,efe,ence to the .olicitotion ond o",.nd"'enl nu",be,.. fAILURE Of YOUR ACICOWlEDGMENT TO BE RECEIVED AT THE ISSUING OffiCE PRIOR TO THE HOUR AND 
DATE SPECifiED MAY RESULT IN REJECTION Of YOUR OfFER. If. by virtuo of this o .... nd"'.nt you do.i,. to chongo on olle, olreody submi"od •• uch chongo moy be mod. by toleg,om 
or I~"er, pro.,.;ded iuch telegrom orletter makel reference to the .olicitation and this amendment. and is received prior to the opening hour and date specified. 

It. THIS ~OCIC APf'lIES ONLY TO MODIFICATIONS Of CONTRACTS/ORDERS 

10) 0 Thi. Chonp. O,d., i. inued punuont to ___________ _ 

1M o.onoel ., Io'!h in blocfc 12 Ole """'" 10 the abo .. n"'""-red contract/ ...... r. 

:b) 0 The obo ... numbared cont'od lo,de' i. moc!iroed to reflect the odminisl ... tive chonge. 

" h Ie) ~ Thi. Supplemenlol ,\g,._n' i. ente,ed into pursuon' to oulftorily of t e 
" modi" ... the obove numbe,ed cOllt,od o ••• 1 forth in block 12. 

• o. chonp •• in poyinp oll;ce. approp,iatian dolo. etc.) tel forth in block 12. 
contract" -

1 2. DESCRIPTION Of AMENDMENT I MODifiCATION 

1. This contract is hereby modified to delete Clause 24 entitled "Department of Labor 
Safety and Health Regulations for Ship Repairing" and incorporate a new Clause 24 as 
shown below: 

DEPARTMENT OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARDS FOR SHIP REPAIRING. 

Attention of the Contractor is directed to Occupational Safety and Health Act 
of .1970 (29 USC 651-678), and to the Occupational Safety and Health Standards for Ship 
Repairing. (29 CFR 1915), promulgated under Public Law 85-742, amending section 41 of 
the Longshoremen's and Harbor Workers' Compensation Act (33 USC 941). and adopted by the 
Department of Labor as occupational safety or health standards under section 6 (a) of the 
Occupational Safety and Health Act of 1970 (29 CFR 1910.13). These regulations apply to 
all ship repair and related work, as defined in the regulations, performed under this 
contract on the navigable waters of the United States including any drydock or marine 
railway~ Nothing contained in this contract or any job order thereunder shall be construed 

Extep! o. pto";d.d .... ,.in. 011 'e'''', and condition. 01 Iho docu",,,nl ,efe,enced in block 8, a. heretofore chDn9ee1, .. moin unchonpeel and in Iv" fo,ce ond ell"'. 

13. 

D CONTUCTOR/OFFEROR IS NOT REQUIRED n CONTRACTOR/OffEROR IS REQUIRED TO SIGN THIS DOCUMENT AN[) RETVRN_2 __ cOPIES TO ISSUING OffICE 
TO SIGN THIS OOCUME';'T L:J 

1.(. NAMf Of 17. UNITED STATES Of AMERICA 

Iy-------------~~~--~~~~~-.----------------(Signature of Contrvcting Officer) 

18. NAME Of CONTRACTING OFfICER ( 

W.J.Butler, Vice President 4/6/79 
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as relieving the Contractor from any obligations which it may have for compliance 
with the aforesaid regulations. 

2. All references to the Armed Services Procurement Regulation (ASPR) are hereby 
redesignated as referring to the Defense Acquisition Regulation {DAR}. All aspects 
of the contract are otherwise unchanged. 

3. The following DAR Clauses are hereby incorporate.d by reference when applicable: 

CLAUSE 
NUMBER 

67 

68 

70 

71 

72 

TITLE AND DATE 

Competition in Subcontracting (1962 APR) 
(applies to all negotiated job orders over 
$10,000, except in firm fixed price contracts 
where award is on the basis of effective price 
competition or where prices are established by 
law or regulation). 

Safety Precautions for Ammunition and 
Explosives ~1970 SEP.) 

Exclusionary Policies and Practices of 
Foreign Governments (1977 JAN) (applies 
to all job orders for the procurement of 
goods or services for Military Assistance 
Program (y~), Inter-national Military 
Educational Training (I~mT) and Foreign 
Military Sales (F11S». 

Hazardous Material Identification and 
Master Safety Data (1977 OCT). 

Geographic Distribution of Defense Sub
contract Dollars (1978 APR) (applies to 
job orders expected to exceed $500,000 or 
when any modification increases the aggregate 
amount of a job order to $500,000 or more). 

DAR 
,SOURCE 

7-104.40 

7-104.79 

7-104.97 

7-104.98 

7-104.78 
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4. The below existing clauses are hereby updated: 

CLAUSE 
NUMBER 

38 

43 

49 

60 

TITLE (DAR SOURC~),' 

Labor surplus Area Subcontracting 
Program (7-l04.20(a» 

Audit by Department of Defense
(7-l04.41(a» 

Payment of Interest on Contractor's, 
Claim - (7-104.82) 

Subcontracts- (7-104.23) 

5. The below Clause is hereby added. 

Clause 69. Change Proposals (UhT])ATED) 

_00005 
Page 3 of 4 

CLAUSE DATE 
FROM TO 

1970 JUN, 1978 JUN 

1975 JUN 1978 AUG 

1972 MAY 1976 JUL 

1974 APR 1977 APR 

(a) The Contracting Officer, in addition~o issuing cnanges under tne 
clause entitled "Changes", may propose changes within the general scope 
of this contract, as set forth below~ With.in 15 days froIll tne date of 
receipt of any such prop'osed change, or' within such further time as the 
Contracting Officer may allow, the Contractor snaIl submit a scope of work~ 
and plans and sketches for the proposed change," and his estimate of: (i) the 
cost, (ii) the effect on delivery date of the vessel, and (ii'i) the status of 
work on the ship affected by the proposed change.' The proposed scope of and 
estimate of the cost shall be in such form and supported by such reasonable 
detail information as the Contracting Officer may require. The Contractor's 
estimate referred to in this subparagraph shall be a firm offer for, 30 days 
from and after the receipt thereof'by the Contracting Officer having cog
nizance thereof, unless such period of time is extended by mutual consent. 
Within such 30 days or such extendedperiod'of'time from the date of receipt 
of the Contractor's estimate the Contractor'agrees to either,(i) enter a 
supplemental ,agreement covering the estimate as suomitted or, (ii) if the 
estimate as submitted is not satisfactory to the Contracting Officer begin 
negotiations at the request of the Contracting Officer, in good faith lead
ing ,to the execution of a bilateral supplemental agreement. In either case 
the supplemental agreement shall include an equitable adjustment for the 
preparatory work set forth above. 

(b) In the event that a change proposed by the Contracting Officer is 
not incorporated into the contract, the work done by the Contractor in 
preparing the estimate in accordance with paragraph (a) above shall be 
treated as if ordered by the Contracting Officer under the "Changes" clause. 
The Contractor shall be entitled to an equitable adjustment for the effort 
required under paragraph (a), but the Contractor shall not be entitled to 
any adjustment in delivery date. Failure to agree to such equitable adjust
ment shall be a dispute concerning a question of fact within the meaning of 
the clause of this contract entitled "Disputes". 
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(c) Pending execution of a bilateral agreement or the direction of the 
Contracting Officer pursuant to the "Changes" clause, the Contractor shall 
proceed diligently with contract perfo~nce without regard to the effect of 
of any such proposed change. 

(d) Concurrently with the submission of any Change Proposal under this 
contract in which the proposed aggregate cost is $100,000 or greater, the 
Contractor shall submit to the Contracting Officer a completed DD Form 633-5. 
At the time of agreement upon the, price of the Change Proposal, the Contractor 
shall submit 'a signed Certificate'of Current Cost or Pricing Data. 

6. The term job order and contract may be used interchangeably in the above 
listed contract provisions •. 

7. Existing job order prices and delivery dates remain the same. 
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fSfANDA7.u",<O;~M 30, JULY 1966 !. 
AM~;\1.~NT SOUCITAliONIi''i10DlrlCecN 

PAGE I Of .... r--" 0;: OF COi-HrVXCT (,'t~m~E:N1CfS "DM'NIST~"\TION 
FED. F"A-QC. '-EG.' (~1 CF?) 1-16.101 r 1 2 - I.e. P;K»)CCf NO. I. AMENDMENT I MODifiCATION NO. 2. EffECTIVE DATE 3. REOUI5fTlON/PU~OI~SE REOUEST NO. r If app/ira"'_) . . POOO04 77JUL07 (, _._ .c 

s. ISSUED IlY CODl, 6. ADMINISTE~ED IlY (If Dlh", tha" block 5) COnE , 

SUPERVISOR OF SHIPBUILDING, 'CONVERSION 
AND REPAIR, USN, 
Seotlle, Washington 9Bl15 

7. CONTRACTO? CODE I I FA CIU n· COVI: B. 
NAME AND ADDRESS AMENDMENT OF 

r ~ 
o SOLICITATION NO. , 

Northwest Marine Iron Horks OATEO (Su blf>(S, 9) 
(S;;.w/, city. 2516 N. H. 29th Avenue 
CONJlt;. J!a/~, 

Portland, Oregon 97208 MODIFICATION OF 
.. "J ZIP I]J CONTRACT/O:.IDE!! NO. N62799-70-C.,..0013 
CoJr) 

L ~ OATEO 69AUG30 (Sa b/lXk II) 

9. THIS SlOCK APPLIES'ONLY TO AM=NDMENTS OF SOLICITATIONS 

The- hour and cfo~ spe-cified f~~ receipt of OFfe,) 0 is e:d.,nded, 0 ;, not exJended .. o n.. obo". n"",bo,"", ,.,"c;IoI;On ;, 0""'''.1'& 0' .., footh ;n bloc~ 12. 

OP.-e-,ou mUll oc"now'~cf~ r~ce1pt of thi, o,"~ndtnent prio, to the hovr ond dote ,~cif1ed in the soticitotion, or 010 ornendt-d, by on& of tht!' followjng method): 

10) 8" signing and returning ___ copieJ of tn'l orn~dmel'\'; (b) Br ocL:no ..... 1ed!Jing receipt of ,hi, amendment on eoch copy or the offer ,"uhmitred; or (c) By separate- lelier Of fe1e-gtom 

whtch ,"ctlJde~ 0 re'e,enc~ to 'he solicitation and ornendrn!,ht nvm~!'r". FAILURE Of YOUR ACKOWLcDGMcNT TO BE RECEIVED AT HIE ISSUING OffiCE PRIOR TO TIlE HOU~ At~fJ 

DATE SPECIFIED MAY RESULT IN REJECTION Or YOUR OFfER. If, by virtue of .hi" omendment ),ou de-sire to change 0., onc-r clready submitted. 5-ucn chonge moy be mode by lelfgtOm 
0' lett~', pro"jde-d such h,le>grom or 'etter ma"- .. , ,eference to the- J:.lic;,o,ion and .hi, amendment, ond is received prlor to the oper,ing hour ond dote spe-cif1ed, 

10 . A,p,opf'iati0f'9 Obi. CI. 8101'.0...1 Sv!.- I A.v,},o":a:ot'Ol'f TrOris. I Prop-', COUrt. «,S' Co~. old! ·b,"'.od Con •• tb. AHo'. Ace ,.~ A=,·, Typo Ac:c: ... ·g J,ct''1 A.nou " - 2.' .,,:. 

Not Applicab e 
'. 

11. THI5 MOCK APPliES ONLY TO MODli'iCATIOH!'. OF CONTRACTS/OIDE~!'. 

10) 0 This ChongfJ Ord~, iI i",ue-d pursuant '0 
n.. Chon~J 0.' Ft."" in blo& 12 0 .. ' /nod" ,,, lhe obov .. numb",.& C,,"troct/ortl.r. 

:1,) 0 The- obove- nu"..~,ed con'roct/o,dtfr iJ ,."odified to reftC"Cf' the' odminidrot;"., chon9"'1't , 0) chong&J in po)'in9 offic~. appropriotion doto, ~tc.) ~t forth. in bJock 12. 

(e) K2l This Supp1eomeonl'al "greoettne-n' is e>nte-red in'o pursuon' to outh~rity of 

It rnodjfieJ. the- Dbo"e numbered contract 010 set fort'" in bl~k 12. 

12. OESCRln:O: OF AMENOMH .. r: ..... ODIFtC .. TION 

1. This contract is hereby modified to delete Clause DEFAULT-IS (1969 AUG) ASPR 7-103.11 
and incorporate Clause 15 - DEFAULT deleted by modification POOO03. 

2. Clause 14, FEDERAL, STATE and LOCAL TAXES is deleted in its entirety. 

3. The following ASPR clauses are h~reby incorporated by reference: 

Clause No. Title and Date ASPR Source 
.. . ' .' 

64 FEDERAL~ STATE AND LOCAL TAXES 7-l03.l0(a) 
(1971 NOV) 

66 AFIRMATlVE ACTION FOR HANDICAPPED HORKERS 7-103.28 
(1976 MAY) 

eJlC .. pt 01 pto,,;de-d N-teotn, ell 'erm. ond condaions ~f the. documenl re-Je-re-nce-d in Moclc 8, til heretob", chcng..,tf, 'tomoin unchonog~ ond in fuJi force ond eP.e<:t. 

13.' o CONrRACTOI!/OFfEP.O~ IS NOT REQUIRED 
TO SIGN THIS DOCUMENT ~ CONT;!ACTOUOffEI!OR IS REQUIRED TO SIGH THIS DOCUM~NT AND RETUi<N __ 2 __ CO?IE!> TO ISSUI~G OFfICE 

14. NAMf Of ZCTJ1??f. ~ 17. UNITED STATES Of AMeRICA 

IIV ~/ " /';'.-P.' IIY 

// --,s;P"J01'v,. of 'pt.."'0'1 ovt~'il.d to a.=prt) 'Signptu~" of Contrnc'i~p Officer) 

U. NAHIE AN':> l~~ SIGNE~ (Typr Dr prj",) 16; DATE SIGN EO lB. NAME Of CONTAAGING OffiCER (Typ_ or pri",) 19. [lATE SIGI'!ED 

W.J.But~er, Vice President 
7/12/77 and General Manager 
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4. The term job order and contract may be used interchangeably in the above listed contract 
/ provisions. 

5. Existing JOD Order prices and delivery dates remain the same. 
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~" .. • DEPARTMENT OF THE NAVY 

SUPERVISOR OF SHIPBUILDING, CONVERSION, AND REPAIR, USN 

SEATTLE. WASHINGTON 98115 

.. 

IN REPLY REFER TO: 

4330 
Ser 422-3546 
1 July 1977 

From: Supervisor of Shipbuilding, Conversion, and Repair, USN, Seattle 
To: Distribution List 

Subj: Master Contract for Repair and Alteration of Vessels, Modification 
No. P00004; forwarding of .~ 

Encl: (1) Modification No. P00004~(3 cys) 
(2) ASPR Clauses 

1. By enclosure (1), certain prOV1Slons of the Master Ship Repair Contract 
have been modified. In that the revised provisions are incorporated by 
reference, a copy of the referenced clauses are furnished for your inform~tion 
as enclosure (2). 

2. It is requested that you execute and return two copies at your earliest 
convenience. 

/J/i )"l/j '" /t Ie tI /y/-;rly-y--,.-_ 
R. R. MORRISON 
Contracting Officer 

Distribution List 
Astoria Marine Construction Company, Astoria, OR 
The Boeing Company, Seattle, WA 
Cummings Boat Company, Inc., Tacoma, WA 
Duwamish Shipyard, Inc., Seattle, WA 
Dillingham Ship Repair, Portland, OR 
Fishermenls Boat Shop, Everett, WA 
Foss Launch & Tug Company, Seattle, WA 
Lake Union Drydock Company, Seattle, WA 
Lockheed Shipbuilding & Construction Co., Seattle, WA 
Marine Construction & Design Company, Seattle, WA 
Marine Iron Works, Inc., Tacoma, WA 
Marine Power & Equipment'Company, Seattle, WA 
Marine Ways Corporation, Portland, OR 
Pacific Fishermen, Inc., Seattle, WA 
Peterson Boat Building Company, Tacoma, WA 
Rowe Machine Works, Inc., Seattle, WA 
SEA-TAC Alaska Shipbuilding Corporation, Tacoma, WA 

'«,~"'" . Tacoma ~oatbuilding Com~any, Inc., Ta~or~a~ HA 
.' Todd Shlpyards CorporatlOn, Seattle D1V1Slon 

. Uniflite, Inc., Bellingham, WA 
_, '~~i 11 amette I ron & Steel Co., Portl and, OR 
" Northwest f1arine Iron Works, Portland, OR 
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• 
Clause 66 

.. \FFIR...'1, .. HIVE ACTION FOR }l<\.:.'illICAPPED HORY,ERS (MAY 1976) 

(a) :The contractor will not discriminate agafnstany employee or applicant for 
e@plo~nent because of physical or mental handicap in regard to any position for' 
which the 'employee or applicant for employment is qualified. The contractor agrees 
to take affirmative action to employ, advance in employment and' otherwise treat 
qualified handicapped individuals without discrimination based upon either physical 
or mental handicap in all employment practices such as the following: employment, 
upgrading> demotion or transfer, recruitment, advertising, layoff or termination; 
rates of payor other forms of compensation, and selection for training> including 
apprenticeship _. 

(b) The contractor agrees to comply with the rules, regulations, and relevant 
'orders of the Secretary of Labar issued pursuant to the Act. 

(c) In the event of the contractors noncompliance with the requirements of 

. ... 

': this cl;l.use:. action fl")r, nonconpli:1:tlce may be ta~r.en in ar..cor-:lanca pith t.he rule~> 
regulations, and relevant orders of the Secretary of Labor issued pursuant to the ,~ 
Act. 

(d) THe contractor agrees to post in consp~c~ous places, available to employees 
.and applicants for emplo~ent) notices in a form to be prescribed by the Director, 

.. pl;'ovided by or through the contracting officer. Such notices shall state the con
tractors obligation under the la~ .... to :take affir:native action to euploy and advanc'e 
'in employment qualified handicapped employ'ees and applicants for employment> and the 
rights .of applicants and employees •. 

(e) The contractor wj_ll notify each labor union or representative of ,.;:6rkers 
'-lith whi,eh it has a f:'Jl1ec.tive ba't'gaining agrel~'nent or othe,- r.ont":"act n!ld~rstanr'ing, 

. that the contractor is bound by the terms of Section 503 of the Rehabilitation' Act. 
of 1973~ and is 'committed to take affirmative action to employ and advance in em-
ployment, physic::ally and mentally handicapped i~d~viduals. '_, 

(f) : The contractor. will include the provisions of this clause in every' sub-
,. 'contract or purchase order of $2, SOO' or more unless exempted by rules, regulations, 

or orders of the Secretary issued pursuant to Section 503 of the Act, so that such 
provisions will be binding upon each subcontractor or vendor. The Contractor·will 
.take such action with respect .to any ~ubcontract or purchase order as the Director 
of the Office of Federal Contract Compliance Programs may direct to enforce such 
provisiorts~ including ~ction for noncompliance. 
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Clause 64 

FEDERAL, STATE, AND LOCAL TAXES (1971 NOV) 
. . . 

(a) Exccpt 'IS may he otherwise provided in this contract, the contract price includes all ap- . 
plicable Federal, State, and local taxes and duties. 

(h) Neverthdess, with respect to any Fedcral excise tax or duty on the transactions or property 
covered hy this contract, if a statute, court decision, written ruling, or regulation takes effect after 
the contract ,date, ;tnd-

( I ) results in the Contractor being rcquired to payor bear the burden of any such Federal 
excise tax or duty or increase in the rate thereof which would not otherwise have been payable on 
such transactions or property, the contract price shall be increased by the amount of such tax or 
duty or rate increase, provided the Contractor warrants in writing that no amount for such newly 
imposed Federal excise tax or duty or rate increase W;lS included in the contract price as a contino 
gency reserve or otherwise; or 

(2) results in the Contractor not being required to payor bear the burden of, or in his obtain
ing a refund or drawback of, any such Federal excise tax or duty which would otherwise have 
been payable on such transactions or property or which was the basis of an increase in the con· 
tract price, the contract price shall be decreased by the amount of the relief, refund, or drawback, 
or that amount shall be paid to the Government, as directed by the Contracting Officer. The con
tract price shall be similarly decreased if the Contractor, through his fault or negligence or his 
fai~ure ~o follow instructions ('If the ContractinJ! Officp.r. is req'Jired to payor bear the burden of, 
or does not obtain a refund or drawback of, any such Federal excise tax or duty. 

(c) Paragraph (b) above shall not be applicable to social security taxes or to any other employ
ment tax. 

(d) :~o adjustm.mt of less tha.l :.; 100 shall be made in the contract price pursuant to paragraph 
(b) above. 

(e) As used in paragraph (b) above, the term "contract date" means the date set for bid open
ing, or if this is a negotiated contract, the' contract date. As to addition;tl supplies or services 
procured by modification to this contract, the term "contract date" means the date of such 
modification. 

(f) Unless there does not exist any reasonable basis to sustain an exemption, the Government 
upon the request of the Contractor shall, without further liability, furnish evidence appropriate to 
establish exemption from any Federal, State, or local tax; provided that, evidence appropriate to 
establish exemption from any Federal excise tax or duty which may give rise to either an increase 
or decrease in the contract price will be furnished only at the discretion of the Government. 

(g) fhe Contractor shall pl~()mptly notify the Conhacting <Y.ticer ofm<;U.!TS wh:ch willl·esult in 
either an increase or decrease in the contract price and shall take action with respect thereto as 
directed by the Contracting Officer. 

(End C)f clause) 

Enclosure (2) 

I 
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Of SOUCITATION/MODlflCA 

3. JlEOUISITION/PUItCHASE REQUEST tlO. 

P00006 81JUN18 
.5. ISSUED IIY CODE 

'---------1 
6. ,ADMINISTUED IIY (If olh,,. lha" bbJelt ,) 

SUPERVISOR OF SHIPBUILDING, CONVERSION 
AND REPAIR, USH, 13th Naval District 
Seattle, Washington 98115 

1. CONTRAOOR CODE 
NAME AND ADDRESS 

O~ 

3 
.c. HOJEO NO. 

CODE 

FACILITY CODE '--_____ -1 B. AMENDMENT OF o SOLICITATIOH 1'40. _____________ _ 

Northwest Marine Iron Works 
P. O. Box 3109 

DATED (S" block 9) 
(Sf1Wt. cily. 
CONHI7. fled,. 

""d ZIP 
CoJ,) 

Portland, Oregon 97208 ~ ~g~~~~~~O~RD~~ NO. N62799-70-C-0013 

L DAHD_6_9_A_U_G_3~0 __ (StI block II) 

9. THIS BLOCK APPlIES TO AMENDMENTS Of SOLICITATIONS 

o n.. abo.. """,bored soIicilot;o., i. amended o. set ron!> in block 12. The hour and do'" 'PeciAed far 'eoipl 01 Of!~" D· i. ext.nded. 0 ;. nol .. xl ended. 

Offe.f>ors muil oclr"owledg. receipt of this o".'endmettt prior to the hour ond do .. IpKified in the soticitation, 01 crt o".,.~. by one of tne following methoch: 

(0) &, '.9nift9 and returnmg __ copies of !hi, omend~nt; (b) 8y oclcno':'le<fging 'K~;pt of this amendment on ~och copy Oof the oRer subrn;tted; or (el By se-porote lettet Of telegroM 
... hich includ •• a r .. f~renc. 10 th~ .olicilolion o"d' o",end!""nl """,Mr> .. FAILURE OF YOUR ACKOWlEDGMENT TO BE RECEIVED AT THE ISSUING OFfICE PRIOR TO THE HOUR AND 

DATE SPECIfiED MAY RESULT IN REJEOIOli OF YOUR OFfER. If, by yirtuo of I~i. o..,.,nd",enl you de.i,. 10 chonge an oAe, al'eady .ubmin.d, such chang" moy be made by Ieleg'am 
or le"er. pro .. ided such telegrom or lette, make, reFerence.to the solicitation ond this ome-ndm..nt, and is receiyod prior to the open'ng hour .ond dole .·specifled. 

II. THIS IIlOCK APPliES ONLY TO MODifiCATIONS Of CONTRACTS/ORDERS 

(0) D Ihis Chong. O,der i> issued purouanl 10 ____________ _ 

n.. Chong. ... , Iorth in blod! 12 or. tnocI. to ,'''' obo-H numbered controct/ord.r. 

-(bID The above numbeored controct/order is modifittd to re-fled tnl!' odrni"j,tro.i"e c"O'P'tges • as chong., in poying offi,~, appropriation coto, etc.) ~I forth in blod 12. 
. 11th t til 

(e) IX] Thi. Suppl .. ."onlol A9,,,",,,ont i. enlered into p"r>uonllo authority of . e con ra c. . . 
It modifies the above nvmbe-r-ed controct 0' "et forth in blocSr: 12 • 

• 'J. PESCRII'T'Ot\ Of "-MENDMEf'oIT 

a. Clause No. 45 entitled "Small Business Subcontracting Program (1975 Oct) is hereby 
deleted and clause No. 45 entitled "Subcontracting Plan for Small Business and 
Small Disadvantaged Business Concerns (Negotiated) (1980 AUG) 7-104.14(b) is sub-
sti tuted. . 

b. The following clauses are hereby deleted: 

Clause 
Number 

57 
58 

Ii tl e and Date 

Utilization of Minority Business Enterprises Cl971NOV) 
Minority Business Enterprises Subcontracting Program 

(1971 NOV) 

11 ~ 

DAR 
, So.urce 

7-104.36(a) 
7-104.35(b) 

O CONTRAOO~/OFfEP.OR IS NOT REQUIRED rv1 (.. 
TO SIGN THIS DOCUMENT tal CONTRACTOR/OfFERO~ IS P'EOUI~ED TO SIGN THIS DOCUMENT AND RE1\JRN~ __ CO?IES TO ISSUING OffICE 

17. UNITED STATES OF AMERICA 

8Y------------------~(S~i-~-Q~~-,.-o~I~~~'ro-c~';~ng~Offi~.~c.~')~----------------

lB. NAME Of CONTRACTING OHtCE~ 19. DATE SIG~!ED 

... " ....... ll_.1!C!_J CttO('UI0 1., rl!> 11-1 IDftu 0 7n\ 
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c. Clause No. 37 entitled "Utilization of Small Business Concerns" is hereby deleted 
and the Clause No. 37 entitledllUtilization of Small Business and Small Disadvan
taged Business Concerns (1980 AUG) 7-104.l4(a) is substituted. 

d. The following DAR Clauses are hereby added by reference: 

Clause 
Number 

45A 

73 

77 

78 

79 

Ti tl e and Date 

Subcontracting Plan for Small Business 
and Small Disadvantaged Business Concerns 
(Forma11y Advertised) (1980 AUG) 

Affirmative Action for Disabled 
and Veterans of the Vietnam Era (1976 JULY) 

Authorization and Consent (1964 Mal'ch) 

Notice and Assistance Regarding Patent and 
Copyright Infri ngement(l965 Jan) 

Contract Certification-Wage and Price, 
Standards (1979 September) 

DAR Source 

7 -104. 14 ( c) 

7-103.27 

7-~03.22 

7-103.23 

7-104.101 

e. The attached additional clause No. 80 entitled "Responsibility for Quality of 
materials and Workmanship"is'to be used when deemed applicable. 
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CLAUSE 80. RESPONSIBILITY FOR QUALITY OF MATERIALS AND WORKMANSHIP 

The Contractor shall provide and maintain an Inspection System/Quality 
Assurance Program, acceptable to the Government, and shall perform or have 
performed the inspections and tests required pursuant to such System/Program 
to substantiate that the material and workmanship applied to the Job Order 
conform to contract requirements listed herein. The Contractor's Inspection 
System/Quality Assurance Program shall fuJfill the requirements set forth in 
the section of the applicable solicitat'ion entitled "INSPECTION SYSTEM". In 
addition to its rights under Clause 5(c) of the Master Contract for Repair and 
Alteration of Vessels, the Government shall have the right to deem material and/ 
or workmanship furnished by the Contractor to be incomplete and not in accordance 
with the requirements of the Job Order by reason of the Contractor's failure to 
comply with the req~irements of contract requirements listed in the Job Order, 
and to refuse to accept such material and/or workmanship pending the Contractor's 
sUbstatiationof the quality thereof in accordance with such Plan/Program. The 
Contractor' shall. not be entitl ed to progress payments pursuant to C1 ause 8( a) of 
the "Master Contratt for Repair and Alteration of Vessels for any such materials 
and/or workmanship unless and' until such substantiation is provided to the Con
tracting Officer. 

. f 
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NORTHWEST MARINE IRON WORKS 

July 23, 1987 

Supervisor of Shipbuilding, 
Conversion and Repai~, USN 
Seattle, Washington 98115 

Attention: Mr. Robert R. Morrison 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial No. 3200-175 

Subject: Contractual Authority and Financial Limitations 

Gentlemen: 

Authorization and financial limitations of officers and employees of 
Northwest Marine Iron Works to our Master Ship Repair Contract No. N000247 
85-H-8197 and contracts issued by NAVSEA is established as follows: 

a) Persons authorized to obligate this company for bids, proposals, 
job order acceptances, price proposals and modifications of 
unlimited dollar value: 

William H. Zavin II 

Gi 1 bert flli 11 er 

President 

Excecutive Vice President 
Finance7Administration 

b) Persons authorized to obligate this company for proposals, job 
order acceptances, price proposals, and modifications with a 
1 imit of fi ve hundred thousand and 00/1 00 ($500,000.00) doll ars 
or less: 

Donald E. Nugent Project f1lanager 
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July 22, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Page two of two •••.••••••••• 

c) Persons authorized to obligate this company for price proposals 
and modifications at a dollar value of one hundred thousand and 
00/100 ($100,000.00) dollars or less: 

Greg Lind 

Gordon Newell 

Project Manager 

Project Manager 

This letter cancels and supersedes all previous instructions. 

Very rUl;; r?R/Ut/'.a.lr;...-

Wi 1iam • Zavin 
President 

WHZ/np 
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NORTHWEST MARINE IRON WORKS 

July 23, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Attention: Mr. Robert R. Morrison 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Serial No. 3200-175 

Subject: Contractual Authority and Financial Limitations 

Gent1 emen: 

Authorization and financial limitations of officers and employees of 
Northwest Marine Iron Works to our Master Ship Repair Contract No. N000247 
857H78197 and contracts issued by NAVSEA is established as follows: 

a) Persons authorized to obligate this company for bids, proposals, 
job order acceptances, price proposals and modifications of 
unlimited dollar value: 

William H. Zavin II 

Gil bert r'1i 11 er 

President 

Excecutive Vice President 
Finance7Administration 

b) Persons authorized to obligate this company for proposals, job 
order acceptances, price proposals, and modifications with a 
1 imit of fi ve hundred thousand and 00/1 00 ($500,000.00) do 11 ars 
or 1 ess: 

Donald E. Nugent Project t'lanager 
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July 22, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Page two of two •••.••••••••. 

c) Persons authorized to obligate this company for price proposals 
and modifications at a dollar value of one hundred thousand and 
00/100 ($100,000.00) dollars or less: 

Greg Lind 

Gordon Newell 

Project Manager 

Project Manager 

This letter cancels and supersedes all previous instructions. 

WHZ/np 
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NORTHWEST MARINE IRON WORKS 

July 22, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Attention: Mr. Robert R. Morrison 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHAt'lNEl AVE., BLDG. 2 
PORTlAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTl 

Subject: Contractual Authority and Financial Limitations 

Gentlemen: 

Authorization and financial limitations of officers and employees of 
Northwest Marine Iron Works to our Master Ship Repair Contract No. N000247 
85-H-8l97 and contracts issued by NAVSEA is established as follows: 

a) Persons authorized to obligate this company for bids, proposals, 
job order acceptances, price proposals and modifications of 
unlimited dollar value: 

William H. Zavin II 

Gil bert Mill er - C."<.,~Vice President Finance -t:\~rn;') 

b) Persons authorized to obligate this company for proposals, job 
order acceptances, price proposals, and modifications with a 
1 i mit of fi ve hundred thousand and 00/1 00 ($500,000.00) dollars 
or 1 ess: 

Donald E. Nugent Project Manager 
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July 22, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Page two of two .•.•••.•.•••. 

c) Persons authorized to obligate this company for price proposals 
and modifications at a dollar value of one hundred thousand and 
00/100 ($100,000.00) dollars or less: 

Greg Lind 

Gordon Newell 

Project Manager 

Project Manager 

This letter cancels and supersedes all previous instructions. 

Very truly yours, 

William H. Zavin II 
President 

WHZ/np 
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NORTHWEST MARINE IRON WORKS 

~198) 
Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Attention: Mr. Robert R. Morrison 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND. OR 97208 

5555 N. CHANNEl AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Subject: Contractual Authority and Financial Limitations 

Gentlemen: 

AuthO~· ion and financial limitations of officers and employees of 
Northwest rai Iron Works to our Master Ship Repair Contract No. N000247 
857H78197 contracts issued by NAVSEA is established as follows: 

a) Persons authorized to obligate this company for bids, proposals, 
job order acceptances, price proposals and modifications of 
unlimited dollar value: 

William H. Zavin II 
~~ -'$.. ~~ 
I2sljle-WtL: ¥~1.~ 

<;.,\~~ m,\\~ -
b) Persons authorized to obligate this company for proposals, job 

order acceptances, price proposals, and modifications with a 
__ --::ll-:-ifimli:·t~o~ hundred ~ thousand and 00/1 00 ($_,000.00) 

do 11 ars or 1 ess: ~.o, 

Donald E. Nugent Project Manager 
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· . 
June 22, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
Seattle, Washington 98115 

Page two of two •••.••••••••• 

c) Persons authorized to obligate this company for price proposals 
and modifications at a dollar value of one hundred thousand and 
00/100 ($100,000.00) dollars or less: 

Greg Lind Project Manager 

Gordon Newe 11 Project Manager 

This letter cancels and supersedes all previous instructions. 

Very truly yours, 

~·,\bo.- ~. ~ ~,V\ 11:.., 
~Lu Mqdi~t 

~~~.~ 
-'/np 
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COpy 

NORTHWEST MARINE IRON WORKS 

July 8, 1987 

SUpervisor of Shipbuilding 
Conversion and Repair, USN 
Seattle, Washington 98115-5003 

Attention: Mr. Bob Morrison 

SUbject; Contract NOOO24-85-H-8197, J.O. 0001 
Repair and Modifications to USa:;c S'IDRIS 
(WMEC-38); access to vessel 

Dear Bob, 

MAILING P.O. BOX 3109 
ADDRESS: PORTlAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285·7557 

TWX: 910·464·6107 NORMARINE PTL 

Your letter of 23 June 1987 indicated that the S'IDRIS would be available for 
visit/ship check in the engineering spaces in her home port of Kodiak soon 
after 1 July. We understand that the ship will, in fact, be available during 
the 24-30 July time frame. We propose that we send a team of not more than 
four persons to Kodiak to be onboard during the afternoons of the period 27-30 
July to accomplish ship check of various piping systems in the engineering 
spaces. 

In tenns of the above, the team will be composed of the following persons: 

Name 
Dennis -w:-Chard* 

Maurice H. Eide 

Craft SSN Address/Next of Kin 
Engineering  2901 N.E. 43rd st. 

Vancouver, WA 
Nonna Chard 

Pipefitter  5100 N.E. 40th Ave 
Vancouver, WA 98661 
Merla F. Eide - wife 

Frank D. Kraxberger Pipefitter  10511 S. Kraxberger Rd. 
Canby, OR 97013 

* Team Leader 
Lynne Kraxberger - wife 

Please provide a contact person onboard S'IDRIS and at usa; Headquarters, 
Seattle. Also, we need verification that S'IDRIS will be in Kodiak during this 
tilneframe. 
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Mr. Bob Morrison 
usmc S'IDRIS (WMEC-38) 
July 8, 1987 
Page'IWo 

Your support in this important matter is appreciated. 

Sincerely, 

Jerry C. McMurry 

JCMdc 

cc: Bill zavin 
Ron Walquist 
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NORTHWEST MARINE IRON WORKS 

June 10, 1987 

~1r. R. ~lorrison 
Contracting Officer 
Department of the Navy 

~Supervisor of Shipbuilding, Conversion and Repair 
7500 Sandpoint Way N.E. 
Seattle, Washington 98115 

Reference: 

Dear Bob, 

USCGC STORIS 
Contract No. N00024-85-H-8197 
Request to Visit the Vessel 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEl AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Northwest Marine Iron Works respectfully requests your assistance as 
contracting officer on the above7referenced contract in making arrangements 
for Northwest Marine personnel to have access to the vessel as outlined 
below. As you are aware, Northwest Marine submitted a Request for Equit7 
able Adjustment on this contract on December 8, 1986, for extra work it 
performed by the direction and acceptance of SUPSHIP Seattle project 
personnel that was not paid for under any change order or interference 
item. Your response dated December 18, 1986, stated that the claim lacked 
sufficient backup documentation to support the Request. Although Northwest 
Marine feels that the Request provided sufficient documentation for the 
contracting officer to render a decision, it appears that a thorough and 
detailed survey of the ship is necessary to resolve this matter. 

Northwest Marine requests access to the USCGC STORIS for the specific 
purpose of: 1) making a detailed inspection and survey of the engine and 
machinery spaces; 2) preparing as~bui1t sketches of all piping and exhaust 
systems detailing all fittings and piping runsr 3) taking pictures and 
video tapes of these systems to support the as-built analysis; and 4) 
verifying through the ship's logs and personnei what work has been per7 
formed on these systems since the ship departed Northwest Narine. North
west Marine anticipates that this analysis will require six men to have' 
access to the vessel for three (3) days. 
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June 10, 1987 

t'1r. R. Morri son 
Contracting Officer 
Department of the Navy 
Supervisor of Shipbuilding, Conversion and Repair 
7500 Sandpoint Way N.E. 
Seattle, Washington 98115 

Page two of two ••.......... 

The survey may require assistance from the ship in lifting deck plates 
and opening accesses as necessary to a1 low access for surveying and photo~ 
graphing. Northwest Marine will provide for its own lodging, meals and 
transportation costs for this effort. Northwest Marine believes that the 
development of an aS7bui1t condition and comparison to all change orders/ 
interference items is the most effective way to satisfy the Government's 
response of December 13, 1986. 

Northwest Marine is desirous of obtaining access to the vessel as soon 
as possible. Therefore, please respond within thirty (30) days with dates 
that Northwest Marine could have access to the ship. A copy of this letter 
has been sent this date to the Comnandant, United States Coast Guard, 13th 
Coast Guard District, to expedite this request. 

If you have any questions, please contact the undersigned. 

Very truly yours, 

qS:.<Z~_~_.\_~O_R_KS __ _ 

Ronald L. Wa1quist 
Chief Operating Officer 

NWMAR 121823 



NORTHWEST MARINE IRON WORKS 

June 3, 1987 

Mr. R. R. Morrison 
SUpervisor of Shipbuilding, 
COnversion and Repair, USN 
Seattle, WA 98115 

SUbject: USS HENRY B. WIISON (000-7) 
COntract NOOO24-82-C-8503 
COntractor's Release 

Reference: (a) Your letter Serial 416-2004 
of 20 May 1987 

Dear· Mr. Morrison: 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND; OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND; OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Please find enclosure (1) as the annotate:i and signed contractor's Release for 
the subj ect contract. 

~y, 

··~~al~str = 
Chief Operating Officer 

RINdc 

Enclosure: (1) COntractor's Release 

cc: Bill zavin 
Jerry McMuny 
File 
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0,0 

'0," .. '. '., .. -: . 
, .·'!'o 

'00 .. __ CONTRACTOR'S- RElElSE 

.' : ._1 

U~_S_ HENRY B. -WILSON (00G-7) 
CONTRACTOR'S RELUSE UNDER COIITRlCTN000024-82-C-8503 

KI'C)If ALL MEN BY THESE PRESENTS: I. co .. i.erotion ol the pre_i ...... the au_ or Forty Eight ~1illion, 

Five Hundred Twenty Five Thousand, Two ~undred Fifty Seven ,I: 48.525.257 

I .. lul _ne, ol th. Uaited St.,u ol Muin (hereioulter celled the o-Cower_ent") Forty Ni ne -Mi 11 ion, Two 

Hundred Sixty Two Thousand, Two Hundred Thirty Five !I 49 .262 .235 

Seven Hundred Thirty Four Thousand, Nine Hundred Seventy of .hi ch h ... 1 rudy be en p.i d .n. _.:....:..:..:..:.-.:..:..::..:...:..::...:.....::..::=-:...:.:....:....:....::..:!.-=-.=..::=-=---.-:...:~=-=-:::...:..:.:.::.2~.:...:....:~.-:..:-=...:..:~-=..:=--=:....::..:....:::.~J.. __ _ 

_ E_i...;g:..h_t _______________________ ...1< .... s_7_3_4-=-, 9_7_8 _____ ....... 1 of .hich ia '0 be p.id 

Contractor ° navrnent 
by th. Wft __ ~ •• der the .bo"e_e .. tlo ... d co.tr .... t. the .... er.i"'e. Contractor doe ..... d by thE .s.!c!O;f'V( '&l .aid .- .hall. 

for it. •• lf. it. ••• cc ••• or. and ••• i, •• , re.i ••• r.i ••••• ,,41 fore •• r 4iach.r.e. t.he eo.cR_.nt, it.a o((iccra •• ,cAt.a ••• d •• -

ploye •••• f and fro •• 11 liabilitie., obli.atiOfta aftd cl.i ••• h.tM ••• r in 1.w and in cquity ."d.r or ariaie. 0." oC .aid 

co .. Uact. except for the contractor's rights to dispute, claim and/or appeal the 
Government's determi nati on of an overpayment of Seven Hundred Thh'ty Four Thousand 
Nine Hundred Seventy Eight ($734,978), the Government's determination of a final 
contract value of Forty Eight Million Five Hundred Twenty Five Thousand Two 
Hundred Fifty Seven ($48,525,257) and the Government's offset of the Seven 
Hundred Thirty Four Thousand Nine Hundred Seventy Eight ($734,978) against Contract 
No. N000024-85-C-8523, USS CUSHING (00-985) 

30th May IN WITNESS WHffiEDf. thia rel .... h .. be.n n.'cut.d thia _____ doy of _~:.=.>! _______ _:__ 19~ 

WITNESSES: 

Ronald L. Walquist 

nnx:~C~hl~·e~f~O~p~e~r~a~t~i~n~g_O~f~f~i~c~e~r ______ _ 

CERTI FI ClTE 
I. ~II kt..1 fri) 1-1- t/fVl..J !EcutilY the\ I •• the_

o 
____ .,..-__________ aecr.t.ry 

01 tb. corpor.tio ....... d 00 Co .. tractor i. tbe (ore ... i .. s rel ... e; that _*.J!t.l..l""~,e,...~b.Q'_'-'_-...;'-~_2:lWt..J..A--t..4'~~\J!J..I..!l$.;t.r: _______ ~ 
b · d"d 1 bblllLCo h IJI".E:'UU5~r#-"·__t_'!'f<ll..r ol .. idcorporatio .. ; • 0 ...... .u re a .. e 0.. .,. 0 be ntr.ctor ••• t e..... , ,......... "!I + ,~ __ _ 

that •• i. rele .. e .... uly .iSDed (or ... i .. behalf 01 •• i. corporatio .. by •• thorit, 01 it. 10"er"'''1 body on. i •• id,ia_ tbe 

.cope of it. co.cporate power •. 

(Corporal. S.al) 
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NORTHWEST MARINE IRON WORKS 

May 4, 1987 

Sllpexvisor of Shipbuilding 
Conversion and Repair, USN 
7500 Sandpoint Way, Bldg. 222 
Seattle, WA 98115-5003 

Attention: Code 416 

SUbject: USS HENRY B WIISON (D00-7) 
Contract No. N00024-82-C-8503 

MAILING P.o. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTl 

In response to your inquily of the subject contract, clause K-ll (Royalty 
Infonnation), Northwest Marine Iron Works did not charge for royalties 
totaling more than $250. 

s~.~ 
Steven 'I'. Nicholson 
Assistant Controller 

STNdc 
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NORTHWEST MARINE IRON WORKS 

April. 16, 1987 

Supervisor of Shipbuilding, USN 
7500 Sandpoint Way N.E. ~ Bldg. 222 
Seattle, Washington 98115 

Attention: Commander Rod Matsushima 

Status of Close-Out of Contracts for 

MAILING P.O. BOX 3109 
ADDRESS: PORTlAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTlAND, OREGON 97217 

PHONE: (503) 285·7557 

TWX: . 910·464·6107 NORMARINE PTL 

Subject: 
USS DULUTH, USS'CUSHING and USCGC STORIS 

Dear Commander t'latsushima, 

The fol lowing outlines Northwest Marine's present status on the contract 
close-outs for USS DULUTH, USS CUSHING and USCGC STORIS: 

CONTRACT 

A) USS DULUTH 

CONTRACT ISSUE 

(1) Request for equitable 
adjustment (REA). 

(2) MAX MODs for: 
Item 529-31-501 
"Replace'Ai~ Ba1t~st 
and Deballast Piping"; 
Item 992-11'-002 -
"Additio~al 'Repa{~s to 
Berthing Sarge IX:-502"; 
Item 534-11-500 -
"Fresh Water Dra{~ 
Collecting System Bilge 
Piping"; 
Item 992-11-002 -
"Additio~al 'Repa{~s to 
Berthing Barge IX~502". 

(3) . Final Negotiated Cost 
(FNC ). 

CO~1MENTS 

At SupShip Seattle 
for review. 

Not part of REA. 
NMIW ready to nego:
tiate MAX MODs now. 

FNC being prepared 
for formal submittal 
to SupShip Seattle. 
Target date for ~ub:
mitta1 is April 30, 
1987. 
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April 6, 1987 

Supervisor of Shipbuilding, USN 
7500 Sandpoint Way N.E. :- Bldg. 222 
Seattle, Washington 98115 

Page two of two ••..••••.•.• 

CONTRACT 

B) USS CUSHING 

C) USCGC STORIS 

CONTRACT ISSUE 

(1) Documentation being 
prepared to support 
Item 482-90-001, 
LAMPS IIi modifica
tion MAX MOD and open 
unnegotiated change 
orders. 

(2) Final negotiated cost 
(F NC ) • 

(1) Review and redocumen
tation of previously' 
submitted STORIS REA 
is in progress. 

COMf4ENTS 

NMIW will negotiate 
the MAX MOD and the 
open unnegotiated 
change orders for the 
LAMPS Item as a pack:
age. Target date for 
ready to negotiate is 
29 May 87. 

FNC being prepared 
for formal submittal 
to SupShip Seattle. 
Target date for sub:
mitta1 is 30 April 
1987. 

NMIW expects to 
resubmitt REA for 
discussion and 
negotiation in 
June 1987. 

The above information is provided for your review, planning and comment. 
Your continuing assistance in resolving these contracts is appreciated. 

cc: Bob Morrison, SupShip/Seatt1e 
R. Wa1quist 
J. McMurry 

VFi1e 
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NORTHWEST MARINE IRON WORKS 

I'/larch 20, 1987 

Supervisor of Shipbuilding, 
Conversion and Repair, USN 
N~val Station, Box 119 
San Diego, California 92136-5119 

Attent ion: 

Subject: 

Dori s i,i. \liil son 
Procurement Contracting Officer 

USS 80LSTER (ARS-38), 
Solicitation N627~1-87-B-0014, 
["ii ni rilur.1 Bi d Acceptance' Peri od 

MAILING P.O. BOX 3109 
ADDRESS: PORTLAND, OR 97208 

5555 N. CHANNEL AVE., BLDG. 2 
PORTLAND, OREGON 97217 

PHONE: (503) 285-7557 

TWX: 910-464-6107 NORMARINE PTL 

Reference: (a) Supship San Diego Letter Serial 4501A/1191 
of 16 ['larch 1987 

Dear t·:!s. \.J; 1 son, 

Pl ease extend Northwest r"larine Iron \,jorKs' Ininimurr. bid acceptance 
bid period for the subject bid to 20 May 1987. 

JU1lnp 

cc: B. Zavin 
R. via 1 qui st 
G. Tuckey 

Thank you, 
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DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

SEATTLE. WASHINGTON 981 15-5003 IN REPLY REFER TO: 

4710 
Ser 602-4108 
9 Oct 1987 

From: Supervisor of Shipbuilding, Conversion and Repair, USN, Seattle, WA 

Subj: 

Enc 1 : 

SHIP REPAIR WORKLOAD FORECAST FOR THE NAVAL BASE SEATTLE AREA OF 
RESPONSIBILITY . 

(1) Preliminary Depot Level Planning Information for Active MSR 
Contractors 

(2) Definition of Entries for MSR Contractor Report 

1. Enclosure (1) is forwarded to provide you with data concerning forthcoming 
surface ship overhaul work planned for solicitation in the Naval Base Seattle 
Area of Responsibility. You are advised that THIS IS A PLANNING DOCUMENT AND 
IS SUBJECT TO CHANGE WITHOUT NOTICE. 

2. This projected workload is based on the best estimate of future Navy Ship 
Repair Workload for the area and is subject to change. It does not represent 
or imply that it will ultimately be accomplished, nor is it a guarantee of 
future work to be awarded to any contractor ~n the area. 

3. Enclosure (2) provides an explanation of the abbreviations and 
informational entries of enclosure (1) . 

. ~ Ip. F. GRASSER 

Distribution: 
AK-WA Company Inc., Tacoma,WA 
Astoria Marine Construction 

Astoria, OR 
Duwamish Shipyard Inc., Seattle, WA 
Fishermen's Boat Shop Inc.,ttle, WA 

Everett, WA 
Foss Shipyard, Seattle, WA 
Lake Union Drydock Co., Seattle, WA 
Lockheed Shipbuilding Co., Seattle, WA 
MARCO, Seattle, WA 
Marine Industries Northwest Inc., 

Tacoma, WA 
Marine Power and Equipment Co., 

Seattle, WA 

Copy to: 
COMNAVSEASYSCOM (071) 
COMNAVSURFPAC 
COMNAVBASE Seattle 
COMNAVSHIPYD Bremerton, WA 
NIS Seattle 
NSC Puget Sound WA 
Small Business Admin., Seattle Region #10 

(Attn: Mark Wixey) 

Maritime Contractors Inc., 
Be 11 ingham, WA 

Modutech Marine Inc., 
Tacoma, WA 

Northwest Marine Iron Works, 
Portland, OR 

Pacific Marine Ship Repair Inc., 
Reedsport, OR 

Tacoma Boatbuilding Co., Inc., 
Tacoma, WA 

Todd Pacific Shipyards Corp., 
Seattle, WA 

Port of Portland, Portland, OR 
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SHIP REPAIR WORKLOAD FORECAST FOR MASTER SHIP REPAIR CONTRACTORS WITHIN THE NAVAL BASE SEATTLE AREA OF RESPONSIBILITY 
FORECAST COVERS PLANNED WORKLOAD FOR THE NEXT FIVE QUARTERS 

THIS IS A PLANNING OC~DMENT AND IS SUBJECT TO CHANGE WITH~JT NOTICE 

This ~r0jected wor~load is based on tI,e best estim~te o~ ~YtYre Navy Ship Repair workload ~or the area and is subject to 
~~,~r'90. l't d,:,~~ n':lt "'~pr"~s0nt (I'"' irnplj thAt it will ultimateI! be accomF·lished nor is it a gua,··antee (If ~utu,··~ Wt:I,··k t,:. b0 
~l'lar··d(::-d t':) ar,; .. " C(,·rltr·' C\I: tf)'-· in the ar·c·~. 

PROC CONT AWD 
tjl,J~b_t::IB!;:Ij~f'_~~~~ fl'!~~~ ~I~RI ~~p IjE'B E:bI ~8!;~ ~!:oIIj IYe~ !t:-II;:B~Bb egg ~YQ~' 

BQtl'::?I?Bfl'::? 

MSO-492 (PLEDGE) [lSRA 02/1S/,':'",!, 04/01/,'!,'?, SEATl P-R HPA IFB FFP :::::0 SSEAT Yes 

*FF-l065 (STEIN) ROH 0:3/21/,'3, .. '3" H/25/,'!,,':l, SD F' CWA RFP-1P FFP 120 SEA02 Yes 

*00-975 <O'BRIEN) ROH 07/11/,'!,,'!, 0;'/J.4-j!39 SCI P CWA 'RFP-2P FFP 120 SEA02 Yes 

FFG-J.2 (GEORGE PHILIP) E::::RA 07/11/,'!.,.?, 05! 12/,93 lBEACH P-R CWA RFP-2P FFF' 120 SEA02 Yes 

MSO-438 (ESTEEM) POH 07/25/.9 .. ?, 1.2,i.e: ::::: / e,,'), SEATl P-R HPA IFB FFP 90 S:::~EAT Yes 

FFG-33 (JARRETT) ESRA 10!10/,'!."'3,, 10/1::/,,:\'j lBEACH P CWA RFP-2P FFP 120 SEA02 Y",s 

M50-437' (ENHANCE) [lSRA lJ/14/,?",?, 01/1:;:/,'3,,':' TACMA P-F, HF'A IF8 FFP :::=:0 SSEAT YeS 

MSO-488 (CONOUEST) [tSRA IJ./2.r::./.c:.e., 01/1>/,,:\~::' SEATl P-R HPA IFf' FFF' :::=:0 -=.sEAT Y",s 

*NOTE: Pub lie Pr i va te Compet i t ion 

e' 

,e 
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QJ~!BJ~! _._~8BfL BY.BIbfl!,lJb;n;p:::~ 

CT-1.9 (CHEYENNE) OVHL O:::::/15/.~,,9 04/24/1? .. 9 :::EATL 

YFN-91.2 OVHl_ OE:/06/.'?"S 0.9/05/.~ .. ~. CARf~ 

INLET 
8F:EM 

YTB-81.8 OVHL 05/30/.91? 0.'!./2E;/·9e. A[lA~; 

YTB-781. (OTTUMWA) OVHL OE;/Ot;/.g.~. O.~./26/e .. ~. BANGOR 

YON-1.02 OVHL ::.:,-. d Otl' N5C F'UGET 

P' HF'A 

F' HF'A 

F' HF'A 

F' HF'A 

F' HF'A 

IFB 

IFB 

IFB 

IFB 

IFB 

FFF' 

FFF' 

FFP 

FFF' 

FFP 

\ 
: 

:;:0 55EAT Y<' S 

30 55EAT YeS 

30 55EAT Yt?S 

:"30 55EAT YeS 

::::0 SSEAT Yt?s 
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HULL NR. 

AVAIL 

START 

END 

HPA 

FLT 

.,,;- .. 

SHIP REPAIR WORKLOAD FORECAST FOR MASTER SHIP REPAIR CONTRACTORS 
WITHIN THE NAVAL BASE SEATTLE AREA OF RESPONSIBILITY 

[EFINITION OF INFORMATION ENTRIES 
(in order o~ appearance) 

and N,.-. (·f HIJ1I 

- Tlpe 0~ Avail~bilitl 
ROH - Regular Overhaul 
NRT ROH Of Naval Reserve Training Ship 
PMA Ph~sed Maintenance Availability 
DPMA Phased Maintenance Avail with Drydocking 
SRA Selected Restricted Availability 

PROCURE NETH (cont'd) 
RFP-l - B!g~!!!_£QC_~CQt2!i!; reqlJests proposal in 

acc(I,~dance with an ('IJtline p'~I)vided; eVJIIJated 
using ar,noYnced ~wd factol~s seeking o~fel·· m(lst 
advantageolJs to the govt, incllJding price and 
c)ther' fit..: tl)'-' 5 

RFP-2 
DSRA Selected Restricted Availabilirj w/[~ydocking 
PRAV - Planned Restricted Availabilitj 

- B!g~!!!_£2C_tCQt2!i!; evallJates RFPs using an 
evallJ~ti(lrl f)'-'9anizati(,n irl (1.:.:(I,.·dan l:c? with NAVMAT· all 
and NAVSEA instructions for evaluating large or ~ 
complex RFPs. The contract(~s' technical proposals 

.- Availabilit~ Start Date (MM/[ID/YY) 

- Av~ilabilitl Date (MM/DD/YY) 

- H(~eport of thG ship when ship is IJnd~r tbe 
('F'erati~,nal corltrol of the ~l~et· 

ADAK - ADAK, AK CARR INLET - BREMERTON 
BANGOR - BANGOR, WA 
BREM - BREMERTON. ~A 
CONCD - OJNCORD. CA 
KEY~JRT -KEYPORT, WA 
LBEACH - LONG BEACH, CA 
N':;': -- PUGET 
S[I .. ::::AN DI[GO, CA 
PH' 'EN - F'ORT HUENEME. CA 
SEATl - SEATTLE, wn 
',::Hi{,1"j ,- ,-::AN Fr,ANCI:':CO. CA 
TAC~A - TACOMA. WA 

n - AtlJntic Fle~t 
p - Paci~ic Fleet 
PR- Pacific Reserve Fleet 

FSS 

al~~ ther. evaluated t(1 det~l~mine those C(Intl~actC:lrs 

that are in the technical range determined by the 
Pe,·-fo,·-rnance EvallJati.;.r, G,.-("Jp (PEG). The .:.:.st 
proposals for those contractors falling in the 
technical range are then evallJated to determine the 
l(,w (,.ffl.?r·(lr·, wtl(I i\+,ter' dE-ter·minatic)r. c)+, 

responsibility is awarded the contract. 

EQCmil_12YC~!_!!1!~!i2Q; evallJates RFPs using an 
evallJation organization IAW NAVMAT and NAVSEA 
instryctions ~or eva}'Jating large o,~ complex RFPs. 

CONTRACT TYPE - the type Of contract that is exp~cted to 
I~es~lt ~rom the s0Ii,:itati~)n: 

FFP - Firm Fixed Price 

CPFF - Cost Plus Fixed Fee 

CPAF - C~st PI~s Award Fee 

SOLICIT AREA , .. i\,-.,:~ irl w~,io:t, ("',:r'.:.;·, hJil1 be s.:.li.:ited: AWARD INTERVAL - Th.~ rl'Jmbe,·' (·f da/s between the allJar·d (.f. the 
overha~l and the start of the availability_ 

PROCURE METH 

HF'A _. Ho:.nl<"r- .:.,-' t- "r-c- ,<. 50 IT! i Ie,., a d i IJ S 

~1··(:'~ln:j th~ h.:1mepl:lrt. 

·:·~.ast ioide a:"'ea; incllJdes t(ltal C(last, 
~. (·r· (:(INU:::. h(,lOc2f'("·· t 5 • 

POJ - Activity assigned responsibility for proclJring the 
pca - indlJstrial effort from ~he private sector for this 

ship 
... Th0 t!·p~ ':I~ C':10t,··a~t(:I'·· '··~5ponse and govt 

':~ v i~ 111 l' t j ~) n t (, I: h r, i ':{'.l etc) bE' IJ S '2 d : 
IF8 - Invitation For Bid- where lowest price 

i-~-···r: ~-;·~·~··;(~:;~·;:;t:·-i·~- ~-~ 1 e I: t i rt 9 t h t' I: t)n t,..· a t: tt)r' 

M:':,<, Mo:.di ri~:<1 ::;()I.lr·Ct~' :;\~l~l:ti()n. (:-va!IJatc·s 
RFF'~, l,sir"l ar, eval'Jati·:.n (',r-qarlizati.:.n lAW 
NAVMAT ~n~ NAVS~A instru~ti~ns for evallJating 
1 a/"' '3 E' ('r' .: .:.mF' I :~ ( RFF's 

SEA02 
S8fWN 
SPORT 
SL8 
SSEAT 
SSD 
SSF 

NAVSEA 
SUPSHIP BROOKLYN 
SUPSHIP ~JRTSM~JTH 
9JPSHIF' LONG BEACH, 
SUPSHIP SEATTLE 
SUPS HIP SAN DIEGO 
SUPSHIP SAN FRANCISCO 
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DEPARTMENT OF THE NAVY 
SUPERVISOR OF SHIPBUILDING. CONVERSION. AND REPAIR. USN 

SEATTLE. WASHINGTON 981 1 ~-!5003 , .. IN REP'LY RUER TO: 

00964 
Ser: 413-4203 
15 October 1987 

From: Supervisor of ShipblJi1ding, Conversion, Old Repair. USN, Seattle 
To: Northwest Marine Iron Works, 5555N. Channel Ave., Portland, OR 97217-7698 

Subj: USS PAUL F. fOSTER (00-964) CONTRACT NO. N00024-85-H-8197 PRICE PROPOSALS 
NUMBERS 1170 AND 1171 

Ref:. (a) Northwest Marine Iron Works ltr Ser: 3200.357 of 14 October 1987 
(b) Meeting between SUPSHIP Seattle and Northwest Marine Iron Works 

of 29 September 1987 

1. . Reference (a) requests direction on two proposed options for reinstallation 
of Port and Starboard Outboard Shafting and indicates extending the Undocking 
date. 

2. It was clearly stated during reference (b) that extending the undocking 
date was unacceptable. Therefore the ACO recommends Northwest Marine Iron 
Works pursue any options available to complete the reinstallation of Outboard 
Shafting within the current drydock period. 

Ji~ 
E. HULSEY 
Contracting Officer 
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